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BRIDGE STRUCTURES REQ’'D.

Sta. 216 + 86.36

Reloc. SR 32 Over lllinois Central Railroad
Single 3 Span Bridge Required

Spans 1@ 96, 1@ 135, 1@ 101
Skew = 31°39°28.1509"

Total Length Along ¢ = 334.74

Bridge No. 43.1 (Williams Lake)
Sta. 245+ 63.21
SR 32 Over Williams Lake
Single 5 Span Bridge Required
Spans 2 @ 40, 1@ 100, 2 @ 40
Skew = 0°
Total Length Along ¢ = 261.58

(C) Bridge No. 43.5 (Blue Slough)
Sta. 267 +11.21
SR 32 Over Blue Slough
Single 5 Span Bridge Required
Spans 6 @ 40’
Skew = (°
Total Length Along ¢ = 241.58

@ Bridge No. 43.7 (Tallahatchie River Relief)
Sta. 276 +69.21
SR 32 Over (Relief)
Single 3 Span Bridge Required
Spans 3 @ 40’
Skew = 0°
Total Length Along ¢ = 121.58

®

BOX BRIDGES REQ’D.

Box Bridge No. 42.9 (Tallahatchie River Relief)
Sta. 236 + 21
Box Bridge Extension Required
Dbl. 16" x 6 Relief
Skew = 7°26"Rt. Fwd.
Total Length Along ¢ =34.53'

GPS CONTROL NOTES

HORIZONTAL DATUM: NAD 83 (1993) MS WEST ZONE (US SURVEY FEET)

STATE OF MISSISSIPPI
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

PLAN AND PROFILE OF PROPOSED

STATE HIGHWAY

STATE PROJECT NO. EXB-0051-02(021)

NEW SR 32 BRIDGE OVER THE CN RAILROAD, EXTEND BOX
BRIDGE No. 42.9, AND REPLACE BRIDGES 43.1, 43.5, & 43.7

B.0.P. 183 + 00

TALLAHATCHIE COUNTY

PLAN
PROFILE

LAYOUT

SCALES
1 IN.
HOR. 1 IN.
VERT. 1 IN.
1 IN.

100 FT.

wrr. F(),P. 295+ 82.109

102383 /301000

MDOT WEST ZONE
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* INDICATES APPROXIMATE
LOCATION OF PROJECT.

LAT. 33° 57" 01" N LONG. 9@° 17" 03" W
(APPROX. MIDDLE OF PROJECT)

DESIGN CONTROL
65 MPH = V (SPEED DESIGN)

ADT (2018) = 1300 : ADT (2038) = 1600
DHV = 180  :D = 60 % T= 12 9

PERMITS ACQUIRED BY MDOT

WETLANDS AND WATERS PERMITS
(NECESSARY FOR ULTIMATE IMPROVEMENTS ONLY):

WATERS WETLANDS

NATIONWIDE #14 [N] [N]
NATIONWIDE (OTHER)*
GENERAL* [N] [N]
INDIVIDUAL (404)* [N] [N]

* ACQUISITION OF PERMITS FOR TEMPORARY IMPACTS DURING
CONSTRUCTION ARE THE RESPONSIBILITY OF THE CONTRACTOR

STORMWATER PERMIT

Y REQUIRED, CNOI SUBMITTED BY MDOT
(DISTURBED AREA=5 ACRES +)
S REQUIRED, SCNOITO BE SUBMITTED BY

CONTRACTOR (1 TO 4.99 ACRES)
N NO STORMWATER PERMIT REQUIRED (<1 ACRE)

APPROVED BY: DATE:

HORIZONTAL MONUMENT NORTH EAST
49GPS 1639878.742 2268596.536
EQUATIONS 245 +50 END GRADING EXCEPTIONS —
BLACK2 1579353.436 2304436.974 :
CHARLES 1632711.863 2373647.029 STA. 294 +13.301 B.K. = STA. 294+ 95.41 A.H. S R 3 2 '” E NONE . [AFPROVED:
VERTICAL DATUM: NAVD 88 (US SURVEY FEET)
VERTICAL MONUMENT ELEVATION DEPUTY EXECUTIVE DIRECTOR / CHIEF ENGINEER
CHARLES 173.299' LENGTH DATA 3
§ EXECUTIVE DIRECTOR
ALL AZIMUTHS AND DISTANCES ARE GRID VALUES, US SURVEY FEET LENGTH OF ROADWAY 10,240.52  FT. 1939 MI. =
LENGTH OF BRIDGES 959.48 FT. 0.182 MI.
CONVERSION VALUES PROJECT AVERAGE LENGTH OF PROJECT (NET) 11,200.00 FT. 2121 M.
LENGTH OF EXCEPTIONS 0.00 FT. 0.000 WM.
GROUND TO GRID (COMBINED) FACTOR 0.999949775 LENGTH OF PROJECT (GROSS) 1,200.00 FT. 2121 I
GRID TO GEODETIC AZIMUTH PER SITE "
<C
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DESCRIPTION OF SHEET

DETAILED INDEX & GENERAL NOTES
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GENERAL
GENERAL

TYPICAL

TYPICAL
TYPICAL
TYPICAL
TYPICAL
TYPICAL

NOTES
NOTES

SECTION

SECTION
SECTION
SECTION
SECTION
SECTION

SHEETS

(5 )

(4

)

- NEW CONSTRUCTION / WIDENING & OVERLAY

- NEW CONSTRUCTION / OVERLAY & REMOVAL OF EXISTING EXBANKMENT
- LOCAL ROADS AND NON-CHANNELIZED INTERSECTIONS

- PAVEMENT DEPTH @ BRIDGE ENDS & DRIVEWAYS

- MISCELLANEOUS DETAILS

QUANTITY SHEETS (14 )

SUMMARY OF QUANTITIES
SUMMARY OF QUANTITIES
SUMMARY OF QUANTITIES

ESTIMATED QUANTITIES - SUMMARY OF REMOVAL ITEMS

ESTIMATED QUANTITIES - SUMMARY OF EROSION CONTROL ITEMS

ESTIMATED QUANTITIES - SUMMARY OF EROSION CONTROL ITEMS

ESTIMATED QUANTITIES - SUMMARY OF DRAINAGE STRUCTURES REQUIRED
ESTIMATED QUANTITIES - SUMMARY OF TRAFFIC CONTROL ITEMS REQUIRED &
PERMANENT PAVEMENT MARKINGS

ESTIMATED QUANTITIES - EARTHWORK

ESTIMATED QUANTITIES - DRIVEWAYS/RAMPS, SIDEDRAINS, & TYPE “D” SILT BASINS REQUIRED
ESTIMATED QUANTITIES - BRIDGE END PAVEMENT & GUARD RAIL REQUIRED
ESTIMATED QUANTITIES - BOX BRIDGE REQUIRED

ESTIMATED QUANTITIES - PERMANENT SIGNING

ESTIMATED QUANTITIES FOR TRAFFIC CONTROL SIGNS

PLAN & PROFILE SHEETS (12 )

STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.

SPECIAL DESIGN SHEETS

INTERSECTION DETAIL -
INTERSECTION DETAIL
INTERSECTION DETAIL

183+00 TO STA. 195+00
l10+00 TO STA. 12+10
195+00 TO STA. 225+00 (S.R. 32) (PLAN)

195+00 TO STA. 225+00 (S.R. 32) (PROFILED

30+00 & STA. 42+23.806 (ACCESS RD.) (PROFILE)
191+00TO STA. 121+00 (ILLINOIS CENTRAL RAILROAD)
225+00 TO STA. 255+00 (S.R. 32)
225+00 TO STA. 255+00 (S.R. 32 EARTHWORK)
255+00 TO STA. 285+00 (S.R. 32)
255+00 TO STA. 285+00 (S.R. 32 EARTHWORK)
10+00 TO STA. 12+20 (FLAUTT RD.

285+00 TO STA. 295+00 (S.R. 32)

S.R. 32
- S.R. 32
- S.R. 32

(S.R. 32)

(ALBIN MIKOMA RD.)

- ROADWAY DRAWINGS (b671)

/ ALBIN MIKOMA RD. (STA. 186+508.627)
/ ACCESS RD. (STA. 206+00.000)
/ FLAUTT RD. (STA. 260+58.000)
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TRAFFIC CONTROL
TRAFFIC CONTROL
TRAFFIC CONTROL

DESCRIPTION OF SHEET

PAVEMENT MARKING DETAIL
PAVEMENT MARKING DETAIL
PAVEMENT MARKING DETAIL

VEGETATION SCHEDULE

BRIDGE END PAVEMENT RAIL

BRIDGE END SECTION TYPE
BRIDGE END SECTION TYPE
BRIDGE END PAVEMENT (WITH RAIL, OVERLAY, AND SLEEPER SLAB)
RUB RAIL HARDWARE SHEET

- PHASE II (PM2B & PM20C)
- PHASE II (PM2B & PM20C)
- PHASE II (PM2B & PM20C)

- S.R. 32 7/ ALBIN MIKOMA RD. (STA. 186+50.627)
- S.R. 32 /7 ACCESS RD. (STA. 206+00.000)
- S.R. 32 7/ FLAUTT RD. (STA. 260+58.000)

“I1“ (STEEL POSTS)
“I” (WOOD POSTS)

TYPICAL TEMPORARY EROSION SEDIMENT CONTROL APPLICATIONS
DETAILS OF SEDIMENT BARRIER APPLICATIONS

DETAILS OF SILT FENCE INSTALLATION

DITCH CHECK STRUCTURES, TYPICAL APPLICATIONS AND DETAILS
TEMPORARY EROSION, SILT FENCE AND HAY BALE DITCH CHECKS
DETAILS OF EROSION CONTROL WATTLE DITCH CHECKS

DETAILS OF EROSION CONTROL SILT DIKE DITCH CHECK

ROCK DITCH CHECK
ROCK FILTER DAM
ROCK DITCH CHECK

INLET
INLET
INLET
INLET
INLET

PROTECTION
PROTECTION
PROTECTION
PROTECTION
PROTECTION

WITH SLUMP EXCAVATION AND ROCK FILTER DAM

TYPICAL
DETAILS
DETAILS
DETAILS
DETAILS

APPLICATIONS AND DETAILS

FOR COURSE AGGREGATE ON GRADES & SAGS
OF WATTLES

OF MANUFACTURED INLET PROTECTION DEVICE
OF SAND BAG

STABILIZED CONSTRUCTION ENTRANCE

TEMPORARY CULVERT STREAM CROSSING

TEMPORARY STREAM DIVERSION

TEMPORARY STREAM DIVERSION (BOX EXTENSIONS)
FLOATING TURBIDITY CURTAIN

DETAILS OF EROSION CONTROL SANDBAG DITCH CHECK
SEDIMENT RETENTION BARRIER

DETAILS OF DITCH TREATMENT

DITCH

TREATMENT

- INSTALLATION DETAIL FOR SOIL REINFORCING MAT

TYPICAL TEMPORARY EROSION CONTROL MEASURES (SLOPE DRAIN AND TYPE A SILT BASIN)
TYPICAL TEMPORARY EROSION CONTROL MEASURES (TYPE B SILT BASIN)

TYPICAL TEMPORARY EROSION CONTROL MEASURES (TYPE

“D” SILT BASIN)

TRAFFIC CONTROL DETAIL OF DRUM PLACEMENT AND SHOULDER
LOCATION OF Rl16-3 SIGNS
RIGHT OF WAY MARKER

RIGHT OF WAY MARKER COORDINATES

RUMBLE STRIPE (GROUND-IN) - FOR 2-LANE HIGHWAYS

SUPERELEVATION RUNOFF CASE I ROTATION ABOUT CENTERLINE
SUPERELEVATION CASE I ROTATION ABOUT CENTERLINE (272 NORMAL SUBGRADE)
HIGHWAY SIGNS AND BARRICADE DETAIL FOR CONSTRUCTION PROJECT
DRIVEWAYS, CURB & GUTTER & SIDEWALK

ROBERTS (102383/301000)

PS & E PLANS — DATE (0322/2016)

STATE | PROJECT NO.
MISS. EXB-0051-02(021)
WKG. SH.
NO. NO.
TC-7 56
TC-8 57
TC-9 58
PMD-1 59
PMD-2 60
PMD-3 6l
VS-1 62
BEPR-1B 63
GR-2G 64
GR-2F 65
BEPR-SS 66
GR-RR 67
ECD-1 68
ECD-2 69
ECD-3 [4%
ECD-4 71
ECD-5 12
ECD-6 73
ECD-7 74
ECD-8 75
ECD-9 76
ECD-10 77
ECD-11 78
ECD-12 79
ECD-13 80
ECD-14 81
ECD-15 82
ECD-16 83
ECD-17 84
ECD-18 85
ECD-19 86
ECD-20 87
ECD-21 88
ECD-22 89
DT-1 90
DT-1A 91
TEC-2 92
TEC-3 93
TEC-D 94
TCP-SC 95
R16-3 96
RW-1 97
RWC-1 98
RS-2L 99
SDRO-1 100
SDSE-2A 1901
SDTCP-10 102
SDSD-1 103

REVISIONS
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SHEET NO.
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DETAIL INDEX

REVISION

TALLAHATCHIE COUNTY
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DESCRIPTION OF SHEET

PERMANENT SIGNING PLANS (1@)

PERMANENT SIGNING PLAN
PERMANENT SIGNING PLAN
PERMANENT SIGNING PLAN
PERMANENT SIGNING PLAN
PERMANENT SIGNING PLAN

SIGNING REMOVAL PLAN
SIGNING REMOVAL PLAN
SIGNING REMOVAL PLAN
SIGNING REMOVAL PLAN
SIGNING REMOVAL PLAN

STANDARD DRAWINGS - ROADWAY SHEETS ((26)

PAVEMENT MARKING DETAILS FOR 2-LANE & 4-LANE DIVIDED HIGHWAYS

EROGSION CONTROL

TYPICAL TEMPORARY EROSION CONTROL MEASURES
GUARD RAIL: “W” BEAM (WOOD POSTS)

GUARD RAIL: THRIE BEAM (WOOD POSTS)

GUARD RAIL: “W” BEAM (METAL POSTS)

GUARD RAIL: MODIFIED THRIE BEAM (STEEL POSTS)
GUARD RAIL TYPICAL INSTALLATION AT BRIDGE APPROACHES
(2-LANE, 2-WAY TRAFFIC)

GUARD RAIL: MISCELLANEOUS HARDWARE

STANDARD ROADSIDE SIGNS

STANDARD ROADSIDE SIGNS

STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION

STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION
TYPICAL GUARD RAIL DELINEATION

TRAFFIC CONTROL PLAN WITH FLAGGER (ONE-LANE CLOSURE OF TWO WAY TRAFFIC

SHORT DURATION CLOSING OF TWO-LANE TWO WAY HIGHWAYS

TRAFFIC CONTROL PLAN MOBILE OPERATIONS MULTILANE ROADS & TWO-LANE

ROADS

TRAFFIC CONTROL PLANS UNEVEN PAVEMENT DETAILS

TEMPORARY STRIPING FOR TRAFFIC CONTROL 2-LANE AND 4-LANE
RURAL DRIVEWAYS

TYPICAL GRADING TRANSITION BETWEEN CUTS AND FILL
MISCELLANEOUS DETAIL SHEET

DETAILS OF PAVED FLUMES

PIPE CULVERT INSTALLATION

CONCRETE PIPE COLLAR

FLARED END SECTION FOR CONCRETE PIPE

STANDARD DRAWING - BRIDGE SHEETS (9

BOX CULVERT DRAWING - BARREL JOINT LOCATIONS - NORMAL &
SKEWED CULVERTS GROUP I DIAGRAMS

COLLAR DETAILS FOR BOX STRUCTURES

BASIC CULVERT DRAWING - DOUBLE CELL - HEIGHT - 6 FT. -
SPANS - 12-32 FT.

BASIC CULVERT DRAWING - DOUBLE CELL - HEIGHT - & FT. -
SPANS - 12-32 FT.

WINGS WITH 3:1 SLOPE FOR BASIC CULVERT DRAWING - DOUBLE CELL

HEIGHTS - 6-12 FT. - SPANS - 12-40 FT.

WINGS WITH 3:1 SLOPE FOR BASIC CULVERT DRAWING - DOUBLE CELL

HEIGHTS - 6-12 FT. - SPANS - 12-40 FT.

WINGS WITH 3:1 SLOPE FOR BASIC CULVERT DRAWING - DOUBLE CELL

HEIGHTS - 6-12 FT. - SPANS - 12-40 FT.

12701799

©3/01/702
03/01/702
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12701799
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03/01/702
©3/01/702

©3/01/702
©3/01/702

12701799

12701799

PSP-1
PSP-2
PSP-3
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PSP-5

SRP-1
SRP-2
SRP-3
SRP-4
SRP-5

PM-1

EC-1
TEC-3

GR-1
GR-1A
GR-1B
GR-1C

GR-4A
GR-HW
SN-3A
SN-3B
SN-4
SN-4A
SN-8C
TCP-1
TCP-8

TCP-11

TCP-14

TCP-15
RD-1
GT-1

MDS-1

PF-1
PI-1
PC-1
FE-1

IBJL-1

ICJ-1

IBD-6-2W

IBD-6-2W

IWD-3

IWD-3

IWD-3

ZWN

19001
1002
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1024
1005
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loa7
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6140
6144
6180
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6182
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6195

6202
6223
6224
6225
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6236
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6260
6263
6264
6271
6272
6290
6291
6300
6301
6328

1001
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1028

1029
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Q37

1038

BOX CULVERT DRAWING - 15 DEG. SKEW DETAILS - WINGS WITH 3:l

SLOPE - SINGLE & DOUBLE CELL CULVERTS

BOX CULVERT DRAWING - 15 DEG. SKEW DETAILS - WINGS WITH 3:l

SLOPE - SINGLE & DOUBLE CELL CULVERTS

STATE

PROJECT NO.

MISS.

EXB-0051-02(021)

ISK-15-3W

ISK-15-3W

SPECIAL DESIGN BRIDGE SHEETS - SEE BRIDGE SHEETS BEGINNING ON 8001

CROSS SECTIONS (81)

STA. 17T7+00.00 TO STA. 297+00.00 (S.R. 32)

STA. 16+00.060 TO STA. 13+85.52 (ALBIN MIKOMA RD.)
STA. 30+00.00 TO STA. 43+37.55 (ACCESS RD.)

STA. 10+00.006 TO STA. 12+48.16 (FLAUTT RD.)

TOTAL SHEETS (NOT INCLUDING BRIDGE SHEETS) = (229

1050

1051

9001-9065
9066-9068
9069-9077
9078-9081

REVISION

MISSISSIPPI DEPARTMENT OF TRANSPORTATION
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PROJECT NO.: EXB-0051-02(021)
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FILENAME: DETINDEX.DGN

DESIGN TEAM ROBERTS  CHECKED

DATE

3

SHEET NUMBER




PLAN
ROADWAY DESIGN DIVISION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

GNOTES. DGN

10/23/2015 10: 28: 59

FMS CON: 102383/ 301000

(10)

(11)

(12)

(13)

(14)

(19)

GENERAL NOTES

THE LOCATION AND SPACING OF SIGNS, SHOWN ON THE TRAFFIC CONTROL PLANS, ARE APPROXIMATE AND MAY BE ADJUSTED
AS NECESSARY TO FIT FIELD CONDITIONS.

ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHALL COMPLY WITH PART VI OF THE MUTCD (LATEST EDITION).

ALL PLASTIC DRUMS SHALL HAVE A BALLASTING COLLAR MADE FROM RECYCLED TRUCK TIRES OR OTHER SUITABLE MATERIAL.

A SOIL PROFILE HAS BEEN PREPARED FOR THIS PROJECT USING SAMPLES TAKEN FROM HOLES AT THE LOCATIONS INDICATED
IN THE TEST REPORTS. THIS SOIL PROFILE IS ON FILE IN THE DISTRICT AND CENTRAL CONSTRUCTION OFFICES AND IS AVAIL-
ABLE FOR EXAMINATION. THE DEPARTMENT DOES NOT GUARANTEE THAT THE MATERIALS AS SHOWN IN THE REPORTS ARE
NECESSARILY TO BE FOUND OUTSIDE THE TEST HOLES.

25% SHRINKAGE FACTOR USED IN THE EARTHWORK CALCULATIONS IS FOR DESIGN ESTIMATING PURPOSES ONLY.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING EXISTING STRUCTURES SUCH AS, BUT NOT LIMITED TO, PIPES,

INLETS, APRONS, AND BRIDGES FROM DAMAGE WHICH MIGHT OCCUR DURING CONSTRUCTION. THE CONTRACTOR SHALL REPLACE
OR REPAIR, AS DIRECTED BY THE ENGINEER, ANY STRUCTURES DAMAGED DURING THE LIFE OF THE CONTRACT. NO PAYMENT
WILL BE MADE FOR REPLACEMENT OR REPAIR OF DAMAGED ITEMS.

ALL PIPE JOINTS ARE TO BE WRAPPED IN 24-INCH WIDE TYPE V GEOTEXTILE FABRIC. ALL PICKUP HOLES SHALL BE PLUGGED
WITH PLASTIC INSERTS AND BITUMINOUS SEALER TO THE SATISFACTION OF THE ENGINEER. THE COST OF WHICH SHALL BE
ABSORBED IN OTHER BID ITEMS.

VOIDS CREATED BY THE REMOVAL OF, BUT NOT LIMITED TO, POSTS, CONCRETE ANCHORS, AND FOOTINGS SHALL BE
BACKFILLED AND TAMPED IN ACCORDANCE WITH SECTION 203 OF THE MISSISSIPPI STANDARD SPECIFICATIONS FOR ROAD
AND BRIDGE CONSTRUCTION,THE COST OF WHICH WILL BE ABSORBED IN OTHER ITEMS BID.

UTILITIES ON THE DRAWINGS ARE SHOWN IN THEIR ORIGINAL LOCATION BASED UPON THE BEST INFORMATION AVAILABLE TO
THE ENGINEER. UTILITIES THAT WERE FOUND TO BE IN CONFLICT WITH CONSTRUCTION HAVE BEEN RELOCATED. PERMITS ARE
ON FILE WITH THE DEPARTMENT SHOWING THE APPROXIMATE LOCATION OF UTILITIES RELOCATED WITHIN THE RIGHT-OF-WAY .
THE ENGINEER CAN NOT AND DOES NOT WARRANT THAT THIS INFORMATION IS COMPLETE OR ACCURATE. THE CONTRACTOR
MUST COORDINATE DIRECTLY WITH THE INVOLVED UTILITY OWNERS TO HAVE UNDERGROUND UTILITY LINES FIELD LOCATED
IN ADVANCE OF CONSTRUCTION.

WORK ON STRUCTURES FOR THIS PROJECT REQUIRES EXCAVATION IN THE IMMEDIATE VICINITY OF TRAFFIC AND ADJACENT
PROPERTIES. THEREFORE, THE RISK OF A FAILURE OCCURRING DURING EXCAVATION REQUIRES THAT EXTREME CAUTION BE
EXERCISED. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PLACING WHAT BRACING, SHORING, OR GROUND SUPPORT
SYSTEM THAT IS DEEMED NECESSARY TO PREVENT A FAILURE AND PROTECT THE PERSONS WORKING NEAR THE EXCAVATION,
THE PUBLIC THAT MAY BE ABOVE THE EXCAVATION OR ANY STRUCTURES ADJACENT TO THE EXCAVATION. ALL COSTS FOR
DESIGNING, DRAWING, AND CONSTRUCTING THE FACILITY SHALL BE INCLUDED IN THE PRICE BID FOR CONTRACT ITEMS.

WIRE FENCE BACKING WILL BE REQUIRED FOR ALL SILT FENCE. (SEE WK. NO. ECD-3)

FULL COLLARS ARE TO BE USED AT ALL BOX CULVERT EXTENSIONS AND AT ALL BOX CULVERT CONSTRUCTION JOINTS.
(SEE WK. NO. ICJ-1 FOR DETAILS

FOR LIST OF PUBLIC UTILITIES, SEE WORKING NO. 3.

ALL POST LENGTHS FOR SIGNS SHALL BE VERIFIED IN THE FIELD PRIOR TO FABRICATION.

FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC CONTROL SIGNS EXCEPT FOR
THOSE DESIGNATED ON THE PLANS TO BE BLACK LEGEND AND BORDER ON WHITE BACKGROUND.

(16)

(17)

(18)

(19)

(20)

(21)

(22)

(23)

(24)

(29)

STATE | PROJECT NO.

MISS. EXB-0051-02(021)

GENERAL NOTES (CONT.)

THE COST OF ANY COLLARS REQUIRED TO CONNECT CONCRETE FLARED END SECTIONS TO NON-CONCRETE PIPE SECTIONS
SHALL BE ABSORBED IN THE COST FOR NON-CONCRETE PIPE.

ALL DIMENSIONS AND SPACINGS FOR BRIDGE RAIL CONNECTORS SHALL BE VERIFIED IN THE FIELD BY THE CONTRACTOR
PRIOR TO FABRICATION.

THE CONTRACTOR SHALL COVER ANY TEMPORARY TRAFFIC CONTROL SIGNS SHOWN IN THE TRAFFIC CONTROL PLAN THAT DO
NOT APPLY TO THE CURRENT PHASE

ROADWAY SIGNS THAT ARE IN CONFLICT WITH CONSTRUCTION OF THIS PROJECT SHALL BE REMOVED AND RELOCATED BY
THE CONTRACTOR AS DIRECTED BY THE ENGINEER, THE COST OF WHICH SHALL BE ABSORBED IN OTHER ITEMS BID.

CLEARING IN WETLANDS IS LIMITED TO TEN (10) FEET BEYOND CONSTRUCTION LIMITS EXCEPT UNDER BRIDGES AND IN SIGHT
FLARES. CLEARING UNDER BRIDGES (IN WETLANDS) IS LIMITED TO WITHIN TWENTY-FIVE (25) FEET ON ONE SIDE OF THE
CENTERLINE AND FIFTY (50) FEET ON THE OTHER SIDE OF THE CENTERLINE. WITHIN THIS SEVENTY-FIVE (75) FOOT WIDE AREA,
THE CONTRACTOR SHALL BE PERMITTED TO CONSTRUCT A TEMPORARY HAUL ROAD. UPON COMPLETION OF THE BRIDGE,

THIS ROAD SHALL BE REMOVED BY THE CONTRACTOR TO NATURAL GROUND ELEVATION. ALL COSTS ASSOCIATED WITH THE
HAUL ROAD ARE TO BE INCLUDED IN OTHER BID ITEMS. ADDITIONAL CLEARING IN THE VICINITY OF THE BRIDGE, OUTSIDE THE
SEVENTY-FIVE (75) FOOT WIDE AREA, IS TO BE DONE WITH SAWS ONLY (NO DOZERS OR OTHER MECHANIZED CLEARING
WHICH WILL DISTURB THE NATURAL GROUND SURFACE).

REMOVAL OF RAISED PAVEMENT MARKERS THAT ARE IN CONFLICT WITH REQUIRED CONSTRUCTION IS NOT CONSIDERED A
SEPARATE PAY ITEM. COST TO BE ABSORBED IN OTHER ITEMS BID.

REMOVAL OF OBJECT MARKERS IS NOT CONSIDERED A SEPARATE PAY ITEM, AND SHALL BE ABSORBED IN OTHER ITEMS BID.

WHERE MILLING IS REQUIRED, THE CONTRACTOR SHALL PROVIDE OUTLETS IN THE EXISTING SHOULDERS AT SUFFICIENT
INTERVALS TO PREVENT POOLING OR STANDING WATER ON THE MILLED SURFACE, THE COST OF WHICH SHALL BE
ABSORBED IN OTHER ITEMS BID.

THE EROSION CONTROL DEVICES REFERENCED IN THESE PLANS ARE A MINIMUM REQUIREMENT. IT IS THE RESPONSIBILITY
OF THE CONTRACTOR TO ENSURE THAT SILT DOES NOT LEAVE THE RIGHT OF WAY OR CONTAMINATE WATERS OF THE U. S.
DURING CONSTRUCTION. THE CONTRACTOR SHALL SUBMIT AN EROSION CONTROL PLAN PRIOR TO COMMENCEMENT OF
WORK AND MAINTAIN THE PLAN DURING CONSTRUCTION. ANY ADDITIONAL SILT BASINS NOT SHOWN IN THE PLANS SHALL

BE INCLUDED IN THE CONTRACTOR'S EROSION CONTROL PLAN PRIOR TO SUBMITTING FOR APPROVAL.

PRIOR TO EARTHWORK OPERATIONS, THE EXISTING TOP 6” TOPSOIL IS TO BE STRIPPED AND STOCKPILED. AFTER THE
GRADING OPERATIONS ARE COMPLETED, SAID TOPSOIL SHALL BE PLACED ON ALL AREAS THAT ARE NOT TO BE PAVED

OR OTHERWISE PROTECTED, IN ACCORDANCE WITH SECTION 211 OF THE SPECIFICATIONS, OR THE VEGETATION SCHEDULE
(SEE WK. SH. VS-1). EXISTING TOPSOIL AND ALL COSTS ASSOCIATED WITH STRIPPING, HAULING, STOCKPILING, AND
PLACEMENT OF THE EXISTING TOPSOIL IS TO BE ABSORBED IN OTHER EARTHWORK ITEMS.

~| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
GENERAL NOTES

REVISION

TALLAHATCHIE COUNTY

PROJECT NO.: EXB-0051-02(021)

FILENAME: GNOTES.DGN
DESIGN TEAM___ROBERTS _ CHECKED DATE 4

WORKING NUMBER

GN-1

DATE

SHEET NUMBER




PLAN
ROADWAY DESIGN DIVISION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

GNOTES. DGN

10/23/2015 10: 29: 11

FMS CON: 102383/ 301000

(26)

(27)

(28)

(29)

(30)

(31)

(32)

(33)

(34)

(39)

(36)

(37)

(38)

STATE | PROJECT NO.

MISS. EXB-0051-02(021)

GENERAL NOTES (CONT.)

THE CONTRACTOR IS RESPONSIBLE FOR FIELD-VERIFICATION OF EXISTING GRADES AND MAKING ADJUSTMENTS AS
NECESSARY WITH THE APPROVAL OF THE PROJECT ENGINEER.

TEMPORARY STRIPING SHALL CONFORM TO FINISHED STRIPE SPECIFICATIONS FOR ALIGNMENT, NEATNESS, AND STRAIGHTNESS.

ERECTION DATES ARE TO BE LEGIBLY WRITTEN IN BOLD, BLACK MARKINGS ON THE BACK OF ALL PERMANENT SIGNS WITH A
PERMANENT MARKING STICK THAT IS WATERPROOF, FADE RESISTANT, AND MARKS ON WET OR DRY SURFACES.

IF COLORS ARE USED ON PLAN/PROFILE SHEETS, THEY ARE INTENDED TO VISUALLY EASE THE LOCATION OF ELEMENTS FOR

USERS OF THESE DRAWINGS. ALTHOUGH THE INTENT IS TO CATEGORIZE EVERYTHING AS EITHER EXISTING OR PROPOSED,
IT IS THE END USER’S RESPONSIBILITY TO ENSURE A
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SEE BRIDGE PLANS FOR DETAILED INDEX SHEET(S), ESTIMATED AND SUMMARY OF QUANTITY SHEETS, AND EROSION
CONTROL SHEETS.

ALL ADDENDA TO THESE PLANS WILL BE POSTED TO WWW.MDOT.MS.GOV UNDER THE PROPOSAL ADDENDA COLUMN.
BIDDERS ARE ADVISED THAT HARD COPIES OF ANY ADDENDA FOR THIS PROJECT WILL NOT BE MAILED.
IT IS THE BIDDER'S RESPONSIBILITY TO CHECK AND SEE IF ANY ADDENDA HAVE BEEN POSTED FOR THIS PROJECT.

THE COST FOR REMOVAL OF ALL HEADWALLS (PIPES, BOX CULVERTS, BOX BRIDGES) SHALL BE ABSORBED IN OTHER ITEMS BID.

THERMOPLASTIC WILL BE USED ON ALL BRIDGE DECKS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO PROTECT THE
PREFORMED JOINT MATERIAL. ANY DAMAGE CAUSED BY THE THERMOPLASTIC WILL BE REPAIRED AT NO COST TO THE STATE.

BRIDGE DECKS SHALL BE GROOVED AND ALL BRIDGE JOINTS SHALL BE SEALED PRIOR TO OPENING BRIDGE TO TRAFFIC.

ALL EQUIPMENT SUBMITTALS SHALL BE IN ACCORDANCE WITH SECTION 634.02.2 OF THE MISSISSIPPI STANDARD SPECIFICATIONS
FOR ROAD AND BRIDGE CONSTRUCTION, LATEST EDITION.

CONTRACTOR IS RESPONSIBLE FOR VERIFYING AND INSTALLING ALL EQUIPMENT SHOWN IN THE PLANS WITHIN MDOT ROW LIMITS.

PRIOR TO REMOVAL OF EXISTING SIGNS, CONTRACTOR SHALL HAVE PERMANENT SIGNS ERECTED.

THE CLEARING LIMITS ADJACENT TO THE STREAM(S) 254+63.21 & 267+11.21 WILL BE LIMITED TO NO FURTHER THAN (10) FEET
OUTSIDE THE CONSTRUCTION LIMITS WHEN ANY CLOSER TO THE STREAM THAN FIFTY (50) FEET FROM THE TOP OF THE BANKS.
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