

Mark C. McConnell
Deputy Executive Director/
Chief Engineer

Charles R. Carr
Director
Office of Intermodal Planning



Melinda L. McGrath
Executive Director

Lisa Hancock
Deputy Executive Director/
Administration

Willie Huff
Director
Office of Enforcement

P.O. Box 1850 / Jackson, Mississippi 39215-1850 / Telephone (601) 359-7001 / FAX (601) 359-7110 / www.GoMDOT.com

To: ALL POTENTIAL BIDDERS

Date: 5/20/2016

RE: Call 3 STP/EXB-2920-00(014) / 105335301 & 302 in Tate and Desoto Counties

Bidders are hereby advised that bid proposals for this project **will not** be received on May 24th, 2016. The letting date for this project has been postponed until June 1st, 2016. An addendum will be forthcoming revising the contract documents.

Your formal acknowledgment of receipt of this notification will be entered into our records and indicates your understanding of the postponement of the letting date.

Please have an authorized representative of your company sign this page and return by FAX to 601-359-7732.

Mark C. McConnell, P.E.
Deputy Executive Director / Chief Engineer

Contractor

Authorized Signature

