

**MISSISSIPPI DEPARTMENT OF TRANSPORTATION
JACKSON, MISSISSIPPI
July 27, 2016**

THE COMMISSION ON **JULY 27, 2016**, RECEIVED BIDS ON THE PROJECT BELOW. ON **JULY 27, 2016**, THE DIRECTOR AUTHORIZED AWARD OF SAID PROJECT. ON **AUGUST 09, 2016**, THE COMMISSION RATIFIED THE DIRECTORS AUTHORIZATION OF SAID PROJECT. GRAND TOTAL FOR ALL DISTRICTS FOR FISCAL YEAR **2017** BROUGHT FORWARD:

\$145,913,451.19

COMMISSION DISTRICT I

AWARDED

*****NONE*****

TOTAL AWARDED DISTRICT I	\$0.00
PREVIOUS TOTAL	<u>\$35,706,426.54</u>
TOTAL AWARDED DISTRICT I TO DATE	<u>\$35,706,426.54</u>

COMMISSION DISTRICT II

AWARDED

**ER-0032-01(041)/107308301, ER-0032-01(042)/107310301, ER-0032-01(043)/107312301, ER-0032-01(044)/107337301,
& ER-0023-01(081)/107336301**

MARION COUNTY - Emergency Storm damage repairs at various locations on SR 43 and
SR 13

D. O'BRIAN CONSTRUCTION, LLC
18315 LANDON ROAD
GULFPORT, MS 39503-8720

\$241,318.00

TOTAL AWARDED DISTRICT II	\$241,318.00
PREVIOUS TOTAL	<u>\$16,677,963.22</u>
TOTAL AWARDED DISTRICT II TO DATE	<u>\$16,919,281.22</u>

COMMISSION DISTRICT III

AWARDED

*****NONE*****

TOTAL AWARDED DISTRICT III	\$0.00
PREVIOUS TOTAL	<u>\$93,529,061.43</u>
TOTAL AWARDED DISTRICT III TO DATE	<u>\$93,529,061.43</u>

TOTAL AWARDED ALL DISTRICTS	\$241,318.00
TOTAL AWARDED TO DATE	<u><u>\$146,154,769.19</u></u>

POSTPONED, WITHDRAWN, REJECTED &/OR TO BE READVERTISED

ER-0196-00(025)/107305301, ER-0196-00(027)/107346301, ER-0196-00(028)/107351301, ER-0186-00(018)/107350301, ER-0014-02(074)/107320301, ER-0037-01(057)/107306301, ER-0037-01(058)/107318301, ER-0014-02(075)/107349301 & ER-0006-02(107)/107307301

MARION & COVINGTON COUNTIES - Emergency Storm Damage Repairs at various locations on SR 587, SR 586, SR 35, US 98 and US 49

ER-0185-00(019)/107302301, ER-0014-02(073)/107309301, & ER-0181-00(006)/107348301

WALTHALL COUNTY - Emergency Storm Damage Repairs at various locations on SR 48, SR 198, and US 98

**BY: MISSISSIPPI DEPARTMENT OF TRANSPORTATION
CONTRACT ADMINISTRATION DIVISION**

*Original Signed by Billy Owen, P.E.
Contract Administration Engineer*

**BILLY OWEN, P. E.
CONTRACT ADMINISTRATION ENGINEER**