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PERMITS ACQUIRED BY MDOT

NATIONWIDE #14

NATIONWIDE (OTHER)*

GENERAL*

INDIVIDUAL (404)*

WETLANDS AND WATERS PERMITS

WATERS WETLANDS

* ACQUISITION OF PERMITS FOR TEMPORARY IMPACTS DURING

CONSTRUCTION ARE THE RESPONSIBILITY OF THE CONTRACTOR

APPROVED BY:

STORMWATER PERMIT

       

 

 

 

  

 

 

NO STORMWATER PERMIT REQUIRED (<1 ACRE)
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N

REQUIRED, CNOI SUBMITTED BY MDOT

REQUIRED, SCNOI TO BE SUBMITTED BY

 

(NECESSARY FOR ULTIMATE IMPROVEMENTS ONLY):

(APPROX. MIDDLE OF PROJECT)

STATE MAP

  

          

          

            

      

(DISTURBED AREA=5 ACRES)

CONTRACTOR (1 TO 4.99 ACRES)

GENERAL INDEX

PROJECT
THIS
INCLUDED

SHEET
WITH
BEGIN

9001

8001

7001

6001

5001

4001

3001

2001

1001

1

CROSS SECTIONS . . . . . . . . . . . . .

BRIDGE . . . . . . . . . . . . . . . . . . . . . .

BRIDGE STANDARD DWGS . . . . .

ROADWAY STANDARD DWGS . .

(RESERVED) . . . . . . . . . . . . . . . . . . .

LIGHTING . . . . . . . . . . . . . . . . . . . .

ITS COMPONENTS . . . . . . . . . . . . .

TRAFFIC SIGNALS . . . . . . . . . . . . .

PERMANENT SIGNS . . . . . . . . . . . 

ROADWAY . . . . . . . . . . . . . . . . . . . .

SIMPSON COUNTY

D
A
T
E

R
E
V
IS
IO

N
S

B
Y

APPROVED:

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

P S & E DATE:
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1 IN.= 13,249 FT.

STA. 143+32.500 BK = STA. 10+00.000
STA. 19+00.00 BK = STA. 18+71.50 AH 
STA. 48+76.29 BK = STA. 48+60.84 AH 
STA. 117+78.81 BK = STA. 117+76.79 AH 
STA. 127+84.59 BK = STA. 127+87.35 AH 

STA. 176+34.93 BK = STA. 176+39.04 AH 
STA. 179+67.59 BK = STA. 180+67.59 AH 

STA. 236+11.06 BK = STA. 236+30.39 AH 
STA. 274+90.13 BK = STA. 10+23.41 AH 

(+28.50)
(+15.45)
(+2.02)
(-2.76)

(-4.11)
(-100.00)

(-19.33)

(+26,466.72)

(+13,333.5)
STA. 26+27.46 BK = STA. 10+25.00 AH (+1,602.46)

        

8.184 MI.

161.84 FT.
43,052.439

161.84

        0.030 MI.

        

0.030 MI.

8.184 MI.

LAT. 31°56'28.74 N   LONG. 89°43'13.95 W

STATE PROJECT NO.  MP-7541-64(007)

FMS. CONST. NO. 305878/301000

MP-7541-64(007)

CONST. 305878/301000

B.O.P STA. 00+79

E.O.P STA. 19+70

TOTAL = (+26,343.28)
(+14,979.17)TOTAL =

43,214.279

43,214.279

        8.154MI.

SIMPSON COUNTY
 U.S. 49 TO JCT 540

S.R. 541 
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(02)DETAIL INDEX.DGN

DESCRIPTION OF SHEET NO. NO.
WKG. SH.

DESCRIPTION OF SHEET NO. NO.
WKG. SH.

DETAILED INDEX

DI-1

                       
                       

                          

LOCATION OF R16-3 SIGNS

TRAFFIC CONTROL DETAILS (DRUM PLACEMENT AND SHOULDER CLOSURE)

HIGHWAY SIGN AND BARRICADE DETAILS FOR CONSTRUCTION PROJECTS

2-WAY CLEAR RAISED PAVEMENT MARKERS PLACED ON SIDE ROADS

DCS-1

LRS-1

TCP-SC

SDTCP-10

CRPMSR-2

PAVEMENT MARKING DETAILS FOR 2-LANE AND 4-LANE DIVIDED HIGHWAYS

TEMPORARY STRIPING FOR TRAFFIC CONTROL 2-LANE AND 4-LANE DIVIDED HIGHWAYS 

15

16

17

PM-1

PM-2

TCP-1

TCP-8

TCP-11

TCP-14

6120

6121

6250

6257

6260

6263

                       

TYPICAL SECTION SHEETS (3)

TYPICAL SECTION - MAINLINE

PAVEMENT MARKING DETAILS FOR 4-LANE AND 5-LANE UNDIVIDED HIGHWAYS

TRAFFIC CONTROL PLAN WITH FLAGGER

SHORT DURATION CLOSING FOR TWO-LANE TWO-WAY HIGHWAYS

TRAFFIC CONTROL PLAN MOBILE OPERATIONS MULTILANE ROADS AND TWO-LANE ROADS

TRAFFIC CONTROL PLANS UNEVEN PAVEMENT DETAILS  

TCP-15 6264

QUANTITY SHEETS (5)

CURB AND ISLAND PAINTING

DISTRICT 7

                       

                       

WK-6

WK-7

WK-8

ESTIMATED QUANTITY FOR MILLING, ASPHALT, AND GRANULAR MATERIAL

9

37

38

39

40

41

42

43

44

MP-7541-64(007)

FMS CON: 305878/301000

SQS-1

TCS-1

ESTIMATED QUANTITIES FOR GUARDRAIL 

EQ-1

EQ-5

10

GUARDRAIL: "W" BEAM (STEEL POST)

GUARDRAIL: MISCELLANEOUS HARDWARE

TYPICAL GUARDRAIL DELINEATION

PROJECT NO. MP-7541-64(007)

PLACEMENT OF WARNING SIGNS AND PAVEMENT MARKINGS AT RAILROAD HIGHWAY GRADE CROSSINGS PM-7 6126

6182GR-1B

GR-HW 6202

SN-8C 6236

PAVEMENT MARKING LEGEND DETAILS

PAVEMENT MARKING LEGEND DETAILS

PM-5

PM-6

6124

6125

GR-2E 6189

GUARDRAIL: "W" BEAM (WOOD POST) GR-1 6180

STA. 12+00 - STA. 18+00

STA. 24+00 - STA. 26+27

STA. 10+00 - STA. 15+00

STA. 15+00 - STA. 21+00

STA. 21+00 - STA. 27+00

STA. 27+00 - STA. 33+00

STA. 130+00 - STA. 27+00

WK-9 18

19

21

22

23

14

20

WK-10

WK-11

WK-12

WK-13

WK-14

WK-15 24

WK-16 25

DETAIL OF CONSTRUCTION SIGNING (2)

DETAIL OF CONSTRUCTION SIGNING (3)

DETAIL OF CONSTRUCTION SIGNING (1)

DCS-2

DCS-3

PM-1

45

COUNTY : SIMPSON

TYPICAL SECTION - MAINLINE TS-2 5

SUMMARY OF ESTIMATED QUANTITIES SQS-2

11

STA. 00+79 - STA. 6+00

STA. 6+00 - STA. 12+00

STA. 18+00 - STA. 24+00

STA. 33+00 - STA. 39+00

STA. 39+00 - STA. 45+00

STA. 40+00 - STA. 70+00

STA. 70+00 - STA. 100+00

STA. 100+00 - STA. 130+00

STA. 10+00 - STA. 40+00

STA. 40+00 - STA. 70+00

STA. 70+00 - STA. 100+00

STA. 100+00 - STA. 130+00

STA. 130+00 - STA. 160+00

STA. 160+00 - STA. 190+00

STA. 190+00 - STA. 220+00

STA. 220+00 - STA. 250+00

STA. 250+00 - STA. 15+00

STA. 15+00 - STA. 21+57

WK-17

WK-18

WK-19

WK-20

WK-21

WK-22

WK-23

WK-24

WK-25

26

27

28

29

30

31

32

33

34

WK-26

WK-27

35

36

GUARDRAIL: TYPICAL INSTALLATION @ BRIDGE APPROACHES FOR 2-LANE, 2-WAY HIGHWAY GR-4A 6195

GUARDRAIL: BRIDGE END SECTION - TYPE "G" MODIFIED

46

PM-2PAVEMENT MARKING AND PARKING DETAIL 

PAVEMENT MARKING AND PARKING DETAIL 

TYPICAL SECTION - MAINLINE TS-3 6

INSTALLATION OF RUMBLE STOP BARS 47RS-1

CI-1

2

ESTIMATED QUANTITIES FOR TRAFFIC CONTROL SIGNS

REVISIONS

DATE SHEET NO. BY

        

        

        

        
      

      

      

      

FMS CON. # ____________________305878/301000

PS & E PLANS-DATE 06/29/2016



THE LOCATION AND SPACING OF SIGNS, SHOWN ON THE TRAFFIC CONTROL PLANS, 

ARE APPROXIMATE AND MAY BE ADJUSTED AS NECESSARY TO FIT FIELD CONDITIONS.

MUTCD (LATEST EDITION).

FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC 

CONTROL SIGNS EXCEPT FOR THOSE DESIGNATED ON THE PLANS TO BE BLACK LEGEND

 AND BORDER ON WHITE BACKGROUND.

ALL SIGNS AND DELINEATORS THAT CONFLICT WITH THE CONSTRUCTION OF THIS PROJECT 

SHALL BE REMOVED AND RESET BY THE CONTRACTOR; COST TO BE ABSORBED IN OTHER

PAY ITEMS.

ALL LOCAL ROADS TO BE PAVED TO THE R.O.W. LIMITS, OR AS DIRECTED.

ALL RAMPS AND DRIVEWAYS TO BE PAVED TO THE SHOULDER LINE, MINIMUM, OR FURTHER, AS 

DIRECTED WITHIN THE LIMITS OF THE R.O.W.

WHERE MILLING THE ROADWAY IS REQUIRED, THE CONTRACTOR SHALL PROVIDE OUTLETS IN THE 

EXISTING SHOULDER AT SUFFICIENT INTERVALS TO PREVENT POOLING OR STANDING WATER ON MILLED

SURFACE; COST TO BE ABSORBED IN OTHER PAY ITEMS.

PIPES, INLETS, APRONS, BRIDGES, ETC; FROM DAMAGE WHICH MIGHT OCCUR DURING

 CONSTRUCTION. THE CONTRACTOR SHALL REPLACE OR REPAIR, AS DIRECTED BY THE ENGINEER, ANY 

 STRUCTURES DAMAGED DURING THE LIFE OF THE CONTRACT. NO PAYMENT WILL BE MADE FOR

 REPLACEMENT OR REPAIR OF DAMAGED ITEMS.

THE CONTRACTOR SHALL REMOVE EXISTING PAVEMENT MARKERS PRIOR TO PLACING ASPHALT; COST TO 

BE ABSORBED IN OTHER PAY ITEMS.

TEMPORARY STRIPING IS REQUIRED IMMEDIATELY AFTER MILLING, PRELIMINARY LEVELING AND

OVERLAYING OPERATION; OR PRIOR TO OPENING THE AREA TO TRAFFIC. TEMPORARY STRIPING SHALL

BE PLACED IN THE SAME LOCATION AND LAYOUT AS PERMANENT STRIPE.

IF THE ASPHALT CURB ALONG THE LOCAL ROAD IS SEVERELY DAMAGED, THE ENTIRE ASPHALT CURB WILL 

BE REMOVED AS DIRECTED BY THE ENGINEER; COST TO BE ABSORBED IN OTHER PAY ITEMS.

GENERAL NOTES

GENERAL NOTES

1

2

3

4

5

6

7

8

9

10

11

12

13

 BE PAINTED (TWO APPLICATIONS) WITH WHITE TRAFFIC PAINT AND TRAFFIC BEADS; COST TO BE ABSORBED IN OTHER PAY ITEMS
ALL ASPHALT AND CONCRETE CURBS ALONG THE LOCAL ROADS FROM B.O.P. TO E.O.P SHALL

GN-1

THE GRASS ON EXISTING SHOULDERS SHALL BE REMOVED PRIOR TO THE PLACEMENT OF SHOULDER

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PROTECT EXISTING STRUCTURES, SUCH AS SIGNS,

3

14

ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHALL COMPLY WITH  THE 

ANY QUESTIONS REGARDING ELECTRONIC ADDENDA. 
PROJECT. PLEASE CONTACT THE CONTRACT ADMINISTRATION DIVISION AT 601-359-7700 FOR
RESPONSIBILITY TO CHECK AND SEE IF ANY ADDENDA HAVE BEEN POSTED FOR THIS 
TO WWW.MDOT.MS.GOV UNDER THE PROPOSAL ADDENDA COLUMN. IT IS THE BIDDERS
NO LONGER BE MAILED. ALL ADDENDA FOR THIS PROJECT WILL BE POSTED
BIDDERS ARE ADVISED THAT HARD COPIES OF ANY ADDENDA FOR THIS PROJECT WILL

15

BY THE PROJECT ENGINEER.
THE GRAVEL SHOULDER OR A ROAD WIDENER MACHINE USED AND APPROVED 
 ON THE SURFACE LIFT OF ASPHALT, BUT MUST BE PLACED DIRECTLY ON 
GRANULAR MATERIAL WILL NOT BE ALLOWED TO BE PLACED DIRECTLY

MATERIAL BY LIGHTLY BLADING OR CLOSELY MOWING; COST TO BE ABSORBED IN OTHER PAY ITEMS.
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(03) GENERAL NOTES.DGN

MP-7541-64(007)

FMS CON:  305878/301000

17

16

CABLE LOCATING. 
RESPONSIBILITY TO PAY ALL BILLS ASSOCIATED WITH RAILROAD FLAGGING AND 
CN RAILROAD IS JOHN DINNING @ (601) 914-2658. IT WILL BE THE CONTRACTOR'S
PRIOR TO ANY WORK ON RAILROAD PROPERTY. THE CONTACT PERSON FOR
REQUIRED TO COORDINATE WITH CN RAILROAD AT LEAST 10 WORKING DAYS 
A CN RAILROAD CROSSING EXIST @ STA. 24+60 +/- . THE CONTRACTOR IS 

COUNTY: SIMPSON COUNTY

MP-7541-64(007) / 305878
PROJECT NO:. 

PLACE ASPHALT UNDER THE SAME LANE CLOSURE AS THE MILLING OPERATIONS.
ALLOWED ON THE MILLED SURFACE: THEREFORE THE CONTRACTOR WILL BE REQUIRED TO 
 AND MUST BE COMPLETED AND OUT OF THE  ROADWAY BY 6:00 A.M.TRAFFIC WILL NOT BE 
 DONE AT NIGHT INCLUDING WEEKENDS. CONSTRUCTION OPERATIONS SHALL BEGIN AT 6:00 P.M.
ALL WORK FROM THE B.O.P. (STA. 00+79 - STA. 26+27) AND (STA. 10+25 -  STA. 25+40) , SHALL BE

WITHIN CITY LIMITS.
NO CLEAR/CLEAR RAISED PAVEMENT MARKERS ON SIDE ROADS WILL BE REQUIRED 18




