

Storm Damage Repairs on SR 24/SR 33 South of Intersection SR 48 to 1.3 miles North of Intersection SR 48, & on SR 24 from 2.3 miles North where State Maintenance begins near Fort Adams on the East Side of Roadway, & on SR 33 at Amite County Line in Crosby over Foster Creek Bridge No. 25.1, & on SR 563 from 3.2 miles South of the Junction with SR 33, & on US 61 from 0.3 miles North of Buffalo Road, known as Federal Aid Project Nos. ER-0014-01(064) / 107416301, ER-0014-01(066) / 107421301, ER-0049-01(041) / 107422301, ER-0156-00(009) / 107423301, & ER-0009-01(135) / 107425301 in Amite & Wilkinson Counties.					T. L. Wallace Construction, Inc.	Fairley Construction Services, Inc.	Dozer, LLC
					\$678,464.50	\$910,796.00	\$1,045,443.00
					1	2	3
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$499,015.70							
Ref#	Item	Item Description	Item Qty	Units			
0010	201-A001	Clearing and Grubbing	1.000	LS	60,000.00	125,000.00	192,500.00
0020	202-B005	Removal of Asphalt Pavement, All Depths	45.000	SY	31.50	40.00	50.00
0030	202-B008	Removal of Box Culvert (Wingwall and Apron)	1.000	EA	2,800.00	7,000.00	10,000.00
0040	202-B042	Removal of Flared End Section, All Sizes (Including Headwalls)	1.000	EA	1,000.00	7,000.00	2,500.00
0050	202-B064	Removal of Pipe, 8" And Above	28.000	LF	30.00	100.00	50.00
0060	202-B169	Removal of Debris (Timber)	1.000	LS	60,000.00	65,000.00	5,000.00
0070	203-EX040	Borrow Excavation, AH, LVM, Class B9-6	4,911.000	CY	22.50	30.00	50.00
0080	203-G004	Excess Excavation, LVM, AH	3,178.000	CY	18.00	20.00	50.00
0090	219-A001	Watering	199.000	KGAL	20.00	20.00	20.00
0100	224-A001	Soil Reinforcing Mat	45.000	SY	12.50	15.00	10.00
0110	234-A001	Temporary Silt Fence	2,714.000	LF	5.50	5.50	9.00
0120	503-C007	Saw Cut, Full Depth	116.000	LF	19.00	8.00	25.00
0130	602-A001	Reinforcing Steel	1,435.000	LBS	2.00	2.00	5.00
0140	603-CA005	36" Reinforced Concrete Pipe, Class III	16.000	LF	145.00	120.00	250.00
0150	603-CB004	36" Reinforced Concrete End Section	1.000	EA	1,550.00	2,000.00	2,500.00
0160	620-A001	Mobilization	1.000	LS	95,000.00	160,000.00	102,500.00
0170	815-A009	Loose Riprap, Size 300	1,076.000	TON	105.00	130.00	91.00
0180	815-E001	Geotextile under Riprap	1,300.000	SY	2.50	5.00	5.00
0190	907-216-A001	Solid Sodding	9,782.000	SY	6.00	8.00	5.00
0200	907-226-A001	Temporary Grassing	1.000	ACRE	3,000.00	3,000.00	2,500.00
0210	907-237-A003	Wattles, 20"	1,040.000	LF	6.00	8.00	10.00
0220	907-304-A003	Granular Material, LVM, Class 6, Group D	200.000	CY	45.00	50.00	50.00
0230	907-403-A017	9.5-mm, ST, Asphalt Pavement	6.000	TON	595.00	290.00	500.00
0240	907-403-A019	19-mm, ST, Asphalt Pavement	14.000	TON	420.00	290.00	500.00
0250	907-407-A001	Asphalt for Tack Coat	10.000	GAL	35.00	120.00	500.00
0260	907-601-B003	Class "B" Structural Concrete, Minor Structures	12.000	CY	2,200.00	800.00	3,500.00

Storm Damage Repairs on SR 24/SR 33 South of Intersection SR 48 to 1.3 miles North of Intersection SR 48, & on SR 24 from 2.3 miles North where State Maintenance begins near Fort Adams on the East Side of Roadway, & on SR 33 at Amite County Line in Crosby over Foster Creek Bridge No. 25.1, & on SR 563 from 3.2 miles South of the Junction with SR 33, & on US 61 from 0.3 miles North of Buffalo Road, known as Federal Aid Project Nos. ER-0014-01(064) / 107416301, ER-0014-01(066) / 107421301, ER-0049-01(041) / 107422301, ER-0156-00(009) / 107423301, & ER-0009-01(135) / 107425301 in Amite & Wilkinson Counties.					T. L. Wallace Construction, Inc.	Fairley Construction Services, Inc.	Dozer, LLC
					\$678,464.50	\$910,796.00	\$1,045,443.00
					1	2	3
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$499,015.70							
Ref#	Item	Item Description	Item Qty	Units			
0270	907-618-A001	Maintenance of Traffic	1.000	LS	30,000.00	40,000.00	45,204.00
0280	907-618-B001	Additional Construction Signs	1.000	SF	10.00	10.00	10.00
0290	907-304-H002	3/4" and Down Crushed Stone Base, LVM	12.000	CY			
0300	907-304-H003	Size 610 Crushed Stone Base, LVM	12.000	CY	160.00	120.00	81.00
0310	907-304-H004	Size 825B Crushed Stone Base, LVM	12.000	CY			

Letting Date: 9/16/2016

Call Number: 01

Page 2 of 2