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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 901 - ADVERTISEMENT

Electronic bids will be received by the Mississippi Transportation Commission at 10:00 o'clock
A.M., Tuesday, November 22, 2016, from the Bid Express Service and shortly thereafter publicly
read on the Sixth Floor for:

Shoulder Reconstruction on US 49 from North of Forrest County Line to Mount Olive, known as
Federal Aid Project Nos. HSIP-0008-02(105) / 107181301 & NH-0008-02(096) / 105778301 in
Covington County.

The attention of bidders is directed to the Contract Provisions governing selection and employment
of labor. Minimum wage rates have been predetermined by the Secretary of Labor and are subject
to Public Law 87-581, Work Hours Act of 1962, as set forth in the Contract Provisions.

The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively
insure that in any contract entered into pursuant to this advertisement, disadvantaged business
enterprises will be afforded full opportunity to submit bids in response to this invitation and will
not be discriminated against on the grounds of race, color, sex, age, disability, religion or national
origin in consideration for an award.

The award of this contract will be contingent upon the Contractor satisfying the DBE
requirements.

Bid proposals must be purchased online at <https://shopmdot.ms.gov>. Specimen proposals may
be viewed and downloaded online at no cost at <http://mdot.ms.gov> or purchased online.
Proposals are available at a cost of Ten Dollars ($10.00) per proposal plus a small convenience fee.
Cash or checks will not be accepted as payment.

Plans must be purchased online at <https://shopmdot.ms.gov>. Costs of plans will be on a per
sheet basis plus a small convenience fee. If you have any questions, you can contact the MDOT
Plans Print Shop at (601) 359-7460, or e-mail at plans@mdot.state.ms.us. Plans will be shipped
upon receipt of payment. Cash or checks will not be accepted as payment.

Bid bond, signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent, with
Power of Attorney attached, a Cashier's check or Certified Check for five (5%) percent of bid,
payable to STATE OF MISSISSIPPI, must accompany each proposal.

The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular
proposals and rejection of bids.

MELINDA L. MCGRATH
EXECUTIVE DIRECTOR



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1 CODE: (IS)
DATE: 05/03/2004
SUBJECT: Governing Specifications

The current (2004) Edition of the Standard Specifications for Road and Bridge Construction
adopted by the Mississippi Transportation Commission is made a part hereof fully and completely
as if it were attached hereto, except where superseded by special provisions, or amended by
revisions of the Specifications contained herein. Copies of the specification book may be
purchased from the MDOT Construction Division.

A reference in any contract document to controlling requirements in another portion of the
contract documents shall be understood to apply equally to any revision or amendment thereof
included in the contract.

In the event the plans or proposal contain references to the 1990 Edition of the Standard
Specifications for Road and Bridge Construction, it is to be understood that such references shall
mean the comparable provisions of the 2004 Edition of the Standard Specifications.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 3 CODE: (SP)
DATE: 05/03/2004

SUBJECT: Final Clean-Up

Immediately prior to final inspection for release of maintenance, the Contractor shall pick up,
load, transport and properly dispose of all litter from the entire highway right-of-way that is

within the termini of the project.

Litter shall include, but not be limited to, solid wastes such a glass, paper products, tires, wood
products, metal, synthetic materials and other miscellaneous debris.

Litter removal is considered incidental to other items of work and will not be measured for
separate payment.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 151 CODE: (IS)
DATE: 06/18/2004
SUBJECT: Gopher Tortoises

Bidders are hereby advised that the Contractor will be required to make special considerations
regarding gopher tortoises on this project. In addition to the normal required documentation
associated with borrow pits, the Contractor shall, for each site used to obtain or dispose of
materials associated with this project, provide the Engineer with a letter from a gualified
biologist certifying that the site was inspected prior to any clearing of vegetation or disposal of
project materials and that the site is not inhabited by gopher tortoises, or appropriate avoidance
measures have been installed. No individual lacking the proper State or Federal license shall
touch or otherwise harass a gopher tortoise.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 640 CODE: (IS)
| DATE: 09/26/2005
SUBJECT: Fiber Reinforced Concrete
Bidders are hereby advised that synthetic structural fibers meeting the requirements of
Subsection 907-711.04 may be used in lieu of wire mesh in some items of construction.
Substitution of fibers for wire mesh will be allowed in the construction of paved ditches, paved

| flumes, paved inlet apron, driveways, guard rail anchors and pile encasements. Substitution in
any other items of work must be approved by the State Construction Engineer prior to use.



| SECTION 904 - NOTICE TO BIDDERS NO. 1405

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

CODE: (IS)

ERRATA AND MODIFICATIONS TO THE 2004 STANDARD

SPECIFICATIONS

| DATE: 03/15/2007
SUBJECT:
Page Subsection
101 201.01
107 202.04
107 202.05
132 211.03.4

| 192 306.02.4
200 307.03.7
236 401.01
242 401.02.3.2
250 401.02.6.3
253 401.02.6.4.2
259 401.03.1.4
269 403.03.2

Change

In the second sentence of the first paragraph, change “salvable” to
“salvageable”.

In the fourth sentence of the fourth paragraph, change “yard” to
“feet”.

In the list of units measurements for 202-B, add “square foot”.

In the second sentence of the second paragraph, change “planted”
to “plated”.

In the first line of the first paragraph, delete the word “be”.

In the fourth sentence of the second paragraph, change “lime-fly
ash” to “treated”.

Change the header from “Section 403” to “Section 401”.

In the first sentence of the third full paragraph, add “1/8” in the
blank before the inch mark.

In the second sentence of the first paragraph on page 250, change
“rutting over ” ” to “rutting over 1/8" .

In the paragraph preceding the table, change “91.0” to “89.0".

In the first paragraph, change “92.0 percent” to “the specified
percentage (92.0 or 93.0)".

In the table at the top of page 269, change the PI requirement from
“=7to"<”



2178

283

294

340

349

355

369

427

442

444

464

570

575

575

596

603

612

616

404.04

409.02.2

413.02

511.04

601.03.3

603.02

604.04

619.04

625.04

626.03.1.2

631.02

682.03

683.10.4

683.10.5

701.02

702.11

703.04.2

703.07.2

-2- Notice to Bidders No. 1405 -- Cont’d.

In the second sentence, change the subsection from “401.04” to
“403.04”.

Change “PG 64-22” to “PG 67-22”.

In the first sentence of the second paragraph, change “707.02.1.3”
to “Subsection 707.02.1.3”.

In the second sentence of the second paragraph, change “412” to
“512”.

In the first sentence, change “804.03.2” to “804.03.5”.

Change the subsection reference for Joint mortar from “707.03” to
“714.11".

In the first sentence, change “601.04” to “Subsection 601.04”.
Delete the second paragraph.

In the third paragraph, change “626.04” to “Subsection 626.04”.
Delete the third sentence of the first paragraph.

Change the subsection reference for Water from “714.01.0” to
“714.01.1".

Change the subsection number from “682-03" to “682.03”.
Change the subsection number from “683.10.4” to “683.04".
Change the subsection number from “683.10.5” to “683.05".

In the table under the column titled “Cementations material
required”, change “Class F, FA” to “Class F FA,”.

In the first sentence, change “702.12” to “Subsection 702.12”.
In the fifth paragraph, delete “Subsection 703.11 and”.
In the Percentage By Weight Passing Square Mesh Sieves table,

change the No. 10 requirement for Class 7 material from “30 - 10”
to “30 - 100”.
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618

618

671

689

709

717

741

827

833

854

859

879

879

962

976

976

985

703.13.1

703.13.2

712.06.2.2

714.11.2

715.09.5

717.02.3.4

720.05.2.2

803.03.2.3.7.5.2

803.03.2.6

804.02.11

804.02.13.1.3

804.03.19.3.2

804.03.19.3.2

814.02.3

820.03.2.1

820.03.2.2

Index

-3- Notice to Bidders No. 1405 -- Cont’d.

In the first sentence of the first paragraph, change “703.09” to
“703.06”.

In the first sentence, change “703.09” to “703.06”.
In the first sentence, change “712.05.1” to “Subsection 712.05.1".
In the first sentence, change “412” to “512”.

In the first sentence of the first paragraph, change *“guage” to
“gauge”.

In the top line of the tension table, change “1 1/2” to “1 1/8” and
change “1 1/8” to “1 1/2”.

In the last sentence of this subsection, change “720.05.2.1” to
“Subsection 720.05.2.1”.

In the first sentence of the second paragraph, change “803.03.5.4”
to “803.03.2.3.4”.

In the first sentence, change “803.03.7” to “803.03.2.5”.

In the last sentence of the first paragraph, change “automatically”
to “automatic”.

In the last sentence, change Subsection “804.02.12.1” to
“804.02.12".

In the first sentence of the third paragraph, change “listed on of
Approved” to “listed on the Approved”.

In the last sentence of the last paragraph, change “804.03.19.3.1”
to “Subsection 804.03.19.3.1".

In the first sentence, change “710.03” to “Subsection 710.03”.
In the first sentence, change “803.02.6” to “803.03.1.7”.
In the first sentence, change “803.03.9.6” to “803.03.1.9.2”.

Change the subsection reference for Petroleum Asphalt Cement
from “702.5” to “702.05”.

11
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-4 - Notice to Bidders No. 1405 -- Cont’d.

Change the subsection reference for the Definition of Asphaltic
Cement or Petroleum Asphalt from “700.2” to “700.02”.

Change the subsection reference for Automatic Batchers from
“501.03.2.4” to “804.02.10.4".

Delete “501.03.2” as a subsection reference for Batching Plant &
Equipment.

Change the subsection reference for the Central Mixed Concrete
from “501.03.3.2” to “804.02.11".

Change the subsection reference for the Concrete Batching Plant &
Equipment from “501.03.2” to “804.02.11”.

Delete “501.03.3.3” as a subsection reference for Truck Mixers.

Change the subsection reference for Edge Drain Pipes from
“605.3.5” to “605.03.5".

Change the subsection reference for Metal Posts from “713.05.2”
to “712.05.2”.

Change the subsection reference for Coarse Aggregate of Cement
Concrete Table from “703.3” to “703.03”.

Change the subsection reference for Composite Gradation for
Mechanically Stabilized Courses Table from *703.8” to “703.08”.

Delete “501.03.3.3” as a subsection reference for Truck Mixers
and Truck Agitators.

Delete reference to “Working Day, Definition of”.

12



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 1928 CODE: (1S)
| DATE: 04/14/2008
SUBJECT: Federal Bridge Formula
Bidders are hereby advised that Federal Highway Administration Publication No. FHWA-MC-94-
007, BRIDGE FORMULA WEIGHTS, dated January 1994, is made a part of this contract

when applicable.

Prior to the preconstruction conference, the Contractor shall advise the Engineer, in writing, what
materials, if any, will be delivered to the jobsite via Interstate route(s).

Copies of the BRIDGE FORMULA WEIGHTS publication may be obtained by contacting:
Federal Highway Administration

400 7" Street, SW

Washington, DC 20590

(202) 366-2212

or

| http://ops.fhwa.dot.gov/freight/sw/brdgcalc/calc_page.htm

13



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 2382 CODE: (I5)
DATE: 02/12/2009

SUBJECT: Status of Right-of-Way

Although it is desirable to have acquired all rights-of-way and completed all utility adjustments
and work to be performed by others prior to receiving bids, sometimes it is not considered to be
in the public interest to wait until each and every such clearance has been obtained. The bidder is
hereby advised of possible unacquired rights-of-way, relocatees and utilities which have not been

completed.

The status of right-of-way acquisition, utility adjustments, encroachments, potentially
contaminated sites and asbestos containation are set forth in the following attachments.

In the event right of entry is not available to ALL parcels of right-of-way and/or all work that is to

be accomplished by others on the date set forth in the contract for the Notice to Proceed is not
complete, the Department will issue a restricted Notice to Proceed.

14



-2- Notice To Bidders No. 2382 -- Cont'd.

STATUS OF RIGHT-OF-WAY
NH-0008-02(096) & HSIP-0008-02(105)
105778-301000 & 107181-301000
Covington County
October 20, 2016

All rights of way and legal rights of entry have been acquired, exeept:

NH-0008-02(096) 105778-301000
None.

HSIP-0008-02(105) 107181-301000
Utility Relocation on the west side of Southbound lane. See attached utility certification for areas

that are restricted until June 15, 2017.

Utility Relocation in the median. The crossing at Station 1120+40 will be restricted until January
15, 2017. All other conflicts within the median have been resolved. See attached utility

certification.

15



-3- Notice To Bidders No. 2382 -- Cont'd.

Project No.; NH-0008-02(096)
County: Covington

FMS No.: 105778 / 301000 (CON)
Terminl; US 49 Kola Road

STATUS OF UTILITIES

The status of utility adjustments as of April 27, 2016 for the utilities in conflict with this highway

congtruction project are as listed below:

AT&T: Not in conflict.
CI'T'Y OF COLLINS (WATER, SEWER, POWER, & CABLE): Completed work 04/26/16.
WILLMUT GAS: Completed work 01/14/16.

KINDER MORGAN (PLANTATION PIPELINE): Completed work 03/01/16.

SOUTHERN PINE ELECTRIC: boutlxem Pino Electrle is in the process of relocating thelr faclhtles uz
L ‘“’[aj

antlelpate being finished by 04/29/16. M Wi HU,MM (/MJ{IVMM i3 will
MISSISSIPPT POWER; Not in confllct, - : L{/ 2]t

LEVEL 3 COMMUNICATION, LLC-MS: Not in confliot,
CHERVON: Completed work 02/01/15,

TRANSMONTATIGNE: Completed work 03/15/13,

16



-4- Notice To Bidders No. 2382 -- Cont'd.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

Inter-Departmental Memorandum

TO: Mr. Greg Wilkinson DATE: Aprll 15, 2018
Dlst. 7 Praconstruction Englneer

FROM: Jordan Whlttlngton({;-—_,.a-f' SUBJECT OR PROJECT NO: NH-0008-02(096)
Project Engineer 17-16 106778/301000

INFORMATION COPY TO: COUNTY: Covington
Project Office

The above captionad project has been Inspected and no encroachments were found to be located within the
right of way limits of the project,

If any other information ls required, please advise.

JSWho

17



-5- Notice To Bidders No. 2382 -- Cont'd.

ASBESTOS CONTAMINATION STATUS OF BUILDINGS
TO BE REMOVED BY THE CONTRACTOR
NH-0008-02(096)
1065778-301000
Covington County
April 14, 2016 .
Reference Is made to notices to bidders entitled "Asbestos Natlonal Emlssion Standards for

Hazardous Alr Pollutants (NESHAP)" and "Removal of Obstructions".

The following pertinent information is furnished concerning asbestos containing materials
(ACMs), If any, found in bulldings to be removed by the Contractor.

There are no buildings In the contract to be removed.

18



-6- Notice To Bidders No. 2382 -- Cont'd.

STATUS OF POTENTIALLY CONTAMINATED SITES
NH-0008-02(096)
105778-301000
Covington County
April 14, 2016

This project has been inspected and there was no visible Indication of potentlally contaminated
sites within the proposed right of way.

19



-7- Notice To Bidders No. 2382 -- Cont'd.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

Inter-Departmental Memorandum

TO: Ms. Trudi Loflin DAYE:  4/15/2016
Right-of-Way Division (84-01)

FROM: Gregoty L. Wilkinson M SUBJECT OR PROJECT NO: NH-0008-02(098)/105778301000
District Seven Preconstruction (17-01) US 49 Kola Rd
INFORMATION COPY TO! COUNTY; Covington
Preconstruction Flle
" Central Flle

District Seven (Mr. White & Mr. Morrls)
District Seven (Ms. Brock)
Construction Divislon (Mr. Martin)

This letter Is to certify that there are no rallroad facilities affected by the above referecend project.

If any other information Is required, please advlse,

20



-8- Notice To Bidders No. 2382 -- Cont'd.

Project No.: HSIP-0008-02(105)

County: Covington

FMS No.: 107181 /301000 (CON)

Termini: US 49 between Forrest Co. Line and Mount Olive Bypass

STATUS OF UTILITIES (Median)

The status of utility adjustments as of October 07, 2016 for the utilities in conflict with this highway
construction project are as listed below:

AT&T: Work Completed.

SOUTHERN PINE EPA: Completed work on 6/28/16.

SOUTHWEST COVINGTON WATER ASSOCIATION: The crossing at Station 1120+40 will require to be
relocated and the expected completion date is 12/31/16. No other conflicts in the median.

TELEPAK DBA C SPIRE FIBER: Not in conflict.

COLONIAL PIPELINE CO: Not in conflict.

GULF SOUTH PIPELINE: Not in conflict.

WILLMUT GAS & OIL: Not in conflict.

INLINE 1: Not in conflict.

NORTH COVINGTON WATER ASSOCIATION: Not in conflict.
WILLIAMS PIPELINE: Not in conflict.

SOUTHEAST SUPPLY HEADER: Not in conflict.

CITY OF COLLINS (WATER & SEWER): Not in conflict.

COLLINS PIPELINE: Not in conflict.

21



-9- Notice To Bidders No. 2382 -- Cont'd.

Project No.: HSIP-0008-02(105)

County: Covington

FMS No.: 107181/301000 (CON)

Termini: US 49 between Forrest Co. Line and Mount Olive Bypass

STATUS OF UTILITIES (West of SB LN)

The status of utility adjustments as of October 07, 2016 for the utilities in conflict with this highway
construction project are as listed below:

AT&T:
A.  Section “A” —516+96 (BOP) to 986+00 (SR 590) (Permits not approved)

1.  Sta. 726+00-729+00 (Union Church Road)(Fiber)
2. Sta. 865+00-868+00 (Covington County Landfill Road)(Fiber)
AT&T anticipates being complete with work by 05/31/17.

B. Section “B” —986+00 (SR 590) to 1220+00 (Kola Road) (Permits not approved)
1. Sta. 1160+00 to 1195+00 (Fiber)
AT&T anticipates being complete with work by 05/ 31/17.

Section “C” — 141400 (Collins) to 507+00 (EQP) (Permits approved)
Sta. 215+00-220+00 (Price Lane)

Sta. 232+00-242+00 (Oak Hill Boulevard)

Sta. 275+00(Rock Hill Road)-385+00

Sta. 346+50 (Fiber Crossing)

Sta. 394+00-395+00(Box Culvert)

Sta. 408+00-412+00 (Kay Lane)

Sta. 416+00-419+00

Sta. 427+00-433+00

9, Sta. 444+50-446+50(Box Culvert)

10. Sta. 474+00-487+00

AT&T anticipates being complete with work by 02/28/17.

oo S O il 1D = )

SOUTHERN PINE EPA: Southern Pine Electric is in the process of relocating their facilities and
anticipate being finished by 10/31/16.

SOUTHWEST COVINGTON WATER ASSOCIATION: Utility Agreement has not been approved.
SW Covington Water is 0% with their relocation work and anticipated being finished by 12/31/16.
Locations of the lines in conflict are Station 519+00 (Sumrall Lane), Station 1120+00 — Station 1175+00,
Station 727+00 (Union Church Road), and Station 1140+00 (Craft Road).

TELEPAK DBA C SPIRE FIBER: Not in conflict.

COLONIAL PIPELINE CO: Not in conflict.

GULF SOUTH PIPELINE: Not in conflict.

WILLMUT GAS & OIL: Not in conflict.

INLINE 1: Not in conflict.

22



NORTH COVINGTON WATER ASSOCIATION: Utility AgNHFE B $80 NiotRa 24 @ovington

Water does have approved permits. North Covington Water is 0% complete with their relocation work and
anticipates being finished by 12/31/16. Locations of the lines in conflict are Station 410+00 (Kay Lane) and Station

347+00 (Rogers Cut-Off).
WILLIAMS PIPELINE: Not in conflict.
SOUTHEAST SUPPLY HEADER: Not in conflict.

CITY OF COLLINS (WATER & SEWER): City of Collins is 0% complete with their relocation work and
anticipates being finished by 10/31/16. Locations of the lines in conflict are Station 1191+50 (Dickens Road).
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-11- Notice To Bidders No. 2382 -- Cont'd.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

Inter-Departmenital Memorandum

TO! Mr, Greg Wilkinson DATE! Aprll 16, 2016

plat, 7 Pregonsiuation Englneer

PR
(ﬁ‘f"') r‘"'/) ] = 01

FROM:  Jordan Whitlingtort (2o QUBJEGT OR PROJECT NO: HS(P-0008-02(106)

Projact Enginaer 17-16 107181/301000
INFQRMATION CORY T0; GOUNTY: Covington

Project Offlee

The above eaptionad project hes been Inspected and no ernoroachments ware folnd to be looatad within the
Hight of way imits of the projedt,

it any other informallen Is required, pleasa advise,

JBWhjo
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-12- Notice To Bidders No. 2382 -- Cont'd.

ASBESTOS CONTAMINATION STATUS OF BUILDINGS
TO BE REMOVED BY THE CONTRACTOR
HSIP-0008-02(105)

107181-301000
Covingtan County
Aprll 7, 2016

Referenos ts made to noticae 10 bidders entitled *Asbestos Natlonal Emisslon Standards for
Hazardous Alr Pollutants (NESHAR)" and "Removal of Obstructione”,

The following pertinent Information ls furnished concerning asbestos containing materlals
(ACMa), If any, tound In bulldings to be removed by the Contractot, _

There Is no Right of Way requlted for thls project. There are no buildings to be removed
by the contractot,
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-13- Notice To Bidders No. 2382 -- Cont'd.

STATUS OF POTENTIALLY CONTAMINATED SITES
HSIP-0008-02(108)
107181-301000
Covington County
April 7, 2018

THERE 1S NO RIGHT OF WAY REQUIRED FOR THIS PROJECT. NO INITIAL SITE

ASSESSMENT WILL BE PERFORMED, |F CONTAMINATION QN EXISTING RIGHT OF WAY
IS DISCOVERED, IT WILL BE HANDLED BY THE DEPARTMENT.
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-14- Notice To Bidders No. 2382 -- Cont'd.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

TO!

FROM;

INFORMATION GOPRY 10!

Inter-Departmental Memorandurm

Ms. Trud) Loflia DATE:  4/15/2016

RIght-ot-Way Divislon (84-01 )

Gragory L, Wiklnson é‘p(/l/‘/ SUBJROT OR PROJECT NO: H8IP-0008-02(106)/1 07181301000 '
Dlstriat Saven Preconsirtation (17-01) us 49
COUNTY: Govington

preaonstruction Flle .
Central Flls
Dlstriot Seven (Mr. White & Mt Moirls)

District Seven (Ms. Brock)
Congtruotion Diviglon (Mr. Martin)

This lalter Is 1o oertly that thera are no raliroad facllltlen affected by the abave referecend projact,

If anhy other Information Is requlred, pleage advise,
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-15-

Notice To Bidders No. 2382 -- Cont'd.

Improvements to be included in Notice to Bidders to be removed by the Construction Contractor
FMS Construction Project No: 105778-301000
FMS ROW Project No: 105778-201000
External ROW No: NH-0008-02(096)

Parcel No: 007-01-00-W

Station No: 80’ Rt, 1222+84
Property Owner: Mitchell Morris
Description/Pictures: Exterior light

=

Station No: 80’ RT 1223490
Description/Pictures: Metal sign
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-16- Notice To Bidders No. 2382 -- Cont'd.

Improvements to be included in Notice to Bidders to be removed by the Construction Contractor

Parcel No:
Station No:
Property Owner:

Description/Pictures:

FMS Construction Project No: 107181-301000
External ROW No: HSIP-0008-02(105)
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 2418 CODE: (SP)
DATE: 02/19/2009
SUBJECT: Clearing and/or Grubbing
All items resulting from clearing and/or grubbing operations shall be chipped on the project right-

of-way and disposed of by placement in an approved landfill site, or as directed by the Engineer.
Burning of these items will not be allowed.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 2937 CODE: (SP)
DATE: 01/11/2010
SUBJECT: Reduced Speed Limit Signs
Bidders are advised that all black and white speed limits signs that are used to reduce the speed
limit through construction zones shall be covered or removed during times when the Contractor is

not performing work. If the Contractor has a routine daytime operation and is not working at
night, the signs shall be covered or removed during the nighttime when there is no work activity.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3131 CODE: (SP)
DATE: 06/24/2010
SUBJECT: Temporary Traffic Paint
Bidders are hereby advised that the temporary traffic paint for this project can be waterborne paint
as specified in the 2004 Mississippi Standard Specifications For Road and Bridge Construction or
fast dry solvent traffic paint meeting the requirements set out in 907-710-1 (Fast Dry Solvent
Traffic Paint).

Payment for all temporary traffic paint shall be paid under the appropriate 619 pay items.

When using fast dry solvent traffic stripe, no paint can be sprayed or placed on the ground during
set-up or clean-up.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3581 CODE: (SP)
DATE: 6/10/2011

SUBJECT: Storm Water Discharge Associated with Construction Activity
(> 5 Acres)

PROJECT: NH-0008-02(096) / 105778301 — Covington County

A Construction Storm Water General NPDES Permit to discharge storm water associated with
construction activity is required.

The Department has acquired Certificate of Permit Coverage MSR-107168 & MSR-107185
under the Mississippi Department of Environmental Quality’s (MDEQ) Storm Water Large
Construction General Permit. Projects issued a certificate of permit coverage are granted
permission to discharge treated storm water associated with construction activity into State
waters. Copies of said permit, completed Large Construction Notice of Intent (LCNOI), and
Storm Water Pollution Prevention Plan (SWPPP) are on file with the Department.

Prior to the execution of the contract, the successful bidder shall execute and deliver to the
Executive Director an original signed copy of the completed Prime Contractor Certification
Forms.

Failure of the bidder to execute and file the completed Prime Contractor Certification Forms
shall be just cause for the cancellation of the award.

The executed Prime Contractor Certification Forms shall be prima facie evidence that the bidder
has examined the permit, is satisfied as to the terms and conditions contained therein, and that
the bidder has the primary responsibility for meeting all permit terms including, but not limited
to, the inspection and reporting requirements. For this project, the Contractor shall furnish, set
up and read, as needed, an on-site rain gauge.

The Contractor shall make inspections in accordance with condition No. S-4, page 22, and shall
furnish the Project Engineer with the results of each weekly inspection as soon as possible
following the date of inspection. A copy of the inspection form is provided with the packet. The
weekly inspections must be documented monthly on the Inspection and Certification Form. The
Contractor’s representative and the Project Engineer shall jointly review and discuss the results
of the inspections so that corrective action can be taken. The Project Engineer shall retain copies
of the inspection reports.

The Engineer will have the authority to suspend all work and/or withhold payments for failure of
the Contractor to carry out provisions of MDEQ’s Storm Water Construction General Permit, the
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-2- Notice To Bidders No. 3581 -- Cont’d.

erosion control plan, updates to the erosion control plan, and /or proper maintenance of the
BMPs

Upon successful completion of all permanent erosion and sediment controls, accepted and
documented by the full maintenance release, the Construction Division shall submit a completed
Request for Termination (RFT) of Coverage to the Office of Pollution Control.

Securing a permit (s) for storm water discharge associated with the Contractor's activity on any
other regulated area the Contractor occupies, shall be the responsibility of the Contractor.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3704 CODE: (SP)
DATE: 11/30/2011
SUBJECT: Use of Precast Drainage Units
Bidders attention is brought to the content of Subsection 601.02.3 regarding precast units.
MDOT Drawing Sheet Nos. PCU-1 and PCU-2 address MDOT approved precast drainage units.
The Contractor must make a request to the Project Engineer for approval to use precast units
other than the ones shown on Drawing Sheet No. PCU-1 or PCU-2.
Bidders are advised that precast drainage unit tops are only allowed on units shown on Drawing

Sheet No. PCU-1. Cast-In-Place drainage unit tops are required on units shown on Drawing
Sheet No. PCU-2.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3893 CODE: (SP)
DATE: 04/10/2012
SUBJECT: Petroleum Products Base Prices
Bidders are advised that monthly petroleum products base prices will be available at the web site
listed below. Current monthly prices will be posted to this web site on or before the 15" of each
month. Bidders are advised to use the petroleum base prices on this web site when preparing
their bids. The current monthly petroleum products base prices will be acknowledged by the
Bidder and become part of the contract during the execution process.

Monthly Petroleum Products Base Prices can be viewed at:

http://sp.gomdot.com/Contract%20Administration/BidSystems/Pages/letting%20calendar.aspx
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 4189 CODE: (SP)
DATE: 11/08/2012
SUBJECT: Rumble Stripe
Bidders are hereby advised that when edge lines are placed over rumble strips, the pavement
marking stripe must be applied using the atomization/spray method instead of extrusion / ribbon

method. To ensure the proper alignment of the rumble stripes, the Contractor will be required to
place a layout line to be followed during installation of the edge lines over the rumble strips.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 4214 CODE: (IS)
| DATE: 11/29/2012
SUBJECT: Safety Apparel

Bidders are advised that the Code of Federal Regulations CFR 23 Part 634 final rule was adopted
November 24, 2006 with an effective date of November 24, 2008. This rule requires that "All
workers within the right-of-way of a Federal-Aid Highway who are exposed either to traffic
(vehicles using the highway for the purposes of travel) or to construction equipment within the
work area shall wear high-visibility safety apparel”. High-visibility safety apparel is defined in
the CFR as "personnel protective safety clothing that is intended to provide conspicuity during
both daytime and nighttime usage, and that meets the Performance Class 2 or 3 requirements of
the ANSI/ISEA 107-2004 publication entitled American National Standard for High-Visibility
Safety Apparel and Headwear". All workers on Mississippi State Highway right-of-way shall
comply with this Federal Regulation. Workers are defined by the CFR as "people on foot whose
duties place them within the right-of way of a Federal-Aid Highway, such as highway
construction and maintenance forces, survey crews, utility crews, responders to incidents within
the highway right-of-way, and law enforcement personnel when directing traffic, investigating
crashes, and handling lane closures, obstructed roadways, and disasters within the right-of-way
of a Federal-Aid Highway".

More information regarding high visibility safety apparel can be found at the following sites.

http://www.qgpo.gov/fdsys/pkg/CFR-2008-title23-vol1/pdf/CFR-2008-title23-vol1-sec634-1.pdf

http://ops.fhwa.dot.gov/wz/resources/policy.htm#thv

38



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904- NOTICE TO BIDDERS NO. 4473 CODE: (SP)
DATE: 04/08/2013
SUBJECT: Alternate Crushed Stone Base Bid Items
Bidders are advised that the Crushed Stone Base used on this project will be bid as an alternate
pay item: %-inch and Down Crushed Stone Base, Size 825B Crushed Stone Base, or Size 610

Crushed Stone Base. Bidders must select one of the alternates at the time of bid. The
Contractor must use the selected crushed stone base throughout the entire project.

39



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 4526 CODE: (SP)
DATE: 06/11/2013
SUBJECT: Electronic Addendum Process

Bidders are advised that hard copies of any addenda for this project will no longer be mailed to
prospective bidders. All addenda for this project will be posted to the mdot.ms.gov webpage
under the Proposal Addenda column for the current letting and appropriate call number. Bidders
will have to download addenda from the webpage and process the addenda in the same manner
as previous lettings. Addenda will be posted by 10:00 a.m. on Friday prior to the letting. It will
be the Bidder’s responsibility to check and see if any addenda have been posted for this project.
Any questions regarding the downloading process of the addenda shall be directed to the
Contract Administration Division at 601-359-7700. Any questions regarding the content of the
addenda shall be submitted as a question in accordance with the Notice To Bidders entitled
“Questions Regarding Bidding”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 4565 CODE: (SP)
DATE: 06/27/2013
SUBJECT: Manual on Uniform Traffic Control Devices
Any reference in the Standard Specifications or contract documents to a particular Section of the

Manual on Uniform Traffic Control Devices (MUTCD) it shall mean that Section of the latest
version of the Manual on Uniform Traffic Control Devices.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 5044 CODE: (SP)
| DATE: 05/13/2014
SUBJECT: Questions Regarding Bidding

Bidders are advised that all questions that arise regarding the contract documents (proposal) or
plans on this project shall be directed to the www.gomdot.com current letting webpage. Click on
the call number for this project to open an email form to submit your question. Questions must
be submitted by 8:00 a.m. on the day prior to the letting. Answers to questions will be posted by
6:00 p.m. on the day prior to the letting. Answers can be viewed by clicking on Q&A link under
the Proposal Addenda column.

It shall be the Bidders responsibility to familiarize themselves with the questions and answers
that have been submitted on this project. Bidders are advised that by signing the contract
documents for this project, they agree that the on-line Questions and Answers submitted on this
project shall be added to and made part of the official contract.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5053 CODE: (SP)
DATE: 06/03/2014
SUBJECT: Contractor Correspondence
Bidders are advised that all correspondence concerning this project, other than correspondence
related to the execution of the contract and sub-contracting, shall be sent to the Project Engineer.
The Project Engineer will then forward any necessary correspondence to the appropriate

Division.  This includes general correspondence, submittals, shop drawings, requests for
advancement of materials, etc.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 5252 CODE: (SP)
| DATE: 10/24/2014
SUBJECT: Terminal End Sections

Guard rail terminal end sections shall be construction in accordance with the plans,
specifications, and the following:

Flared.

Flared terminal end sections shall be FLEAT-350, REGENT, SRT-350, ROSS-350 or
approved flared equal and installed in accordance with the manufacturer’s recommendation.
Prior to installation, the Contractor shall provide two copies of the manufacturer’s installation
details to the Project Engineer. The Project Engineer will keep one copy in the project file and
provide one copy to the District Maintenance Engineer. The installation details shall be
engineering drawings, a minimum of 11”7 X 17” in size. Reflective adhesive sheeting with
alternating black and yellow stripes (sloping downward at an angle of 45 degrees in the
direction traffic is to pass) shall be required on the end of the terminal section. The type of
terminal section installed shall be written on the device with a Permanent Marking Stick or
some other means of permanent identification.

Non-Flared.
Non-Flared terminal end sections shall be ET-2000, SKT-350, or approved non-flared equal
| (except ET-Plus) and shall be installed in accordance with the manufacturer’s
recommendation. Prior to installation, the Contractor shall provide two copies of the
manufacturer’s installation details to the Project Engineer. The Project Engineer will keep one
copy in the project file and provide one copy to the District Maintenance Engineer. The
installation details shall be engineering drawings, a minimum of 11” X 17” in size. Reflective
adhesive sheeting with alternating black and yellow stripes (sloping downward at an angle of
45 degrees in the direction traffic is to pass) shall be required on the end of the terminal
section. The type of terminal section installed shall be written on the device with a Permanent
Marking Stick or some other means of permanent identification.

Likewise, impact attenuators shall be construction in accordance with the plans, specifications,
and the following.

Approved impact attenuator systems shall meet standardized testing defined in Manual for
Assessing Safety Hardware (MASH) or NCHRP Report 350. In addition, these devices shall
have an acceptance letter from FHWA that documents the device meets the appropriate crash
test criteria and can be used on the National Highway System (NHS). Prior to installation, the
Contractor shall provide two copies of the manufacturer’s installation details to the Project
Engineer. The Project Engineer shall keep one copy in project file and provide one copy to
District Maintenance Engineer. The installation details shall be engineering drawings, a
minimum of 11"x17" in size. Reflective adhesive sheeting with alternating black and yellow
stripes (sloping downward at an angle of 45 degrees in the direction traffic is to pass) shall be
required on the end of the attenuator section. The type of system installed shall be written on
the device with a Permanent Marking Stick or some other means of permanent identification.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 5405 CODE: (SP)
| DATE: 02/11/2015

SUBJECT: Traffic Control Devices

Bidders are advised of the following two changes regarding traffic control devices.

Flashing Arrow Panels

| In Subsection 619.02.5 of the Standard Specifications, it states that flashing arrow panels shall
meet the requirements of Section 6F.53 of the MUTCD. The new MUTCD has changed this
reference to Section 6F.61. Flashing arrow panels on this project must meet the requirements of
Section 6F.61 of the latest MUTCD.

Type 111 Barricade Rails

The use of 2-inch nominal thickness timber for rails on Type Ill barricades has not been
approved by NCHRP as a crashworthy device. Therefore, the use of 2-inch nominal thickness
timbers will not be allowed for rails on Type Il Barricades. Timber rails for Type Il Barricades
shall be as follows.

e For barricades up to four feet (4’) wide, the maximum thickness of timber rails shall be one
inch (1) and the material shall be pine timber or %-inch ACX plywood.

e For barricades more than four feet (4”) wide, timber rails shall be constructed of ¥-inch
ACX plywood.

A list of crashworthy Type 111 Barricades can be found at the below FHWA website.

http://safety.fhwa.dot.gov/roadway dept/policy quide/road hardware/wzd/
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5411 CODE: (SP)
DATE: 02/17/2015
SUBJECT: Safety Edge
Bidders are hereby advised that the Shoulder Wedge (Safety Edge) specified in Special Provision
907-401, Asphalt Pavements, shall only apply to the top two (2) lifts of asphalt. Open Graded

Friction Courses (OGFC) are not to be considered a lift as it pertains to safety edge. Attached is
a drawing showing the safety edge.
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Notice To Bidders No. 5411 -- Cont’d.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5412 CODE: (SP)
DATE: 02/18/2015
SUBJECT: Weight Limits
Bidders are hereby advised that all trucks hauling materials to and from this project shall comply
with the legal weight limits as established by law. MDOT will not compensate the Contractor

for any portion of a load delivered to the project in excess of the legal limit for that truck.

Vehicles relying on harvest permits are limited to hauling only those materials set forth in
Section 27-19-81(4) of the Mississippi Code, as amended.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5545 CODE: (SP)
DATE: 06/16/2016
SUBJECT: Burn-in Period
Bidders are advised that the contract time on this project is Contractor Determined and the time

required for the burn-in period(s) for all electrical equipment and placement of permanent
pavement markings on this project shall be included in the Contractor Determined contract time.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5556 CODE: (SP)
DATE: 05/27/2015
SUBJECT: DUNS Requirement for Federal Funded Projects
Bidders are advised that the Prime Contractor must maintain current registrations in the System
for Award Management ( http://www.sam.gov ) at all times during this project. A Dun and

Bradstreet Data Universal Numbering System (DUNS) Number ( http://www.dnb.com ) is one of
the requirements for registration in the System for Award Management.

Bidders are also advised that prior to the award of this contract, they MUST Dbe registered in the
System for Award Management.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5865 CODE: (SP)
DATE: 10/28/2015
SUBJECT: Non-Quality Control / Quality Assurance Concrete

Bidders are advised that the following concrete items will not be accepted based on the Quality
Control / Quality Assurance (QC/QA) requirements of Section 804 of the specifications. The
acceptance of these pay items will be based on sampling and testing at the project site by MDOT
forces. The Contractor is required to submit mix designs to accomplish this work in accordance
with Section 804 and perform normal Quality Control functions at the concrete plant. Acceptance
will be in accordance with the requirements of 907-601, Structural Concrete, and TMD-20-04-00-
000. At the discretion of the Engineer, the Contractor may request that the concrete be accepted
based on QC/QA requirements.

Section  Description
221 Paved Ditches
601 Minor Structures - manholes, inlets, catch basins, junction boxes, pipe
headwalls, and pipe collars.
605 Edge Drain and Underdrain Outlet Pads
606 Guardrail Anchors
607 Fence Post Footings
608 Sidewalks
609 Curb and Gutter
614 Driveways
616 Median and Island Pavement
630 Sign Footings, except Overhead Sign Supports
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5866 CODE: (SP)
DATE: 10/28/2015
SUBJECT: Payroll Requirements

Bidders are hereby advised that the Contractor and Subcontractor(s) are required to submit payroll
information to the Project Engineers on a weekly basis.

On Federal-Aid Projects, CAD-880, CAD-881 and certified payroll submissions are required each
week the Contractor or a Subcontractor performs work on the project. This is addressed in Section
IV of Form FHWA-1273.

On State-Funded Projects, CAD-880 is required each week the Contractor or a Subcontractor
performs work on the project.

When no work is performed on either Federal-Aid or State-Funded Projects, the Contractor should
only submit CAD-880 showing no work activities.

The Contractor shall make all efforts necessary to submit this information to the Project Engineer
weekly. The Engineer will have the authority to suspend the work wholly or in part and to withhold
payments because of the Contractor's failure to submit the required information. Submission of
forms and payrolls shall be current through the first full week of the month for the estimate period
in order for the Project Engineer to process an estimate.

Bidders are advised to review the requirements regarding payroll submissions in Section 110 of
the Standard Specifications.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5896 CODE: (SP)
DATE: 12/01/2015
SUBJECT: DBE Forms, Participation and Payment
Bidders are hereby advised that the participation of a DBE Firm can not be counted towards the
Prime Contractor’s DBE goal until the amount being counted towards the goal has been paid to
the DBE.
Form OCR-482 has been developed to comply with this requirement. Bidders are hereby
advised that at the end of the job, the Prime Contractor will submit this form to the Project

Engineer before the final estimate is paid and the project is closed out. This form certifies
payments to all DBE Subcontractors over the life of the contract.

Form OCR-484 has also been developed to comply with this requirement. Bidders are hereby
advised that each month, the Prime Contractors will submit this form to the Project Engineer no
later than the last day of each month. This form certifies payments to all Subcontractors and
shows all firms even if the Prime Contractor has paid no monies to the firm during that estimate
period (negative report). The Project Engineer will attach this form to the monthly estimate
before forwarding the estimate to the Contract Administration Division for processing.

Bidders are also advised that OCR-485 information will be completed by ALL BIDDERS
submitting a bid proposal and must be included in the bid proposal. If the OCR-485
information is not included as part of bid proposal, your bid will be deemed irregular.

DBE Forms, including Forms OCR-482, OCR-484 and OCR-485, can be obtained from the
Office of Civil Rights Division, MDOT Administration Building, 401 North West Street,
Jackson, MS, or at www.gomdot.com under Business, Disadvantaged Enterprise, Applications
and Forms for the DBE Program, MDOT Forms.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5983 CODE: (SP)
DATE: 01/07/2016
SUBJECT: Bridge Repair Permits

PROJECT: HSIP-0008-02(105) /107181301 — Covington County
NH-0008-02(096) / 105778301 — Covington County

The Department has acquired Nationwide Permit No. 3 (Special Conditions Attached) for repair
and maintenance of bridge(s).

Copies of said permit(s) are on file with the Department.
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-2- Notice To Bidder No. 5983 -- Cont’d.

SPECIAL CONDITIONS
NATIONWIDE PERMIT No. 3
Maintenance

A. The repair, rehabilitation, or replacement of any previously
authorized, currently serviceable structure, or fill, or of
any currently serviceable structure or fill authorized by 33
CFR 330.3, provided that the structure or fill is not to be
put to uses differing from those uses specified or
contemplated for i1t in the original permit or the most
recently authorized modification. Minor deviations in the
structure®s configuration or filled area, including those
due to changes in materials, construction techniques,
requirements of other regulatory agencies, or current
construction codes or safety standards that are necessary to
make the repair, rehabilitation, or replacement are
authorized. Any stream channel modification is limited to
the minimum necessary for the repair, rehabilitation, or
replacement of the structure or fill; such modifications,
including the removal of material from the stream channel,
must be immediately adjacent to the project or within the
boundaries of the structure or Till. This NWP also
authorizes the repair, rehabilitation, or replacement of
those structures or fTills destroyed or damaged by storms,
floods, fire or other discrete events, provided the repair,
rehabilitation, or replacement is commenced, or is under
contract to commence, within two years of the date of their
destruction or damage. In cases of catastrophic events, such
as hurricanes or tornadoes, this two-year limit may be
waived by the district engineer, provided the permittee can
demonstrate funding, contract, or other similar delays.

B. This NWP also authorizes the removal of accumulated
sediments and debris in the vicinity of existing structures
(e.g., bridges, culverted road crossings, water intake
structures, etc.) and/or the placement of new or additional
riprap to protect the structure. The removal of sediment is
limited to the minimum necessary to restore the waterway iIn
the vicinity of the structure to the approximate dimensions
that existed when the structure was built, but cannot extend
farther than 200 feet in any direction from the structure.
This 200 foot limit does not apply to maintenance dredging
to remove accumulated sediments blocking or restricting
outfall and intake structures or to maintenance dredging to
remove accumulated sediments from canals associated with
outfall and intake structures. All dredged or excavated
materials must be deposited and
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-3- Notice To Bidder No. 5983 -- Cont’d.

retained In an area that has no waters of the United States
unless otherwise specifically approved by the district
engineer under separate authorization. The placement of new
or additional riprap must be the minimum necessary to
protect the structure or to ensure the safety of the
structure. Any bank stabilization measures not directly
associated with the structure will require a separate
authorization from the district engineer.

C. This NWP also authorizes temporary structures, fills, and
work necessary to conduct the maintenance activity.
Appropriate measures must be taken to maintain normal
downstream flows and minimize flooding to the maximum
extent practicable, when temporary structures, work, and
discharges, including cofferdams, are necessary for
construction activities, access Tills, or dewatering of
construction sites. Temporary Ffills must consist of
materials, and be placed in a manner, that will not be
eroded by expected high flows. Temporary fills must be
removed In their entirety and the affected areas returned
to pre-construction elevations. The areas affected by
temporary fFills must be revegetated, as appropriate.

D. This NWP does not authorize maintenance dredging for the
primary purpose of navigation. This NWP does not
authorize beach restoration. This NWP does not authorize
new stream channelization or stream relocation projects.

Notification: For activities authorized by paragraph (b) of
this NWP, the permittee must submit a pre—construction
notification to the district engineer prior to commencing the
activity (see general condition 31). The pre-construction
notification must include information regarding the original
design capacities and configurations of the outfalls, intakes,
small impoundments, and canals. (Sections 10 and 404)

Note: This NWP authorizes the repair, rehabilitation, or
replacement of any previously authorized structure or fill
that does not qualify for the Clean Water Act Section 404(f)
exemption for maintenance.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904- NOTICE TO BIDDERS NO. 6340 CODE: (SP)
DATE: 10/26/2016
SUBJECT: Contract Time

PROJECT: HSIP-0008-02(105) /107181301 — Covington County
NH-0008-02(096) / 105778301 — Covington County

The date for completion of the work to be performed under this contract will not be a
predetermined date, but will be the date calculated by adding the number of days specified by the
Contractor on the Expedite Bid Sheets to the effective date of the Notice to Proceed / Beginning
of Contract Time. This date will be known as the Specified Completion Date, which date or
extended date as provided in the contract shall be the end of contract time.

It is anticipated that the Notice of Award will be issued no later than December 13, 2016 and the
effective date of the Notice to Proceed / Beginning of Contract Time will be March 16, 2017.

The Contractor will be allowed to work 24 hours a day / 7 days a week on the project, but work
shall adhere to the lane closure requirements set forth in the Notice To Bidders titled Lane
Closure Restrictions. No work will be allowed on Thanksgiving Day, Christmas Day, New
Year’s Day and July 4™,

Note: Contract time has been established assuming multiple crews working simultaneously for
the duration of the project.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 6341
DATE: 10/12/2016
SUBJECT: Specialty Items
PROJECT: NH-0008-02(096)/105778301 & HSIP-0008-02(105)/107181301 - COVINGTON

Pursuant to the provisions of Section 108, the following work items are hereby designated as "Specialty Iltems" for this contract.
Bidders are reminded that these items must be subcontracted in order to be considered as specialty items.

CATEGORY: CURBING, SIDEWALKS, GUTTERS

Line No Pay Item Description
0890 609-D002 Combination Concrete Curb and Gutter Type 2
0900 609-D004 Combination Concrete Curb and Gutter Type 3A Modified

CATEGORY: DISPOSAL OF BUILDINGS, RIGHT OF WAY CLEA

Line No
0150

Pay Item
202-B076

Description

Removal of Traffic Stripe

CATEGORY: EROSION CONTROL

Line No  Pay Item Description

0330 213-C001 Superphosphate

0340 217-A001 Ditch Liner

0350 219-A001 Watering

0360 220-A001 Insect Pest Control

0370 221-A001 Portland Cement Concrete Paved Ditch
0380 223-A001 Mowing

0390 234-A001 Temporary Silt Fence

0400 235-A001 Temporary Erosion Checks
0410 236-A001 Silt Basin, Type A

0420 236-A002 Silt Basin, Type B

0430 236-A004 Silt Basin, Type D

0440 239-A001 Temporary Slope Drains

1640 907-216-B004  Solid Sodding, Bermuda

1650 907-225-A001  Grassing

1660 907-225-B001  Agricultural Limestone

1670 907-225-C001  Mulch, Vegetative Mulch

1680 907-226-A001 Temporary Grassing

1690 907-228-A001  Erosion Control Blanket, Type |
1700 907-228-A002 Erosion Control Blanket, Type Il
1710 907-229-A001  Erosion Mat

1720 907-234-C002  Super Silt Fence

1730 907-234-D001 Inlet Siltation Guard

1740 907-234-E001  Reset Inlet Siltation Guard
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CATEGORY: EROSION CONTROL

Line No
1750
1760
1770
1780
1790
1800
1810
1820

Pay Item

907-234-F001
907-237-A003
907-241-A001
907-245-A001
907-246-A002
907-249-A001
907-250-A001
907-253-A001

Description

Turbidity Barrier

Wattles, 20"

Floc Blocks

Triangular Silt Dike
Sandbags

Riprap for Erosion Control
Polyacrylamide (PAM)
Coir Fiber Baffle

CATEGORY: GUARDRAIL, GUIDERAIL

Line No
0860
0870
0880

Pay Item

606-B001
606-C003
606-E003

Description

Guard Rail, Class A, Type 1

Guard Rail, Cable Anchor, Type 1

Guard Rail, Terminal End Section, Non-Flared

CATEGORY: MISCELLANEOUS/ SPECIALTY WORK ITEMS

Line No
0460

Pay Item
423-A001

Description
Rumble Strips, Ground In

CATEGORY: PAVEMENT STRIPING AND MARKING

Line No
1140
1150
1160
2040
2050
2060
2070
2080
2090
2100
2110
2120
2130
2140

Pay Item
627-J001
627-K001
627-L001
907-626-A005
907-626-B006
907-626-C003
907-626-E005
907-626-F003
907-626-G004
907-626-G005
907-626-G006
907-626-G007
907-626-H009
907-626-H010

Description

Two-Way Clear Reflective High Performance Raised Markers
Red-Clear Reflective High Performance Raised Markers
Two-Way Yellow Reflective High Performance Raised Markers
6" Thermoplastic Double Drop Traffic Stripe, Skip White

6" Thermoplastic Double Drop Traffic Stripe, Continuous White
6" Thermoplastic Double Drop Edge Stripe, Continuous White
6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow
6" Thermoplastic Double Drop Edge Stripe, Continuous Yellow
Thermoplastic Detail Stripe, White

Thermoplastic Detail Stripe, Yellow

Thermoplastic Double Drop Detail Stripe, White

Thermoplastic Double Drop Detail Stripe, Yellow
Thermoplastic Double Drop Legend, White

Thermoplastic Double Drop Legend, White

CATEGORY: RIPRAP, MAILBOXES

Line No
2010

Pay Item
907-618-A001

Description

Maintenance of Traffic
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CATEGORY: SURVEY AND STAKING

Line No  Pay Item Description
2290 907-699-A002 Roadway Construction Stakes

CATEGORY: TRAFFIC CONTROL - PERMANENT

Line No  Pay Item Description

1170 630-A001 Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness

1180 630-A002 Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness

1190 630-B001 Interstate Directional Signs, Bolted Extruded Aluminum Panels, Ground Mounted
1200 630-C004 Steel U-Section Posts, 3.0 to 3.5 Ib/ft

1210 630-D002 Structural Steel Beams, S4 x 7.7

1220 630-D003 Structural Steel Beams, W6 x 9

1230 630-D005 Structural Steel Beams, W6 x 15

1240 630-E001 Structural Steel Angles & Bars, 3" x 3" x 1/4" Angles

1250 630-E002 Structural Steel Angles & Bars, 3 1/2" x 3 1/2" x 1/4" Angles

1260 630-E004 Structural Steel Angles & Bars, 7/16" x 2 1/2" Flat Bar

1270 630-F001 Delineators, Guard Rail, White

1280 630-F003 Delineators, Flexible Post Mounted, Crossover, Type |, Green

1290 630-F004 Delineators, Flexible Post Mounted, Crossover, Type |, Yellow

1300 630-G001 Type 3 Object Markers, OM-3R, Post Mounted

1310 630-G003 Type 3 Object Markers, OM-3L, Post Mounted

1320 630-K001 Welded & Seamless Steel Pipe Posts, 3"

1330 630-K002 Welded & Seamless Steel Pipe Posts, 3 1/2"

1340 630-K003 Welded & Seamless Steel Pipe Posts, 4"

1350 635-A001 Vehicle Loop Assemblies

1360 636-A003 Shielded Cable, 4 Conductor

1370 638-A005 Loop Detector Amplifier, Card Rack Mounted, 4 Channel

1380 640-A016 Traffic Signal Heads, Type 1 LED

1390 640-A018 Traffic Signal Heads, Type 3 LED

1400 640-A056 Traffic Signal Heads, Type 2 FYA LED

1410 642-A004 Solid State Traffic Actuated Controllers, Type 4A

1420 642-A008 Solid State Traffic Actuated Controllers, Type 8A

1430 647-A001 Pullbox, Type 1

1440 647-A002 Pullbox, Type 3

1450 647-A005 Pullbox, Type 2

1460 648-A001 Radio Interconnect, Installed in New Controller Cabinet

1470 653-B001 Street Name Sign, Encapsulated Lens

1480 666-B007 Electric Cable, Underground in Conduit, IMSA 20-1, AWG 12, 4 Conductor
1490 666-B008 Electric Cable, Underground in Conduit, IMSA 20-1, AWG 12, 5 Conductor
1500 666-B014 Electric Cable, Underground in Conduit, IMSA 20-1, AWG 14, 4 Conductor
1510 666-B022 Electric Cable, Underground in Conduit, IMSA 20-1, AWG 8, 2 Conductor
1520 666-B023 Electric Cable, Underground in Conduit, IMSA 20-1, AWG 8, 3 Conductor
1530 666-B054 Electric Cable, Underground in Conduit, IMSA 20-1, AWG 14, 8 Conductor
1540 668-A016 Traffic Signal Conduit, Underground, Type 4, 1"
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CATEGORY: TRAFFIC CONTROL - PERMANENT

Line No
1550
1560
1570
1580
2150
2170
2180
2190
2200
2210
2220
2230
2240
2250
2260
2270
2280

Pay Item
668-A018
668-A029
668-B024
668-B025
907-630-0003
907-639-A002
907-639-A012
907-639-A022
907-639-A204
907-639-C002
907-639-F001
907-641-A002
907-641-B002
907-644-A001
907-644-B001
907-645-B001
907-645-B002

Description

Traffic Signal Conduit, Underground, Type 4, 2"

Traffic Signal Conduit, Underground, Rolled Pipe, 2"

Traffic Signal Conduit, Underground Drilled or Jacked, Rolled Pipe, 2"
Traffic Signal Conduit, Underground Drilled or Jacked, Rolled Pipe, 3"
Remove and Reset Sign, All Sizes

Traffic Signal Equipment Pole, Type I, 17' Shaft, 50" Arm

Traffic Signal Equipment Pole, Type Il, 17" Shaft, 45" Arm

Traffic Signal Equipment Pole, Type lll, 17" Shaft, 30' & 45' Arms
Traffic Signal Equipment Pole, Type IV, 40' Shaft, 35' & 40" Arms
Pole Foundations, 36" Diameter

Detector Pole with Foundation, 35' Pole

Signal Stop Bar Radar Detection

Signal Advanced Radar Detection

Optical Detector

Optical Detector Cable

Be Prepared to Stop When Flashing Assembly

Advanced Warning Flashing Assembly

CATEGORY: TRAFFIC CONTROL - TEMPORARY

Line No
0940
0950
0960
0970
0980
0990
1000
1010
1020
1030
1040
1050
1060
1070
1080
1090
1100
1110
1120
2020
2030

Pay Item

619-A1004
619-A1007
619-A2004
619-A3007
619-A5002
619-A5004
619-A6001
619-A6002
619-D1001
619-D2001
619-E1001
619-F1001
619-F2001
619-G4001
619-G4004
619-G4005
619-G5001
619-G7001
619-G8001

Description

Temporary Traffic Stripe, Continuous White, Paint

Temporary Traffic Stripe, Continuous White, Type 1 Tape
Temporary Traffic Stripe, Continuous Yellow, Paint

Temporary Traffic Stripe, Skip White, Paint

Temporary Traffic Stripe, Detail, Paint

Temporary Traffic Stripe, Detall, Type 1 Tape

Temporary Traffic Stripe, Legend

Temporary Traffic Stripe, Legend

Standard Roadside Construction Signs, Less than 10 Square Feet
Standard Roadside Construction Signs, 10 Square Feet or More
Flashing Arrow Panel, Type C

Concrete Median Barrier, Precast

Remove and Reset Concrete Median Barrier, Precast
Barricades, Type lll, Single Faced

Barricades, Type lll, Single Faced, Permanent, Red/White
Barricades, Type lll, Double Faced

Free Standing Plastic Drums

Warning Lights, Type "B"

Warning Lights, Type "C"

907-619-E3001 Changeable Message Sign
907-619-E4001 Portable Radar Display
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 6342 CODE (SP)
DATE: 6/23/2016
SUBJECT: Placement of Fill Material in Federally Regulated Areas

PROJECT: HSIP-0008-02(105) / 107181301 — Covington County

A Permit (404, General, Nationwide, etc.) for placing fill material federally regulated sites is
required.

The Department has acquired the following permit for permanently filling at regulated sites that
are identified during project development:

Nationwide Permit No. 23 (Waters of U.S.) - All Sites
(ID No. SAM-2016-665)

Copies of said permit(s) are on file with the Department.

Securing a permit(s) for the filling of any other regulated site, the purpose of which is temporary
construction for the convenience of the Contractor, shall be the responsibility of the Contractor.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 6343 CODE: (SP)
DATE: 10/20/2016
SUBJECT: Milestone Date
PROJECT: HSIP-0008-02(105) /107181301 — Covington County
NH-0008-02(096) / 105778301 — Covington County

Milestone 1 — Interim Completion Date. Milestone 1 is an interim completion date for the
completion of all work for the interchange improvements at Kola Road, under Project No. NH-
0008-02(096) / 105778301. The Milestone 1 date shall be December 31, 2017. The Contractor
shall be assessed a disincentive in an amount equal to $5,000 for each calendar day until
Milestone 1 work is completed.

The time for submittal, review, and concurrence of the erosion control plan has been included in
the time allotted for Milestone 1.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 6344 CODE: (SP)
DATE: 6/20/2016
SUBJECT: A + B Bidding

PROJECT: HSIP-0008-02(105) /107181301 — Covington County
NH-0008-02(096) / 105778301 — Covington County

Bidders are hereby advised this project contains requirements for A + B bidding.

The Bidder shall determine the total number of calendar days required to complete the work in
the contract. The product of the total number of calendar days required for construction of the
project in accordance with the plans and specifications (contract time), as determined by the
Bidder, times the disincentive cost of $25,000 per calendar day shall be added to the total bid
determined from the bid items. The sum of these two amounts will be the amount used for
comparison of bids. This information will be shown on the Expedite Bid Sheets.

The proposal guaranty for this project should not include the value determined for contract time
as specified above. The proposal guaranty should be for the amount of the bid items.

After the proposals are opened and read, they will be compared on the basis of the following
formula:

X=A+B
Where:
X = The total amount used only for determining the lowest bid for award of Contract.

A = Total Bid - Direct and Dependent Items - This being the summation of the products of
the quantities shown in the bid schedule multiplied by their respective unit prices.

B = Value of the Contract Time — This being the total calendar days required to complete
construction of the project in accordance with the plans and specifications (contract time), as
determined by the Bidder, multiplied by the disincentive cost of $25,000.00 per day. The
value B is included for comparison of bids only and will NOT be included in any payment to
the Contractor. The total number of days entered for contract time CANNOT EXCEED
915 CALENDAR DAYS. If the Contractor enters a Contract Time of more than 915
calendar days, the proposal will be considered irreqular and rejected.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 6345 CODE: (SP)
DATE: 5/3/2016
SUBJECT: Liquidated Damages

PROJECT: HSIP-0008-02(105) /107181301 — Covington County
NH-0008-02(096) / 105778301 — Covington County

Bidders are hereby advised to disregard the values in the “Schedule of Deductions for Each Day
of Overrun in Contract Time” table shown in Subsection 907-108.07 of Special Provision 907-
108-37.

Liquidated Damages of $25,000 per calendar day shall be applicable to each calendar day after
the Contractor determined completion date and shall continue until all work under the contract
has been met.

Liquidated damages for this project are a combination of both liquidated damages and road user
costs.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 6346 CODE: (SP)
DATE: 10/14/2016
SUBJECT: Lane Closure Restrictions

PROJECT: HSIP-0008-02(105) / 107181301 — Covington County
NH-0008-02(096) / 105778301 — Covington County

Bidders are hereby advised of the following restrictions on the above captioned project:

The minimum distance between lane closures shall be a minimum of two (2) miles for closures
within the same lane, and a minimum distance of three (3) miles for closures in opposite lanes.
The maximum length of any lane closure is three (3) miles, including tapers.

Permanent lane closures are defined as the lane closures required for retaining wall construction,
which require the use of temporary precast concrete median barrier. All other lane closures are
to be considered temporary.

There shall be no temporary lane closures allowed from 12:00 PM (noon) on Fridays to 12:00
AM (midnight). Contractor’s operations may resume at midnight.

No temporary or permanent lane closures will be permitted on the following holidays or the day
preceding them: New Year’s Day, Easter, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, and Christmas Day.

In the event that one of the above mentioned holidays falls on a Friday, no temporary or
permanent lane closures will be allowed during the weekend following the holiday.

In the event that one of the above mentioned holidays falls during the weekend or a Monday, no
temporary or permanent lane closures will be allowed during that weekend or the Friday
immediately preceding that holiday.

Furthermore, no temporary or permanent lane closures will be allowed the Friday, Saturday, and
Sunday following Thanksgiving Day.

In the event of a hurricane, the Contractor will be notified by the Engineer to remove all lane
closures within forty-eight (48) hours after receiving said notification.

If any of the above restrictions are violated, the Contractor will be charged a fee of $2,500 for

each full or partial five minute period until the roadway is back in compliance with the
restriction requirements stated above.

66



2 Notice To Bidders No.6346- Cont'd.

Work requiring a lane closure shall begin within one (1) hour of the completion of the lane
closure setup. Lane closures will be allowed only at times when work requiring a lane closure is
underway. Failure to begin work within this one (1) hour period will result in the Contractor
being charged a fee of $2,500.00 for each full or partial five minute period until work has begun.
No work will be allowed within the clear/safety zone of an open travel lane.

Access to driveways for local businesses and/or residents shall be provided and maintained at all
times during the project and shall be considered an absorbed item of work.

Any changes to the above restrictions must be approved in writing by the District Engineer.

For the purposes of this contract, official time shall be the announced time available at the
Jackson area telephone number (601) 355-9311.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904- NOTICE TO BIDDERS NO. 6347 CODE: (SP)
DATE: 6/23/2016
SUBJECT: Storm Water Permit Coverage
PROJECT: HSIP-0008-02(105) / 107181301 — Covington County

NH-0008-02(096) / 105778301 — Covington County

Bidders are hereby advised of the following information regarding the storm water permit(s) for
the project(s).

NH-0008-02(096) / 105778301

Storm water Permit number MSR-107168 applies only to this portion of the overall project. An
erosion control plan shall be submitted as outlined in Special Provision 907-107-14, which shall
govern this portion of the overall project. The time for submittal, review, and concurrence of the
ECP has been included in the Milestone 1 date shown in the Notice to Bidders entitled
“Milestone Date”.

The Nationwide Permit No. 3, referenced in Notice to Bidders No. 5983 only applies to this
portion of the overall project.

HSIP-0008-02(105) / 107181301

Storm water Permit number MSR-107185 applies only to this portion of the overall project. An
erosion control plan has been provided in the plan sheets. Special Provision 907-107-15 shall
govern this portion of the overall project.

The Nationwide Permit No. 23, referenced in Notice to Bidders No. 6342 only applies to this
portion of the overall project.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 6348 CODE: (SP)
DATE: 6/23/2016
SUBJECT: Additional Erosion Control Requirements

PROJECT: HSIP-0008-02(105) / 107181301 — Covington County
NH-0008-02(096) / 105778301 — Covington County

Bidders are hereby advised of the following requirements that relate to erosion control activities
on the Project:

Proposers are hereby advised that the requirement to maintain a maximum of 19 acres of
exposed surface area of erodible material as established in Special Provisions 907-107-14
and 907-107-15 shall not apply to this project.

Clearing and Grubbing: Prior to beginning any clearing and grubbing operations on the
project, controls shall be in place to address areas such as drainage structures, wetlands, streams,
steep slopes and any other sensitive areas as directed by the Engineer. The right-of-way shall be
cleared and grubbed in accordance with the typical section(s) shown in the plans and
specifications.

For the last five (5’) feet adjacent to the ROW limit, trees shall be cut a ground level and the
stumps shall be ground six (6”) inches below the existing ground surface. A buffer area of at
least five (5) feet shall be in place adjacent to stream banks. The buffer area can either be the
existing vegetation that is left undisturbed or re-established by planting new vegetation if
clearing and grubbing was required.

Unclassified Excavation: Cut sections shall be graded in accordance with the typical sections
and plan grades. Permanent erosion control BMP’s should be placed as soon as possible after the
cut material has been moved. Fill sections that are completed shall have permanent erosion
control BMP’s placed. Fill sections that are not completed will be either permanently or
temporarily grassed until additional material is made available to complete these sections. The
contractor may have to stockpile unclassified excavation. No additional compensation will be
made for stockpiling operations.

Disturbed areas that remain inactive for a period of more than fourteen (14) days shall be

temporary grassed and mulched. Temporary grassing and mulching shall only be paid one time
for a given area.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 6349 CODE: (SP)
DATE: 10/20/2016
SUBJECT: Restricted Area
PROJECT: HSIP-0008-02(105) /107181301 — Covington County

NH-0008-02(096) / 105778301 — Covington County

The Bidder is hereby notified of the following utility restrictions:
Median

Southwest Covington Water Association crossing at Station 1120+40 (Refer to “Status of
Utilities, Median”): Restricted until January 15, 2017.

West Side of Southbound Lanes

AT&T, Southern Pine Electric, and Southwest Covington Water Association (Refer to “Status of
Utilities, West of SB Lane”): Restricted until August 1, 2017.

The Contractor shall not access the areas listed above until the dates mentioned above. Upon
written notification by the Engineer, the Contractor will be allowed earlier access without a
penalty in the contract time.

Should the Contractor not have access to this area by August 1, 2017, the contract time will be
extended if the contractor can show that the critical path of the project has been impacted due to
this non-access. However, no monetary compensation shall be allowed for not having access to
this area by August 1, 2017.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO NOTICE TO BIDDERS NO. 6411
DATE: 06/06/2016
The goal is _10 percent for the Disadvantaged Business Enterprise. The low bidder is required to
submit Form OCR-481 for all DBEs. Bidders are advised to check the bid tabulation link for this
project on the MDOT website at:

http://sp.gomdot.com/Contract%20Administration/BidSystems/Pages/letting%20calendar.aspx

Bid tabulations are usually posted by 3:00 pm on Letting Day.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 6411 CODE: (SP)
DATE: 06/06/2016

SUBJECT: DISADVANTAGED BUSINESS ENTERPRISES IN FEDERAL-AID
HIGHWAY CONSTRUCTION

This contract is subject to the "Moving Ahead for Progress in the 21% Century Act (MAP-21)" and
applicable requirements of "Part 26, Title 49, Code of Federal Regulations™. Portions of the Act
are set forth in this Notice as applicable to compliance by the Contractor and all of the Act, and
the MDOT DBE Program, is incorporated by reference herein.

The Department has developed a Disadvantaged Business Enterprise Program that is applicable to
this contract and is made a part thereof by reference.

Copies of the program may be obtained from:

Office of Civil Rights

Mississippi Department of Transportation
P. O. Box 1850

Jackson, Mississippi 39215-1850

POLICY

It is the policy of the Mississippi Department of Transportation to provide a level playing field, to
foster equal opportunity in all federally assisted contracts, to improve the flexibility of the DBE
Program, to reduce the burdens on small businesses, and to achieve that amount of participation
that would be obtained in a non-discriminatory market place. Indoing so, it is the policy of MDOT
that there will be no discrimination in the award and performance of federally assisted contracts
on the basis of race, color, sex, age, religion, national origin, or any handicap.

ASSURANCES THAT CONTRACTORS MUST TAKE

MDOT will require that each contract which MDOT signs with a sub-recipient or a Contractor,
and each subcontract the Prime Contractor signs with a Subcontractor, includes the following
assurances:

“The Contractor, subrecipient or Subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The Contractor shall carry out applicable
requirements of 49 CFR 26 in the award and administration of federally assisted contracts. Failure
by the Contractor to carry out these requirements is a material breach of this contract, which may
result in the termination of this contract or such other remedy as MDOT deems appropriate.”

DEFINITIONS
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-2- Notice to Bidders No. 6411 — Cont’d.

For purposes of this provision the following definitions will apply:

"Disadvantaged Business" means a small business concern: (a) which is at least 51 percent owned
by one or more socially and economically disadvantaged individual(s) or in the case of any
publicly owned business, at least 51 percent of the stock of which is owned by one or more socially
and economically disadvantaged individual(s); and (b) whose management and daily business
operations are controlled by one or more of the socially and economically disadvantaged
individual(s) who own it. It is important to note that the business owners themselves must control
the operations of the business. Absentee ownership or title ownership by an individual who does
not take an active role in controlling the business is not consistent with eligibility as a DBE under
CFR 49 Part 26.71.

CONTRACTOR'S OBLIGATION

The Contractor and all Subcontractors shall take all necessary and reasonable steps to ensure that
DBE firms can compete for and participate in the performance of a portion of the work in this
contract and shall not discriminate on the basis of race, color, national origin, religion or sex.
Failure on the part of the Contractor to carry out the DBE requirements of this contract constitutes
a breach of contract and after proper notification the Department may terminate the contract or
take other appropriate action as determined by the Department.

When a contract requires a zero percent (0%) DBE goal, the Contractor still has the responsibility
to take all necessary and reasonable steps to ensure that DBE firms can compete for and participate
in the performance of the work in the contract. In this case, all work performed by a certified DBE
firm is considered to be a “race neutral” measure and the Department will receive DBE credit
towards the overall State goals when the DBE firm is paid for their work. If the Prime Contractor
is a certified DBE firm, the Department can receive DBE credit only for the work performed by
the Prime Contractor’s work force or any work subcontracted to another DBE firm. Work
performance by a non-DBE Subcontractor is not eligible for DBE credit.

CONTRACT GOAL

The goal for participation by DBEs is established for this contract in the attached Supplement. The
Contractor shall exercise all necessary and reasonable steps to ensure that participation is equal to
or exceeds the contract goal.

If the percentage of the contract that is proposed for DBES is 1% or greater, it shall be so stated on
the last bid sheet of the proposal.

The apparent lowest responsive bidder shall submit to the Office of Civil Rights Form OCR-481,
signed by the Prime Contractor and the DBE Subcontractors, no later than the 3™ business day
after opening of the bids.

Form OCR-481 is available on the MDOT website at GOMDOT.com, then Divisions, Civil Rights,
Forms, DBE, MDOT Projects, or by calling 601-359-7466.
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FORMS ARE AVAILABLE FROM THE OFFICE OF CIVIL RIGHTS

The OCR-481 Form must contain the following information:

The name and address of each certified DBE Contractor / Supplier;

The Reference Number, percent of work and the dollar amount of each item. If a portion of an
item is subcontracted, a breakdown of that item including quantities and unit price must be
attached, detailing what part of the item the DBE firm is to perform and who will perform the
remainder of the item.

If the DBE Commitment shown on the last bid sheet of the proposal, does not equal or exceed the
contract goal, the bidder must submit, to MDOT Contract Administration Division prior to bid
opening, information to satisfy the Department that adequate good faith efforts have been made to
meet the contract goal.

Failure of the lowest bidder to furnish acceptable proof of good faith efforts, submitted to MDOT
Contract Administration Division prior to bid opening, shall be just cause for rejection of the

proposal. Award may then be made to the next lowest responsive bidder or the work may be re-
advertised.

The following factors are illustrative of matters the Department will consider in judging whether
or not the bidder has made adequate good faith effort to satisfy the contract goal.

1)

(@)

3)

(4)

()

(6)

()

Whether the bidder attended the pre-bid meeting that was scheduled by the Department to
inform DBEs of subcontracting opportunities;

Whether the bidder advertised in general circulation, trade association, and minority-focus
media concerning the subcontracting opportunities;

Whether the bidder provided written notice to a reasonable number of specific DBEs that
their interest in the contract is being solicited,;

Whether the bidder followed up initial solicitations of interest by contacting DBEs to
determine with certainty whether they were interested,

Whether the bidder selected portions of the work to be performed by DBEs in order to
increase the likelihood of meeting the contract goal;

Whether the bidder provided interested DBEs with adequate information about the plans,
specifications and requirements of the contract;

Whether the bidder negotiated in good faith with interested DBEs and did not reject them

as unqualified without sound reasons based on a thorough investigation of their capabilities;
and
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(8) Whether the bidder made efforts to assist interested DBEs in obtaining any required bonding
or insurance.

(9) Whether the bidder has written notification to certified DBE Contractors soliciting
subcontracting for items of work in the contract.

(10) Whether the bidder has a statement of why an agreement was not reached.

The bidder’s execution of the signature portion of the proposal shall constitute execution of the
following assurance:

The bidder hereby gives assurance pursuant to the applicable requirements of "Moving Ahead
for Progress in the 21% Century Act (MAP-21)" and applicable requirements of "Part 26, Title
49, Code of Federal Regulations” that the bidder has made a good faith effort to meet the
contract goal for DBE participation for which this proposal is submitted.

DIRECTORY

A list of “Certified DBE Contractors” which have been certified as such by the Mississippi
Department of Transportation and other Unified Certification Partners (UPC) can be found on the
Mississippi Department of Transportation website at www.gomdot.com. The DBE firm must be
certified at the time the project is let and approved by MDOT to count towards meeting the DBE
goal.

REPLACEMENT

If a DBE Subcontractor cannot perform satisfactorily, and this causes the OCR-481 commitment
to fall below the contract goal, the Contractor shall take all necessary reasonable steps to replace
the DBE with another certified DBE Subcontractor or submit information to satisfy the Mississippi
Department of Transportation that adequate good faith efforts have been made to replace the DBE.
The replacement DBE must be a DBE who was on the Department's list of "Certified DBE
Contractors” when the job was let, and who is still active. All DBE replacements must be approved
by the Department.

Under no circumstances shall the Prime or any Subcontractor perform the DBE's work (as shown
on the OCR-481) without prior written approval from the Department. See "Sanctions" at the end
of this document for penalties for performing DBE's work.

When a Contractor proposes to substitute/replace/terminate a DBE that was originally named on
the OCR-481, the Contractor must obtain a release, in writing, from the named DBE explaining
why the DBE Subcontractor cannot perform the work. A copy of the original DBE's release must
be attached to the Contractor's written request to substitute/replace/terminate along with
appropriate Subcontract Forms for the substitute/replacement/terminated Subcontractor, all of
which must be submitted to the DBE Coordinator and approved, in advance, by MDOT.
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GOOD FAITH EFFORTS

To demonstrate good faith efforts to replace any DBE that is unable to perform successfully, the
Contractor must document steps taken to subcontract with another certified DBE Contractor. Such
documentation shall include no less than the following:

(1) Proof of written notification to certified DBE Contractors by certified mail that their interest
is solicited in subcontracting the work defaulted by the previous DBE or in subcontracting
other items of work in the contract.

(2) If the Prime Contractor is a certified DBE firm, only the value of the work actually performed
by the DBE Prime can be counted towards the project goal, along with any work
subcontracted to a certified DBE firm.

(3) If the Contractor is not a DBE, the work subcontracted to a certified DBE Contractor will be
counted toward the goal.

(4) The Contractor may count toward the goal a portion of the total dollar value of a contract
with a joint venture eligible under the standards of this provision equal to the percentage of
the DBE partner in the joint venture.

(5) Expenditures to DBEs that perform a commercially useful function may be counted toward
the goal. A business is considered to perform a commercially useful function when it is
responsible for the execution of a distinct element of the work and carries out its
responsibilities by actually performing, managing, and supervising the work involved.

(6) The Contractor may count 100% of the expenditures for materials and supplies obtained from
certified DBE suppliers and manufacturers that produce goods from raw materials or
substantially alters them for resale provided the suppliers and manufacturers assume the
actual and contractual responsibility for the provision of the materials and supplies. The
Contractor may count sixty percent (60%) of the expenditures to suppliers that are not
manufacturers, provided the supplier performs a commercially useful function in the supply
process. Within 30 days after receipt of the materials, the Contractor shall furnish to the
DBE Coordinator invoices from the certified supplier to verify the DBE goal.

(7) Any work that a certified DBE firm subcontracts or sub-subcontracts to a non-DBE firm will
not count towards the DBE goal.

(8) Only the dollars actually paid to the DBE firm may be counted towards the DBE goal.
Failure of the Contractor to demonstrate good faith efforts to replace a DBE Subcontractor that
cannot perform as intended with another DBE Subcontractor, when required, shall be a breach of

contract and may be just cause to be disqualified from further bidding for a period of up to 12
months after notification by certified mail.
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PRE-BID MEETING

A pre-bid meeting will be held in Amphitheater 1 & 2 of the Hilton Jackson located at 1-55 and
County Line Road, Jackson, Mississippi at 2:00 P.M. on the day preceding the date of the bid
opening.

This meeting is to inform DBE firms of subcontracting and material supply opportunities.
Attendance at this meeting is considered of prime importance in demonstrating good faith effort
to meet the contract goal.

PARTICIPATION / DBE CREDIT

Participation shall be counted toward meeting the goal in this contract as follows:

(1) If the Prime Contractor is a certified DBE firm, only the value of the work actually performed
by the DBE Prime can be counted towards the project goal, along with any work
subcontracted to a certified DBE firm.

(2) If the Contractor is not a DBE, the work subcontracted to a certified DBE Contractor will be
counted toward the goal.

(3) The Contractor may count toward the goal a portion of the total dollar value of a contract
with a joint venture eligible under the standards of this provision equal to the percentage of
the DBE partner in the joint venture.

(4) Expenditures to DBEs that perform a commercially useful function may be counted toward
the goal. A business is considered to perform a commercially useful function when it is
responsible for the execution of a distinct element of the work and carries out its
responsibilities by actually performing, managing, and supervising the work involved.

(5) The Contractor may count 100% of the expenditures for materials and supplies obtained from
certified DBE suppliers and manufacturers that produce goods from raw materials or
substantially alters them for resale provided the suppliers and manufacturers assume the
actual and contractual responsibility for the provision of the materials and supplies. The
Contractor may count sixty percent (60%) of the expenditures to suppliers that are not
manufacturers, provided the supplier performs a commercially useful function in the supply
process. Within 30 days after receipt of the materials, the Contractor shall furnish to the
DBE Coordinator invoices from the certified supplier to verify the DBE goal.

(6) Any work that a certified DBE firm subcontracts or sub-subcontracts to a non-DBE firm will
not count towards the DBE goal.

(7) Only the dollars actually paid to the DBE firm may be counted towards the DBE goal.
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AWARD
Award of this contract to the low bidder will be contingent upon the following conditions:
(1) Concurrence from Federal Highway Administration, when applicable.

(2) Bidder must submit to the Office of Civil Rights for approval, Form OCR-481 (DBE
Commitment) no later than the 3" business day after opening of the bids to satisfy the
Department and that adequate good faith efforts have been made to meet the contract goal.
For answers to questions regarding Form OCR-481, contact the MDOT Office of Civil
Rights at (601) 359-7466.

(3) Bidder must include OCR-485 information with their bid proposal listing all firms that
submitted quotes for material supplies or items to be subcontracted. OCR-485 information
must be included with the bid proposal. If the OCR-485 information is not included as part
of bid proposal, your bid will be deemed irregular.

Prior to the start of any work, the bidder must notify the Project Engineer, in writing, of the name
of the designated "DBE Liaison Officer"” for this project. This notification must be posted on the
bulletin board at the project site.

DEFAULT

It the contract goal established by MDOT in this proposal is 1% or greater, it must be met to fulfill
the terms of the contract. The Contractor may list DBE Subcontractors and items that exceed
MDOT's contract goal, but should unforeseen problems arise that would prevent a DBE from
completing its total commitment percentage, the Contractor will meet the terms of the contract as
long as it meets or exceeds MDOT's Contract Goal. For additional information, refer to
"Replacement™ section of this Notice.

DBE REPORTS

(1) OCR-481: Refer to "CONTRACT GOAL" section of this Notice to Bidders for
information regarding this form.

(2) OCR-482: At the conclusion of the project the Contractor will submit to the Project
Engineer for verification of quantities and further handling Form OCR-482 whereby the
Contractor certifies to the amounts of payments made to each Contractor / Supplier. The
Project Engineer shall submit the completed Form OCR-482 to the DBE Coordinator (Office
of Civil Rights). Final acceptance of the project is dependent upon Contract Administration
Division's receipt of completed Form OCR-482 which they will receive from the Office of
Civil Rights.

(3) OCR-483: The Project Engineer/Inspector will complete Form OCR-483, the
Commercially Useful Function (CUF) Performance Report, in accordance with MDOT
S.0.P. No. OCR-03-09-01-483. Evaluations reported on this form are used to determine
whether or not the DBE firm is performing a CUF. The Prime Contractor should take
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corrective action when the report contains any negative evaluations. DBE credit may be
disallowed and/or other sanctions imposed if it is determined the DBE firm is not performing
a CUF. This form should also be completed and returned to the DBE Coordinator (Office of
Civil Rights).

(4) OCR-484: Each month, the Contractor will submit to the Project Engineer OCR-484
certifying payments to all Subcontractors. This OCR-484 will be attached to the monthly
estimate for further processing. Failure of the Contractor to submit the OCR-484 will result
in the estimate not being processed and paid.

(5) OCR-485: Bidder must submit signed form with bid proposal of all firms that submitted
quotes for material supplies or items to be subcontracted. If the OCR-485 information is
not included as part of bid proposal, your bid will be deemed irregular.

(6) OCR-487: Only used by Prime Contractors that are certified DBE firms. This form is used
in determining the exact percentage of DBE credit for the specified project. It should be
returned to MDOT with the OCR-481 form, or can also be returned with the Permission to
Subcontract Forms (CAD-720, CAD-725 and CAD-521).

SANCTIONS

The Department has the option to enforce any of the following penalties for failure of the Prime
Contractor to fulfill the DBE goal as stated on the OCR-481 form or any violations of the DBE
program guidelines:

(1) Disallow credit towards the DBE goal
(2) Withhold progress estimate payments

(3) Deduct from the final estimate or recover an amount equal to the unmet portion of the DBE
goal which may include additional monetary penalties as outlined below based on the number
of offenses and the severity of the violation as determined by MDOT.

1t Offense 10% of unmet or $5,000 lump or Both
portion of goal sum payment

2" Offense 20% of unmet or $10,000 lump or Both
portion of goal sum payment

3 Offense 40% of unmet or $20,000 lump or  $20,000 lump sum
portion of goal sum payment payment and debarment

(4) Debar the Contractor involved from bidding on Mississippi Department of Transportation
projects.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 6526 CODE: (SP)
DATE: 06/23/2016
SUBJECT: Removal of Obstructions
PROJECT: NH-0008-02(096) /105778301 - Covington County

The bidder is hereby advised of the potential for the buildings listed below to contain materials
contaminated with asbestos, a hazardous air pollutant.

The bidder's attention is called to Notices to Bidders entitled "Status of Right-of-Way" for
pertinent information concerning asbestos, if any, contained in the buildings listed below to be
removed by the Contractor.

The Contractor shall remove the following obstructions in accordance with Section 202,
Removal of Structures and Obstructions, and Subsection 107.25, Hazardous and/or Toxic Waste
Procedures, of the 2004 Edition of the Mississippi Standard Specifications for Road and Bridge
Construction. Payment for removal and disposal of the obstruction(s) listed herein, including
demolition, handling, loading, transporting and disposal of any asbestos containing materials,
shall be made under the applicable subsection of the Basis of Payment portion of Section 202 -
Removal of Structures and Obstructions:

1. One (1) Metal sign (only posts are remaining) located approximately 80 feet right of
centerline of project at Station 1223+90. The improvement has been inspected and no
ACM'S were identified.

2. One (1) Exterior Light located approximately 80 feet right of centerline of project at
Station 1222+84. The improvement has been inspected and no ACM'S were identified.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 6728 CODE: (SP)
DATE: 10/25/2016
SUBJECT: Adjustments for Bituminous Materials

Bidders are advised that Subsection 907-402.03.1.2, Tack Coat, in Special Provision 907-402,
allows the Contractor several options for OGFC tack coat. Regardless of the tack coat used, the
monthly material adjustment, as referenced in Section 109 of the Standard Specifications, will be
made using the base and current prices of tack coat Grade PG 76-22.

Bidders are also advised that the specifications allow the use of RC-70, RC-250, RC-800, RS-1,
RS-2, MC-30, MC-250, MS-2h, CMS-2h, LD-7, CQS-1h, ETAC-H, NTSS-1HM, and SS-1H, in
various other construction operations. If the Contractor uses one of these bituminous materials,
the monthly material adjustment will be made using the base and current prices of the materials
shown below.

Material Adjustment Made

Materials Used Based on Prices For

RC-70, 250, 800 MC-70
RS-1, 2 CRS-2

MC-30, 250 MC-70
MS-2h, CMS-2h SS-1

LD-7, CQS-1h, ETAC-H,

NTSS-1HM, SS-1H Css-1
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General Decision Number: MS160228 01/08/2016 MS228
Superseded General Decision Number: MS20150228
State: Mississippi

Construction Type: Highway

Counties: Claiborne, Covington, Franklin, Issaquena, Sharkey,
Walthall and Wilkinson Counties in Mississippi.

HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.15 for calendar year 2016 applies to all contracts
subject to the Davis-Bacon Act for which the solicitation was
issued on or after January 1, 2015. If this contract is covered
by the EO, the contractor must pay all workers in any
classification listed on this wage determination at least
$10.15 (or the applicable wage rate listed on this wage
determination, if it is higher) for all hours spent performing
on the contract in calendar year 2016. The EO minimum wage rate
will be adjusted annually. Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/08/2016

SUMS2010-047 08/04/2014

Rates Fringes

CARPENTER (Form Work Only)....... S 12.26 0.12
CARPENTER, Excludes Form Work....$ 14.21 0.00
CEMENT MASON/CONCRETE FINISHER...$ 13.23 0.00
ELECTRICTIAN. & i ittt it e ettt eeeennn S 22.64 7.73
HIGHWAY/PARKING LOT STRIPING:

Truck Driver (Line Striping

TrUCK) vttt e ettt ettt ettt eeeeeeeenn $ 12.63 0.00
INSTALLER - GUARDRAIL........v... S 11.42 0.00
INSTALLER — SIGN. ...t ieeeeeenans S 12.04 0.00
TRONWORKER, REINFORCING.......... S 16.43 0.00
LABORER: Asphalt, Includes
Raker, Shoveler, Spreader and
Distributor........c.cuui.. $ 10.26 0.00
LABORER: Common or General,

including concrete work.......... $ 10.24 0.00
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LABORER: Flagger.......eeeeeee..
LABORER: Grade Checker..........
LABORER: LandscCape€....eeeeeeee..

LABORER: Mason Tender -
Cement/Concrete. .o

LABORER: Pipelayver...........o...
LABORER: Laborer-Cones/
Barricades/Barrels -
Setter/Mover/Sweeper. ... c.cuuue...

OPERATOR: Asphalt Spreader......

OPERATOR:
Backhoe/Excavator/Trackhoe.......

OPERATOR: Broom/Sweeper.........
OPERATOR: Bulldozer.............
OPERATOR: Concrete Saw..........
OPERATOR: Crane..........eeveeun..
OPERATOR: Distributor...........
OPERATOR: Drill.....c.ciuiiiieeenn.
OPERATOR: Grader/Blade..........
OPERATOR: Loader.....eeeeeeeeenn
OPERATOR: Mechanic..............
OPERATOR: Milling Machine.......
OPERATOR: MixXe€r.....'eeeeeeeeons
OPERATOR: Oiller.... et ennnnn

OPERATOR: Paver (Asphalt,
Aggregate, and Concrete).........

OPERATOR: Piledriver............
OPERATOR: Roller (All Types)....
OPERATOR: ScCraper..........ce...
OPERATOR: Tractor...............
OPERATOR: Trencher..............

TRUCK DRIVER: Flatbed Truck.....
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TRUCK DRIVER: Lowboy Truck...... S 12.49 0.00
TRUCK DRIVER: Mechanic.......... $ 12.35 0.00

TRUCK DRIVER: Off the Road
0 < $ 12.31 0.00

TRUCK DRIVER: Water Truck....... $ 13.15 0.00

TRUCK DRIVER: Dump Truck (All
4 1= $ 11.64 0.00

TRUCK DRIVER: Semi/Trailer

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.
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Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-0OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is

based.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
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With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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SUPPLEMENT TO FORM FHWA-1273
DATE: 01/06/2016

SUBJECT: Final Certificate and Contract Provisions for Subcontracts

All subcontracts shall be in writing and contain all pertinent provisions and requirements of the
prime contract.

Each “Request for Permission to Subcontract” (Mississippi Department of Transportation Form
CAD-720) shall include a copy of subcontract upon request for review by the Mississippi
Department of Transportation. The federal contract provisions may be omitted from the
subcontract copy submitted for review provided the Contractor certifies that the provisions will
be physically incorporated into the agreement furnished to the Subcontractor.

In lieu of submitting a copy of the subcontract for review, the Contractor may certify that the
subcontract agreement is in writing and that it contains all the requirements and pertinent
provisions of the prime contract.

Each Subcontractor will be required to provide a copy of the subcontract agreement for contract

compliance reviews, along with physical evidence (copy of FHWA-1273) that requirements and
pertinent provisions have been provided for review and adherence.

The Contractor is hereby advised of the requirements set forth in the following Attachment (Title
46 - Shipping) as it pertains to the implementation of Cargo Preference Act (CPA) requirements
in the Federal-aid Highway Program.

By signing this contract, the Contractor agrees to conform to the requirements of the CPA.
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Attachment
Title 46- Shipping

Volume: 8

Date: 2014-10-01

Original Date: 2014-10-01

Title: Section 381.7 - Federal Grant, Guaranty, Loan and Advance at Funds Agreements.

Context: Title 46- Shipping. CHAPTER II- MARITIME ADMINISTRATION, DEPARTMENT OF
TRANSPORTATION. SUBCHAPTER J - MISCELLANEOUS. PART 381 - CARGO PREFERENCE-U.S.-
FLAG VESSELS.

8§ 381.7 Federal Grant, Guaranty, Loan and Advance of Funds Agreements.

In order to insure a fair and reasonable participation by privately owned United States-flag commercial
vessels in transporting cargoes which are subject to the Cargo Preference Act of 1954 and which are
generated by U.S. Government Grant, Guaranty, Loan and/or Advance of Funds Programs, the head of
each affected department or agency shall require appropriate clauses to be inserted in those Grant.
Guaranty; Loan and/or Advance of Funds Agreements and all third party contracts executed between the
borrower/grantee and other parties, where the possibility exists for ocean transportation of items
procured, contracted for or otherwise obtained by or on behalf of the grantee, borrower, or any of their
contractors or subcontractors. The clauses required by this part shall provide that at least 50 percent of
the freight revenue and tonnage of cargo generated by the U.S. Government Grant, Guaranty, Loan or
Advance of Funds be transported on privately owned United States-flag commercial vessels. These
clauses shall also require that all parties provide to the Maritime Administration the necessary shipment
information as set forth in § 381.3. A copy of the appropriate clauses required by this part shall be
submitted by each affected agency or department to the Secretary, Maritime Administration, for approval
no later than 30 days after the effective date of this part. The following are suggested acceptable clauses
with respect to the use of United States-flag vessels to be incorporated in the Grant, Guaranty, Loan
and/or Advance of Funds Agreements as well as contracts and subcontracts resulting therefrom:

(a) Agreement Clauses. "Use of United States-flag vessels:

"(1) Pursuant to Pub. L 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean
vessel, shall be transported on privately owned United States-flag commercial vessels, if available.

"(2) Within 20 days following the date of loading for shipments originating within the United States or
within 30 working days following the date of loading for shipments originating outside the United States, a
legible copy of a rated, 'on-board' commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through
the prime contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo,
Office of Market Development, Maritime Administration, Washington, DC 20590."

(b) Contractor and Subcontractor Clauses. "Use of United States-flag vessels: The contractor agrees --
"(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the
gross tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved,
whenever shipping any equipment, material, or commodities pursuant to this contract, to the extent such
vessels are available at fair and reasonable rates for United States-flag commercial vessels.

"(2) To furnish within 20 days following the date of loading for shipments originating within the United
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States or within 30 working days following the date of loading for shipments originating outside the
United States, a legible copy of a rated, 'on-board' commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b) (1) of this section to both the Contracting Officer (through
the prime contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo,
Office of Market Development, Maritime Administration, Washington, DC 20590.

"(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.”

(Reorganization Plans No.21 of 1950(64 Stat. 1273) and No. 7 of 1961 (75 Stat. 840) as amended by

Pub. L 91.469 (84 Stat 1036) and Department of Commerce Organization Order 10-8 (38 FR 19707, July
23, 1973)) (42 FR 57126, Nov. 1, 1977]

89



FHWA-1273-- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I.  General
Il.  Nondiscrimination
Ill.  Nonsegregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act
Provisions
VI.  Subletting or Assigning the Contract
VII.  Safety: Accident Prevention
VIIl. False Statements Concerning Highway Projects
IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act
X.  Compliance with Governmentwide Suspension and
Debarment Requirements
XI.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
S0.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.
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4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All  such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorites and women who are
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applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
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with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT'’s
U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each
work classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minorities and
women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
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will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

IIl. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
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paid to such laborers or mechanics, subject to the provisions
of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(i) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the wage
rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and so
advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
shall refer the questions, including the views of all interested
parties and the recommendation of the contracting officer, to
the Wage and Hour Administrator for determination. The Wage
and Hour Administrator, or an authorized representative, will
issue a determination within 30 days of receipt and so advise
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the contracting officer or will notify the contracting officer within
the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first day
on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benéefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
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Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b. (1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 85.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(ii) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly
from the full wages earned, other than permissible
deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification of work performed, as
specified in the applicable wage determination incorporated
into the contract.
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(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly
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rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.
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d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR
5.12(a)(1).

c. The penalty for making false statements is prescribed in
the U.S. Criminal Code, 18 U.S.C. 1001.

96
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V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for wunpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liguidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activites of the leased
employees;

(2) the prime contractor remains responsible for the quality
of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all other
Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such cther of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfilment of the
contract.  Written consent will be given only after the
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contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2.1t is a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIll. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:
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"Whoever, being an officer, agent, or employee of the
United States, or of any State or Territory, or whoever, whether
a person, association, firm, or corporation, knowingly makes
any false statement, false representation, or false report as to
the character, quality, quantity, or cost of the material used or
to be used, or the quantity or quality of the work performed or
to be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
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covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e.The terms ‘“covered transaction,” "debarred,”
"suspended,” "ineligible," "participant,” "person," “principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.
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i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* k k k%

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion - First Tier
Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any
of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms ‘“covered transaction,” "debarred,”
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
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department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* Kk k k%

Certification Regarding Debarment, Suspension,
Ineligibility and  Voluntary  Exclusion--Lower  Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* ok ok ok Kk

Xl. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

100
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NOTICE OF REQUIREMENTS FOR AFFIRMATIVE
ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITY (EXECUTIVE ORDER 11246)

1. The Offeror’s or Bidder’s attention is called to the “Equal
Opportunity Clause” and the “Standard Federal Equal Employment
Opportunity Construction Contract Specifications” set forth herein.

2. The goal for female participation, expressed in percentage terms for
the Contractor’s aggregate workforce in each trade on all construction
work, is 6.9%.

Until further notice Goals for minority
participation for

each trade (percent)

SHSA Cities:
Pascagoula - Moss Point 16.9
Biloxi - Gulfport 19.2
Jackson 30.3
SMSA Counties:
Desoto 323
Hancock, Harrison, Stone 19.2
Hinds, Rankin 30.3
Jackson 16.9
Non-SMSA Counties:
George, Greene 26.4
Alcorn, Benton, Bolivar, Calhoun, Carroll, Chickasaw,
Clay, Coahoma, Grenada, Itawamba, Lafayette, Lee,
Leflore, Marshall, Monroe, Montgomery, Panola,
Pontotoc, Prentiss, Quitman, Sunflower, Tallahatchie,
Tate, Tippah, Tishomingo, Tunica, Union,
Washington, Webster, Yalobusha 26.5
Attala, Choctaw, Claiborne, Clarke, Copiah, Covington,
Franklin, Holmes, Humphreys, Issaquena, Jasper, Jefferson,
Jefferson Davis, Jones Kemper, Lauderdale, Lawrence,
Leake, Lincoln, Lowndes, Madison, Neshoba, Newton,
Noxubee, Oktibbeha, Scott, Sharkey, Simpson, Smith,
Warren, Wayne, Winston, Yazoo 320
Forrest, Lamar, Marion, Pearl River, Perry, Pike,
Walthall 271.7
Adams, Amite, Wilkinson 304

(06/28/2012)
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These goals are applicable to all the Contractor’s construction work
(whether or not it is Federal or federally assisted) performed in the
covered area. If the contractor performs construction work in a
geographical area located outside of the covered area, it shall apply the
goals established for such geographical area where the work is actually
performed. With regard to this second area, the contractor also is subject
to the goals for both its federally involved and nonfederally involved
construction.

The Contractor’s compliance with the Executive Order and the
regulations in CFR Part 60-4 shall be based on its implementation of the
Equal Opportunity clause, specific affirmative action obligations required
by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet
the goals. The hours of minority and female employment and training
must be substantially uniform throughout the length of the contract, and
in each trade, and the Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of
minority or female employees or trainees from Contractor to Contractor
or from project to project for the sole purpose of meeting the Contractor’s
goals shall be a violation of the contract, the Executive Order and the
regulations in 41 CFR Part 60-4.2(d). Compliance with the goals will be
measured against the total work hours performed.

3. The Contractor shall provide written notification to the Director of
the Office of Federal Contract Compliance Programs within 10 working
days of award of any construction subcontract in excess of $10,000 at
any tier for construction work under the contract resulting from this
solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the
subcontractor, estimated dollar amount of the subcontract; estimated
starting and completion dates of the subcontract; and the geographical
area in which the subcontract is to be performed.

4. As used in this Notice, and in the contract resulting from this
solicitation, the “covered area” is to the county and city (if any), stated in
the advertisement.

5. The notification required in Paragraph 3 shall be addressed to the
following:

Contract Compliance Officer

Mississippi Department of Transportation
P.O. Box 1850

Jackson, Mississippi 39215-1850



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-101-4 CODE: (IS)
DATE: 11/05/2008
SUBJECT: Definitions

Section 101, Definitions and Terms, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-101.02--Definitions. Replace the following definitions in Subsection 101.02 on pages 3
through 13.

Contract - The written agreement between the Mississippi Transportation Commission and the
Contractor setting forth the obligations of the parties thereunder, including but not limited to, the
performance of the work, the furnishing of labor and materials, and the basis of payment.

The contract includes the invitation for bids, proposal, contract form and contract bonds,
specifications, supplemental specifications, interim specifications, general and detailed plans,
special provisions, notices to bidders, notice to proceed, and also any agreements that are
required to complete the construction of the work in an acceptable manner, including authorized
extensions thereof, all of which constitute one instrument.

Contract Bonds - The approved form of security, executed by the Contractor and the
Contractor’s Surety(ies), guaranteeing complete execution of the contract and all supplemental
agreements pertaining thereto and the payment of all legal debts pertaining to the construction of
the project. This term includes Performance and Payment Bond(s).

Surety - A corporate body, qualified under the laws of Mississippi, which is bound with and for
the successful bidder by "contract bond(s)" to guarantee acceptable performance of the contract
and payment of all legal taxes and debts pertaining to the construction of the project, including
payment of State Sales Tax as prescribed by law, and any overpayment made to the Contractor.

Add the following to the list of definitions in Subsection 101.02 on pages 3 through 13.

Performance Bond - The approved form of security, executed by the Contractor and issued by
the Contractor’s Surety(ies), guaranteeing satisfactory completion of the contract and all
supplemental agreements pertaining thereto.

Payment Bond - The approved form of security, executed by the Contractor and issued by the
Contractor’s Surety(ies), guaranteeing the payment of all legal debts pertaining to the
construction of the project including, but not limited to, the labor and materials of subcontractors
and suppliers to the prime contractor.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-102-12 CODE: (SP)
DATE: 11/18/2015
SUBJECT: Bidding Requirements and Conditions

Section 102, Bidding Requirements and Conditions, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows.

907-102.06--Preparation_of Proposal. Delete Subsection 102.06 on pages 17 thru 19 and
substitute the following.

907-102.06--Preparation of Proposal. MDOT will receive bids for construction projects online
using the Bid Express Service (BIDX).

The Bidder’s complete proposal (Certification of Performance, Certification Regarding Non-
Collusion, etc.) will be submitted to MDOT electronically via the Bid Express Service no later
than the day and at the time bids are to be received. Bidders will be responsible for joining Bid
Express and getting all necessary clearances and a digital 1D in sufficient time for Bid Express
to submit their bid.

Bid Express files shall be downloaded from http://www.bidx.com. Bidders are to select
Mississippi Department of Transportation under the U.S. AGENCY drop down menu and select
the desired project. After completing all necessary data, the Bidders shall submit their bid to Bid
Express in sufficient time for the bid to be properly sent to MDOT.

Bids submitted via the Bid Express Service will constitute the official bid and shall be digitally
signed and delivered to the Department by the Bid Express Service.

It is the responsibility of every bidder to check for any addendum or modification to the contract
document(s) for which they intend to submit a response. It shall be the bidder’s responsibility to
be sure they are in receipt of all addenda, pre-bid conference information, and/or questions and
answers provided at, or subsequent to, the pre-bid conference, if any are issued.

The Mississippi Transportation Commission has no responsibility for defects, irregularities or
other problems caused by the use of electronic media. Operation of this electronic media is done
at the sole risk of the user.

When the bid schedule contains a fixed contract unit price (FCP) for an item, this price shall be
the contract unit price for the item and no alteration shall be made by the bidder.

When an item in the proposal contains a choice to be made by the bidder, the bidder shall indicate

the choice in accordance with the INSTRUCTION TO BIDDERS in Section 905 - Proposal,
reference is made to Alternate Designs, Alternate Items, and Optional Items as defined in
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Subsection 101.02.

Where the bid schedule lists alternate designs or alternate items, the one alternate bid shall be
designated by bidding only that alternate, and thereafter no further choice will be permitted.

When the bid schedule lists optional items, the Contractor's selection may, but is not required to,
be made at the time of bidding. For optional items not pre-selected, the Contractor's selection shall
be made prior to or at the time of execution of the contract.

Each proposal issued will contain a Certification regarding debarment, suspension, and other
responsibility matters to be completed by the bidder. The Certification must be sworn to and shall
be under penalty of perjury and bidders are cautioned to read and understand its contents in entirety
before digitally signing the bid.

The Contractor shall provide immediate written notice to the Contract Administration Engineer
Division at any time, prior to or after award, that it is known a certification was erroneous when
executed or has become erroneous by reason of changed circumstances.

The bidder's proposal must be digitally signed by the individual, by one or more members of the
partnership, by one or more members or officers of each firm representing a joint venture, or by
one or more officers of a corporation; or by an agent of the Contractor legally qualified to bind the
Contractor and acceptable to the State. If the proposal is made by an individual, the individual’s
name and address must be shown; by a partnership, the name and address of each partnership
member must be shown; as a joint venture, the name and address of each member or officer of the
firms represented by the joint venture must be shown; by a corporation, the name of the corporation
and the business address of its corporate officials must be shown.

The address stated on the proposal shall be the bidder's permanent address until changed by written
notice to the Executive Director. All notices provided for in the contract shall be considered as
delivered to the Contractor when mailed or delivered to such address.

907-102.08--Proposal Guaranty. Delete the first and second paragraphs in Subsection 102.08 on
page 20 and substitute the following.

No proposal will be considered unless accompanied by certified check, cashier's check or bid bond,
made payable to the State of Mississippi, in an amount of not less than five percent (5%) of the
total amount of the proposal offered. The guaranty shall be evidence of good faith that, if awarded
the contract, the bidder will execute the contract and give performance and payment contract
bond(s) as stipulated in Subsection 907-103.05.1, 907-103.05.2, and as required by law.

If a bid bond is offered as guaranty, the bond must be made by a Surety acceptable to the Executive
Director and signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent and
the Bidder. Such bid bond shall also conform to the requirements and conditions stipulated in
Subsection 907-103.05.2 as applicable.

907-102.09--Delivery of Proposals. Delete the paragraph under Subsection 102.09 on page 20,
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and substitute the following.

Unless otherwise specified, each proposal shall be submitted online using the Bid Express service.
Proposal Forms are non-transferable and no name or names of interested parties may be shown
other than those to whom the proposal was issued. All proposals shall be submitted to Bid Express
prior to the time and place specified in the Notice to Contractors and on the Bid Express website.

907-102.10--Withdrawal or Revision of Proposals. Delete the paragraph under Subsection
102.10 on page 20, and substitute the following.

A bidder may withdraw or revise a proposal after it has been submitted to Bid Express any time
prior to the time set for opening proposals.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-103-11 CODE: (SP)
| DATE: 07/22/2015
SUBJECT: Award and Execution of Contract

Section 103, Award and Execution of Contract, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-103.04--Return of Proposal Guaranty. Delete the second paragraph of Subsection 103.04
on page 23 and substitute the following:

Certified checks or cashier's checks submitted as proposal guaranties, except those of the two
lowest bidders, will be returned within 10 days of contract award. The retained proposal
guaranty of the unsuccessful of the two lowest bidders will be returned within ten days following
the execution of a contract with the successful low bidder. The retained proposal guaranty of the
successful bidder will be returned after satisfactory performance and payment bonds have been
furnished and the contract has been executed.

In the event all bids are rejected by the Commission, certified checks or cashier's checks
submitted as proposal guaranty by all bidders will be returned within 10 days of rejection.

Delete Subsection 103.05 on page 23 and substitute the following:

907-103.05--Contract Bonds.

907-103.05.1--Requirement of Contract Bonds. Prior to the execution of the contract, the
successful bidder shall execute and deliver to the Executive Director a performance and payment
bond(s), in a sum equal to the full amount of the contract as a guaranty for complete and full
performance of the contract and the protection of the claimants and the Department for materials
and equipment and full payment of wages in accordance with Section 65-1-85 Miss. Code Ann.
(1972 as amended). In the event of award of a joint bid, each individual, partnership, firm or
corporation shall assume jointly the full obligations under the contract and the contract bond(s).

907-103.05.2--Form of Bonds. The form of bond(s) shall be that provided by or acceptable to
the Department. These bonds shall be executed by a Mississippi agent or qualified nonresident
agent and shall be accompanied by a certification as to authorization of the attorney-in-fact to
commit the Surety company. A power of attorney exhibiting the Surety's original seal
supporting the Mississippi agent or the qualified nonresident agent's signature shall be furnished
with each bond. The Surety company shall be currently authorized and licensed in good standing
to conduct business in the State of Mississippi with a minimum rating by A.M. Best of (A-) in
the latest printing "Best's Key Rating Guide" to write individual bonds up to ten percent of the
policy holders' surplus or listed on the current list of “Companies Holding Certificates of
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as
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published by the United States Department of the Treasury, Financial Management Service,
Circular 570 (latest revision as published and supplemented on the Financial Management
Service Web site and in the Federal Register) within the underwriting limits listed for that
Surety. The Mississippi agent or qualified nonresident agent shall be in good standing and
currently licensed by the Insurance Commissioner of the State of Mississippi to represent the
Surety company(ies) executing the bonds.

Surety bonds shall continue to be acceptable to the Commission throughout the life of the
Contract and shall not be canceled by the Surety without the consent of the Department. In the
event the Surety fails or becomes financially insolvent, the Contractor shall file a new Bond in
the amount designated by the Executive Director within thirty (30) days of such failure,
insolvency, or bankruptcy. Subsequent to award of Contract, the Commission or the Department
may require additional security for any supplemental agreements executed under the contract or
replacement security in the event of the surety(ies) loss of the ratings required above. Suits
concerning bonds shall be filed in the State of Mississippi and adjudicated under its laws without
reference to conflict of laws principles.

907-103.08--Failure to Execute Contract.. In the first sentence of Subsection 103.08 on page
24, change “bond” to “performance and payment bonds”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-104-5 CODE: (IS)
DATE: 05/01/2013
SUBJECT: Scope of Work

Section 104, Scope of Work, of the 2004 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is hereby amended as follows:

907-104.05--Removal and Disposal of All Materials From the Project. Delete the second
sentence of the first full paragraph of Subsection 104.05 on page 30 and substitute the following:

The Contractor shall also furnish the Engineer a certified letter stating that the area of disposal is
not in a wetland or in Waters of the U.S.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-104-6 CODE: (SP)
| DATE: 11/20/2014
SUBJECT: Partnering Process

Section 104, Scope of Work, of the 2004 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is hereby amended as follows:

907-104.01--Intent of Contract. At the end of Subsection 104.01 on Page 24, add the
following:

907-104.01.1--Partnering Process.

COVENANT OF GOOD FAITH AND FAIR DEALING:

This contract imposes an obligation of good faith and fair dealing in its performance and
enforcement.

The Contractor and the Department, with a positive commitment to honesty and integrity, agree
to the following mutual duties:

A. Each will function within the laws and statutes applicable to their duties and
responsibilities.

B. Each will assist in the other’s performance.
C. Each will avoid hindering the other's performance.
D. Each will proceed to fulfill its obligations diligently.
E. Each will cooperate in the common endeavor of the contract.
| The Mississippi Department of Transportation intends to encourage the foundation of a cohesive
partnership with the contractor and its principal subcontractors and supplier. This partnership
will be structured to draw on the strengths of each organization to identify and achieve reciprocal
goals. The objectives are effective and efficient contract performance and completion within
budget, on schedule, and in accordance with plans and specifications.
| FORMAL PARTNERING:
This partnership will be bilateral in make-up, and participation will be required by both MDOT

and the Contractor. Any cost associated with effectuating this partnering will be agreed to by
both parties and will be shared equally.
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To implement this partnering initiative prior to starting of work in accordance with the
requirements of Subsection 108.02 Notice to Proceed and prior to the preconstruction
conference, the contractor's management personnel and MDOT's District Engineer, will initiate a
partnering development seminar/team building workshop. The Contractor working with the
assistance of the District and the State Construction Engineer will make arrangements to
determine attendees for the workshop, agenda of the workshop, duration, and location. Persons
required to be in attendance will be the MDOT key project personnel, the contractor's on-site
project manager and key project supervision personnel of both the prime and principal
subcontractors and suppliers. The project design engineers, FHWA and key local government
personnel will be also be invited to attend as necessary. The contractors and MDOT will also be
required to have Regional/District and Corporate/State level managers on the project team.

Follow-up workshops may be held periodically throughout the duration of the contract as agreed
by the contractor and Mississippi Department of Transportation.

The establishment of a partnership charter on a project will not change the legal relationship of
the parties to the contract nor relieve either party from any of the terms of the contract.

INFORMAL PARTNERING:

If the Contractor and MDOT does not choose to have a Formal Partnering process or the contract
does not require a Mandatory Formal Partnering process, an informal partnering meeting shall be
conducted on at least a monthly basis. It will be mandatory that the Project Engineer and Project
Superintendent attend the meeting. It is recommended that MDOT Inspectors, foremen, and
other project managers attend the meeting.

The Project Engineer will be responsible for taking minute of the meeting. As soon as practical
after the meeting, the Engineer will send a copy of the minutes of the meeting to the Contractor,
District Construction Engineer, and State Construction Engineer. The Contractor will have 30
days to dispute the contents of the minutes or they will become an official record of the project.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-105-9
DATE: 07/12/2016
SUBJECT: Control of Work

907-105.05.2--Certified Erosion Control Person (CECP). Delete the first sentence of
Subsection 907-105.05.2 on page 1, and substitute the following.

On projects that require an erosion control plan, the Contractor shall also designate a responsible
person who shall monitor and maintain the effectiveness of the erosion control plan, including
NPDES permit requirements.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-105-9 CODE: (SP)
DATE: 06/21/2016
SUBJECT: Control of Work
Section 105, Control of Work, of the 2004 Edition of the Mississippi Standard Specifications for

Road and Bridge Construction is modified as follows.

907-105.04--Coordination _of Plans, Specifications, Interim _Specifications, Special
Provisions and Notice to Bidders. Delete the second full paragraph of Subsection 105.04 on
page 35, and substitute the following.

In case of a conflict between plan quantities, advertisement quantities, and/or bid sheet
quantities, the bid sheet quantities shall prevail.

907-105.05--Cooperation by Contractor. Delete Subsection 105.05 on page 35 and substitute
the following.

907-105.05--Cooperation_by Contractor. The Contractor shall give the work the attention
necessary to expedite its progress, and shall cooperate with the Engineer, inspectors and other
Contractors in every possible way.

907-105.05.1--Project Superintendent. The Contractor shall have a competent and experienced
full time resident superintendent who is capable of reading and understanding the plans and
specifications for the particular work being performed. The superintendent shall be on the
project site at any time work is being performed by the Prime Contractor or any Subcontractors.
The superintendent shall advise the Project Engineer of an intended absence from the work and
designate a person to be in charge of the work during such absence. The superintendent shall
receive instructions from the Engineer or authorized representative. Upon issuance of the Notice
to Award, the Contractor or duly appointed agent authorized to bind the Contractor shall file with
the Executive Director the name and address of the superintendent who will supervise the work
with copies to the Construction Engineer, Contract Administration Engineer, District Engineer
and Project Engineer. The Executive Director shall be immediately notified in writing with
copies to those stated when a change is made in the Contractor's superintendent or
superintendent’s address. The superintendent shall have full authority to execute orders or
directives of the Engineer without delay and to promptly supply materials, equipment, labor and
incidentals as may be required. Such superintendence shall be furnished irrespective of the
amount of work sublet.

907-105.05.2--Certified Erosion Control Person (CECP). On projects that require an erosion
control plan, the Contractor shall also designate a responsible person whose primary duty shall
be to monitor and maintain the effectiveness of the erosion control plan, including NPDES
permit requirements. This responsible person must be a Certified Erosion Control Person
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certified by an organization approved by the Department. Prior to or at the pre-construction
conference, the Contractor shall designate in writing the Certified Erosion Control Person to the
Project Engineer. The designated CECP shall be assigned to only one (1) project. When special
conditions exist, such as two (2) adjoining projects or two (2) projects in close proximity, the
Contractor may request in writing that the State Construction Engineer approve the use of one
(1) CECP for both projects. The Contractor may request in writing that the Engineer authorize a
substitute CECP to act in the absence of the CECP. The substitute CECP must also be certified
by an organization approved by the Department. A copy of the CECP's certification must be
included in the Contractor's Protection Plan as outlined in Subsection 907-107.22.1. This in no
way modifies the requirements regarding the assignment and availability of the superintendent.

907-105.05.2.1--Responsibilities and Duties of the Certified Erosion Control Person. The
CECP shall be responsible for the following:

1. Attending pre-construction conferences and each Erosion Control Inspection conducted by
the Department.

2. In accordance with the requirements of Subsection 907-107.22.1, ensuring all required
documentation, such as, but not limited to, the SWPPP, ECP are:

e on the project site at all times,
e updated on a daily basis, and
e contain all revisions, additions, and modifications.

3. In accordance with Subsection 907-107.22.1, ensuring the “19-acre” rule is being adhered
to, if applicable.

4. Ensuring the project has a rain gauge and maintain records of rainfall events on the
Contractor’s Erosion Control Inspection reports.

5. Ensuring the buffer zones around all stream-banks and wetland areas in which no
construction activities are to take place are marked/flagged/roped off prior to any land
disturbing activity.

6. Ensuring perimeter erosion/sedimentation control devices (BMPs) are in place prior to any
land disturbing activity.

7. Reviewing and verifying the proper installation, maintenance, and effectiveness of the
BMPs.

8. Notifying the Project Engineer within 24 hours of learning that sediment has been
deposited off Department ROW or into a wetland or waters of the U.S.

9. Notifying the MDEQ within 24 hours of learning that sediment has been deposited into a
wetland or waters of the U.S., copying the Project Engineer on the correspondence.

10. Performing the Contractor’s Erosion Control Inspections of the project on the form
provided for the purpose ensuring compliance with MDEQ’s Storm Water Construction
General Permit. Contractor Inspections shall be performed:

e at least weekly, and

e within 24 hours or on the business day prior to any forecasted rain event of 60% or
greater, and

e within 24 hours or on the next business day after a rainfall event of 0.5” or greater.

The Contractor’s Erosion Control Inspections shall commence with the installation of the

perimeter BMPs and continue until a Partial Maintenance Release has been issued. Within
24 hours of completing each Contractor Erosion Control Inspection, the CECP shall
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provide the Project Engineer with a copy of the report documenting the findings of each
Contractor Erosion Control Inspection. The CECP will discuss the findings with the
Contractor’s Superintendent, if the CECP and the superintendent aren’t the same person,
and the Project Engineer or his representative. Failure to submit the completed and signed
inspection forms may result in the withholding of the monthly estimate.

907-105.05.2.2--Deficient Performance of the Certified Erosion Control Person. In the event
that the Contractor’s CECP is not meeting the requirements set forth above, the Project Engineer
will notify the Contractor in writing, describing the CECP’s deficient performance. If the
deficient performance should continue, the Department may take any or all actions listed below:

1. stop all non-erosion control work,

2. require the Contractor to designate a new CECP with the responsibilities and authority
listed in Subsection 907-105.05.2.1,

3. revise the SWPPP and ECP with the newly designated CECP’s certification information,
and

In the event that a CECP is removed from serving as a CECP on a project, this person shall not
be accepted as a Contractor’s CECP on MDOT projects for at least one year from the time of
removal.

907-105.14--Maintenance During Construction. Before the first sentence Subsection 105.14
on page 39, add the following.

The Contractor will be responsible for the maintenance of existing roadways within the limits of
this project starting on the date of the Notice to Proceed / Beginning of Contract Time. Anytime
work is performed in a travel lane, the Contractor shall install portable lane closure signs meeting
the requirement of the MDOT Standard Drawing or MUTCD.

907-105.16--Acceptance. Delete Subsection 105.16 on pages 40 and 41, and substitute the
following.

907-105.16--Acceptance.

907-105.16.1--Partial Acceptance of a Unit. When the Contractor has completed a unit of the
work such as an interchange, a structure, a portion of the road or pavement or one project of a
multi-project contract, the Contractor may request the Engineer to make a final inspection of that
unit; or the Executive Director may order a final inspection of the unit if it is in the public's
interest. If the Engineer finds upon inspection that the unit has been completed in compliance
with the contract and it is a complete facility which can be made available to the public or made
available for the prosecution of work under another contract, the Executive Director may
conditionally accept the unit and conditionally relieve the Contractor of certain contractual
responsibilities as defined in the release.

In the event items of work covered by such release are found to be defective or deficient as
evidenced by unsatisfactory test reports of materials incorporated in the work or other
engineering determination, the release shall terminate upon written notification to the Contractor.
The Contractor shall make all corrections, restorations, constructions or reconstructions deemed
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necessary and shall resume all contractual responsibilities until all corrective measures have been
made in accordance with the terms of the contract.

Partial acceptance does not constitute final acceptance of the work, or any part thereof, nor in
any way void or alter any of the terms of the contract.

Relief from "certain contractual responsibilities” as indicated herein may, or may not, include:

(@) Further maintenance of the defined limits of the partially accepted work.

(b) Further public liability for the defined limits of the partially accepted work.

(c) Further liability for liquidated damages as applicable to the value of the partially accepted
work when the quantities for the partially accepted work are separate quantities listed on
the Summary of Quantities sheet of the plans, and the separate quantities and the total
amounts thereof are listed on the Engineer's Estimate. Otherwise, no reduction in
liquidated damages will be made because of such partial acceptance.

Unless specifically provided in the contract, the liability for liquidated damages shall not
be reduced to less than that applicable under the contract for an amount of such work
equal to at least fifty percent (50%) of the total amount of work under the contract.

907-105.16.2--Partial Maintenance Release of a Project. Upon written notice from the
Contractor of presumptive completion of all the work and upon due notice from the Resident or
Project Engineer, the Engineer will make an inspection.

If the inspection discloses any work as being unsatisfactory or incomplete, the Engineer will
discuss in detail with the Contractor all discrepancies in the work. Upon correction of the work,
another inspection will be made which shall constitute the final inspection provided the work has
been satisfactorily completed.

However, if during the final inspection the Engineer determines that all work has been
satisfactorily completed save that of growth and coverage of plant establishment on all or part of
the work, the Engineer may recommend partial release of all work except items related to growth
and coverage. Upon such recommendation, the Contractor will be given a partial release of
maintenance and shall be released from further contractual liabilities for the completed work.
The Contractor will retain responsibility for plant establishment and all maintenance and repairs
appurtenant thereto until satisfactory growth and coverage is achieved.

907-105.16.3--Final Maintenance Release of a Project. Upon written notice from the
Contractor of presumptive completion of all the work and upon due notice from the Resident or
Project Engineer, the Engineer will make an inspection. If all work provided by the contract has
been completed to the Engineer’s satisfaction, the inspection will constitute the final inspection,
and the Engineer will conditionally release the Contractor of maintenance.

As provided in the contract, in the event items of work are found to be deficient or defective as
evidenced by unsatisfactory test reports of material incorporated into the work, the Contractor
shall assume full responsibility for corrective measures, and shall reassume maintenance and
public liability until such corrective measures are completed to the satisfaction of the Engineer.
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907-105.16.4.--Final Acceptance of a Project. Upon evidence that the Contractor has fulfilled
all obligations under the contract, the Executive Director will make final acceptance and notify
the Contractor in writing. Final acceptance of the project will not be given until all obligations
imposed under the contract, including but not limited to the final reporting of payrolls, final
reporting of DBE payments, acceptable certifications and test reports of materials used, etc.,
have been fulfilled.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
EROSION AND SEDIMENT CONTROL FIELD INSPECTION REPORT

A.

PROJECT #: INSPECTION DATE:

COUNTY: DATE OF LAST PRECIPITATION:

CONTRACTOR: AMOUNT OF PRECIPITATION SINCE LAST INSPECTION: _____
CECP’S NAME: EROSION CONTROL SUB:

ACCOMPANIED BY MDOT STAFF? [ | YES [ [NO  IF YES, NAME(S):

INSPECTION TYPE: | |WEEKLY [ |PRE-RAIN EVENT [ | POST-RAIN EVENT (required after %” or more of rain)

Yes

No

NA

HAVE ALL CORRECTIVE ACTIONS NECESSARY FROM PREVIOUS INSPECTION BEEN SATISFACTORILY
TAKEN CARE OF?

IS THE ECP ON-SITE?

DOES THE ECP ACCURATELY REFLECT ALL THE CURRENT BMP’S?

ARE ALL THE INSPECTIONS REPORTS COMPLETE AND ON-SITE?

ARE THE CONTRACTOR'’S OPERATIONS IN SEQUENCE WITH THE APPROVED ECP?

ARE STOCKPILES PROPERLY MANAGED?

ARE ROADWAYS CLEAR OF SEDIMENT?

ARE STABILIZED CONSTRUCTION ENTRANCES IN PLACE PER THE ECP?

HAVE MDEQ AND THE PE BEEN GIVEN PROPER NOTIFICATION OF ANY “UPSET” CONDITIONS SINCE
THE PREVIOUS INSPECTION?

HAS SEDIMENT BEEN DEPOSITED OUTSIDE THE ROW? IF YES, GIVE DETAILS IN THE COMMENTS
SECTION ASSOCIATED WITH THE BMP WHICH FAILED.

HAS SEDIMENT BEEN DEPOSITED INTO “WATERS OF THE US”? IF YES, GIVE DETAILS IN THE
COMMENTS SECTION ASSOCIATED WITH THE BMP WHICH FAILED.

COMMENTS
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. BMP TYPE TABLE
NUMBER BMP NUMBER BMP
1 Above Ground Storage Tank (AST) 27 Sanitary Facilities
2 Brush Barrier 28 Sediment Retention Barrier
3 Chemical Flocculation (PAM) 29 Silt Bags (Dewatering Bags)
Chemical Soil Stabilization (Pam or ,
4 Polyacrylamide) ( 30 Silt Fence
5 Chemical Storage 31 Slope Erosion (Rill & Gully)
6 Clearwater Diversion Channel 32 Slope Surface Roughening (Slope Tracking)
7 Concrete Washouts 33 Solid Waste (Trash)
8 Construction Debris 34 Spill Detection
9 -- 35 Stabilized Construction Entrance/Exit
10 Detention Pond 36 Stockpile Protection
11 Ditch Liner 37 Straw Bale Checks
12 Ditchline Erosion 38 Stream Bank Erosion
13 Dust Control 39 Super Silt Fence
14 Erosion Control Blanket (ECB) 40 Temporary Earthen Berm
15 Elrl]t:gksgzrr\:)Rock Check (Filter Stone 41 Temporary Mulch (Straw Mulch, etc.)
16 lllicit Discharge 42 Temporary Sediment Basin (Silt Basin)
17 Inlet Protection 43 Temporary Sediment Trap
18 - 44 Temporary Stream Crossing
19 Outlet Protection (Energy Dissipater) 45 Temporary Stream Diversion Channel (Box Culverts)
20 Paved Ditching 46 Temporary Vegetation
21 Permanent Sediment Basin 47 Topsoiling
22 Permanent Vegetation 48 Triangular Silt Dike
23 Retention Pond 49 Turbidity Barrier
24 Rip-Rap Armoring 50 Turf Reinforcement Mat (TRM)
25 Rock Bags (Sand Bags) 51 Vegatative Buffer Zone
26 Rock Check (Check Dam) 52 Vegetated Filter Strip (Sod)
53 Wattles

Instructions:
1. Fill out the form
2. Use the numbers in the BMP TYPE table to identify the applicable BMP in each row of the Table in C.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-107-13
DATE: 11/17/2015

SUBJECT: Permits, Licenses and Taxes

After the second paragraph of Subsection 907-107.02 on page 1, add the following.

Prior to commencing work on any Project, the Contractor shall obtain a Material Purchase
Certificate number (MPC#) from the Mississippi Department of Revenue, pursuant to Miss. Code
Ann. § 27-65-21, and Miss. Admin. Code 35.1V.10.01. Upon receipt of the MPC#, the Contractor
must immediately provide the MPC# to the Contract Administration Division of the Department.
Failure to obtain and submit a MPC# prior to commencing work shall result in the withholding of
payment to the Contractor until such time that a MPC# is obtained and submitted to the
Department.

Delete the last sentence of the last paragraph of Subsection 907-107.02 on page 1, and substitute
the following.

The Department will notify the Mississippi Department of Revenue of the names and addresses
of any Contractors or Subcontractors.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-107-13 CODE: (IS)
| DATE: 05/01/2013
SUBJECT: Legal Relations and Responsibility to Public

Section 107, Legal Relations and Responsibility to Public, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows.

907-107.02--Permits, Licenses and Taxes. Delete in toto Subsection 107.02 on page 49 and
substitute the following.

The Contractor or any Subcontractor shall have the duty to determine any and all permits and
licenses required and to procure all permits and licenses, pay all charges, fees and taxes and issue
all notices necessary and incidental to the due and lawful prosecution of the work. At any time
during the life of this contract, the Department may audit the Contractor’s or Subcontractor’s
compliance with the requirements of this section.

The Contractor or any Subcontractor is advised that the “Mississippi Special Fuel Tax Law”,
Section 27-55-501, et seq. and the Mississippi Use Tax Law, Section 27-67-1, et seq., and their
requirements and penalties, apply to any contract or subcontract for construction, reconstruction,
maintenance or repairs, for contracts or subcontracts entered into with the State of Mississippi,
any political subdivision of the State of Mississippi, or any Department, Agency, Institute of the
State of Mississippi or any political subdivision thereof.

The Contractor or any Subcontractor will be subject to one or more audits by the Department
during the life of this contract to make certain that all applicable fuel taxes, as outlined in Section
27-55-501, et seq., and any sales and/or use taxes, as outlined in Section 27-67-1, et seq. are
being paid in compliance with the law. The Department will notify the Mississippi State Tax
Commission of the names and addresses of any Contractors or Subcontractors.

907-107.14--Damage Claims and Insurance.

907-107.14.2--Liability Insurance. Delete Subsection 107.14.2 beginning on page 60 and
| substitute the following.

907-107.14.2.1--General. ~ The Contractor shall carry Contractor's liability, including
subcontractors and contractual, with limits not less than: $500,000 each occurrence; $1,000,000
aggregate; automobile liability - $500,000 combined single limit - each accident; Workers'
Compensation and Employers' Liability - Statutory & $100,000 each accident; $100,000 each
employee; $500,000 policy limit. Each policy shall be signed or countersigned by a Mississippi
Agent or Qualified Nonresident Agent of the Insurance Company.
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The Contractor shall have certificates furnished to the Department from the insurance companies
providing the required coverage. The certificates shall be on the form furnished by the
Department and will show the types and limits of coverage.

907-107.14.2.2--Railroad Protective. The following provisions are applicable to all work
performed under a contract on, over or under the rights-of-way of each railroad shown on the
plans.

The Contractor shall assume all liability for any and all damages to work, employees, servants,
equipment and materials caused by railroad traffic.

Prior to starting any work on railroad property, the Contractor shall furnish satisfactory evidence
to the Department that insurance of the forms and amounts set out herein in paragraphs (a) and
(b) has been obtained. Also, the Contractor shall furnish similar evidence to the Railroad
Company that insurance has been obtained in accordance with the Standard Provisions for
General Liability Policies and the Railroad Protective Liability Form as published in the Code of
Federal Regulations, 23 CFR 646, Subpart A. Evidence to the Railroad Company shall be in the
form of a Certificate of Insurance for coverages required in paragraph (b), and the original policy
of the Railroad Protective Liability Insurance for coverage required in paragraph (a).

All insurance herein specified shall be carried until the contract is satisfactorily complete as
evidenced by a release of maintenance from the Department.

The Railroad Company shall be given at least 30 days notice prior to cancellation of the Railroad
Protective Liability Insurance policy.

For work within the limits set out in Subsection 107.18 and this subsection, the Contractor shall
provide insurance for bodily injury liability, property damage liability and physical damage to
property with coverages and limits no less than shown in paragraphs (a) and (b). Bodily injury
shall mean bodily injury, sickness, or disease, including death at anytime resulting therefrom.
Property damage shall mean damages because of physical injury to or destruction of property,
including loss of use of any property due to such injury or destruction. Physical damage shall
mean direct and accidental loss of or damage to rolling stock and their contents, mechanical
construction equipment or motive power equipment.

(@) Railroad Protective Liability Insurance shall be purchased on behalf of the Railroad
Company with limits of $2,000,000 each occurrence; $6,000,000 aggregate applying
separately to each annual period for lines without passenger trains. If the line carries
passenger train(s), railroad protective liability insurance shall be purchased on behalf of the
Railroad Company with limits of $5,000,000 each occurrence; $10,000,000 aggregate
applying separately to each annual period.

Coverage shall be limited to damage suffered by the railroad on account of occurrences
arising out of the work of the Contractor on or about the railroad right-of-way, independent
of the railroad's general supervision or control, except as noted in paragraph 4 below.

Coverage shall include:
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(1) death of or bodily injury to passengers of the railroad and employees of the railroad
not covered by State workmen's compensation laws,

(2) personal property owned by or in the care, custody or control of the railroads,

(3) the Contractor, or any of the Contractor’s agents or employees who suffer bodily
injury or death as a result of acts of the railroad or its agents, regardless of the
negligence of the railroads, and

(4) negligence of only the following classes of railroad employees:
(i) any supervisory employee of the railroad at the job site

(i) any employee of the railroad while operating, attached to, or engaged on, work
trains or other railroad equipment at the job site which are assigned exclusively
to the Contractor, or

(iii) any employee of the railroad not within (i) or (ii) above who is specifically
loaned or assigned to the work of the Contractor for prevention of accidents or
protection or property, the cost of whose services is borne specifically by the
Contractor or Governmental authority.

(b) Contractor's Liability - Railroad, including subcontractors, XCU and railroad
contractual with limits of $1,000,000 each occurrence; $2,000,000 aggregate. Automobile
with limits of $1,000,000 combined single limit any one accident; Workers' Compensation
and Employer’s Liability - statutory and $100,000 each accident; $100,000 each employee;
$500,000 policy limit. Excess/Umbrella Liability $5,000,000 each occurrence; $5,000,000
aggregate. All coverage to be issued in the name of the Contractor shall be so written as to
furnish protection to the Contractor respecting the Contractor’s operations in performing
work covered by the contract. Coverage shall include protection from damages arising out of
bodily injury or death and damage or destruction of property which may be suffered by
persons other than the Contractor's own employees.

In addition, the Contractor shall provide for and on behalf of each subcontractor by means of a
separate and individual liability and property damage policy to cover like liability imposed upon
the subcontractor as a result of the subcontractor's operations in the same amounts as contained
above; or, in the alternative each subcontractor shall provide same.

907-107.15--Third Party Beneficiary Clause. In the first sentence of the first paragraph of
Subsection 107.15 on page 61, change “create the public” to “create in the public”.

907-107.17--Contractor’s Responsibility for Work. Delete the fifth sentence of the fifth
paragraph of Subsection 107.17 on page 63 and substitute the following.

The eligible permanent items shall be limited to traffic signal systems, changeable message
signs, roadway signs and sign supports, lighting items, guard rail items, delineators, impact
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attenuators, median barriers, bridge railing or pavement markings. The eligible temporary items
shall be limited to changeable message signs, guard rail items, or median barriers.

907-107.18--Contractor’s Responsibility for Utility Property and Services. After the first
sentence of Subsection 107.18 on page 63, add the following:

Prior to any excavation on the project, the Contractor shall contact MS 811 and advise them to
mark all known utilities in the area of the excavation.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-107-14
DATE: 06/03/2014
SUBJECT: Contractor’s Protection Plan
PROJECT: NH-0008-02(096) / 105778301 — Covington County

907-107.22.1--Contractor’s Erosion Control Plan. Delete the first sentence of the second
paragraph of Subsection 907-107.22.1 on page 1, and substitute the following.

The time between the Notice of Award and Notice to Proceed/Beginning of Contract Time in the
proposal, has been allowed for the submittal and concurrence of the Contractor’s erosion control
plan, MDOT’s review of the plan, and any revisions that may be necessary.

After the last paragraph of Subsection 907-107.22.1 on page 2, add the following.

As soon as the ECP has been approved, a copy of the SWPPP (Narrative, ECP with updates)
shall be available on the project at all times. The Contractor shall provide and install a
weatherproof enclosure, such as a mailbox, on the project at a location that will be readily
accessible to the Engineer or others who may want to review the project ECP. The cost of
installing and maintaining this enclosure shall be included in the prices bid for the various
erosion control pay items and no direct payment will be made for this work.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-107-14 CODE: (I5)
DATE: 05/22/2013
SUBJECT: Contractor's Protection Plan
PROJECT: NH-0008-02(096) /105778301 — Covington County

Section 107, Legal Relations and Responsibility to Public, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows:

Delete in toto Subsection 107.22.1 on pages 65 and 66, and substitute the following.

907-107.22.1--Contractor’s Erosion Control Plan. At the preconstruction conference or prior
to starting any work on the project, the Contractor shall submit to the Project Engineer for
concurrence a comprehensive erosion and siltation control plan. The plan shall utilize temporary
measures and permanent erosion control features to provide acceptable controls during all stages
of construction. If an early Notice to Proceed is desired, the Contractor’s Erosion Control Plan
should be submitted to the Engineer as soon as possible after award since an approved erosion
control plan is required for an early Notice to Proceed.

Approximately 60 calendar days, the time between the Notice of Award and Notice to
Proceed/Beginning of Contract Time in the proposal, has been allowed for the submittal and
concurrence of the Contractor’s erosion control plan, MDOT’s review of the plan, and any
revisions that may be necessary. The original contract time shall not be adjusted unless delays
are caused solely by the Department for the submission, review, and concurrence of the
Contractor’s erosion control plan.

As a minimum, the plan shall include the following:

1. Erosion Control Plan (ECP) sheets or the plan profile sheets, 11” x 17 or larger, of all
areas within the rights-of-way from the Beginning of the Project (BOP) to the End of the
Project (EOP) showing the location of all temporary erosion control devices. Erosion
control devices should be identified by exact type, temporary or permanent, configuration,
and placement of each item to prevent erosion and siltation. A narrative of the Contractor’s
temporary erosion control plan shall be submitted in a format similar to the form attached
to this special provision, but must include the heading and sub-heading information. As a
minimum, the narrative shall include the following:

e A detailed description, including locations (station numbers) of the Contractor’s
proposed sequence of operations including, but not limited to, clearing and grubbing,
excavation, drainage, and structures.

e A detailed description, including locations, and best management practices (BMP) that
will be used to prevent siltation and erosion from occurring during the Contractor’s
proposed sequence of operations.
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2. A copy of the certification for the Contractor’s Certified Erosion Control Person whose
primary duty shall be monitoring and maintaining the effectiveness of the erosion control
plan, BMPs, and compliance with the NPDES permit requirements.

3. A plan for the disposal of waste materials on the project right-of-way which shall include
but not be limited to the following:

e containment and disposal of materials resulting from the cleaning (washing out) of
concrete trucks that are delivering concrete to the project site.
e containment and disposal of fuel / petroleum materials at staging areas on the project.

The erosion and siltation control plan shall be maintained on the project site at all times, updated
as work progresses to show changes due to revisions in the sequences of construction operations,
replacement of inadequate BMPs, and the maintenance of BMPs. Work shall not be started until
an erosion control plan has been concurred with by the MDOT. The Engineer will have the
authority to suspend all work and/or withhold payments for failure of the Contractor to carry out
provisions of MDEQ’s Storm Water Construction General Permit, the erosion control plan,
updates to the erosion control plan, and /or proper maintenance of the BMPs.

907-107.22.2--Clearing and Grubbing, Haul Roads, Waste Areas, Plant Sites or Other
Areas Occupied by the Contractor. Delete the fourth paragraph of Subsection 107.22.2 on
page 66 and substitute the following.

Unless otherwise determined by the Engineer from a study of overall job conditions, the exposed
surface area of erodible material at any one time on this project shall not exceed 19 acres without
prior approval by the Engineer.
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EXAMPLE
MISSISSIPPI DEPARTMENT OF TRANSPORTATION
Storm Water Pollution Prevention Plan (SWPPP)
Narrative

General Permit Coverage No: MSR
Project Number;
County:
Route:

SITE INFORMATION
This project consists of grading and installing drainage structures necessary to construct approximately 6
miles of parallel lanes on SR 31 between the Hinds County Line and the Rankin County Line.

SEDIMENT AND EROSION CONTROLS
VEGETATIVE CONTROLS: Clearing and grubbing areas will be minimized to comply with the buffer
zones (minimum of 15 feet along the ROW lines and 5 feet along creeks) as per the contract documents.
A combination of temporary and permanent grassing will be used to protect slopes as construction
progresses. Should a disturbed area be left undisturbed for 14 days or more, temporary or
permanent vegetation will be placed within 7 calendar days.

STRUCTURAL CONTROLS: Gravel construction entrance/exit will be installed near Stations 145+50,
159+50, 164+50 & 172+50. Riprap ditch checks will be constructed at Stations 144+50, 151+75, 162+00
& 166+25. The Concrete washout area will be at Stations 140+25, 152+00 & 168+50.

HOUSEKEEPING PRACTICES: Structural BPM’s will be cleaned out when sediment reaches 1/3 to 1/2
of the height of the BMP. Maintenance and repair of equipment will be performed off-site, material wash
out will occur either off-site or within designated wash out areas.

POST-CONSTRUCTION CONTROL MEASURES: As construction is completed, permanent vegetative
growth will be established on disturbed soils to improve soil stability and provide a buffer zone for loose
material. Paved ditches and flumes will be placed as specified in the ECP to reduce erosion in
concentrated flow areas and rip rap will be placed as specified to dissipate flow energy and reduce flow
velocity.

IMPLEMENTATION SEQUENCE
Perimeter controls will be installed first. Clearing and grubbing will be performed in 19-acre sections
beginning at the BOP and temporary grassing will be installed as needed. Temporary erosion control
BMP’s will be installed at the drainage structures prior/during construction of the drainage structures.
Grading activities will commence at the BOP and proceed towards the EOP, fill slopes will be
permanently grassed in stages for fill heights that exceed 5 feet. Base materials will be installed on
completed grading sections with the paving to follow.

MAINTENANCE PLAN
All erosion and sediment control practices will be checked for stability and operation following every
rainfall but in no case less than once every week. Any needed repairs will be made immediately to
maintain all practices as designed. Sediment basins will be cleaned out when the level of sediment
reaches 2.0 feet below the top of the riser. Sediment will be removed from behind BMP’s when it
becomes about 1/3 to 1/2 height of BMP.

Prime Contractor’s Signature Date

Printed Name Title
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-107-15 CODE: (I5)
DATE: 04/26/2016
SUBJECT: Contractor's Protection Plan
PROJECT: HSIP-0008-02(105) /107181301 — Covington County

Section 107, Legal Relations and Responsibility to Public, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows:

Delete Subsection 107.22.1 on pages 65 and 66, and substitute the following.

907-107.22.1--Contractor's Erosion Control Plan. The Department has included an Erosion
Control Plan (ECP) in the Plans which the Contractor may use or elect to modify. If the
Contractor elects to use the Department furnished ECP, the Contractor assumes full ownership
and responsibility of the plan.

If the Contractor elects to modify the Department furnished ECP or submit a Contractor
furnished ECP, the ECP must be stamped by a Registered Profession Engineer licensed to
practice in the State of Mississippi.

Regardless of the ECP used, the ECP and a narrative will have to be submitted to the Project
Engineer for concurrence.

The time between the Notice of Award and Notice to Proceed/Beginning of Contract Time in the
proposal, has been allowed for the submittal and concurrence of the erosion control plan,
MDOT’s review of the plan, and any revisions that may be necessary. The original contract time
shall not be adjusted unless delays are caused solely by the Department for the submission,
review, and concurrence of the Contractor’s erosion control plan.

If the Contractor elects not use the Department furnished ECP, the Contractor furnished ECP
shall include the following minimum requirements:

1. Erosion Control Plan (ECP) sheets or the plan profile sheets, 11” x 17 or larger, of all
areas within the rights-of-way from the Beginning of the Project (BOP) to the End of the
Project (EOP) showing the location of all temporary erosion control devices. Erosion
control devices should be identified by exact type, temporary or permanent, configuration,
and placement of each item to prevent erosion and siltation. A narrative of the Contractor’s
temporary erosion control plan shall be submitted in a format similar to the form attached
to this special provision, but must include the heading and sub-heading information. As a
minimum, the narrative shall include the following:
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e A detailed description, including locations (station numbers) of the Contractor’s
proposed sequence of operations including, but not limited to, clearing and grubbing,
excavation, drainage, and structures.

e A detailed description, including locations, and best management practices (BMP) that
will be used to prevent siltation and erosion from occurring during the Contractor’s
proposed sequence of operations.

2. A copy of the certification for the Contractor’s Certified Erosion Control Person whose
primary duty shall be monitoring and maintaining the effectiveness of the erosion control
plan, BMPs, and compliance with the NPDES permit requirements.

3. A plan for the disposal of waste materials on the project right-of-way which shall include
but not be limited to the following:

e containment and disposal of materials resulting from the cleaning (washing out) of
concrete trucks that are delivering concrete to the project site.

e containment and disposal of fuel / petroleum materials at staging areas on the project.

The erosion and siltation control plan shall be maintained on the project site at all times, updated
as work progresses to show changes due to revisions in the sequences of construction operations,
replacement of inadequate BMPs, and the maintenance of BMPs. Work shall not be started until
an erosion control plan has been concurred with by the MDOT. The Engineer will have the
authority to suspend all work and/or withhold payments for failure of the Contractor to carry out
provisions of MDEQ’s Storm Water Construction General Permit, the erosion control plan,
updates to the erosion control plan, and /or proper maintenance of the BMPs.

As soon as the ECP has been approved, a copy of the SWPPP (Narrative, ECP with updates)
shall be available on the project at all times. The Contractor shall provide and install a
weatherproof enclosure, such as a mailbox, on the project at a location that will be readily
accessible to the Engineer or others who may want to review the project ECP. The cost of
installing and maintaining this enclosure shall be included in the prices bid for the various
erosion control pay items and no direct payment will be made for this work.

907-107.22.2--Clearing and Grubbing, Haul Roads, Waste Areas, Plant Sites or Other
Areas Occupied by the Contractor. Delete the fourth paragraph of Subsection 107.22.2 on
page 66 and substitute the following.

Unless otherwise determined by the Engineer from a study of overall job conditions, the exposed
surface area of erodible material at any one time on this project shall not exceed 19 acres without
prior approval by the Engineer.
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EXAMPLE
MISSISSIPPI DEPARTMENT OF TRANSPORTATION
Storm Water Pollution Prevention Plan (SWPPP)
Narrative

General Permit Coverage No: MSR
Project Number;
County:
Route:

SITE INFORMATION
This project consists of grading and installing drainage structures necessary to construct approximately 6
miles of parallel lanes on SR 31 between the Hinds County Line and the Rankin County Line.

SEDIMENT AND EROSION CONTROLS
VEGETATIVE CONTROLS: Clearing and grubbing areas will be minimized to comply with the buffer
zones (minimum of 15 feet along the ROW lines and 5 feet along creeks) as per the contract documents.
A combination of temporary and permanent grassing will be used to protect slopes as construction
progresses. Should a disturbed area be left undisturbed for 14 days or more, temporary or
permanent vegetation will be placed within 7 calendar days.

STRUCTURAL CONTROLS: Gravel construction entrance/exit will be installed near Stations 145+50,
159+50, 164+50 & 172+50. Riprap ditch checks will be constructed at Stations 144+50, 151+75, 162+00
& 166+25. The Concrete washout area will be at Stations 140+25, 152+00 & 168+50.

HOUSEKEEPING PRACTICES: Structural BPM’s will be cleaned out when sediment reaches 1/3 to 1/2
of the height of the BMP. Maintenance and repair of equipment will be performed off-site, material wash
out will occur either off-site or within designated wash out areas.

POST-CONSTRUCTION CONTROL MEASURES: As construction is completed, permanent vegetative
growth will be established on disturbed soils to improve soil stability and provide a buffer zone for loose
material. Paved ditches and flumes will be placed as specified in the ECP to reduce erosion in
concentrated flow areas and rip rap will be placed as specified to dissipate flow energy and reduce flow
velocity.

IMPLEMENTATION SEQUENCE
Perimeter controls will be installed first. Clearing and grubbing will be performed in 19-acre sections
beginning at the BOP and temporary grassing will be installed as needed. Temporary erosion control
BMP’s will be installed at the drainage structures prior/during construction of the drainage structures.
Grading activities will commence at the BOP and proceed towards the EOP, fill slopes will be
permanently grassed in stages for fill heights that exceed 5 feet. Base materials will be installed on
completed grading sections with the paving to follow.

MAINTENANCE PLAN
All erosion and sediment control practices will be checked for stability and operation following every
rainfall but in no case less than once every week. Any needed repairs will be made immediately to
maintain all practices as designed. Sediment basins will be cleaned out when the level of sediment
reaches 2.0 feet below the top of the riser. Sediment will be removed from behind BMP’s when it
becomes about 1/3 to 1/2 height of BMP.

Prime Contractor’s Signature Date

Printed Name Title
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-108-38 CODE: (SP)
DATE: 04/18/2016
SUBJECT: Prosecution and Progress

Section 108, Prosecution and Progress, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-108.01--Subletting of Contract.

907-108.01.1--General. At the end of the last paragraph of Subsection 108.01.1 on page 73, add
the following.

The Engineer will have the authority to suspend the work wholly or in part and to withhold
payments because of the Contractor's failure to make prompt payment within 15 calendar days as
required above, or failure to submit the required OCR-484 Form, Certification of Payments to
Subcontractors, which is also designed to comply with prompt payment requirements.

907-108.02--Notice To Proceed. Delete the second paragraph of Subsection 108.02 on page 75
and substitute the following.

The anticipated date of the Notice to Proceed (NTP) / Beginning of Contract Time (BCT) will be
specified in the proposal.

Delete the fourth paragraph of Subsection 108.02 on page 75 and substitute the following.

Upon written request from the Contractor and if circumstances permit, the Notice to Proceed may
be issued at an earlier date subject to the conditions stated therein. The Contractor shall not be
entitled to any monetary damages or extension of contract time for any delay claim or claim of
inefficiency occurring between the early issuance Notice To Proceed date and the Notice to
Proceed date stated in the contract.

907-108.03--Prosecution_and Progress. Delete Subsection 108.03.1 on pages 75 & 76, and
substitute the following.

907-108.03.1--Progress Schedule. On working day projects, the Department will furnish the
Contractor a progress schedule developed for the determination of contract time which may be
used as the contract progress schedule, or the Contractor’s own proposed progress schedule may
be submitted for approval. If the Contractor elects to furnish a progress schedule for approval by
the Engineer, it should be furnished promptly after award of the contract.
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On completion date projects which include A + B projects, the Contractor shall furnish a progress
schedule and be prepared to discuss both its proposed methodologies for fulfilling the scheduling
requirements and its sequence of operations.

On projects using A + C bidding, the Contractor shall furnish a progress schedule and be prepared
to discuss both its proposed methodologies for fulfilling the scheduling requirements and its
sequence of operations.

The Engineer will review Contractor prepared progress schedules and approve schedules as it
relates to compliance with the specifications and logic. The progress schedule must be approved
by the Engineer prior to commencing work. The progress schedule shall be a computer generated
bar-chart type schedule meeting the below minimum requirements. These activities shall be
significantly detailed enough to communicate the Contractor's understanding of the construction
sequencing and phasing of the project.

When preparing the progress schedule, the Contractor shall include the following:

e Show a time scale to graphically show the completion of the work within contract time.

e Define and relate activities to the contract pay items.

e Show all activities in the order the work is to be performed including submittals, submittal
reviews, fabrication and delivery.

e Show all activities that are controlling factors in the completion of the work.

e Show the time needed to perform each activity and its relationship in time to other
activities.

This progress schedule shall provide a bar for each major phase of construction such as, but not
limited to, clearing and grubbing, grading, drainage structures, bridges, base, shoulders, paving,
etc. with an estimated start working day and completion working day for each bar, all within the
specified contract time.

A revised progress schedule may be required within ten days of the occurrence of any one of the
following conditions:

e when a major change occurs in the work
e when a time extension is granted
e when the progress schedule becomes unrealistic

The Engineer's approval of the aforementioned Progress Schedules does not waive any contract
requirements.

In the event the Contractor has not submitted an approvable progress schedule by the beginning of
contract time, the progress schedule prepared by the Department shall be the approved progress
schedule and used to assess contract time.

An approved progress schedule shall be in effect until the date on which a revised schedule is
approved. The approved progress schedule will be the basis for contract time assessment.
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When a Critical Path Method (CPM) schedule is required in the proposal, this schedule will be
used in lieu of the bar graph progress schedule in evaluating work progress. In such case, the same
time frame noted in this subsection for the original submittal along with the update requirements

will apply.

907-108.03.2--Preconstruction Conference. Delete the first paragraph of Subsection 108.03.2
on page 76 and substitute the following.

Prior to commencement of the work, a preconstruction conference shall be held for the purpose of
discussing with the Contractor essential matters pertaining to the prosecution and satisfactory
completion of the work. The Contractor will be responsible for scheduling the preconstruction
conference. The Contractor will advise the Project Engineer in writing 14 days prior to the
requested date that a conference is requested. When the contract requires the Contractor to have a
certified erosion control person, the Contractor’s certified erosion control person shall be at the
preconstruction conference. The Department will arrange for utility representatives and other
affected parties to be present.

Delete the third paragraph of Subsection 108.03.2 on page 76.

907-108.06--Determination and Extension of Contract Time. Delete Subsections 108.06.1 and
108.06.2 on pages 79 thru 85 and substitute the following.

907-108.06.1--Based on Working Day Completion.

907-108.06.1.1--General. Contract Time will be established on the basis of an allowable number
of Working Days, as indicated in the contract. A working day is defined as a day the Contractor
worked or could have worked in accordance with the conditions set forth in Subsection 907-
108.06.1.2, Subparagraphs (a) and (b), except during the months of December, January, and
February.

During the months of December, January, and February, time will be assessed in the miscellaneous
phase regardless of whether or not the Contractor actually works. The value for the time on any
particular day will be determined by dividing the number of anticipated working day shown in the
following table by the number of days in the particular month. This number will be expressed to
three decimal places (0.000)

The span of time allowed for the completion of the work included in the contract will be indicated
in the contract documents and will be known as "Contract Time".

907-108.06.1.2--Contract Time. The following TABLE OF ANTICIPATED WORKING DAYS
indicates an average/anticipated number of working days per month.
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TABLE OF ANTICIPATED WORKING DAYS

Month Working Days
January 6
February 7
March 11
April 15
May 19
June 20
July 21
August 21
September 20
October 16
November 11
December 5
Calendar Year 172

NOTE: The above Table is for informational purposes only. The actual working day total
as assessed by the Project Engineer on Form CSD-765 shall govern.

On projects other than A + C projects, available working days will start being assessed at the
original Notice to Proceed/Beginning of Contract Time date shown in the contract documents,
regardless of whether or not the Contractor has been issued an early Notice to Proceed. On A + C
projects, available working days will start being assessed at the original Notice to
Proceed/Beginning of Contract Time date shown in the contract documents, or the earlier Notice
to Proceed/Beginning of Contract Time date if an early Notice to Proceed is allowed.

Available working days will be based on soil and weather conditions and other specific conditions
cited in the contract. The Engineer will determine on each applicable day the extent to which work
in progress could have been productive, regardless of whether the Contractor actually worked.

An available working day will be assessed as follows:

(a) any day of the week, Monday through Friday, exclusive of legal holidays recognized by the
Department in Subsection 108.04.1, in which the Contractor works or could have worked for
more than six (6) consecutive hours on the controlling item(s) of work, as determined by the
Engineer from the approved progress schedule. When the Contractor works or could work more
than four but less than six consecutive hours, one-half (0.5) of an available work day will be
charged for that day. When the Contractor works or could work six or more consecutive hours
during the day, one (1.0) available work day will be charged for that day, and

(b) any Saturday, exclusive of legal holidays recognized by the Department in Subsection

108.04.1, in which the Contractor works for more than six (6) consecutive hours on the
controlling item(s) of work, as determined by the Engineer from the approved progress schedule.
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When the Contractor works less than four consecutive hours during the day, no time will be
charged for that day. When the Contractor works more than four but less than six consecutive
hours, one-half (0.5) of an available work day will be charged for that day. When the Contractor
works six or more consecutive hours during the day, one (1.0) available work day will be charged
for that day.

Should the weather or other conditions be such that four (4) consecutive satisfactory hours are not
available prior to noon (for daytime operations) or midnight (for nighttime operations), no time
will be assessed for that day regardless of the above conditions. However, if the Contractor elects
to work, time will be assessed in accordance with the previous paragraph.

Time will not be charged during any required waiting period for placement of permanent pavement
markings as set forth in Subsection 618.03 provided all other work is complete except growth and
coverage of vegetative items as provided in Subsection 210.01.

Each month the Engineer will complete, and furnish to the Contractor, an "Assessment Report of
Working Days" (CSD-765). This report shows the number of working days assessed during the
estimate period and the cumulative working days assessed to date. The Contractor should review
the Engineer's report as to the accuracy of the assessment and confer with the Resident or Project
Engineer to rectify any differences. Each should make a record of the differences, if any, and
conclusions reached. In the event mutual agreement cannot be reached, the Contractor will be
allowed a maximum of 15 calendar days following the ending date of the monthly report in
question to file a protest Notice of Claim in accordance with the provisions of Subsection 105.17.
Otherwise, the Engineer's assessment shall be final unless mathematical errors of assessment are
subsequently found to exist, and any claim of the Contractor as to such matter shall be waived.

The Contractor’s progress will be determined monthly at the time of each progress estimate and
will be based on the percentage of money earned by the Contractor compared to the percentage of
elapsed time.

The percentage of money earned will be determined by comparing the total money earned to-date
by the Contractor, minus any payment for advancement of materials, to the total dollar amount of
the contract. The percentage of time elapsed will be determined by comparing the working days
assessed to-date on Form CSD-765 to the total allowable working days for the contract.

When the "percent complete” lags more than 20 percent behind the "percentage of elapsed time",
the Contractor shall immediately submit a written statement and revised progress schedule
indicating any additional equipment, labor, materials, etc. to be assigned to the work to ensure
completion within the specified contract time. When the "percent complete™ lags more than 40
percent behind the "percentage of elapsed time", the contract may be terminated.

907-108.06.1.3--Extension of Time. The Contractor may, prior to the expiration of the Contract
Time, make a written request to the Engineer for an extension of time with a valid justification for
the request. The Contractor's plea that insufficient time was specified is not a valid reason for
extension of time.
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An extension of contract time may be granted for unforeseen utility delays, abnormal delays caused
solely by the State or other governmental authorities, or unforeseeable disastrous phenomena of
nature of the magnitude of earthquakes, hurricanes, named tropical storms, tornadoes, or flooded
essential work areas which are deemed to unavoidably prevent prosecuting the work.

The span of time allowed in the contract as awarded is based on the quantities used for comparison
of bids. If satisfactory fulfillment of the contract requires performance of work in greater quantities
than those set forth in the proposal, the time allowed for completion shall be increased in Working
Days in the same ratio that the cost of such added work, exclusive of the cost of work altered by
Supplemental Agreement for which a time adjustment is made for such altered work in the
Supplemental Agreement, bears to the total value of the original contract unless it can be
established that the extra work was of such character that it required more time than is indicated
by the money value.

Any extension of contract time will be on a working day basis.

The Contractor shall provide sufficient materials, equipment and labor to guarantee the completion
of the work in the contract in accordance with the plans and specifications within the Contract
Time.

If the contract time of the project is extended into a season of the year in which completion of
certain items of work would be prohibited or delayed because of seasonal or temperature
limitations, the Engineer may waive the limitations provided the completion of the work will not
result in a reduction in quality. When determined that the completion of the out-of-season items
will cause a reduction in the quality of the work, the completion of the project will be further
extended so the items may be completed under favorable weather conditions. In either case, the
Engineer will notify the Contractor in writing.

Liquidated damages as set forth in Subsection 907-108.07 under the heading "Daily Charge Per
Calendar Day" in the Table titled "Schedule of Deductions for Each Day of Overrun in Contract
Time", shall be applicable to each calendar day after the specified completion date, or authorized
extension thereof, and until all work under the contract is completed.

907-108.06.1.4--Cessation of Contract Time. When the Engineer by written notice schedules a
final inspection, time will be suspended until the final inspection is conducted and for an additional
14 calendar days thereafter. If after the end of the 14-day suspension all necessary items of work
have not been completed, time charges will resume. If the specified completion date had not been
reached at the time the Contractor called for a final inspection, the calendar day difference between
the specified completion date and the date the Contractor called for a final inspection will be added
after the 14-day period before starting liquidation damages. If a project is on liquidated damages
at the time a final inspection is scheduled, liquidated damages will be suspended until the final
inspection is conducted and for seven (7) calendar days thereafter. If after the end of the 7-day
suspension all necessary items of work have not been completed, liquidated damages will resume.
When final inspection has been made by the Engineer as prescribed in Subsection 105.16 and all
items of work have been completed, the daily time charge will cease.
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907-108.06.2--Based on Specified Completion Date.

907-108.06.2.1--General. Contract Time will be established on the basis of a Specified
Completion Date indicated in the Contract, or as determined by the Contractor in accordance with
the contract documents. The span of time allowed for the completion of the work included in the
contract will be known as "Contract Time".

For contracts in which a Specified Completion Date is indicated in the Contract, the span of
Contract Time shall be between the date of the Beginning of Contract Time and the Specified
Completion Date indicated in the Contract.

For contracts in which a Completion Date is determined by the Contractor (A + B Contracts), the
span of Contract Time shall be between the date of the Beginning of Contract Time and the date
representing the number of Calendar Days determined by the Contractor to complete the work.

The Contractor shall provide sufficient materials, equipment and labor to guarantee the completion
of the work in the contract in accordance with the plans and specifications within the Contract
Time.

At any given date, the ratio of the accumulated monetary value of that part of the work actually
accomplished to the total contract bid amount adjusted to reflect approved increases or decreases
shall determine the "percent complete” of the work.

The Contractor’s progress will be determined monthly at the time of each progress estimate and
will be based on the percentage of money earned by the Contractor compared to the percentage of
elapsed time.

The percentage of money earned will be determined by comparing the total money earned to-date
by the Contractor, minus any payment for advancement of materials, to the total dollar amount of
the contract. The percentage elapsed time shall be calculated as a direct ratio of the expired
Calendar Days to the total Calendar Days provided for in the contract.

When the "percent complete” lags more than 20 percent behind the "percentage of elapsed time",
the Contractor shall immediately submit a written statement and revised progress schedule
indicating any additional equipment, labor, materials, etc. to be assigned to the work to ensure
completion within the specified contract time. When the "percent complete” lags more than 40
percent behind the "percentage of elapsed time", the contract may be terminated.

907-108.06.2.2--Extension of Time. The Contractor may, prior to the expiration of the Contract
Time, make a written request to the Engineer for an extension of time with a valid justification for
the request. The Contractor's plea that insufficient time was specified is not a valid reason for
extension of time.

On all completion date contracts, an extension of contract time may be granted for unforeseen
utility delays, abnormal delays caused solely by the State or other governmental authorities, or
unforeseeable disastrous phenomena of nature of the magnitude of earthquakes, hurricanes, named
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tropical storms, tornadoes, or flooded essential work areas which are deemed to unavoidably
prevent prosecuting the work.

The span of time allowed in the contract as awarded is based on the quantities used for comparison
of bids. If satisfactory fulfillment of the contract requires performance of work in greater quantities
than those set forth in the proposal, the time allowed for completion shall be increased in Calendar
Days in the same ratio that the cost of such added work, exclusive of the cost of work altered by
Supplemental Agreement for which a time adjustment is made for such altered work in the
Supplemental Agreement, bears to the total value of the original contract unless it can be
established that the extra work was of such character that it required more time than is indicated
by the money value.

Any extension of contract time will be based on a calendar day basis, excluding Saturdays,
Sundays or legal holidays recognized by the Department in Subsection 108.04.1.

If the contract time of the project is extended into a season of the year in which completion of
certain items of work would be prohibited or delayed because of seasonal or temperature
limitations, the Engineer may waive the limitations provided the completion of the work will not
result in a reduction in quality. When determined that the completion of the out-of-season items
will cause a reduction in the quality of the work, the completion of the project will be further
extended so the items may be completed under favorable weather conditions. In either case, the
Engineer will notify the Contractor in writing.

Liquidated damages as set forth in Subsection 907-108.07 under the heading "Daily Charge Per
Calendar Day" in the Table titled "Schedule of Deductions for Each Day of Overrun in Contract
Time", shall be applicable to each calendar day after the specified completion date, or authorized
extension thereof, and until all work under the contract is completed.

907-108.06.2.3--Cessation of Contract Time. When the Engineer by written notice schedules a
final inspection, time will be suspended until the final inspection is conducted and for an additional
14 calendar days thereafter. If after the end of the 14-day suspension all necessary items of work
have not been completed, time charges will resume. If the specified completion date had not been
reached at the time the Contractor called for a final inspection, the calendar day difference between
the specified completion date and the date the Contractor called for a final inspection will be added
after the 14-day period before starting liquidation damages. If a project is on liquidated damages
at the time a final inspection is scheduled, liquidated damages will be suspended until the final
inspection is conducted and for seven (7) calendar days thereafter. If after the end of the 7-day
suspension all necessary items of work have not been completed, liquidated damages will resume.
When final inspection has been made by the Engineer as prescribed in Subsection 105.16 and all
items of work have been completed, the daily time charge will cease.

907-108.07--Failure to Complete the Work on Time. Delete the Schedule of Deductions table
in Subsection 108.07 on page 85, and substitute the following.
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Schedule of Deductions for Each Day of Overrun in Contract Time

Original Contract Amount Daily Charge

From More Than To and Including Per Calendar Day
$0 100,000 $ 150
100,000 500,000 360
500,000 1,000,000 540
1,000,000 5,000,000 830
5,000,000 10,000,000 1,200
10,000,000 20,000,000 1,800
20,000,000 ememememeeee- 3,500

907-108.10--Termination of Contractor's Responsibility. In the last sentence of Subsection
108.10 on page 88, change “bond” to “performance and payment bond(s)”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-109-8 CODE: (SP)
| DATE: 09/10/2015
SUBJECT: Measurement and Payment

Section 109, Measurement and Payment, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-109.01--Measurement of Quantities. Delete the third full paragraph of Subsection 109.01
on page 90 and substitute the following.

When requested by the Contractor, material specified to be measured by the cubic yard or ton
may be converted to the other measure as appropriate. Factors for this conversion will be
determined by the District Materials Engineer and agreed to by the Contractor. The conversion
of the materials along with the conversion factor will be incorporated into the contract by
supplemental agreement. The supplemental agreement must be executed before such method of
measurement is used.

After the second sentence of the fourth full paragraph of Subsection 109.01 on page 90, add the
following.

Where loose vehicle measurement (LVVM) is used, the capacity will be computed to the nearest
one-tenth cubic yard and paid to the whole cubic yard. Measurements greater than or equal to
nine-tenths of a cubic yard will be rounded to the next highest number. Measurements less than
nine-tenths of a cubic yard will not be rounded to the next highest number. Example: A vehicle
measurement of 9.9 cubic yards will be classified as a 10-cubic yard vehicle. A vehicle
measurement of 9.8 cubic yards will be classified as a 9-cubic yard vehicle.

907-109.04--Extra and Force Account Work. Delete the first paragraph under Subsection
109.04 on page 91, and substitute the following.

When extra work results for any reason and is not handled as prescribed elsewhere herein, the
Engineer and the Contractor will attempt to agree on equitable prices. When such prices are
agreed upon, a Supplemental Agreement will be issued by the Engineer.

When the Supplemental Agreement process is initiated, the Contractor will be required to submit

to the Engineer a detailed breakdown for Material, Labor, Equipment, Profit and Overhead. The

total allowable markup (which includes Prime Contractor and Subcontractor work, if applicable)
| for Supplemental Agreement work shall not exceed 20%, which also includes tax and bond.

The requirement for detailed cost breakdowns may be waived when a Department’s Bid Item
History exists for the proposed item(s), and the Contractor’s requested price, including mark-up,
is within 20% of the Department’s Bid History cost for that item(s). In any case, the Department
reserves the right to request detailed cost breakdowns from the Contractor on any Supplemental
Agreement request.
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When equitable prices cannot be agreed upon mutually by the Engineer and the Contractor, the
Engineer will issue a written order that work will be completed on a force account basis to be
compensated in the following manner:

In the last sentence of subparagraph (b) in Subsection 109.04 on page 91, change “bond” to
“bond(s)”.

Delete the first and second paragraphs of subparagraph (d) in Subsection 109.04 on page 92 and
substitute the following.

Equipment. For any machinery or special equipment, other than small tools, authorized by the
Engineer, the Contractor will use the rates shown in the book entitled "Rental Rate Blue Book
For Construction Equipment” as published by EquipmentWatch® and is current at the time the
force account work is authorized, unless otherwise allowed by the Engineer. This book shall be
used to determine equipment ownership and operating expense rates. These rates do not include
allowances for operating labor, mobilization or demobilization costs, overhead or profit, and do
not represent rental charges for those in the business of renting equipment. Operating labor and
overhead cost will be allowed. Subject to advance approval of the Engineer, actual
transportation cost for a distance of not more than 200 miles will be reimbursed for equipment
not already on the project. The cost of transportation after completion of the force account work
will be reimbursed except it cannot exceed the allowance for moving the equipment to the work.

907-109.06--Partial Payment.

907-109.06.1--General. Delete the fourth and fifth sentences of the third paragraph of
Subsection 109.06.1 on page 94, and substitute the following.

In the event mutual agreement cannot be reached, the Contractor will be allowed a maximum of
25 calendar days following the Contractor’s receipt of the monthly estimate in question to file in
writing, a protest Notice of Claim in accordance with the provisions Subsection 105.17.
Otherwise, the Engineer's estimated quantities shall be considered acceptable pending any
changes made during the checking of final quantities.

907-109.06.2--Advancement on Materials. Delete Subsection 109.06.2 on pages 94 & 95, and
substitute the following.

907-109.06.2--Advancement on Materials. Partial payments may include advance payment for
certain nonperishable or durable materials such as base aggregates, reinforcing steel, bridge
piling, structural steel, prefabricated bridge components, traffic signal equipment, electrical
equipment, fencing materials, and sign materials with approval of the Engineer. Advance
payment may be requested for structural steel members provided fabrication has been completed
and the members have been declared satisfactory for storage by a Department representative.
The Contractor must make a written request to the Project Engineer for advanced payment and
furnish written consent of the Surety. To qualify for advance payment, materials must be stored
or stockpiled on or near the project or at other locations approved by the Engineer; or in the case
of precast concrete members, treated timber, guard posts and other approved preprocessed
durable and bulky materials, the materials may be stored at the commercial producer's yard
provided it is located in Mississippi; or in the case of prestressed concrete members that may
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require being produced at an out-of-state location, the prestress members shall be produced and
may be stored at the commercial manufacturer’s yard provided it is a PCI certified plant on the
Department’s List of Approved Prestress & Precast Plants and it is located within the continental
United States; or in the case of structural steel members that may require fabrication at an out-of-
state location, the fabricated members may be stored at the location of the commercial
fabricator's yard provided it is located within the continental United States.

Advancements will not be allowed until the Project Engineer has received copies of material
invoices and certified test reports or acceptable certificates of conformance, and in the case of
materials stored at the commercial producer's/fabricator's yard, the material shall be positively
identified for the specific project and a Certificate of Storage issued by the Department or a
designated representative of the Department. Requests for advancements on fabricated structural
steel members and prestress concrete members stored out-of-state will be denied when the
Department does not have available a designated representative to issue a Certificate of Storage.

The Contractor shall make suitable arrangements to the satisfaction of the Engineer for storage
and protection at approved sites or, in the case of materials stored at the commercial producer's
yard located in Mississippi or, in the case of fabricated structural steel members stored at the
commercial fabricator's yard or prestress concrete members stored at a commercial
manufacturer’s yard located within the continental United States, the Contractor shall make
arrangements with the producer/fabricator for suitable storage and protection. If advanced
payment is allowed and the materials are damaged, lost, destroyed or for any reason become
unacceptable, the previous payments will be deducted from subsequent estimates until the
materials are replaced or restored to an acceptable condition. In all cases, the Contractor shall
save harmless the Commission in the event of loss or damage, regardless of cause.

An invoice or an accumulation of invoices for each eligible material must total $10,000 or more
before consideration will be given for making advanced payment. When allowed, advance
payment will be based on verified actual material cost plus transportation charges to the point of
storage. Sales tax, local haul and handling costs shall not be included as material cost.

Advanced payment shall not exceed 100% of the invoice price or 75% of the total contract bid
price for the pay item, whichever is less.

Advanced payment for a component of a pay item shall not exceed 95% of the invoice price or
75% of the total contract bid price for the pay item of which the material is a part, whichever is
less.

Advanced payment will be made only on materials that will be incorporated permanently in the
project.

No advanced payment will be made on minor material items, hardware, etc.

No advanced payment will be made for materials when it is anticipated that those materials will
be incorporated into the project within 60 calendar days.
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Advanced payment will be paid for those materials which are not readily available, and which
can be easily identified and secured for a specific project and for which lengthy stockpiling
periods would not be detrimental.

Where a storage area is used for more than one project, material for each project shall be
segregated from material for other projects, identified, and secured. Adequate access for
auditing shall be provided. All units shall be stored in a manner so that they are clearly visible
for counting and/or inspection of the individual units.

Unless specifically provided for in the contract, advance payment will not be made on materials,
except for fabricated structural steel members or prestress concrete members, stored or
stockpiled outside of the State of Mississippi.

Materials for which an advanced payment has been allowed must be paid for by the Contractor
within 60 days of the estimate on which the advanced payment was first allowed and proof of
said payment must be verified by the supplier. If proof of payment is not furnished within the
allowable 60 days, the advanced payment will be deducted on subsequent current estimates until
such time proof of payment is furnished.

As the materials are incorporated into the work, proportionate reductions for advance payments
shall be made from monthly estimates covering the work performed. Calculation of percentage
of completion, or rate of progress, shall be based on completed work and no consideration will
be given to stockpiled materials.

907-109.07--Changes in Material Costs. Delete the third full paragraph of Subsection 109.07
on page 96 and substitute the following.

A link to the established base prices for bituminous products and fuels will be included in the
contract documents under a Notice to Bidders entitled "Petroleum Products Base Prices."

Delete the last paragraph of Subsection 109.07 on pages 97 & 98, and substitute the following.
Adjustments herein provided shall not apply to fuels consumed or materials incorporated into the
work during any monthly estimate period falling wholly after the expiration of contract time as

defined in Subsection 101.02 of the applicable Mississippi Standard Specifications for Road and
Bridge Construction, and as determined by checked final quantities.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-110-2 CODE: (SP)
| DATE: 04/02/2010
SUBJECT: Wage Rates

Section 110, Required Contract Provisions, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-110.02--Application. Delete Subsection 110.02.2 on page 100 and substitute the following.

907-110.02.2--Wage Rates. All persons employed or working upon the site of the work will be
paid at wage rates not less than those contained in the wage determination decision of the
Secretary of Labor in effect 10 days prior to taking bids.

Bidders are advised that regardless of the wage rates listed in the Supplement to FHWA 1273 in
the contract, minimum federal wage rates must be paid.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-216-1 CODE: (IS)
DATE: 05/22/2013
SUBJECT: Solid Sodding

Section 216, Solid Sodding, of the 2004 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is hereby amended as follows.

907-216.04--Method of Measurement. Delete the third and fourth paragraphs of Subsection
216.04 on page 144.

907-216.05--Basis of Payment. Delete the first paragraph of Subsection 216.05 on pages 144
and 145, and substitute the following.

Solid sodding will be paid for at the contract unit price per square yard, which price shall be full
compensation for all labor, equipment, materials, tools, ground preparation, fertilization, and all
incidentals necessary to complete the work.

Add the “907” prefix to the pay items listed on page 145.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION NO. 907-225-5 CODE: (SP)
DATE: 02/10/2016
SUBJECT: Grassing

Section 225, Grassing, of the 2004 Edition of the Mississippi Standard Specifications for Road
and Bridge Construction is hereby amended as follows.

Delete Section 225 on pages 158 thru 163, and substitute the following.

SECTION 907-225--GRASSING

907-225-01--Description.  This work consists of furnishing, transporting, placing, plant
establishment, and all work, including ground preparation, fertilizing, seeding, and mulching,
necessary to produce a satisfactory and acceptable growth of grass.

At the Contractor’s option, seeds and mulch may be incorporated using a hydraulically applied
method under certain limitations. When hydraulically applied, it shall be performed in
accordance with the requirements and methods addressed in Section 227. Under no
circumstances shall fertilizer be incorporated hydraulically.

907-225.02--Materials.

907-225.02.1--Fertilizers. Fertilizers for purposes of this specification shall be understood to
include standard manufactured products consisting of single or combination ingredients and
agricultural limestone.

All fertilizer shall comply with the State fertilizer laws, Subsection 715.02, and the requirements
of this specification.

907-225.02.2--Seeds. Seeds shall meet the requirements of Subsection 715.03, subject to the
provisions of this subsection. The Contractor shall acquire seed from persons registered with the
Mississippi Department of Agriculture and Commerce.

Except for the germination requirements, bags of seeds properly labeled or tagged according to
law and indicating characteristics meeting or exceeding the requirements of Subsection 715.03
will be acceptable for planting.

The Contractor should provide adequate dry storage facilities for seeds, and shall furnish access
to the storage for sampling stored seed.

907-225.02.3--Mulch.

907-225.02.3.1--Vegetative _Mulch. The vegetative materials for mulch shall meet the
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requirements of Subsection 215.02.

907-225.02.3.2--Hydraulically Applied Mulch (Hydromulch). Fibers for hydromulch shall be
produced from wood, straw, cellulose, natural fibers, or recycled fibers which are free of non-
biodegradable substances. The fiber shall disperse into a uniform slurry when mixed with water.
Fibers shall be colored green, or other approved contrasting color, and shall not stain concrete or
other surfaces. The use of tacifiers or activators will be allowed.

Hydromulch shall be listed on the Department’s “Approved Sources of Materials”.

907-225.02.3.2.1--Wood Fiber Mulch. Wood fiber mulch shall be made from wood chip
particles manufactured particularly for discharging uniformly on the ground surface when
dispersed by a hydraulic water sprayer. It shall remain in uniform suspension in water under
agitation and blend with grass seed and fertilizer to form a homogeneous slurry. The fibers shall
intertwine physically to form a strong moisture-holding mat on the ground surface and allow
rainfall to percolate the underlying soil. The fiber material shall be heat processed so as to
contain no germination or growth-inhibiting factors. The mulch shall be dyed an appropriate
color to facilitate the application of material using non-toxic dye.

907-225.02.3.2.2--Cellulose Fiber Mulch. Cellulose fiber mulch consist of recycled paper stock
products which are shredded into small pieces particular for application by hydraulic seeding
equipment. It shall mix readily and uniformly under agitation with water and blend with grass
seed and fertilizer to form a homogeneous slurry. When applied to the ground surface, the
material shall form a strong moisture-holding mat, allow rainfall to percolate the underlying soil,
and remain in place until the grass root system is established. The material shall contain no
growth inhibiting characteristic or organisms. The mulch shall be dyed an appropriate color to
facilitate the application of material using non-toxic dye.

907-225.02.3.2.3--Wood/Cellulose Fiber Mulch. Wood/cellulose fiber mix hydroseeding mulch
shall consist of a combination of the above wood and cellulose fibers at a ratio recommended by
the manufacturer of the products.

907-225.02.3.2.4--Straw_Mulch. Straw mulch shall consist of a natural straw fiber. This
material shall be a minimum 90% straw and essentially free from plastic materials or other non-
bio degradable substances. The material shall be disperse into a uniform mulch slurry when
mixed with water.

907-225.02.3.2.5--Tackifier. The tackifier will serve the purpose of an adhesive to form a bond
between the soil, fiber, and seed particles. It will also allow the soil to retain moisture. The
tackifier shall be of the organic or synthetic variety.

907-225.03--Construction Requirements.

907-225.03.1--Ground Preparation. Ground preparation, light or standard, consists of plowing,
loosening, and pulverizing the soil to form suitable beds for erosion control items in reasonably
close conformity with the established lines and grades without appreciable humps or depressions.
When grassing an area that has been previously planted with temporary grassing, a standard
ground preparation will be required. The previously planted grasses shall be disked, tilled,
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plowed, etc. to assure that the existing temporary grasses are thoroughly mixed into the soil.

Any equipment used for ground preparation shall be approved units suitable to perform the work
and subject to the requirements of Subsection 108.05.

The Contractor shall take full advantage of weather and soil conditions, and no attempt shall be
made to prepare soil when it is wet or in a condition which will not allow the soil to be properly
tilled.

Light ground preparation should be used on areas where seeding is required to improve the
coverage of partially vegetated areas.

Standard ground preparation should be used on areas designated to be solid sodded and
unvegetated areas designated to be seeded.

Aerating, moistening, or otherwise bringing the soil to a suitable condition for ground
preparation shall be considered as incidental to the work and will not be measured for separate
payment.

907-225.03.1.1--Light Ground Preparation. Light ground preparation consists of scratching
the surface with a close-tooth harrow, disk-harrow, or similar equipment. The depth of
scratching should be at least three-quarters inch but not deep enough to damage existing grasses
of the type being planted.

907-225.03.1.2--Standard Ground Preparation. Standard ground preparation consists of
plowing or disk-harrowing and thoroughly pulverizing the areas immediately before the
application of erosion control (vegetative) items. Unless otherwise specified, the pulverized and
prepared seedbed should be at least four inches deep and shall be reasonably free of large clods,
earthballs, boulders, stumps, roots and other objectionable matter. Incorporation of fertilizer and
ground preparation may be performed simultaneously.

907-225.03.2--Fertilizing.  Fertilizing consists of furnishing, transporting, spreading, and
incorporating fertilizers. The Contractor shall furnish all equipment necessary to properly
handle, store, uniformly spread, and incorporate the specified application of fertilizer.

The Contractor shall incorporate 13-13-13 commercial fertilizer at the rate indicated in the
vegetation schedule in the plans. The equivalent rate of other type fertilizers will be allowed if
the equivalent percentages of Nitrogen, Phosphorus and Potassium are obtained. The Contractor
shall incorporate agricultural limestone at the rate indicated in the vegetation schedule in the
plans. Fertilization shall be applied uniformly on the areas to be planted or seeded and uniformly
incorporated into the soil.

Fertilizers should be applied on individual areas of not more than three (3) acres.
All fertilizer should be incorporated within 24 hours following spreading.

907-225.03.3--Seeding. Seeding consists of furnishing and planting seeds in a prepared seedbed,
covering the seeds, and providing plant establishment on all areas seeded.
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Prior to planting the seeds, ground preparation and fertilizing shall be satisfactorily performed.

The required type of seeds, minimum rates of application, and planting dates of seeds are shown
in the vegetation schedule in the plans.

It is the Contractor’s responsibility to apply an ample amount of each type of seed to produce a
satisfactory growth of grass and of the seed type required. At the completion of the project, a
satisfactory growth of grass will be required. Reference Section 210 for satisfactory growth and
coverage of dormant seed.

Seeding should not be done during windy weather or when the ground is frozen, extremely wet,
or in a condition which will not allow the soil to be properly tilled.

907-225.03.3.1--Conventional Application. Legume seeds should be treated in accordance
with Subsection 715.03.4 immediately before sowing. Seeds should be uniformly sown over the
entire area with mechanical seeders. Seeds of different sizes may necessitate separate sowing.
When legume seeds become dry, they should be re-inoculated.

All seeds should be covered lightly with soil by raking, rolling, or other approved methods, and
the area compacted with a cultipacker.

Mulching should be performed as soon as practicable after seeding.

907-225.03.3.2--Hydroseeding Application. Seeds may be applied using the hydroseeding
method except during the months of June, July, August, and September. During these months,
the seeding shall be incorporated in accordance with the above Conventional Application
method.

The seed(s) shall be combined into a distribution tank with all required ingredients on the project
site. The application of the seed(s) and all ingredients shall be performed in one operation.

Mulching should be performed simultaneously with or as soon as practicable after seeding.

907-225.03.3.3--Plant Establishment. The Contractor should provide plant establishment on all
areas seeded until release of maintenance. At the completion of the project, a satisfactory growth
of grass will be required. The Contractor should reference Subsection 210 for satisfactory
growth and coverage of dormant seed.

Plant establishment should be provided for a minimum period of 45 calendar days after
completion of seeding. In the event satisfactory growth and coverage has not been attained by
the end of the 45-day period, plant establishment should be continued until a satisfactory growth
and coverage is provided for at least one kind of plant as referenced in Section 210. The
Contractor shall perform plant establishment on all areas of temporary seeding until the Engineer
determines that the temporary seeding has served its purpose.

Plant establishment shall consist of preserving, protecting, watering, reseeding, mowing, and
other work necessary to keep the seeded areas in satisfactory condition.
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Areas requiring reseeding should be prepared and seeded and all other work performed as if the
reseeding was the initial seeding. The types and application rates of fertilizer will be at the
discretion of the Contractor.

907-225.03.3.4--Growth and Coverage. It shall be the Contractor's responsibility to provide
satisfactory growth and coverage of grasses, legumes, or combination produced from the
specified seeding.

Growth and coverage on seeded areas will be considered to be in reasonably close conformity
with the intent of the contract when the type of vegetation specified, exclusive of that from seeds
not expected to have germinated and shows growth at that time, has reached a point of maturity
where stems or runners overlap adjacent similar growth in each direction over the entire area.

907-225.03.4--Mulching. Mulching consists of furnishing, transporting, and placing mulch on
slopes, shoulders, medians, and other designated areas. Unless otherwise noted in the contract or
directed by the Engineer, the Contractor has the option to place mulch by the conventional
method or by the hydraulic method.

907-225.03.4.1--Vegetative Mulch.

907-225.03.4.1.1--Equipment.  Mulching equipment should be capable of maintaining a
constant air stream which will blow or eject controlled quantities of mulch in a uniform pattern.

Mulch stabilizers should consist of dull blades or disks without camber and approximately 20
inches in diameter. The disks should be notched, should be spaced at approximately 8-inch
intervals, and should be equipped with scrapers. The stabilizer should weigh approximately
1000 to 1200 pounds, should have a working width of no more than eight feet, and should be
equipped with a ballast compartment, so that weight can be increased.

907-225.03.4.1.2--Placement of Vegetative Mulch. Mulching should be placed uniformly on
designated areas within 24 hours following seeding unless weather conditions are such that
mulching cannot be performed. Placement should begin on the windward side of areas and from
tops of slopes. In its final position, the mulch should be loose enough to allow air to circulate
but compact enough to partially shade the ground and reduce erosion.

The baled material should be loosened and broken thoroughly before it is fed into the machine to
avoid placement of unbroken clumps.

907-225.03.4.1.3--Anchoring Mulch. The mulch should be anchored by using a mulch
stabilizer when not hydraulically applied. If a mulch stabilizer is used, the mulch should be
punched into the soil for a minimum depth of one inch.

When mulch stabilizers are used, anchoring the mulch should be performed along the contour of
the ground surface.

907-225.03.4.2--Hydromulch. Hydromulch shall be applied in accordance with the installation
instructions and recommendations of the manufacturer. Hydromulch shall be uniformly applied
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at the manufacturer’s recommended application rate. In no case shall the application rate be less
than one (1) ton per acre.

907-225.03.4.3--Protection_and Maintenance. The Contractor should maintain and protect
mulched areas until the Release of Maintenance of the project. The Contractor should take every
precaution to prevent unnecessary foot and vehicular traffic.

The Contractor should mow, remove or destroy any undesirable growth on all areas mulched as
soon as any undesirable growth appears. This will prevent competition with the desired plants
and to prevent reseeding of undesirable growth.

907-225.03.5--Hydro Equipment. The equipment for hydraulically applying seed and mulch
shall have a built-in agitation system with an operating capacity sufficient to agitate, suspend,
and homogeneously mix slurry of the specified amount of fiber, seed, and water. The slurry
distribution lines shall be large enough to prevent stoppage. The discharge line shall be equipped
with a set of hydraulic spray nozzles, which will provide even distribution of the slurry on the
various areas to be seeded.

The mixture shall all be combined into the slurry tank for distribution of all ingredients in one
operation as specified herein. The materials shall be combined in a manner recommended by the
manufacturer. The slurry mixture shall be so regulated that the amounts and rates of application
shall result in a uniform application of all materials at rates not less than the amounts specified.
Using the color of the mulch as a guide, the equipment operator shall spray the prepared seedbed
with a uniform visible coat. The slurry shall be applied in a sweeping motion, in an arched
stream, so as to fall like rain, allowing the mulch to build upon each other until an even coat is
achieved.

907-225.03.6--Vegetation Schedule. When a vegetation schedule is not shown in the plans or
when the contract does not have an official set of plans, the following application rates shall be
used, unless otherwise noted or approved by the Engineer.

Agricultural Limestone -------------- 1,000 pounds per acre --- March 1 to September 1
13-13-13 Commercial Fertilizer ------- 250 pounds per acre --- March 1 to September 1
Vegetative Materials -------------------------- 2 tons per acre
Bermudagrass --------------=-==nmmnmmnmne- 80 pounds per acre --- March 1 to September 1
20 pounds per acre --- September 1 to March 1 *
Bahiagrass ------------=-==-mmmmmmmmmeeeeee 80 pounds per acre --- March 1 to September 1
25 pounds per acre --- September 1 to March 1
Tall Fescue --------=-==mmmmmmmmmmmmm e 25 pounds per acre --- March 1 to September 1
100 pounds per acre --- October 1 to March 1 **
Sericea Lespedeza -------------=--=--=---- 25 pounds per acre --- March 1 to September 1
25 pounds per acre --- September 1 to March 1
Crimson Clover ----------=-mmnmmmmmmeeeeee 20 pounds per acre --- August 1 to April 1

* 80 pounds per acre in District 3 Delta
** 25 pounds per acre in District 3 Delta
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907-225.04--Method of Measurement. Grassing will be measured by the acre. Acceptance
will be based on a satisfactory growth and coverage of seeds planted.

Acceptable quantities of agricultural limestone will be measured by the ton.

Acceptable quantities for mulch will be measured by the ton. For vegetative mulch, the weight
for measurement will be the product of the number of bales acceptably placed and the average
weight per bale as determined on approved scales provided by the Contractor. Anchoring of
vegetative mulch will not be measured for separate payment. The cost of anchoring shall be
absorbed in the prices bid for other items of work. For hydromulch, the weight for measurement
will be the dry weight of the packaged fibers used in the mixture. No payment will be allowed
for water, additives, tackifier, or other liquids used in the mixture.

907-225.05--Basis of Payment. Grassing, measured as prescribed above, will be paid for at the
contract unit price per acre, which will be full compensation for all required materials including
seeding and fertilizers other than limestone, ground preparation, equipment, labor, testing and all
work necessary to establish a satisfactory growth of grass.

Hard rock agricultural limestone will be paid for at the contract unit price per ton. Hard rock
agricultural limestone with a relative neutralizing value (RNV), determined in accordance with
Subsection 907-715-02.2.1.3, of between 60.0% and 62.9% will be paid for at half (%) the
contract unit price per ton. No payment will be made for hard rock agricultural limestone with
an RNV less than 60.0%.

Mulch, measured as prescribed above, will be paid for at the contract unit price per ton, which
price shall be full compensation for all materials, equipment, labor, and incidentals necessary to
complete the work.

Payment will be made under:

907-225-A:  Grassing - per acre
907-225-B:  Agricultural Limestone - per ton
907-225-C:  Mulch, Vegetative Mulch - per ton
907-225-D:  Mulch, Hydromulch - per ton

153



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-226-3 CODE: (IS)
| DATE: 10/28/2014
SUBJECT: Temporary Grassing

Section 907-226, Temporary Grassing, is hereby added to and made part of the 2004 Edition of
the Mississippi Standard Specifications for Road and Bridge Construction as follows:

SECTION 907-226 -- TEMPORARY GRASSING

907-226.01--Description. This work consists of furnishing, transporting, placing, plant
establishment and all work necessary to produce rapid-growing grasses, grains or legumes to
provide an initial, temporary cover of grass. This work includes ground preparation, fertilizing,
seeding and mulching necessary to establish a satisfactory growth of temporary grass. The
Contractor may elect to place temporary grassing using the hydroseeding method as set out in
Special Provision No. 907-227, as modified by this special provision.

The Engineer or the plans will designate areas to be temporarily grassed. Any other areas the
Contractor desires to grass will be measured for payment only if agreed upon by the Engineer.

907-226.02--Materials.

907-226.02.1--Fertilizers. Fertilizers for purposes of these specifications shall be understood to
include standard manufactured products consisting of a combination of ingredients.

All fertilizer shall comply with the State fertilizer laws and Subsection 715.02.
Agricultural limestone will not be requirement for temporary grassing.
907-226.02.2--Seeds. Seeds shall meet the requirements of Subsection 715.03, subject to the

provisions of this subsection. The Contractor shall acquire seed from persons registered with the
Mississippi Department of Agriculture and Commerce.

Except for the germination requirements, bags of seeds properly labeled or tagged according to
law and indicating characteristics meeting or exceeding the requirements of Subsection 715.03
will be acceptable for planting.

The Contractor should provide adequate dry storage facilities for seeds, and shall furnish access
to the storage for sampling stored seed.

907-226.02.3--Mulching. The vegetative materials for mulch shall meet the requirements of
Subsection 715.05.
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When used, bituminous material for mulch shall be Emulsified Asphalt, Grade SS-1, meeting the
requirement of Subsection 702.07.

907-226.03--Construction Requirements. The rates of application shall not exceed the rates
shown on the temporary vegetation schedule, unless otherwise approved by the Engineer. Any
unauthorized overage due to increased application rates will not be measured for payment.

907-226.03.1--Ground Preparation. Any equipment used for ground preparation shall be
approved units suitable to perform the work and subject to the requirements of Subsection
108.05.

Light ground preparation should be used on areas where seeding is required.

Light ground preparation consists of scratching the surface with a close-tooth harrow, disk-
harrow, or similar equipment. The depth of scratching should be at least three-quarters inch but
not deep enough to damage existing grasses of the type being planted.

Aerating, moistening, or otherwise bringing the soil to a suitable condition for ground
preparation shall be considered as incidental to the work and will not be measured for separate
payment.

907-226.03.2--Fertilizing. The Contractor shall furnish all equipment necessary to properly
handle, store, uniformly spread, and incorporate the specified application of fertilizer.

The Contractor shall incorporate 13-13-13 commercial fertilizer at the rate shown in the
vegetation schedule in the plans. The equivalent rate of other type fertilizers will be allowed if
the equivalent percentages of Nitrogen, Phosphorus and Potassium are obtained. Fertilization
shall be applied uniformly on the areas to be seeded and uniformly incorporated into the soil.
Fertilizer should be applied on individual areas of not more than three acres.

All fertilizer should be incorporated within 24 hours following spreading.

907-226.03.3--Seeding.

907-226.03.3.1--General. Prior to planting the seeds, ground preparation and fertilizing should
have been satisfactorily performed.

The required type of seeds, recommended rates of application and recommended planting dates
of seeds are shown in the vegetation schedule in the plans.

It is the Contractor’s responsibility to apply an ample amount of each type of seed to produce a
satisfactory growth of grass and of the seed type required.

Legume seeds should be treated in accordance with Subsection 715.03.4 immediately before
sowing. Seeds should be uniformly sown over the entire area with mechanical seeders. Seeds of
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different sizes may necessitate separate sowing. When legume seeds become dry, they should be
reinoculated.

Seeding should not be done during windy weather or when the ground is frozen, extremely wet,
or in an untillable condition.

All seeds should be covered lightly with soil by raking, rolling, or other approved methods, and
the area compacted with a cultipacker.

907-226.03.3.2--Plant Establishment.  Plant establishment shall consist of preserving,
protecting, watering, reseeding, and other work necessary to keep the seeded areas in satisfactory
condition.

Areas requiring reseeding should be prepared and seeded and all other work performed as if the
reseeding was the initial seeding. The types and application rates of fertilizer will be at the
discretion of the Contractor. No additional measurement and payment will be made for re-
seeding when payment was made for the initial seeding.

907-226.03.3.3--Growth and Coverage. It shall be the Contractor's responsibility to provide
satisfactory growth and coverage of grasses, legumes, or combination produced from the
specified seeding.

Growth and coverage on seeded areas will be considered to be in reasonably close conformity
with the intent of the contract when the type of vegetation specified, exclusive of that from seeds
not expected to have germinated and shows growth at that time, has reached a point of maturity
where stems or runners overlap adjacent similar growth in each direction over the entire area.

907-226.03.4--Mulching.

907-226.03.4.1--Equipment. Mulching equipment should be capable of maintaining a constant
air stream which will blow or eject controlled quantities of mulch in a uniform pattern. If asphalt
is used, a jet or spray nozzle for applying uniform, controlled amounts of asphalt to the
vegetative material as it is ejected should be located at or near the discharge spout.

Mulch stabilizers should consist of dull blades or disks without camber and approximately 20
inches in diameter. The disks should be notched, should be spaced at approximately 8-inch
intervals, and should be equipped with scrapers. The stabilizer should weigh approximately
1000 to 1200 pounds, should have a working width of no more than eight feet, and should be
equipped with a ballast compartment, so that weight can be increased.

907-226.03.4.2--Placement of Vegetative Mulch. If required, mulching should be placed
uniformly on designated areas within 24 hours following seeding unless weather conditions are
such that mulching cannot be performed. Placement should begin on the windward side of areas
and from tops of slopes. In its final position, the mulch should be loose enough to allow air to
circulate but compact enough to partially shade the ground and reduce erosion.
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The baled material should be loosened and broken thoroughly before it is fed into the machine to
avoid placement of unbroken clumps.

907-226.03.4.3--Rates of Application and Anchoring Mulch. The recommended rate of
application of vegetative mulch shall be as shown in the vegetation schedule in the plans. The
mulch should be anchored by either the use of a mulch stabilizer or by tacking with bituminous
material. If a mulch stabilizer is used, the mulch should be punched into the soil for a minimum
depth of one inch. If bituminous material is used, the rate of application should be 150 gallons
per acre.

Where steep slopes or other conditions are such that anchoring cannot be performed satisfactory
with a mulch stabilizer, the Contractor may elect to use bituminous material applied at the time
or immediately following the mulch placement.

When mulch stabilizers are used, anchoring the mulch should be performed along the contour of
the ground surface.

907-226.03.4.4--Protection and Maintenance. The Contractor should take every precaution to
prevent unnecessary foot and vehicular traffic.

907-226.03.5--Vegetation Schedule. When a temporary vegetation schedule is not shown in the
plans or when the contract does not have an official set of plans, the following application rates
shall be used, unless otherwise noted or approved by the Engineer.

Spring & Summer

Browntop Millet -------------- 20 pounds per acre------- April 1 to August 31
Fall & Winter
Rye Grass ------------==---—---- 25 pounds per acre------- September 1 to March 31
Oats -------=====mmmmmmmmme 90 pounds per acre------- September 1 to December 15
13-13-13 Commercial Fertilizer ----- 250 pounds per acre
Vegetative Mulch -----------=-mmmo-- 2 tons per acre

907-226.04--Method of Measurement. Temporary grassing will be measured by the acre.
Acceptance will be based on a satisfactory growth and coverage of seeds planted.

907-226.05--Basis of Payment. Temporary grassing, measured as prescribed above, will be
paid for at the contract unit price per acre, which will be full compensation for all required
materials, equipment, labor, testing and all work necessary to establish a satisfactory growth of
grass.

Payment will be made under:

907-226-A: Temporary Grassing - per acre
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-227-10 CODE: (IS)
DATE: 01/25/2012
SUBJECT: Hydroseeding

Section 907-227, Hydroseeding, is hereby added to and made part of the 2004 Edition of the
Mississippi Standard Specifications for Road and Bridge Construction as follows:

SECTION 907-227--HYDROSEEDING

907-227.0l--Description.  This work consists of furnishing, transporting, placing, plant
establishment and all work necessary to produce a satisfactory and acceptable growth of grass.
The seeds, fertilizers, tackifier, and mulch shall be incorporated using the hydroseeding process.
These items shall be combined into a mixture and force-applied to the areas to be grassed.

907-227.02--Materials. The Contractor shall, prior to application, furnish the Engineer with
invoices of all materials used in the grassing operation.

907-227.02.1--Fertilizers. Fertilizers for purposes of these specifications shall be understood to
include standard manufactured products consisting of single or combination ingredients.

All fertilizers shall comply with the State fertilizer laws and Subsection 715.02.

907-227.02.2--Seeds. Seeds shall meet the requirements of Subsection 715.03, subject to the
provisions of this subsection. The Contractor shall acquire seed from persons registered with the
Mississippi Department of Agriculture and Commerce.

Except for the germination requirements, bags of seeds properly labeled or tagged according to
law and indicating characteristics meeting or exceeding the requirements of Subsection 715.03
will be acceptable for planting.

The Contractor should provide adequate dry storage facilities for seeds, and shall furnish access
to the storage for sampling stored seed.

907-227.02.3--Mulching. The rate of application of fiber mulch shall be as recommended by the
manufacture of the fibers mulch.

907-227.02.3.1--Wood_Fiber_Mulch. Wood fiber mulch shall be made from wood chip
particles manufactured particularly for discharging uniformly on the ground surface when
dispersed by a hydraulic water sprayer. It shall remain in uniform suspension in water under
agitation and blend with grass seed and fertilizer to form a homogeneous slurry. The fibers shall
intertwine physically to form a strong moisture-holding mat on the ground surface and allow
rainfall to percolate the underlying soil. The fiber material shall be heat processed so as to
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contain no germination or growth-inhibiting factors. The mulch shall be dyed an appropriate
color to facilitate the application of material using non-toxic dye.

907-227.02.3.2--Cellulose Fiber Mulch. Cellulose fiber mulch consist of recycled paper stock
products which are shredded into small pieces particular for application by hydraulic seeding
equipment. It shall mix readily and uniformly under agitation with water and blend with grass
seed and fertilizer to form a homogeneous slurry. When applied to the ground surface, the
material shall form a strong moisture-holding mat, allow rainfall to percolate the underlying soil,
and remain in place until the grass root system is established. The material shall contain no
growth inhibiting characteristic or organisms. The mulch shall be dyed an appropriate color to
facilitate the application of material using non-toxic dye.

907-227.02.3.3--Wood/Cellulose Fiber Mulch. Wood/cellulose fiber mix hydroseeding mulch
shall consist of a combination of the above wood and cellulose fibers at a ratio recommended by
the manufacturer of the products.

907-227.02.3.4--Straw Mulch. Straw mulch shall consist of a natural straw fiber. This material
shall be a minimum 90% straw and essentially free from plastic materials or other non-bio
degradable substances. The material shall be disperse into a uniform mulch slurry when mixed
with water.

907-227.02.3.5--Tacifier. The tackifier will serve the purpose of an adhesive to form a bond
between the soil, fiber, and seed particles. It will also allow the soil to retain moisture.

The tackifier shall be of the organic or synthetic variety.

907-227.03--Construction Requirements.

907-227.03.1--Ground Preparation. Light ground preparation consists of plowing, loosening,
and pulverizing the soil to form suitable beds for seeding items in reasonably close conformity
with the established lines and grades without appreciable humps or depressions. Unless
otherwise specified, the pulverized and prepared seedbed should be at least four inches deep and
shall be reasonably free of large clods, earth balls, boulders, stumps, roots and other
objectionable matter. The Engineer may eliminate or alter the requirements for ground
preparation due to site conditions.

907-227.03.2--Fertilizing. The Contractor shall furnish all equipment necessary to properly
handle, store, uniformly spread, and incorporate the specified application of fertilizer.

The Contractor shall incorporate bag fertilizer at a rate of 1000 pounds per acre of 13-13-13
commercial fertilizer. The equivalent rate of other type fertilizers will be allowed if the
equivalent percentages of Nitrogen, Phosphorus and Potassium are obtained. Any changes in the
type or rate of application of the fertilizers shall be approved by the Engineer prior to being
incorporated.
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Agricultural limestone will be incorporated into the area and paid for in accordance with Section
213 of the Standard Specifications.

907-227.03.3--Seeding.

907-227.03.3.1--General. The Contractor shall use the vegetation schedule in the plan for the
correct types of seed and application rates, unless otherwise noted or approved by the Engineer.

When a vegetation schedule for permanent grass is not shown in the plans, the following types of
seed and application rates shall be used, unless otherwise approved by the Engineer.

Bermudagrass --------=-=========mmmmmmmmm e meae 20 pounds per acre
Bahiagrass ------=--=-=-s-socmeemocmecmececeeneas 25 pounds per acre
Tall Fescue ---=-====-=nsosmmemmommece oo 15 pounds per acre
Crimson Clover ------=-===mmmmmmem oo 20 pounds per acre

At the completion of the project, a satisfactory growth of grass will be required. The Contractor
should reference Subsection 210 for satisfactory growth and coverage of dormant seed.

907-227.03.3.2--Plant Establishment. The Contractor should provide plant establishment on all
areas seeded until release of maintenance. Plant establishment shall consist of preserving,
protecting, watering, reseeding, mowing, and other work necessary to keep the seeded areas in
satisfactory condition.

Plant establishment should be provided for a minimum period of 45 calendar days after
completion of seeding. In the event satisfactory growth and coverage has not been attained by
the end of the 45-day period, plant establishment should be continued until a satisfactory growth
and coverage is provided for at least one kind of plant. The Contractor should reference Section
210 of the Standard Specifications for more information.

907-227.03.3.3--Growth and Coverage. It shall be the Contractor's responsibility to provide
satisfactory growth and coverage of grasses, legumes, or combination produced from the
specified seeding.

Growth and coverage on seeded areas will be considered to be in reasonably close conformity
with the intent of the contract when the type of vegetation specified, exclusive of that from seeds
not expected to have germinated and shows growth at that time, has reached a point of maturity
where stems or runners overlap adjacent similar growth in each direction over the entire area.

Final acceptance of the project will not be made until a satisfactory growth of grass has been
acknowledged by the Engineer.

907-227.03.4--Mulching. At the Contractor’s option, mulch may be wood fiber, cellulose fiber,
a mixture of wood and cellulose fibers, or straw fiber. The mulch shall be applied at the rate
recommended by the manufacturer in a mixture of water, seed and fertilizer. Any changes in the
rate of application of the mulch shall be approved by the Engineer prior to its use.
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907-227.03.5--Equipment. Hydraulic equipment shall be used for the application of fertilizers,
seeds and slurry of the prepared mulch. This equipment shall have a built-in agitation system
with an operating capacity sufficient to agitate, suspend, and homogeneously mix slurry of the
specified amount of fiber, fertilizer, seed and water. The slurry distribution lines shall be large
enough to prevent stoppage. The discharge line shall be equipped with a set of hydraulic spray
nozzles, which will provide even distribution of the slurry on the various areas to be seeded.

The seed, fertilizer, mulch and water shall all be combined into the slurry tank for distribution of
all ingredients in one operation as specified herein. The materials shall be combined in a manner
recommended by the manufacturer. The slurry mixture shall be so regulated that the amounts
and rates of application shall result in a uniform application of all materials at rates not less than
the amounts specified. Using the color of the mulch as a guide, the equipment operator shall
spray the prepared seedbed with a uniform visible coat. The slurry shall be applied in a
sweeping motion, in an arched stream, so as to fall like rain, allowing the mulch to build upon
each other until an even coat is achieved.

907-227.03.6--Protection _and Maintenance. The Contractor should maintain and protect
seeded areas until release of maintenance of the project. The Contractor should take every
precaution to prevent unnecessary foot and vehicular traffic.

The Contractor should mow or otherwise remove or destroy any undesirable growth on all areas
mulched to prevent competition with the desired plants and to prevent reseeding of undesirable
growth.

907-227.04--Method of Measurement. Hydroseeding, complete and accepted, will be
measured by the acre. No separate payment will be made for ground preparation, seeds,
fertilizers, or mulch. Acceptance will be based on a satisfactory growth and coverage of seeds
planted.

Agricultural limestone shall be measured and paid for under Section 213 of the Standard
Specifications.

907-227.05--Basis of Payment. Hydroseeding, measured as prescribed above, will be paid for
at the contract unit price per acre, which will be full compensation for all required materials,
equipment, labor, testing and all work necessary to establish a satisfactory growth of grass.

Payment will be made under:

907-227-A: Hydroseeding - per acre
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-228-2 CODE: (SP)
DATE: 10/29/2015
SUBJECT: Erosion Control Blanket

Section 907-228, Erosion Control Blanket, is hereby added to and made a part of the 2004 Edition
of the Mississippi Standard Specifications for Road and Bridge Construction as follows.

SECTION 907-228 - EROSION CONTROL BLANKET

907-228.01--Description. This work consists of furnishing, placing, and maintaining a Erosion
Control Blanket (ECB) of the type specified on seeded or other designated areas in accordance
with the plans and specifications.

907-228.02--Materials. The erosion control blankets shall be a temporary, organic and/or
inorganic re-vegetative blanket with non-organic, photodegradable or biodegradable netting. The
netting shall be bonded sufficiently to the parent material to prevent separation of the net from the
parent material for the life of the product. For those blankets that have netting attached, the
netting and stitching shall be photodegradable and/or biodegradable. The photodegradable
stitching shall be of the same material with similar properties as the netting such that the expected
degradation periods are the same. The weight of the netting shall not exceed 15% of the total
blanket weight.

The Contractor will be permitted to furnish and install a multi-width blanket with seams securely
bonded by stapling, staking, stitching, or other methods meeting the approval of the Engineer.

The erosion control blanket must be one from the Department's current "List of Approved Sources”
for the type indicated.

907-228.02.1--Blanket Types. There are four types of erosion control blankets.

Type | blankets shall be a processed degradable natural and/or polymer fibers mechanically bound
together by a single rapidly degrading, synthetic or natural fiber netting or an open weave textile
of processed rapidly degrading natural or polymer yarns or twines woven into a continuous matrix.

Type Il blankets shall be a processed degradable natural and/or polymer fibers mechanically bound
together between two rapidly degrading, synthetic or natural fiber nettings.

Type 11l blankets shall be an erosion control blanket composed of processed slow degrading
natural or polymer fibers mechanically bound together between two slow degrading synthetic or
natural fiber nettings to form a continuous matrix or an open weave textile composed of processed
slow degrading natural or polymer yarns or twines woven into a continuous matrix.
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Type 1V blankets shall be an erosion control blanket composed of processed slow degrading
natural or polymer fibers mechanically bound together between two slow degrading synthetic or
natural fiber nettings to form a continuous matrix or an open weave textile composed of processed
slow degrading natural or polymer yarns or twines woven into a continuous matrix.

In addition to being on the Department's current "List of Approved Sources”, the blankets must
meet the following general requirements.

TYPES OF BLANKETS

, , C Factor *, Minimum Tensile
Type Maximum Gradient o Strength ***
I <3:1 (H:V) <0.15 50 Ibs/ft
I <2:1 (H:V) <0.20 75 lbs/ft
i <1.5:1 (H:V) <0.25 100 lbs/ft
v <1:1 (H:V) <0.25 125 lbs/ft

* "C" Factor calculated as the ratio of soil loss from the ECB protected slope (tested at
specified or greater gradient, h:v) to the ratio of soil loss from unprotected (control) plot in
large-scale testing.

** Acceptable large-scale test methods may include ASTM Designation: D 6459, or other
independent testing deemed acceptable by the Engineer.
*** Minimum Average Roll Values using ASTM Designation: D 6818.

907-228.02.2--Stakes. Unless otherwise specified by the manufacturer of the erosion control
blanket, stakes used to secure the blanket shall be one of the following.

1) a double prong "U" shaped wire staple made from 11-gauge or heavier steel wire with an
approximate length of eight inches (8”) after bending,

2) a biodegradable anchoring device meeting the requirements of ASTM Designation: D 5338,
or

3) an equal approved by the Engineer.

907-228.02.3--Acceptance Procedure. Prior to use, the Contractor must furnish the Engineer
three copies of the manufacturer's certification for each shipment of erosion control blanket
material stating the number of rolls furnished and that the material in the shipment conforms to the
same composition as that listed on the Department's current "List of Approved Sources".

When wire staples are used, also furnish the Engineer three copies of a certification from the
manufacturer or distributor stating the wire size for staples for each shipment.

The certifications by the manufacturer or distributor will be prima facie evidence of the materials
meeting the requirements of the specifications.

907-228.03--Construction Requirements. The Contractor shall furnish and install protective
covering blankets for erosion control on prepared areas of slopes at locations shown on the plans
or designated by the Engineer.
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Erosion control blankets shall be installed according to manufacturer recommendation or install
according to the detail plan sheet. The design plan sheet is to be used as a guide in lieu of the
manufacture recommendations.

907-228.03.1--Site Preparation. The area to receive the erosion control blanket should be fine
graded to a smooth profile and relatively free from all weeds, clods, stones, roots, sticks, or other
foreign material that may prevent the blanket from bearing completely on the surface. Any voids
on the slope shall be filled and properly compacted.

Any seeded areas damaged or destroyed during placement of the erosion blanket shall be reseeded
as specified for the original seeding at no additional costs to the State.

907-228.03.2--Trench Preparation. An anchor trench shall be prepared at the top of the slope
by excavating a trench six inches deep by six inches wide. The erosion control blanket shall be
anchored into the trench by staking on 1-foot centers. The stakes shall be driven at least flush
with the soil surface. The anchor trench shall be backfilled and compacted with soil. A
minimum of three feet shall be allowed from the anchor trench to the crest of the slope.

A similar anchor trench shall be installed at the bottom of the slope to terminate the installation.
The trench shall be installed similar to the above except the erosion control blanket shall be rolled
24 inches past the toe of the slope. The terminal end of the erosion control blanket shall be staked
on 1-foot centers.

On long slopes, an intermediate anchor trench shall be installed at 50-foot intervals.

907-228.03.3--Placement _of Blanket. Starting at the crest of the slope, the erosion control
blanket shall be rolled down the slope in a controlled manner. Approximately every 25 feet, the
erosion control blanket shall be pulled to take out any excess slack. The goal is to have the erosion
control blanket contour and initiate full contact with the soil.

The typical installation will require one stake placed at 3-foot to 5-foot intervals along the vertical
length of the erosion control blanket. Stakes shall be staggered 18 to 24 inches horizontally across
the erosion control blanket. If the erosion control blanket needs to be spliced in the middle of a
slope, the erosion control blanket shall be "shingled" with up-slope erosion control blanket
overlapping the down-slope erosion control blanket. There should be a minimum of six inches of
overlap in asplice. The joint splice shall be made by placing a row of stakes six inches on center
and then placing a second row of stakes six inches on center, staggered from the first row. All
overlaps and the edges shall be secured with stakes. All longitudinal and transverse laps shall be
a minimum 6-inch joint with the upgrade section on top. All transverse laps shall be staked with
two staggered rows of stakes on 6-inch centers. All longitudinal laps shall be stakes with two
staggered rows on 3-foot to 5-foot centers. The staking shall firmly anchor the fabric netting to
the soil surface.

On the downstream end of blankets adjoining a structure, the anchor trench shall be omitted and
the material folded six inches and butted tightly against the structure and one row of stakes installed
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on six-inch centers. An edge adjacent to a paved ditch shall be butted tightly against the paved
ditch and a row of stakes installed on 12-inch centers. All stakes shall be driven flush with the
soil surfaces.

907-228.03.2--Protection and Maintenance. The Contractor shall maintain and protect the
blankets until release of maintenance or until the Engineer has determined that the blankets have
served their useful life, whichever occurs first. Maintenance shall consist of repairs necessitated
by erosion, rain, wind, fire, or other cause.

907-228.04--Method of Measurement. Erosion control blankets of the type specified will be
measured by the square yard of surface area covered. Any over width of material installed wider
than ordered, laps, and anchor slots will not be measured for payment.

907-228.05--Basis of Payment. Erosion control blankets, measured as prescribed above, will be
paid for at the contract unit price per square yard and shall be full compensation for all materials,
equipment, labor, maintenance and all work necessary to complete the work.

Payment will be made under:

907-228-A: Erosion Control Blanket, Type - per square yard
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-229-1 CODE: (SP)
DATE: 05/28/2013
SUBJECT: Erosion Mats

Section 907-229, Erosion Mats, is hereby added to and made part of the 2004 Edition of the
Standard Specifications for Road and Bridge Construction as follows.

SECTION 907-229 -- EROSION MATS

907-229.01--Description. This work consists of furnishing and installing erosion mats to protect
slopes, ditches, etc. from scour and erosion. The mats shall be installed at locations shown on the
plans in reasonably close conformity with the lines, grades and dimensions shown on the plans or
as directed by the Engineer.

907-229.02--Materials. Erosion mats shall be UV stabilized mat constructed of plastics,
composites, polymers, rubber, precast concrete, or cast-in-place concrete. Erosion mats will be
used as an erosion preventer for ditches, slopes, and other locations shown on the plans. Erosion
mats shall be one of the following, or an approved equal.

Flexamat

Motz Enterprises, Inc.

11006 Reading Road, Suite 301
Cincinnati, OH 45241

Phone: 513-772-6689
www.flexamat.com

Enviromat (EL and EB) Linings
Synthetex

4151 Ashford Dunwoody Road
Suite 510

Atlanta, Georgia 30319

Phone: 800-225-0023
www.hydrotex.com

The mat shall be visually inspected and approved by the Engineer prior to use. Once approved by
the Engineer, the mat may be incorporated into the work.

907-229.03--Construction Requirements. Erosion mats shall be installed in accordance with
the plans and manufacturer's guidelines including any underlayment. The anchor system shall be
sufficient to anchor the mat to the ground surface.

The installation area shall be graded to a level, smooth surface to avoid water concentration and to
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create an appropriate base for the erosion mat. Seed and fertilizer shall be placed on the prepared
surface prior to the installation of the erosion mat.

907-229.04--Measurement. Erosion Mat will be measured by the square yard.

If required, seed and fertilizer will be measured and paid under their appropriate pay items.

907-229.05--Basis of Payment. Erosion Mat, measured as prescribed above, will be paid for at
the contract unit price per square yard, which price shall be full compensation for all labor,
materials, tools, equipment, underlayment, anchor system, concrete, and all incidentals necessary
to complete the work.

Payment will be made under:

907-229-A: Erosion Mat - per square yard
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-234-5 CODE: (SP)
DATE: 09/23/2010
SUBJECT: Siltation Barriers

Section 234, Silt Fence, of the 2004 Edition of the Mississippi Standard Specifications for Road
and Bridge Construction is hereby amended as follows.

907-234.01--Description. Delete the first paragraph of Subsection 234.01 on page 177 and
substitute the following:

This work consists of furnishing, constructing and maintaining a water permeable filter type
fence, inlet siltation guard or turbidity barrier for the purpose of removing suspended soil
particles from the water passing through it in accordance with the requirements shown on the
plans, directed by the Engineer and these specifications. Fence, inlet siltation guards and
turbidity barriers measured and paid as temporary shall be removed when no longer needed or
permanent devices are installed.

Delete the first sentence of the second paragraph of Subsection 234.01 on page 177 and
substitute the following:

It is understood that measurement and payment for silt fence, inlet siltation guards, and turbidity
barriers will be made when a pay item is included in the proposal.

907-234.02--Materials. After the first paragraph of Subsection 234.02 on page 177, add the
following:

Inlet siltation guards shall be listed on the Department’s “Approved Sources of Materials”.
Turbidity barriers shall be one of the following, or an approved equal.
1. SiltMax Turbidity Barrier by Dawg, Inc., 1-800-935-3294, www.dawginc.com

2. Turbidity Barrier by IWT Cargo-Guard, Inc., 1-609-971-8810, www.iwtcargoguard.com
3. Turbidity Curtain by Abasco, LLC, 1-281-214-0300, www.abasco.net

Chain link fence and hardware for super silt fence shall meet the requirements of Section 607, as
applicable. Geotextile for super silt fence shall meet the requirements of Subsection 714.13 for a
Type 11 Woven fabric.

907-234.03--Construction Requirements. After the last paragraph of Subsection 234.03.1 on
page 178, add the following:
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Super Silt Fence. Super silt fence shall be constructed in accordance with the plans and these
specifications.

All posts shall be installed/driven so that at least 34 inches of the post will protrude above the
ground. The chain link wire and geotextile shall be stretched taut and securely fastened to the
posts as shown on the plans. The bottom edge of the fence and geotextile shall be buried at least
eight inches below ground surface to prevent undermining. When splicing of the geotextile is
necessary, the fabric shall be overlapped approximately 18 inches.

907-234.03.1.1--Placement_of Inlet Siltation Guards and Turbidity Barriers. The inlet
siltation guards and turbidity barriers shall be constructed at the locations shown on the erosion
control plans. Inlet siltation guards and turbidity barriers shall be installed in accordance with
the erosion control drawings in the plans. A copy of the manufacturer’s instructions for
placement of inlet siltation guards and turbidity barriers shall be provided to the Engineer prior
to construction.

907-234.03.2--Maintenance and Removal. At the end of the first paragraph of Subsection
234.03.2 on page 178, add the following:

The Contractor shall maintain the inlet siltation guards. The geotextile shall be removed and
replaced when deteriorated to such extent that it reduces the effectiveness of the guard.
Replacement geotextile shall be the same type and manufacture as the original. EXxcessive
accumulations against the guard shall be removed and disposed of at a location approved by the
Engineer.

The Contractor shall maintain the turbidity barriers. Excessive accumulations against the
turbidity barrier shall be removed and disposed of at a location approved by the Engineer.

Delete the second paragraph of Subsection 234.03.2 on page 178 and substitute the following:

Unless otherwise directed, all temporary silt fences, inlet guards and turbidity barriers shall be
removed. Upon removal, the Contractor shall remove and dispose of any excess silt
accumulations, shape the area to the line, grade, and cross section shown on the plans and
vegetate all bare areas in accordance with the contract requirements. The temporary fence, inlet
guard materials and turbidity barriers will remain the property of the Contractor and may be used
at other locations provided the materials are acceptable to the Engineer.

After Subsection 234.03.2 on page 178, insert the following:

907-234.03.3--Resetting Inlet Siltation Guards and Turbidity Barriers. When inlet siltation
guards and turbidity barriers are no longer needed at one location, they may be removed and
reset at other needed locations. The Engineer may allow the resetting of siltation guards and
turbidity barriers upon an inspection and determination that the siltation guards (frame and
geotextile) and turbidity barriers are adequate for their intended purpose. When they have to be
stored until needed at another location, payment for resetting will not be made until they are reset
at their needed location.
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907-234.04--Method of Measurement. Delete the sentence in Subsection 234.04 on page 178,
add the following:

Silt fence and super silt fence will be measured by the linear foot.

Inlet siltation guard and resetting siltation guards will be measured per each. Turbidity barrier
will be measured per linear foot.

907-234.05--Basis of Payment. Delete the sentence in Subsection 234.05 on page 178, add the
following:

Silt fence and super silt fence, measured as prescribed above, will be paid for at the contract unit
price per linear foot which shall be full compensation for completing the work.

Inlet siltation guard, resetting inlet siltation guards, and turbidity barrier, measured as prescribed
above, will be paid for at the contract unit price per each or linear foot, which shall be full
compensation for furnishing, constructing, and maintaining the work and for the removal and
disposal of all items comprising the devices.

After the last pay item listed on page 178, add the following:

907-234-C: Super Silt Fence - per linear foot
907-234-D: Inlet Siltation Guard - per each
907-234-E: Reset Inlet Siltation Guard - per each
907-234-F: Turbidity Barrier - per linear foot
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-237-4 CODE: (SP)
DATE: 03/13/2012
SUBJECT: Wattles

Section 907-237, Wattles, is hereby added to and made a part of the 2004 Edition of the
Mississippi Standard Specifications for Road and Bridge Construction as follows.

SECTION 907-237 - WATTLES

907-237.01--Description. This work consists of furnishing, constructing and maintaining
wattles for the retention of soil around inlets, swale areas, small ditches, sediment basins and
other areas as necessary. Also, the work includes removing and disposing of the wattles and silt
accumulations.

Measurement and payment for wattles will be made only when a pay item is included in the bid
schedule of the proposal. The quantity is estimated for bidding purposes only and will be
dependent upon actual conditions which occur during construction of the project.

907-237.02--Materials. Wattles used around inlets shall have a diameter of twelve inches (12”)
and a length adequate to meet field conditions. Wattles used at other locations shall have a
diameter of twenty inches (20”) and a length adequate to meet field conditions. The minimum
diameter for the above wattle sizes shall be one inch (1) less than the specified diameter.

The stakes used in securing the wattles in place shall be placed approximately three feet (3°)
apart throughout the length of the wattle. Stakes shall be wooden and of adequate size to
stabilize the wattles to the satisfaction of the Engineer.

In addition to the requirements of this specifications, wattles shall be listed on the Department’s
“Approved Sources of Materials”.

907-237.03--Construction Requirements.

907-237.03.1--General. The wattles shall be constructed at the locations and according to the
requirements shown on the erosion control plan.

907-237.03.2--Maintenance and Removal. The Contractor shall maintain the wattles and
remove and dispose of silt accumulations.

When the wattles are no longer needed, they shall be removed and the Contractor shall dispose
of silt accumulations and treat the disturbed areas in accordance with the contract requirements.

907-237.04--Method of Measurement. Wattles of the size specified will be measured per linear
foot.
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907-237.05--Basis of Payment. Wattles, measured as prescribed above, will be paid for at the
contract unit price per linear foot, which price shall be full compensation for installation,
maintaining and removal of the wattles, the removal and disposal of silt accumulations and any
required restoration of the disturbed areas.

Payment will be made under:

907-237-A: Wattles, Size - per linear foot

172



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-241-1 CODE: (SP)
DATE: 12/7/2007
SUBJECT: Floc Blocks

Section 907-241, Floc Blocks, is hereby added to and made a part of the 2004 Edition of the
Mississippi Standard Specifications for Road and Bridge Construction as follows.

SECTION 907-241 - FLOC BLOCKS

907-241.01--Description.  This work consists of furnishing, installing and maintaining
flocculation devices (floc blocks) in accordance to the specifications and/or as directed by the
Engineer. The floc blocks shall cause small, suspended materials in the runoff water to stick to
each other to form “flocs” or “flakes” which will cause suspended clays and fine silts to settle
out of the water quickly reducing the Nephelometric Turbidity Units (NTU).

Since different floc blocks are used for different soil conditions, each site location shall be
evaluated individually to make sure the correct floc block is used for the particular type of soil in
the area. It will be the Contractor’s responsibility to have soil samples taken and sent to the
manufacture, or the manufacturer’s representative, for determining the correct floc block to use
at each site.

Floc blocks are not a replacement for normal siltation control devices such as silt fence, silt
basins, erosion control checks, wattles, etc. The floc blocks should be used in conjunction with
these traditional erosion control devices.

907-241.02--Materials. The chemical floc block for this project shall be a non-toxic
polyacrylamide (PAM). The PAM shall be a solid block, or group of blocks, connected by a
rope to anchor the block(s) in place. One of the ingredients used to make PAM is acrylamide,
which is a known carcinogen. The floc blocks and runoff from the floc blocks shall be non-toxic
to fish, aquatic organisms, wildlife, and the environment.

The Contractor shall furnish the Engineer with three copies of a certification stating the floc
blocks used on this project meet the requirements of this specification.

907-241.03--Construction Requirements.

907-241.03.1--General.

When the location of the floc blocks is not shown on the plans or directed by the Engineer, the
Contractor will be responsible for determining the placement location of the floc blocks. One of
the key factors in making a floc block work is to ensure that it is dissolved and thoroughly mixed
with the runoff water. This can be accomplished by introducing the PAM to the runoff at a point
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of high velocity to provide the turbulence and mixing needed to maximize the suspended
sediment exposure to the large PAM molecules. Such locations can be storm drain junction box
where a pipe is dropping water, inside a slope drain, or other areas of falling or fast moving
water upslope from a sediment trap or basin.

The floc blocks are designed to be placed in flowing water to dissolve the PAM from the block
somewhat proportionately to flow. The amount of PAM released is not adjustable, so the
Contractor may have to adjust the system by moving or adding blocks to get the desired effect.

907-241.03.2--Maintenance _and Removal. Once properly functioning, maintenance
requirements should be minimal. However, because the PAM is sticky when wet, it can
accumulate materials from the runoff and become clogged, releasing little PAM. The blocks
tend to harden when allowed to dry. This causes less PAM to be released initially during the
next runoff until the block becomes moist again. To avoid these problems, the Contractor should
do the following to ensure PAM releases from the block:

e Monitor sediment load in the runoff upstream of the PAM location. Reducing sediment
loads upstream helps avoid burying the PAM under accumulated sediment.

e Take measures to create constant flow across or onto the solid PAM. The flow will help
dissolve and mix the PAM as well as prevent suspended solids from sticking to the PAM
product.

Cleanout of collected sediments and floc from the sediment trap or basin should be conducted, as
needed, to ensure that adequate storm water detention or retention is maintained.

907-241.04--Method of Measurement. Floc blocks will be measured per each block. Each
block, when multiple blocks are attached to one rope, will be measured separately.

907-241.05--Basis of Payment. Floc blocks, measured as prescribed above, will be paid for at
the contract unit price per each, which price shall be full compensation for furnishing, installing
and maintaining the blocks, and all labor, equipment and tolls and incidentals necessary to
complete the work.

Payment will be made under:

907-241-A: Floc Blocks - per each
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-245-2 CODE: (SP)
| DATE: 03/23/2010
SUBJECT: Triangular Silt Dike

Section 907-245, Triangular Silt Dike, is hereby added to and made a part of the 2004 Edition of
the Mississippi Standard Specifications for Road and Bridge Construction as follows.

SECTION 907-245 -- TRIANGULAR SILT DIKE

907-245.01--Description.  This work consists of furnishing, installing, maintaining and
removing temporary triangular silt dikes. The dike consists of a triangular-shaped inner material
made of foam rubber or urethane foam. The outer cover is a woven geotextile fabric placed
around the inner material with aprons that extend from both sides of the triangle. The dike
aprons are entrenched at the upstream side and anchored to the ground at downstream end using
staples. This device can be used on surfaces that do not allow for trenching by securing the
aprons with sand or gravel bags. The device can be easily removed for maintenance and is
considered to be reusable.

907-245.02--Materials. Triangular silt dikes shall be triangular in shape, having a height of at

| least ten inches (10”) in the center. The triangular-shaped inner material shall be foam rubber or
urethane foam. The outer cover shall be a woven geotextile fabric placed around the inner
triangular plane and allowed to extend beyond both sides of the triangle for two feet to form an
apron.

907-245.03--Construction Requirements. The flexibility of the materials in triangular silt
dikes allows them to conform to various channel configurations.

The dikes shall be attached to the ground with wire staples. The staples shall be No. 11 gauge
wire and be at least six inches long. As a minimum, the staples shall be placed as recommended
by the manufacture.

The geotextile filter material shall be attached to the triangular frame by using wire ties or
staples. The ties shall be placed evenly 12-inch centers.

Prior to placement of the triangular silt dikes, the Contractor shall make sure the surface on
which the dike is to be placed is flat. The triangular silt dikes shall be placed in ditch, keeping
excess fabric extended up and downstream of the dam. Excess material shall be trenched into
the ground on the upstream end and stapled on the downstream end. A minimum 6-inch overlap
between end sections shall be required should the width require multiple triangular silt dikes to
be installed. The overlapped end sections shall be connected with wire wraps or staples every 12
inches on center.

175



-2- S. P. No. 907-245-2 -- Cont’d.

The Contractor shall be required to remove and dispose of all sediment that is accumulated
adjacent to the dike.

907-245.04--Method of Measurement. Triangular silt dike will be measured by the linear foot.

907-245.05--Basis of Payment. Triangular silt dike, measured as prescribed above, will be paid
for by the linear foot, which price shall be full compensation for all cost of equipment, labor,
materials, installation, cleaning and removal, and all incidental necessary to complete the work.

Payment will be made under:

907-245-A: Triangular Silt Dike - per linear foot
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-246-3 CODE: (SP)
DATE: 11/08/2010
SUBJECT: Sandbags and Rockbags

Section 907-246, Sandbags and Rockbags, is hereby added to and made a part of the 2004
Edition of the Mississippi Standard Specifications for Road and Bridge Construction as follows.

SECTION 907-246 -- SANDBAGS AND ROCKBAGS

907-246.01--Description. This item of work shall consist of the furnishing, installing, and
maintaining sandbags and rockbags for the purpose of temporary erosion control by intercepting
and slowing the flow of sediment-laden runoff water, or for use as a temporary dam.

907-246.02--Materials. The filler material for sandbags shall consist of a fine aggregate
meeting the requirements of Subsection 703.02. The filler material for rockbags shall consist of
a size 57 aggregate meeting the requirements of Subsection 703.03.

The bag material shall be woven polypropylene, polyethylene or polyamide fabric with a
minimum unit weight of four (4) ounces per square yard. The bags shall be a minimum of 21
inches in length, 12 inches in width, and four (4) in thickness when filled.

907-246.03--Construction Requirements. Sandbags and rockbags shall be used to construct a
berm/dam which will intercept sediment-laden storm water runoff from disturbed areas, create a
retention pond, detain sediment, and release water in sheet flow. Sand or rock shall be placed in
the bag so that at least the top six (6) inches of the bag is unfilled to allow for proper tying of the
open end. Any subsequent rows of bags shall be offset one-half the length of the preceding row
to provide a layered brick-type arrangement.

The sandbag and rockbag berm/dam installation shall be maintained in good condition by the
Contractor. All necessary work and materials to maintain the integrity of the installation shall be
provided until earthwork construction is complete and permanent erosion-control features are in
place. The maintenance of the bags will not be paid for separately and will be included in the
cost for sandbags or rockbags.

907-246.04--Method of Measurement. Sandbags and rockbags will be measured per linear foot
or each.

Sandbags and rockbags measured by the linear foot shall be in accordance with the details in the
erosion control drawing. The length of the sandbag or rockbag berm/dam will be measured end-
to-end along the cross-section of the ditch in accordance with the erosion control drawing.

907-246.05--Basic of Payment. Sandbags and rockbags, measured as prescribed above, will be
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paid for per linear foot or each, which prices shall be full compensation for furnishing bags, fine
aggregate, size 57 aggregate, placement of bags, maintenance of the installation, removal and
disposal of the sediment deposits and removal after construction has been completed, and for all
labor, tools, equipment and incidentals necessary to complete the work.

Payment will be made under:

907-246-A: Sandbags - per linear foot or each

| 907-246-B: Rockbags - per linear foot or each
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-249-1 CODE: (SP)
DATE: 03/01/2011
SUBJECT: Riprap for Erosion Control

Section 907-249, Riprap for Erosion Control, is hereby added to and made a part of the 2004
Edition of the Mississippi Standard Specifications for Road and Bridge Construction as follows.

SECTION 907-249 -- RIPRAP FOR EROSION CONTROL

907-249.01--Description. Riprap for erosion control consists of furnishing and installing riprap
for the purpose of temporary erosion control by intercepting and slowing the flow of sediment-
laden runoff water, or for use as a temporary dam. It also includes the maintenance and removal
of riprap when no longer needed.

Remove and reset riprap consists of the removal and relocation of riprap to other locations
shown on the plans, directed by the Engineer, or indicated on the Contractor’s Erosion Control
Plan.

Riprap shall be installed in accordance with the specifications in reasonably close conformity
with the locations and dimensions shown on the plans or established.

907-249.02--Materials. Stones for riprap shall be Size 100 meeting the requirements of
Subsection 705.04.

907-249.03--Construction Requirements. Riprap shall be used to construct a berm/dam which
will intercept sediment-laden storm water runoff from disturbed areas, create a retention pond,
detain sediment, and release water in sheet flow.

The riprap installation shall be maintained in good condition by the Contractor. All necessary
work and materials to maintain the integrity of the installation shall be provided until earthwork
construction is complete and permanent erosion-control features are in place. The maintenance
of the riprap will not be paid for separately and will be included in the cost for riprap for erosion
control.

When required, existing riprap may need to be removed and reset at other locations. These
locations may be for additional temporary erosion control or may be placed in permanent
locations designated by the Engineer.

907-249.04--Method of Measurement. Riprap for erosion control will be measured per ton.
Remove and reset riprap shall be measured per cubic yard, FM.

907-249.05--Basis of Payment. Riprap for erosion control, measured as prescribed above, will
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be paid for per ton, which prices shall be full compensation for furnishing, installation,
maintenance of the installation, and removal/disposal after construction has been completed; and
for all labor, tools, equipment and incidentals necessary to complete the work.

Remove and reset of riprap, measured as prescribed above, will be paid for per cubic yard, which
prices shall be full compensation for loading, transporting, installing, maintenance of the new
installation, and removal/disposal after construction has been completed; and for all labor, tools,
equipment and incidentals necessary to complete the work.

Payment will be made under:

907-249-A: Riprap for Erosion Control - per ton

907-249-B: Remove and Reset Riprap - per cubic yard
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION NO. 907-250-1 CODE: (SP)
DATE: 01/05/2012
SUBJECT: Polyacrylamide (PAM)

Section 907-250, Polyacrylamide (PAM), is hereby added and becomes a part of the 2004 Edition
of the Mississippi Standard Specifications for Road and Bridge Construction as follows:

SECTION 907-250--POLYACRYLAMIDE (PAM)

907-250.01--Description.  This work consists on designing, furnishing, applying, and
maintaining a water-soluble anionic polyacrylamide (PAM) as temporary soil binding agents to
reduce erosion as a result of storm water on construction sites.

This product shall be applied directly to the soil surface in areas where the timely establishment of
vegetation may not be feasible or where vegetative cover is absent or inadequate.

PAM mixtures shall be used in conjunction with, but not a substitute for, other Best Management
Practices (BMPs).

907-250.02--Materials. Only anionic PAM mixtures will be allowed. Cationic PAM mixtures
shall not be allowed. The Contractor shall make necessary arrangements to get project soil
samples analyzed to determine that the correct type of PAM is being used on the project.

The anionic PAM mixtures shall be an environmentally friendly, non-combustible, benign
material which is harmless to fish, aquatic organisms, wildlife, and plants.

The PAM mixtures shall meet the following requirements:

e < 0.05% free acrylamide monomer by weight,
e have a charge density of 10 to 55 percent, and
e have a molecular weight of 6 to 24 Mg/mole.

The manufacturer/supplier shall provide a certified test report that the material meets these
requirements.

The manufacturer/supplier shall provide written instructions to insure proper safety, storage, and
mixing of their product.

907-250.03--Construction Requirements. The PAM shall be applied directly to the soil in a
liquid form at the application rate specified by the manufacturer. The application rate shall not
exceed the maximum application rate specified by the manufacturer. Higher concentrations of
anionic PAM mixtures may actually decrease effectiveness. Repeated applications of PAM
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mixtures may be applied, if necessary, to ensure adequate effectiveness.

Unused liquid anionic PAM mixtures shall be minimized. Excess material shall not be applied at
a rate greater than the maximum application rate. Disposal shall not occur in storm water
conveyance systems (i.e. storm sewer manholes, storm sewer inlets, ditches, culverts, etc.).

The manufacturer/supplier shall provide a product expiration date for the PAM mixtures based on
product expiration date of the PAM in pure form. The manufacturer/supplier shall provide
general written application methods, based on site conditions, such as slope and soil type. The
application method shall provide uniform coverage to the target area and avoid drift to non-target
areas.

Anionic PAM mixtures may lose its effectiveness due to weather conditions. Areas where PAM
is applied shall be inspected within 24 hours after the end of a rainfall event of one-half inch or
more, and at least once every seven (7) calendar days. Maintenance needs that are identified
during inspections must be accomplished before the next rain event, if possible. Maintenance
shall consist of reapplying anionic PAM mixtures to disturbed areas, including high use traffic
areas, which interfere in the performance of this application.

907-250.04--Method of Measurement. Polyacrylamide (PAM) will be measured by the actual
weight in pounds of PAM applied, including any PAM used during maintenance re-applications.
Water or other liquids used during application will not be included in the measurement per pound.

907-250.05--Basis of Payment. Polyacrylamide, measured as prescribed above, will be paid for
per pounds, which price shall be full compensation for soil analysis, furnishing all materials, labor,
equipment and all incidentals necessary to complete the work.

Payment will be made under:

907-250-A:  Polyacrylamide - per pound
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-253-2 CODE: (SP)
DATE: 03/25//2016
SUBJECT: Coir Fiber Baffle

Section 907-253, Coir Fiber Baffle, is hereby added to and made a part of the 2004 Edition of the
Mississippi Standard Specifications for Road and Bridge Construction as follows.

SECTION 907-253 -- COIR FIBER BAFFLE

907-253.01--Description. This work consists of furnishing materials, installing, and maintaining
coir fiber baffles according to the details in the plans or in locations as directed. Coir fiber
baffles shall be installed in silt basins.

907-253.02--Materials.

907-253.02.1--Coir Fiber Mat. Matting shall be provided to meet the requirements of Table 1.

TABLE 1
COIR FIBER MAT PROPERTIES
Property Requirement Method
Composition 100% coconut fiber (coir) twine
woven into high strength matrix i
Weight, ounces per square yard 20 ASTM D 5261
Open Area, Measured, percent 50 -

In addition to the above, the product shall be one of the following, or an approved equal:

EC-7Y Coir Mat 700

East Coast Erosion Control Hanes Geo Components
443 Bricker Road 815 Buxton Street
Bernville, PA 19506 Winston Salem, NC 27101
(800) 582-4005 888-239-4539

www.eastcoasterosion.com

Northwest Linings & Geotextile
Products, Inc.

21000 77th Avenue South

Kent, WA 98032

(800) 729-6954
www.northwestlinings.com

Wwww.hanesgeo.com

Nedia Enterprises, Inc.
44675 Cape Court
Suite 120

Ashburn, VA 20147
(888) 725-6999
http://www.nedia.com

907-253.02.2--Staples. Staples shall be made of 0.125-inch diameter new steel wire formed into
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a U-shape not less than 12 inches in length with a throat of one inch (1") in width.

907-253.02.3--Posts. Posts shall meet the requirements of Subsection 714.13.2.2.

907-253.02.4--Tension Wire. The tension wire shall be 9-gauge high tension wire strand of
variable lengths.

907-253.02.5--Wire _Mesh. The wire mesh for the woven wore backing shall meet the
requirements of Subsection 714.13.2.1.

907-253.02.6--Attachment Device. The attachment devices shall be No. 9 staples with at least
1% inches in length, or an approved equal.

907-253.03--Construction Requirements. The coir fiber baffles shall be placed immediately
upon construction of sediment dams and basins. Three (3) baffles shall be placed in the basins
with a spacing of 1/4 the basin length and according to the detail sheets. Two (2) coir fiber
baffles shall be placed in basins less than 20 feet in length with a spacing of 1/3 the basin length.

Steel posts shall be installed to a depth of two feet (2°) below the basin floor, with spacing of no
more than four feet (4’). The top height of the coir fiber baffles shall not be below the elevation
of the emergency spillway base of dams and basins. A tension wire strand shall be attached to
the steel posts at a height of three feet (3’) with plastic ties or wire fasteners. A steel post shall
be installed into the side of the basin at a variable depth and a height of three feet (3’) from the
bottom of the basin to anchor coir fiber mat. The anchor post shall be secured to the upright steel
post in basin with wire fasteners.

The coir fiber mat shall be draped over the wire strand with at least three feet (3”) of material on
each side of the strand. The coir fiber mat shall be secured to the posts and wire strand with wire
staples or other acceptable methods. Staples shall be placed across the matting at ends and
junctions approximately one foot (1) apart at the bottom and side slopes of basin. The matting
shall be overlaid at least six inches (6") where two (2) or more widths of matting are installed
side by side. The Engineer may require adjustments in the stapling requirements to fit individual
site conditions.

907-253.04--Method of Measurement. Coir fiber baffle will be measured per linear feet of coir
fiber baffle.

907-253.05--Basis of Payment. Coir fiber baffle, measured as prescribed above, will be paid for
at the contract unit prices per linear feet, which price shall be full compensation for all materials,
labor, equipment, placing, securing, excavating, and backfilling of coir fiber baffles, and
incidentals necessary to complete the work.

Payment will be made under:

907-253-A: Coir Fiber Baffle - per linear foot
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-304-13 CODE: (SP)
| DATE: 06/06/2012
SUBJECT: Granular Courses

Section 907-304, Granular Courses, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-304.02--Materials. After the first paragraph of Subsection 304.02.1 on page 183, add the
following.

Crushed concrete meeting the requirements of Subsection 907-703.04.3 may be used in lieu of
granular courses or crushed stone courses specified in the contract. This applies to base courses,
shoulders, or other required construction on a prepared foundation.

907-304.03--Construction Requirements.

907-304.03.5--Shaping, Compacting and Finishing. Delete the sixth paragraph of Subsection
304.03.5 on page 185.

Delete the first table in Subsection 304.03.5 on page 186 and substitute the following.

Granular Material Lot Individual
Class Average Test
7,89 0r 10 97.0 93.0
5o0r6 99.0 95.0
3or4 100.0 96.0
lor?2 102.0 98.0
Crushed Courses* 99.0 95.0

* When placed on filter fabric on untreated subgrade, the individual tests and the average of the
five (5) tests shall equal or exceed the following values.

Lot Average Individual Test
96.0 92.0

| 907-304.05--Basis of Payment. Add the “907” prefix to the pay items listed on page 187.

185



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-401-7
DATE: 03/22/2016
SUBJECT: Asphalt Pavements
Delete subparagraph 4 of Subsection 907-401.02.6.4.1 on page 16, and substitute the following.
4. For all pavements on new construction except shoulders that are untreated, the required lot
density for all lifts shall be 93.0 percent of maximum density. For all pavements on

shoulders that are untreated, the required lot density for all lifts shall be 92.0 percent of
maximum density.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-401-7 CODE: (SP)
DATE: 12/02/2014
SUBJECT: Asphalt Pavements

Section 401, Hot Mix Asphalt (HMA) - General, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby deleted and replaced as follows.

SECTION 907-401 - ASPHALT PAVEMENT -- GENERAL

907-401.01--Description. These specifications include general requirements that are applicable
to all types of asphalt whether producing Hot Mix Asphalt (HMA) mixtures or Warm Mix
Asphalt (WMA) mixtures. These specifications also include the specific requirements for each
particular mixture when deviations from the general requirements are necessary.

This work consists of the construction of one or more lifts of asphalt pavement in accordance
with these specifications and the specific requirements for the mixture to be produced and in
reasonably close conformity with the lines, grades, thicknesses and typical sections shown on the
plans or established by the Engineer.

907-401.01.1--Definitions.

Maximum Sieve Size - Maximum sieve size is the smallest sieve size at which 100 percent of
the aggregate passes.

Nominal Maximum Sieve Size - The nominal maximum sieve size is one sieve size larger than
the first sieve to retain more than 10 percent of the aggregate.

Maximum Density Line - The maximum density line is a straight line plot on the FHWA 0.45
power gradation chart which extends from the zero origin point of the chart through the plotted

point of the combined aggregate gradation curve on the nominal maximum sieve size.

Mechanically Fractured Face - An angular, rough, or broken surface of an aggregate particle
created by crushing as determined by ASTM Designation: D 5821.

907-401.02--M aterials.

907-401.02.1--Component Materials.

907-401.02.1.1--General. Component materials will be conditionally accepted at the plant
subject to later rejection if incorporated in a mixture or in work which fails to meet contract
requirements.
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907-401.02.1.2--Aggregates. The source of aggregates shall meet the applicable requirements
of Section 703.

907-401.02.1.2.1--Coarse Aggregate Blend. Mechanically fractured faces by weight of the
combined mineral aggregate coarser than the No. 4 sieve:

Mixture Percent Fractured Faces, minimum
25-mm 70, one-face
19-mm * 80, one-face
12.5-mm 90, two-face
9.5-mm 90, two-face
4.75-mm 90, two-face

*  When used on routes requiring polymer modified asphalt, the top intermediate lift (19-
mm mixture), including travel lane and adjacent lane, shall have at least 90 percent two
fractured faces minimum. When placed on an existing Portland Cement Concrete
surface, all intermediate lifts (19-mm mixture) shall have at least 90 percent fractured two
faces minimum.

The maximum percentage by weight of flat and elongated particles, for all mixes other than 4.75-
mm, maximum to minimum dimension greater than 5, shall not exceed 10% for all mixtures.
This shall be determined in accordance with ASTM Designation: D 4791, Section 8.4, on the
combined mineral aggregate retained on the 3/8” sieve.

907-401.02.1.2.2--Fine Aggregate Blend. Of all the material passing the No. 8 sieve and
retained on the No. 200 sieve, not more than 60 percent shall pass the No. 30 sieve.

Uncrushed natural sand shall pass the 3/8” sieve and may be used, excluding the content in RAP,
in the percentages of the total mineral aggregate by weight set out in the following table:

Maximum Percentage of Natural Sand by

Total Weight of Mineral Aggregate
Mixture HT MT ST
25-mm 10 10 20
19-mm 10 10 20
12.5-mm 10 10 20
9.5-mm 10 10 10
4.75-mm 25 30 35
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907-401.02.1.2.3--Combined Aggregate Blend.

Design Master Range

S. P. No. 907-401-7 -- Cont’d.

Mixture: 25-mm | 19-mm 12.5-mm 9.5-mm 4.75-mm
Nominal
Maximum Sieve
Size: 1 inch | 3/4 inch 1/2 inch 3/8 inch 1/4 inch
Sieve Size Percent Passing
1% inch 100
1 inch 90-100 100
% inch 89 max. | 90-100 100
5 inch - 89 max. 90-100 100 100
3/8 inch - - 89 max. 90-100 95-100
No. 4 - - - 89 max. 90-100
No. 8 16-50 18-55 20-60 22-70 -
No. 16 - - - - 30-60
No. 200 4.0-9.0 | 4.0-9.0 4.0-9.0 4.0-9.0 6.0-12.0

For MT and HT mixtures, the combined aggregate gradation of the job mix formula, when
plotted on FHWA 0.45 power chart paper, shall fall entirely below the Maximum Density Line
on all sieve sizes smaller than the No. 4 sieve. However, MT and HT mixtures having a
minimum fine aggregate angularity index of 44.0, per ASTM Designation: C1252, Method A,
may be designed above the maximum density line.

The 9.5-mm mixtures shall have a minimum fine aggregate angularity of 44.0 for HT and MT
mixtures and 40.0 for ST mixtures when tested on combined aggregate in accordance with
ASTM Designation: C1252 Method A. The 4.75-mm mixtures shall have a minimum fine
aggregate angularity of 45.0 for all design levels when tested on combined aggregate in
accordance with ASTM Designation: C 1252, Method A.

The minus No. 40 fraction of the combined aggregate shall be non-plastic when tested according
to AASHTO Designation: T 90. The clay content for the combined aggregate for underlying
layers shall not exceed 1.0 percent, and for the top layer shall not exceed 0.5 percent by weight
of the total mineral aggregate when tested according to AASHTO Designation: T 88.

907-401.02.1.3--Bituminous Materials. Bituminous materials shall meet the applicable
requirements of Section 702 for the grade specified.

Tack coat shall be the same neat grade asphalt cement used in the mixture being placed or those
materials specified for tack coat in Table 410-A on the last page of Section 410. Emulsified
asphalt shall not be diluted without approval of the Engineer.

907-401.02.1.4--Blank.

907-401.02.1.5--Hydrated Lime. Hydrated lime shall meet the requirements of Subsection
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714.03.2 for lime used in soil stabilization.

907-401.02.1.6--Asphalt Admixtures. Additives for liquid asphalt, when required or permitted,
shall meet the requirements of Subsection 702.08.

907-401.02.1.7--Polymers. Polymers for use in polymer modified asphalt pavements shall meet
the requirements of Subsection 702.08.3.

907-401.02.2--WMA Products and Processes. The Department will maintain a list of qualified
WMA products and processes. No product or process shall be used unless it appears on this list.

The Contractor may propose other products or processes for approval by the Product Evaluation
Committee. Documentation shall be provided to demonstrate laboratory performance, field
performance, and construction experience.

907-401.02.3--Composition of Mixtures.

907-401.02.3.1--General. Unless otherwise specified or permitted, the asphalt shall consist of a
uniform mixture of asphalt, aggregate, hydrated lime and, when required or necessary to obtain
desired properties, antistripping agent and/or other materials.

The total amount of crushed limestone aggregate for mixtures, excluding shoulders, when used
in the top lift, shall not exceed 50 percent of the total combined aggregate by weight.

Hydrated lime shall be used in all asphalt at the rate of one percent (1%) by weight of the total
dry aggregate including aggregate in RAP, if used. The aggregate, prior to the addition of the
hydrated lime, shall contain sufficient surface moisture. If necessary, the Contractor shall add
moisture to the aggregate according to the procedures set out in Subsection 907-401.03.2.1.2.

The Contractor shall obtain a shipping ticket for each shipment of hydrated lime. The Contractor
shall provide the District Materials Engineer with a copy of each shipping ticket from the
supplier, including the date, time and weight of hydrated lime shipped and used in hot mix
asphalt production. An amount equal to twenty-five percent (25%) of the total value of asphalt
items performed during the initial estimate period in which the Contractor fails to submit the
hydrated lime shipping tickets to the District Materials Engineer will be withheld from the
Contractor's earned work. Non-conformance with this specification for successive estimate
period(s) will result in the total value (100%) of asphalt items performed during this period(s)
being withheld from the Contractor's earned work. Monies withheld for this non-conformance
will be released for payment on the next monthly estimate following the date the submittal of
hydrated lime shipping tickets to the District Materials Engineer is brought back into compliance
with this specification.

Mixtures will require the addition of an antistripping agent when the Tensile Strength Ratio
(MT-63) and/or the Boiling Water Test (MT-59) fail to meet the following criteria.
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Tensile Strength Ratio (TSR - MT-63)

Wet Strength / Dry Strength ............ccccveeennee 85 percent minimum

Interior Face Coating ..........ccccceevvveeeeniiiereenns 95 percent minimum
Boiling Water Test (MT-59)

Particle Coating ........ccccceeevciviieeniiiieeeeniieeeeas 95 percent minimum

Reclaimed asphalt pavement (RAP) materials may be used in the production of asphalt in the
percentages of the total mix by weight set out in the following table:

Asphalt Mixture Maximum Percentage of RAP
by total weight of mix
4.75-mm 0
9.5-mm 20 *
12.5-mm Surface Lift 20 *
12.5-mm Underlying Lift 30
19-mm 30
25-mm 30

* At a minimum, RAP shall be processed and/or screened such that the RAP
material size does not exceed the nominal maximum sieve size for the mixture
specified.

During asphalt production, the RAP shall pass through a maximum 2-inch square sieve located
in the asphalt plant after the RAP cold feed bin and prior to the RAP weighing system.

Crushed reclaimed concrete pavement may be used as an aggregate component of all asphalt
pavements. When crushed reclaimed concrete pavement is used as an aggregate component,
controls shall be implemented to prevent segregation. Crushed reclaimed concrete pavement
aggregate shall be separated into coarse and fine aggregate stockpiles using the 3/8-inch or 1/2-
inch sieve as a break-point unless otherwise approved by the Engineer in writing.

907-401.02.3.1.1--Mixture Properties.

Percent of Maximum

ALL MIXTURES Specific Gravity (Gmm)
NDesign 96.0
Nnitial Less than 90.0
NMaximum Less than 98.0
VMA CRITERIA Minimum percent
25-mm mixture 12.0
19-mm mixture 13.0
12.5-mm mixture 14.0
9.5-mm mixture 15.0
4.75-mm mixture 16.0

Mixtures with VMA more than two percent higher than the minimum may be susceptible to
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flushing and rutting; therefore, unless satisfactory experience with high VMA mixtures is
available, mixtures with VMA greater than two percent above the minimum should be avoided.

The specified VFA range for 4.75-mm nominal maximum size mixtures for design traffic levels
>3 million ESAL’s (HT Mixtures) shall be 75 to 78 percent, for design traffic levels of 1.0 to 3
million ESAL’s (MT mixtures) 65 to 78 percent, and for design traffic levels of <1.0 million
ESAL’s (ST mixtures) 65 to 78 percent.

DUST/BINDER RATIO for 4.75-mm mixtures
Percent Passing No0.200 / Effective Binder Percent ..........cccccccevviiiniiieniinenn. 0.91to0 2.0

DUST/BINDER RATIO for 9.5-mm, 12.5-mm, 19-mm & 25-mm mixtures
Percent Passing No.200 / Effective Binder Percent ...........ccccccevviiiniiieniinenn. 0.8to 1.6

907-401.02.3.2--Job Mix Formula. The job mix formula shall be established in accordance
with Mississippi Test Method: MT-78, where N represents the number of revolutions of the
gyratory compactor.

Compaction Requirements: Ninitial Nbesign NMaximum
High Type (HT) Mixtures
19-mm, 12.5-mm, 9.5-mm & 4.75-mm 7 85 130

Medium Type (MT) Mixtures
19-mm, 12.5-mm, 9.5-mm & 4.75-mm 7 65 100

All Standard Type (ST) Mixtures;
25-mm HT & MT Mixtures 6 50 75

At least 10 working days prior to the proposed use of each mixture, the Contractor shall submit
in writing to the Engineer a proposed job-mix formula or request the transfer of a verified job-
mix formula as set forth in the latest edition of MDOT’s Field Manual for HMA and SOP TMD-
11-78-00-000. The proposed job-mix formula shall indicate whether the mixture will be
produced as HMA or WMA. The process or product used to produce WMA should also be
noted on the proposed documentation for the job-mix formula. The job-mix formula shall be
signed by a Certified Mixture Design Technician (CMDT).

The Department will perform the tests necessary for review of a proposed job-mix formula for
each required mixture free of charge one time only. A charge will be made for additional job-
mix formulas submitted by the Contractor for review.

Review of the proposed job-mix formula will be based on percent maximum specific gravity at
Ninitial, NDesign, a0d Nvtaximum, VMA @ Npesign, resistance to stripping, and other criteria specified

for the mixture.

The mixture shall conform thereto within the range of tolerances specified for the particular
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mixture. No change in properties or proportion of any component of the job-mix formula shall
be made without permission of the Engineer. The job-mix formula for each mixture shall be in
effect until revised in writing by the Engineer.

A job-mix formula may be transferred to other contracts in accordance with conditions set forth
in the Department's Field Manual for HMA.

The Contractor shall not place any asphalt prior to receiving “tentative” approval and a MDOT
design number from the Central Laboratory.

When a change in source of materials, unsatisfactory mixture production results (such as
segregation, bleeding, shoving, rutting over '4”, raveling & cracking) or changed conditions
make it necessary, a new job-mix formula will be required. The conditions set out herein for the
original job-mix formula are applicable to the new job-mix formula.

In the event the Contractor wishes to change from an approved HMA job-mix formula to WMA
or an approved WMA job-mix formula to HMA, the Contractor shall submit the proposed
change in writing to the Engineer at least 10 working days prior to the proposed change. If no
changes (other than the plant production temperature) are to be made to the job-mix formula, a
new MDOT design number will be assigned by the MDOT Central Laboratory.

907-401.02.4--Substitution of Mixture. The substitution of a one (1) size finer mixture for an
underlying lift shall require written permission of the State Construction Engineer, except no
substitution of a 4.75-mm mixture will be allowed. A 9.5-mm mixture may be substituted for the
12.5-mm mixture designated on the plans as the top lift or pre-leveling. The 19-mm mixture
may be substituted for the 25-mm mixture in trench widening work. Any substitution of
mixtures shall be of the same type. No other substitutions will be allowed. The quantity of
substituted mixture shall be measured and paid for at the contract unit price for the mixture
designated on the plans. The substitution of any mixture will be contingent on meeting the
required total structure thickness and maintaining the minimum and/or maximum laying
thickness for the particular substituted mixture as set out in the following table.

Single Lift Laying Thickness
Inches

Mixture Minimum Maximum
25-mm 3 4
19-mm 2% 3%
12.5-mm 17 2%
9.5-mm 1 17
4.75-mm V5 Ya

907-401.02.5--Contractor's Quality Management Program.

907-401.02.5.1--General. The Contractor shall have full responsibility for quality management

193



-8- S. P. No. 907-401-7 -- Cont’d.

and maintain a quality control system that will furnish reasonable assurance that the mixtures and
all component materials incorporated in the work conform to contract requirements. The
Contractor shall have responsibility for the initial determination and all subsequent adjustments
in proportioning materials used to produce the specified mixture. Adjustments to plant operation
and spreading and compaction procedures shall be made immediately when results indicate that
they are necessary. Mixture produced by the Contractor without the required testing or
personnel on the project shall be subject to removal and replacement by the Contractor at no
additional cost to the State.

907-401.02.5.2--Personnel Requirements. The Contractor shall provide at least one Certified
Asphalt Technician-I (CAT-I) full-time during asphalt production at each plant site used to furnish
material to the project. Sampling shall be conducted by a certified technician or by plant personnel
under the direct observation of a certified technician. All testing, data analysis and data posting will
be performed by the CAT-I or by an assistant under the direct supervision of the CAT-I. The
Contractor shall have a Certified Asphalt Technician-II (CAT-II) available to make any necessary
process adjustments. Technician certification shall be in accordance with MDOT SOP TMD-22-
10-00-000, MDOT HMA Technician Certification Program. An organizational chart, including
names, telephone numbers and current certification, of all those responsible for the quality control
program shall be posted in the Contractor's laboratory while the asphaltic paving work is in
progress.

907-401.02.5.3--Testing Requirements. As a minimum, the Contractor's quality management
program shall include the following:

(a) Bituminous Material. Provide Engineer with samples in a sealed one quart metal
container at the frequency given in MDOT SOP TMD-20-04-00-000.

(b) Mechanically Fractured Face. Determine mechanically fractured face content of
aggregates retained on the No. 4 sieve, at a minimum of one test per day of production.

(c) Mixture Gradation. Conduct extraction tests for gradation determination on the mixture.
Sample according to the frequency in paragraph (i) and test according to Mississippi Test
Method MT-31.

(d) Total Voids and VMA. Determine total voids and voids in mineral aggregate (VMA), at
Nbesign, from the results of bulk specific gravity tests on laboratory compacted specimens.
Sample according to the sampling frequency in paragraph (i) and test according to the
latest edition of MDOT’s Field Manual for HMA.

(e) Asphalt Content. Sample according to the sampling frequency in paragraph (i).
Determine the asphalt content using one of the following procedures.

(1) Nuclear gauge per Mississippi Test Method MT-6.
(2) Incinerator oven per AASHTO Designation: T 308, Method A.

(f) Stripping Tests. Conduct a minimum of one stripping test at the beginning of each job-
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mix production and thereafter, at least once per each two weeks of production according
to Mississippi Test Method: MT-63 and one stripping test per day of production
according to Mississippi Test Method: MT-59. Should either the TSR (MT-63) or the
boiling water (MT-59) stripping tests fail, a new antistrip additive or rate shall be
established or other changes made immediately that will result in a mixture which
conforms to the specifications; otherwise, production shall be suspended until corrections
are made.

(g) Density Tests. For 25-mm, 19.5-mm, 12.5-mm & 9.5-mm mixtures, conduct density

tests as necessary to control and maintain required compaction according to Mississippi
Test Method: MT-16, Method C (nuclear gauge), or AASHTO Designation: T 166. Note
- The nuclear gauge may be correlated, at the Contractor’s option, with the average of a
minimum of five pavement sample densities. For 4.75-mm mixtures, conduct density
tests as necessary to control and maintain required compaction according to AASHTO
Designation: T 166.

(h) Quality Control Charts. Plot the individual test data, the average of the last four tests and

(1)

the control limits for the following items as a minimum:

Mixture Gradation (Percent Passing) Sieves:
1/2-inch, 3/8-inch, No. 8, No. 16, No. 30 and No. 200.
Asphalt Content, Percent
Maximum Specific Gravity, Gmm
Total Voids @ Npesign, Percent
VMA @ Npesign, Percent

NOTE: For 4.75-mm mixtures, Quality Control Charts for mixture gradation are not
required on the No. 8 and No. 30 sieves. For 4.75-mm mixtures, as a minimum, Quality
Control Charts for mixture gradation shall be kept on the 3/8-inch, No. 16 and No. 200
sieves. For all mixtures other than 4.75-mm, Quality Control Charts for mixture
gradation are not required on the No. 16 sieve.

Keep charts up-to-date and posted in a readily observable location. Charts may be kept
on a computer, however, the charts shall be printed out a minimum of once each
production day and displayed in the laboratory. Note any process changes or adjustments
on the Air Voids chart.

Sampling Frequency. Conduct those tests as required above at the following frequency
for each mixture produced based on the estimated plant tonnage at the beginning of the
day.

Total Estimated Production, tons Number of Tests
50-800 1
801-1700 2
1701-2700 3
2701+ 4
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NOTE: Material placed in a storage silo from a previous day's production shall be
randomly sampled and tested when removed for placement on the roadway. Such
sample(s) shall be independent of the day's production sampling frequency and shall be
used in calculating the four (4) sample running average.

(j) Sample Requirements. Obtain the asphalt mixture samples from trucks at the plant.
Obtain aggregate samples from cold feed bins or aggregate stockpile. Save a split portion
of all mixture samples at the laboratory site in a dry and protected location for 14
calendar days. At the completion of the project, the remaining samples may be disposed
of with the approval of the Engineer.

The above testing frequencies are for the estimated plant production for the day. If production is
discontinued or interrupted, the tests will be conducted at the previously established sample
tonnage points for the materials that are actually produced. If the production exceeds the
estimated tonnage, sampling and testing will continue at the testing increments previously
established for the day. A testing increment is defined as the estimated daily tonnage divided by
the required number of tests from the table in Subsection 907-401.02.5.3 paragraph (i).

In addition to the above program, the following tests shall be conducted on the first day of
production and once for every eight production samples thereafter, with a minimum of one test
per production week.

Aggregate Stockpile Gradations per AASHTO Designations: T-11 and T-27.
Reclaimed Asphalt Pavement (RAP) Gradation per Mississippi Test Method MT-31.

Fine Aggregate Angularity for all 4.75-mm and 9.5-mm mixtures and all MT and HT
mixtures designed above the maximum density line per ASTM Designation: C 1252, Method
A.

Testing of the aggregate and RAP stockpiles during production will be waived provided the
Contractor provides the Engineer with gradation test results for the materials in the stockpile
determined during the building of the stockpiles. The test results provided shall represent a
minimum frequency of one per one thousand tons of material in the stockpile. If the Contractor
continues to add materials to the stockpile during asphalt production, the requirements for
gradation testing during production are not waived.

907-401.02.5.4--Documentation. The Contractor shall document all observations, records of
inspection, adjustments to the mixture, and test results on a daily basis. All tests conducted by
the Contractor in accordance with Subsection 907-401.02.5.3(h) shall be included in the running
average calculations. If single tests are performed as a check on individual asphalt properties,
between regular samples, without performing all tests required in Subsection 907-401.02.5.3(h),
the results of those individual tests shall not be included in the running average calculations for
that particular property. The Contractor shall record the results of observations and records of
inspection as they occur in a permanent field record. The Contractor shall record all process

196



-11- S. P. No. 907-401-7 -- Cont’d.

adjustments and job mix formula (JMF) changes on the air void charts. The Contractor shall
provide copies of all test data sheets and the daily summary reports on the appropriate
Mississippi DOT forms to the Engineer on a daily basis. The Contractor shall provide a written
description of any process change, including blend proportions, to the Engineer as they occur.
Information provided to the Engineer must be received in the Engineer’s office by no later than
9:00 AM the day after the asphalt is produced. Fourteen days after the completion of the
placement of the asphalt, the Contractor shall provide the Engineer with the original testing
records and control charts in a neat and orderly manner.

907-401.02.5.5--Control Limits. The following control limits for the job mix formula (JMF)
and warning limits are based on a running average of the last four data points.

Item JMF Limits Warning Limits
Sieve - % Passing

1/2-inch +5.5 +4.0
3/8-inch +5.5 +4.0
No. 8 +5.0 +4.0
No. 16, for 4.75-mm mixtures ONLY +4.0 +3.0
No. 30 +4.0 +3.0
No. 200 +1.5 +1.0
Asphalt Content, % -0.3 to +0.5 -0.2to+0.4
Total Voids @ Npesign, %0 +1.3 +1.0
VMA @ Npesign, % —1.5 - 1.0

907-401.02.5.6--Warning Bands. Warning bands are defined as the area between the JMF
limits and the warning limits.

907-401.02.5.7--Job Mix Formula Adjustments. A request for a JMF adjustment signed by a
CAT-II may be made to the Engineer by the Contractor. Submit sufficient testing data with the
request to justify the change. The requested change will be reviewed by the State Materials
Engineer for the Department. If current production values meet the mixture design requirements,
a revised JMF will be issued. Adjustments to the JMF shall conform to the latest edition of
MDOT’s Field Manual for HMA. Adjustments to the JMF to conform to actual production shall
not exceed the tolerances specified for the JMF limits. Regardless of such tolerances, any
adjusted JMF gradation shall be within the design master range for the mixture specified. The
JMF asphalt content may only be reduced if the production VMA meets or exceeds the minimum
design VMA requirements for the mixture being produced.

907-401.02.5.8--Actions and Adjustments. Based on the process control test results for any
property in question, the following actions shall be taken or adjustments made when appropriate:

(a) When the running average trends toward the warning limits, the Contractor shall consider
taking corrective action. The corrective action, if any, shall be documented. All tests
shall be part of the contract files and shall be included in the running average
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calculations.

(b) The Contractor shall notify the Engineer whenever the running average exceeds the
warning limits.

(c) If two consecutive running averages exceed the warning limit, the Contractor shall stop
production and make adjustments. Production shall only be restarted after notifying the
Engineer of the adjustments made.

(d) If the adjustment made under (c) improves the process such that the running average after
four additional tests is within the warning limits, the Contractor may continue production
with no reduction in payment.

(e) If the adjustment made under (c) does not improve the process and the running average
after four additional tests stays in the warning band, the mixture will be considered
unsatisfactory. Reduced payment for unsatisfactory mixtures will be applied starting
from the stop point to the point when the running average is back within the warning
limits in accordance with Subsection 907-401.02.6.3.

(f) Failure to stop production and make adjustments when required shall subject all mixture
produced from the stop point to the point when the running average is back within the
warning limits to be considered unsatisfactory. Reduced payment for unsatisfactory
mixtures will be applied in accordance with Subsection 907-401.02.6.3.

(g) If the running average exceeds the JMF limits, the Contractor shall stop production and
make adjustments. Production shall only be restarted after notifying the Engineer of the
adjustments made.

(h) All materials for which the running average exceeds the JMF limits will be considered
unacceptable and shall be removed and replaced by the Contractor at no additional cost to
the State. The Engineer will determine the quantity of material to be replaced based on a
review of the individual testing data which make up the running average in question and
an inspection of the completed pavement. Ifthe Engineer decides to leave the mixture in
place because of special circumstances, the quantity of mixture, as defined above, will be
paid for in accordance with Subsection 907-401.02.6.3.

(1) Single test results shall be compared to 1.7 times the warning and JMF limits. If the test
results verified by QA testing (within allowable differences in Subsection 907-
401.02.6.2) exceed these limits, the pay factor provided in Subsection 907-401.02.6.3
will apply for the quantity of material represented by the test(s). Single test limits will be
used for the acceptance of projects when insufficient tonnage is produced to require four
(4) Contractor’s tests.

(j) The above corrective action will also apply for a mixture when the Contractor’s testing
data has been proven incorrect. The Contractor’s data will be considered incorrect when;
1) the Contractor’s tests and the Engineer’s tests do not agree within the allowable
differences given in Subsection 907-401.02.6.2 and the difference can not be resolved, or
2) the Engineer’s tests indicates that production is outside the JMF limits and the results
have been verified by the Materials Division. The Engineer’s data will be used in place
of the Contractor’s data to determine the appropriate pay factor.

907-401.02.6--Standards of Acceptance.

907-401.02.6.1--General. Acceptance for mixture quality (VMA and total voids @ Npesign,
gradation, and asphalt content) will be based on random samples tested in accordance with the
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latest edition of MDOT’s Field Manual for HMA. Pavement densities and smoothness will be
accepted by lots as set out in Subsections 907-401.02.6.4 and 907-401.02.6.5.

907-401.02.6.2--Assurance Program for Mixture Quality. The Engineer will conduct a
quality assurance program. The quality assurance program will be accomplished as follows:

1) Conducting verification tests.

2) Validate Contractor test results.

3) Periodically observing Contractor quality control sampling and testing.

4) Monitoring required quality control charts and test results.

5) Sampling and testing materials at any time and at any point in the production or laydown
process.

The rounding of all test results will be in accordance with Subsection 700.04.

The Engineer will conduct verification tests on samples taken by the Contractor under the direct
supervision of the Engineer at a time specified by the Engineer. The frequency will be equal to or
greater than ten percent (10%) of the tests required for Contractor quality control and the data will
be provided to the Contractor within two asphalt mixture production days after the sample has been
obtained by the Engineer. At least one sample shall be tested from the first two days of production.
All testing and data analysis shall be performed by a Certified Asphalt Technician-1 (CAT-I) or by
an assistant under the direct supervision of the CAT-I. Certification shall be in accordance with the
MDOT HMA Technician Certification Program chapter in the Materials Division Inspection,
Testing, and Certification Manual. The Department shall post a chart giving the names and
telephone numbers for the personnel responsible for the assurance program.

The Engineer shall be allowed to inspect Contractor testing equipment and equipment calibration
records to confirm both calibration and condition. The Contractor shall calibrate and correlate all
testing equipment in accordance with the latest versions of the Department's Test Methods and
AASHTO Designation: R 18.

Random differences between the Engineer's verification tests and the current running average of

four quality control tests at the time of obtaining the verification sample will be considered
acceptable if within the following limits:
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Item Allowable Differences

Sieve - % Passing

3/8-inch and above 6.0
No. 4 5.0
No. 8 4.0
No. 16, for 4.75-mm mixtures ONLY 3.5
No. 30 3.5
No. 200 2.0
AC Content 0.4
Specimen Bulk SG, Gmb @ Npesign 0.030
Maximum SG, Gmm 0.020

If four quality control tests have not been tested prior to the time of the first verification test, the
verification test results will be compared to the average of the preceding quality control tests. If the
verification test is the first material tested on the project or if a significant process adjustment was
made just prior to the verification test, the verification test results will be compared to the average of
four subsequent quality control test results. For all other cases after a significant process
adjustment, the verification test results will be compared to the average of the preceding quality
control tests (taken after the adjustment) as in the case of a new project start-up when four quality
control tests are not available.

In the event that; 1) the comparison of the Contractor’s running average quality control data and
Engineer’s quality assurance verification test results are outside the allowable differences in the
above table, or 2) if a bias exists between the results, such that one of the results is predominately
higher or lower than the other, and the Engineer’s results fail to meet the JMF control limits, the
Engineer will investigate the reason immediately. As soon as the need for an investigation becomes
known, the Engineer will increase the quality assurance sampling rate to the same frequency
required for Contractor testing. The additional samples obtained by the Engineer may be used as
part of the investigation process or for routine quality assurance verification tests. The Engineer's
investigation may include testing of the remaining quality control split samples, review and
observation of the Contractor's testing procedures and equipment, and a comparison of split sample
test results by the Contractor quality control laboratory, Department quality assurance laboratory
and the Materials Division laboratory. The procedures outlined in the latest edition of MDOT’s
Field Manual for HMA may be used as a guide for the investigation. In the event that the
Contractor’s results are determined to be incorrect, the Engineer's results will be used for the quality
control data and the appropriate payment for the mixture will be based on the procedures specified
in Subsection 907-401.02.5.8(j).

The Engineer will periodically witness the sampling and testing being performed by the Contractor.
The Engineer, both verbally and in writing, will promptly notify the Contractor of any observed
deficiencies. When differences exist between the Contractor and the Engineer which cannot be
resolved, a decision will be made by the State Materials Engineer, acting as the referee. The
Contractor will be promptly notified in writing of the decision. If the deficiencies are not corrected,
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the Engineer will stop production until corrective action is taken.

907-401.02.6.3--Acceptance Procedure for Mixture Quality. All obviously defective material
or mixture will be subject to rejection by the Engineer. Such defective material or mixture shall
not be incorporated into the finished work. If the defective material has already been placed in
the work, the material shall be removed and replaced at no additional cost to the State.

The Engineer will base final acceptance of the asphalt mixture production on the results of the
Contractor's testing for total voids and VMA @ Npesign, gradation, and asphalt content as verified by
the Engineer in the manner hereinbefore described and the uniformity and condition of the
completed pavement. Areas of pavement that exhibit non-uniformity or failures, materials or
construction related, such as but not limited to segregation, bleeding, shoving, rutting over 4",
raveling, slippage, or cracking will not be accepted. Such areas will be removed and replaced at no
additional cost to the State.

Bituminous mixture placed prior to correction for deficiencies in VMA and total voids @ Npesign,
gradation, or asphalt content, as required in Subsection 907-401.02.5.8 and determined by the
Engineer satisfactory to remain in place will be paid for in accordance with the following pay
factors times the contract unit price per ton.

Pay Factor for Mixture Quality *

Item Produced in Produced Outside JMF Limits,
Warning Bands Allowed to Remain in Place

Gradation 0.90 0.75

Asphalt Content 0.85 0.75

Total Voids @ 0.70 0.50

Nbesign

VMA @ Npesign 0.90 0.75

*  The minimum single payment will apply.

907-401.02.6.4--Acceptance Procedure for Density. Each completed lift will be accepted with
respect to compaction on a lot to lot basis from density tests performed by the Department. For
normal production days, divide the production into approximately equal lots as shown in the
following table. When cores are being used for the compaction evaluation, randomly obtain one
core from each lot. When the nuclear density gauge is being used for compaction evaluation,
obtain two random readings from each lot and average the results. See Chapter 7 of the latest
edition of MDOT’s Field Manual for HMA for more details. Additional tests may be required
by the Engineer to determine acceptance of work appearing deficient. The Contractor shall
furnish and maintain traffic control for all compaction evaluations, including coring, required in
satisfying specified density requirements.

201



- 16 - S. P. No. 907-401-7 -- Cont’d.

Lot Determination

Daily Production - Tons Number of Lots
0-300 1
301 - 600
601 - 1000
1001 - 1500
1501 -2100
2101 -2800
2801+

~N N W

907-401.02.6.4.1--Roadway Density. The density requirement for each completed lift on a lot
to lot basis from density tests performed by the Department shall be as follows:

1. For all leveling lifts, when full lane width and with a thickness as specified in the table in
Subsection 907-401.02.4, the required lot density shall be 92.0 percent of maximum
density.

2. For all single lift overlays, with or without leveling and/or milling, the required lot
density shall be 92.0 percent of maximum density.

3. For all multiple lift overlays of two (2) or more lifts excluding leveling lifts, the required
lot density of the bottom lift shall be 92.0 percent of maximum density. The required lot
density for all subsequent lifts shall be 93.0 percent of maximum density.

4. For all pavements on new construction, the required lot density for all lifts shall be 93.0
percent of maximum density.

When it is determined that the density for a lot is below the required density (93.0 percent or
92.0 percent) but not lower than 91.0 or 90.0 percent of maximum density, respectively, the
Contractor will have the right to remove and replace the lot(s) not meeting the specified density
requirements in lieu of accepting reduced payment for the lot(s).

When it is determined that the density for a lot is above 96.0 percent, the Engineer shall notify
the Contractor who will make plant adjustments to resolve the problem.

When it is determined that the density for a lot is below 91.0 or 90.0 percent, respectively, the
lot(s), or portions thereof shall be removed and replaced in accordance with Chapter 7 of the
latest edition of MDOT’s Field Manual for HMA at no additional cost to the State. A corrected
lot will be retested for approval. No resampling will be performed when pavement samples are
used for determining density.

At any time the average daily compaction (the total of the percent compaction for the lots
produced in one day divided by the total number of lots for the day) does not meet the required
percent compaction or more for two consecutive days, the Contractor shall notify the Engineer of
proposed changes to the compactive effort. If the average daily compaction does not meet the
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required percent compaction or more for a third consecutive day, the Contractor shall stop
production until compaction procedures are established to meet the specified density
requirements.

Each lot of work found not to meet the density requirement of 92.0% or 93% of maximum
density, respectively, may remain in place with a reduction in payment as set out in the following

tables:

PAYMENT SCHEDULE FOR COMPACTION
OF 92.0 PERCENT OF MAXIMUM DENSITY

Lot Density **

Pay Factor % of Maximum Density
1.00 92.0 and above
0.90 91.0-91.9
0.70 90.0 - 90.9

** Any lot or portion thereof with a density of less than 90.0 percent of maximum density
shall be removed and replaced at no additional cost to the State.

PAYMENT SCHEDULE FOR COMPACTION
OF 93.0 PERCENT OF MAXIMUM DENSITY

Lot Density ***

Pay Factor % of Maximum Density
1.00 93.0 and above
0.90 92.0-92.9
0.70 91.0-91.9

**% Any lot or portion thereof with a density of less than 91.0 percent of maximum density
shall be removed and replaced at no additional cost to the State.

The compaction pay factors and mixture quality pay factor, as described in Subsection 907-
401.02.6.3, will each apply separately. However, the combined pay factor shall not be less than
0.50 for any mixture allowed to remain in place.

907-401.02.6.4.2--Trench Widening Density. The density for trench widening on a lot to lot
basis shall be determined from density tests performed by the Department using pavement
samples (cores).

When it is determined that the density for a trench widening lot is below 89.0 percent but not
lower than 88.0 percent of maximum density, the Contractor will have the right to remove and
replace the lot(s) not meeting the specified density requirements in lieu of accepting reduced
payment for the lot(s).
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When it is determined that the density for a trench widening lot is above 95.0 percent, the
Engineer shall notify the Contractor who will make plant adjustments to resolve the problem.

When it is determined that the density for a trench widening lot is below 88.0 percent, the lot(s),
or portions thereof shall be removed and replaced in accordance with Chapter 7 of the latest
edition of MDOT’s Field Manual for HMA at no additional cost to the State. A corrected lot
will be retested for approval. No resampling will be performed when pavement samples are used
for determining density.

At any time the daily compaction (the total of the percent compaction for the lots produced in
one day divided by the total number of lots for the day) does not meet 89.0 percent compaction
or more for two consecutive days, the Contractor shall notify the Engineer of proposed changes
to the compactive effort. If the average daily compaction does not meet 89.0 percent compaction
or more for a third consecutive day, the Contractor shall stop production until compaction
procedures are established to meet the specified density requirement.

Each lot of trench widening work found not to meet the density requirement of 91.0 percent of
maximum density may remain in place with a reduction in payment as set out in the following

table:

PAYMENT SCHEDULE FOR COMPACTION

TRENCH WIDENING WORK
Lot Density ***
Pay Factor % of Maximum Density
1.00 89.0 and above
0.50 88.0 - 88.9

**% Any lot or portion thereof with a density of less than 88.0 percent of maximum density
shall be removed and replaced at no additional cost to the State.

The compaction pay factors and mixture quality pay factor, as described in Subsection 907-

401.02.6.3, will each apply separately. However, the combined pay factor shall not be less than
0.50 for any mixture allowed to remain in place.

907-401.02.6.5--Blank.

907-401.02.6.6--Blank.

907-401.02.6.7--Surface Correction. Corrective work to sections exceeding short continuous
interval thresholds reported by ProVal, as described in Subsection 907-403.03.2.1, shall consist
of diamond grinding in accordance with these specifications or methods approved by the
Engineer. All surface areas corrected by grinding shall be sealed with a sealant approved by the
Engineer.

907-401.02.6.7.1--Diamond Grinding. Grinding of asphalt surfaces shall consist of diamond
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grinding the existing asphalt pavement surface to remove surface distortions to achieve the
specified surface smoothness requirements.

907-401.02.6.7.2--Equipment. The grinding equipment shall be a power driven, self-propelled
machine that is specifically designed to smooth and texture pavement surfaces with diamond
blades. The effective wheel base of the machine shall not be less than 12.0 feet. It shall have a
set of pivoting tandem bogey wheels at the front of the machine and the rear wheels shall be
arranged to travel in the track of the fresh cut pavement. The center of the grinding head shall be
no further than 3.0 feet forward from the center of the back wheels.

The equipment shall be of a size that will cut or plane at least two feet (2”) wide. It shall also be
of a shape and dimension that does not encroach on traffic movement outside of the work area.
The equipment shall be capable of grinding the surface without causing spalls at joints, or other
locations.

907-401.02.6.7.3--Construction. The construction operation shall be scheduled and proceed in
a manner that produces a uniform finish surface. Grinding will be accomplished in a manner to
provide positive lateral drainage by maintaining a constant cross-slope between grinding
extremities in each lane.

The operation shall result in pavement that conforms to the typical cross-section and the
requirements specified in Subsection 907-401.02.6.7.4. It is the intent of this specification that
the surface smoothness characteristics be within the limits specified.

The Contractor shall establish positive means for removal of grinding residue. Solid residue
shall be removed from pavement surfaces before it is blown by traffic action or wind. Residue
shall not be permitted to flow across lanes used by public traffic or into gutters or drainage
facilities, but may be allowed to flow into adjacent ditches.

907-401.02.6.7.4--Finished Pavement Surface. The grinding process shall produce a pavement
surface that is smooth and uniform in appearance with a longitudinal line type texture. The line
type texture shall contain parallel longitudinal corrugations that present a narrow ridge corduroy
type appearance. The peaks of the ridges shall not be more than 1/16 inch higher than the
bottoms of the grooves.

The finished pavement surface will be measured for riding quality. The grinding shall produce a
riding surface which does not exceed either the specified profile index or the specified bump and
dip limit.

907-401.02.6.8--Acceptance Procedure for Pavement Smoothness Using Mean Roughness
Index (MRI). When compaction is completed, the lift shall have a uniform surface and be in
reasonably close conformity with the line, grade and cross section shown on the plans.

The smoothness of the surface lift will be determined by using an Inertial Profiling System (IPS)
to measure and record roughness data in each designated location. Roughness data for each
longitudinal profile will be reported as a Mean Roughness Index (MRI). MRI is calculated by
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averaging the International Roughness Index (IRI) values from the two individual wheelpath
profiles. The surface shall be tested and corrected to a smoothness index as described herein
with the exception of those locations or specific projects that are excluded from smoothness
testing with an IPS.

The smoothness of the surface lift will be determined for traffic lanes, auxiliary lanes, climbing
lane and two-way turn lanes. Areas excluded from a smoothness test with the IPS are
acceleration and deceleration lanes, tapered sections, transition sections for width, shoulders,
crossovers, ramps, side street returns, etc. The roadway pavement on bridge replacement
projects having 1,000 feet or less of pavement on each side of the structure will be excluded from
a smoothness test. Pavement on horizontal curves having a radius of less than 1,000 feet at the
centerline and pavement within the super elevation transition of such curves are excluded from
smoothness testing. Smoothness testing shall terminate 264 feet from each transverse joint that
separates the pavement from a bridge deck, bridge approach slab or existing pavement not
constructed under the contract. This shall apply to any other exceptions including, but not
limited to, railroad crossings and manholes. Segments containing a considerable amount of
encroachments such as intersections, manholes, curb and gutter sections, etc. may be excluded at
the Project Engineer’s discretion.

Initial smoothness measurements shall take place no more than 72 hours following placement of
surface and must be performed at the posted speed limit or 50 miles per hour (+5 mile per hour),
whichever is lower. This speed requirement will be waived for all lightweight profilers.
Measurements will be made in both wheel paths of exterior and interior lanes. The wheel paths
shall be designated as being located three feet (3’) and nine feet (9°) from centerline or
longitudinal joint, respectively. Beginning and ending latitude and longitude coordinates shall be
required on each smoothness surface test. Testing will also be required on sections that have
been surface corrected. No smoothness testing shall be performed when there is moisture of any
kind on the pavement surface. Any additional testing shall meet the requirements of Subsection
907-403.03.2.

The surface lift will be accepted on a continuous interval basis for pavement smoothness.
Continuous reporting is based upon all MRI values for a specified running interval. These values
are averaged and presented at the midpoint of the specified running interval. The last 15 feet of a
day's lift may not be obtainable until the lift is continued and for this reason may be included in
the subsequent section.

Areas of localized roughness exceeding the continuous 25-foot interval threshold described in
Subsection 907-403.03.2.1 shall be corrected regardless of the 528-foot interval MRI value of the
section. Surface correction by grinding shall be performed in accordance with Subsection 907-
401.02.6.7. The Contractor shall also make other necessary surface corrections to ensure that the
final mean roughness index of the section meets the requirements of Subsection 907-403.03.2.

Continuous sections exceeding the accepted long interval MRI value shall be corrected as

specified in Subsection 403.03.4. All such corrections shall be performed at no additional costs
to the State. Scheduling and traffic control will be the responsibility of the Contractor with
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approval of the Engineer. All tests and corrections shall be in accordance with AASHTO R 54-
10, Accepting Pavement Ride Quality When Measured Using Inertial Profiling Systems.

907-401.02.6.9--High Speed Inertial Profiling System.

907-401.02.6.9.1--General. The IPS, furnished and operated by the Contractor under the
supervision of the Engineer or the Engineer’s representative, shall be a dual laser high speed or
lightweight vehicle meeting the requirements of AASHTO M 328-10, Standard Specification for
Inertial Profiler.

907-401.02.6.9.2--Mechanical Requirements. The IPS should function independent of vehicle
suspension and speed with an operational range of 15-70 mph (for high speed profilers only) and
must collect data at a sample interval of no more than three inches (3”). All IPSs, operators, and
combinations thereof shall be verified in accordance with AASHTO R 56-10, Standard Practice
for Certification of Inertial Profiler Systems and AASHTO R 57-10, Operating Inertial Profiler
Systems.

907-401.02.6.9.3--Computer Requirements. The computer measurement program must be
menu driven, Windows compatible, and able to produce unfiltered profiler runs in any one of the
following file formats: University of Michigan’s Transportation Research Institute’s (UMTRI)
Engineering Research Division (*.erd) file, ProVAL’s Pavement Profile (*.ppf) file, or Ames
Engineering’s (*.adf) file format. The computer shall have the ability to display and print data on
site for verification and shall have the ability to save and transfer data via Universal Serial Bus
(USB) flash drive, which shall be provided by the Contractor.

All profiler runs must be named in the following format for acceptance by the Project Engineer:

e County Route Direction Lane BeginStation EndStation

In addition to manufacturers software; the latest version of FHWA’s ProVAL software shall be
installed on the IPS computer. ProVAL software is available for free download at
http://www.roadprofile.com.

907-401.02.7--Nuclear Gauges.

907-401.02.7.1--Nuclear Moisture-Density Gauge. The nuclear gauge unit used to monitor
density shall contain a full data processor which holds all calibration constants necessary to
compute and directly display wet density, moisture, and dry density in pounds per cubic foot.
The data processor shall compute and display the percent moisture and percent density based on
dry weight.

907-401.02.7.2--Nuclear Asphalt Content Gauge. The Contractor shall furnish and calibrate,
unless designated otherwise in the contract, a Troxler Nuclear Asphalt Content Gauge Model
3241 or updated model, or a Campbell Nuclear Asphalt Content Gauge Model AC-2 or an
approved equal.

907-401.03--Construction Requirements. Mississippi DOT has adopted the “Hot-Mix Asphalt
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Paving Handbook™ as the guideline for acceptable asphalt construction practices.

907-401.03.1--Specific Requirements.

907-401.03.1.1--Weather Limitations - General. The mixture shall not be placed when
weather conditions prevent the proper handling and finishing or the surface on which it is to be
placed is wet or frozen.

When paving operations are discontinued because of rain, the mixture in transit shall be
protected until the rain ceases. The surface on which the mixture is to be placed shall be swept to
remove as much moisture as possible and the mixture may then be placed subject to removal and
replacement at no additional cost to the State if contract requirements are not met.

907-401.03.1.1.1--Weather Limitations For HMA. At the time of placement, the air and
pavement surface temperature limitations shall be equal to or exceed that specified in the
following table.

TEMPERATURE LIMITATIONS

Compacted Thickness Temperature
Less than 1% inches 55°F
1'4 inches to 2 inches 50°F
2% inches to 3 inches 45°F
Greater than 3 inches 40°F

907-401.03.1.1.2--Weather Limitations For WMA. The air and pavement temperature at the
time of placement shall equal or exceed 40°F, regardless of compacted lift thickness.

907-401.03.1.2--Tack Coat. Tack coat shall be applied to previously placed asphalt and
between lifts, unless otherwise directed by the Engineer. Tack coat shall be applied with a
distributor spray bar. A hand wand will only be allowed for applying tack coat on ramp pads,
irregular shoulder areas, median crossovers, turnouts, or other irregular areas. Bituminous
materials and application rates for tack coat shall be as specified in Table 410-A on page 293.
Construction requirements shall be in accordance with Subsection 407.03 of the Standard
Specifications.

907-401.03.1.3--Blank.

907-401.03.1.4--Density. The lot density for all dense graded pavement lifts, except as provided
below for preleveling, wedging [less than fifty percent (50%) of width greater than minimum lift
thickness], ramp pads, irregular shoulder areas, median crossovers, turnouts, or other areas where
the established rolling pattern cannot be performed, shall not be less than the specified percent
(92.0% or 93.0%) of the maximum density based on AASHTO Designation: T 209 for the day’s
production. For all leveling lifts, when full lane width and with a thickness as specified in the
table in Subsection 907-401.02.4, the required lot density shall be 92.0 percent of maximum
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density. If a job-mix formula adjustment is made during the day which affects the maximum
specific gravity, calculate a new average maximum density for the lot(s) placed after the change.

Pavement core samples obtained for determining density which has a thickness less than two
times the maximum size aggregate permitted by the job-mix formula will not be used as a
representative sample.

Preleveling, wedging (less than fifty percent of width greater than minimum lift thickness), ramp
pads, irregular shoulder areas, median crossovers, turnouts, and other areas where an established

rolling pattern cannot be obtained shall be compacted to refusal densification.

907-401.03.2--Bituminous Mixing Plants.

907-401.03.2.1--Plant Requirements.

907-401.03.2.1.1--Cold Aggregate Storage. The cold storage for hydrated lime shall be a
separate bulk storage bin with a vane feeder or other approved feeder system which can readily
be calibrated. The system shall provide a means for easy sampling of the hydrated lime additive
and verifying the quantity of lime dispensed. The feeder system shall require a totalizer.

The hydrated lime additive equipment shall be interlocked and synchronized with the cold feed
controls to operate concurrently with the cold feed operation which will automatically adjust the
hydrated lime feed to variations in the cold aggregate feed. A positive signal system shall be
installed which will automatically shut the plant down when malfunctions cause an improper
supply of hydrated lime or water.

The plant shall not operate unless the entire hydrated lime system is functioning properly.
907-401.03.2.1.2--Cold Aggregate Feed. The hydrated lime shall be dispensed dry or as a

slurry directly onto the composite aggregate between the cold feed and the dryer. The slurry
shall consist of 1 part hydrated lime to 3 parts water.

When hydrated lime is introduced dry, a spray bar or other approved system capable of spraying
all aggregate with water shall be installed in order to maintain all aggregate at the moisture
condition set out in Subsection 907-401.02.3.1 prior to addition of the hydrated lime. An
alternate system for spraying the coarse aggregate stockpiles may be allowed when approved by
the Engineer. The approved equipment and methods shall consistently maintain the aggregate in
a uniform, surface wet condition. The moisture content of the aggregate-hydrated lime mixture,
following spraying and mixing, shall be introduced into the automatic moisture controls of the
plant.

The aggregate-hydrated lime mixture shall be uniformly blended by some mechanical means
such as a motorized "on the belt" mixer or pug mill located between the cold feed and the dryer.

Other mixing devices may be used subject to approval by the Engineer.

A maximum of forty five (45) percent of the total aggregate blend may be fed through any single
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cold feed bin. If the JMF calls for more than forty five (45) percent of a specific aggregate, that
aggregate must be fed through two (2) or more separate cold feed bins.

907-401.03.2.1.3--Dryer. The efficiency of drying aggregates shall be such that the moisture
content of the top asphalt mixture shall not exceed 0.50 percent by weight of the total mixture,
and the moisture content of all the underlying mixtures shall not exceed 0.75 percent by weight
of the total mixture being produced.

907-401.03.2.1.4--Blank.

907-401.03.2.1.5--Control of Bituminous Material and Antistripping Agent. Specified
bituminous materials from different manufacturers or from different refineries of a single
manufacturer shall not be mixed in the plant's asphalt cement supply system storage tank and
used in the work without prior written approval of the Engineer. Approval is contingent upon
the Engineer's receipt of three copies of the manufacturer's certified test report(s) from the
Contractor showing that the bituminous material blend conforms to the specifications.

A satisfactory method of weighing or metering shall be provided to ensure the specified quantity
of bituminous material. Provisions shall be provided for checking the quantity or rate of flow.
Weighing or metering devices shall be accurate within plus or minus one-half percent.

The antistripping agent shall be injected into the bituminous material immediately prior to the
mixing operation with an approved in-line injector system capable of being calibrated so as to
ensure the prescribed dosage.

An in-line spigot for sampling of asphalt shall be located between the asphalt storage tank and
the antistripping agent in-line injector.

907-401.03.2.1.6--Thermometric Equipment. An armored thermometer of adequate range and
calibrated in 5°F increments shall be fixed at a suitable location in the bituminous line near the
charging valve of the mixer unit.

The plant shall be equipped with an approved dial-scale, mercury-actuated thermometer,
pyrometer or other approved thermometric instrument placed at the discharge chute of the dryer
to measure the temperature of the material.

When the temperature control is unsatisfactory, the Engineer may require an approved
temperature-recording apparatus for better regulation of the temperature.

907-401.03.2.1.7--Screens. A scalping screen shall be used.

907-401.03.2.1.8--Dust Collector. The plant shall be equipped with a dust collector constructed
to waste or return collected material. When collected material is returned, it shall be returned
through a controlling device which will provide a uniform flow of material into the aggregate
mixture.
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907-401.03.2.1.9--Safety Requirements. A platform or other suitable device shall be provided
so the Engineer will have access to the truck bodies for sampling and mixture temperature data.

907-401.03.2.1.10--Blank.

907-401.03.2.1.11--Truck Scales. The specifications, tolerances and regulations for commercial
weighing and measuring devices as recommended by the National Bureau of Standards [National
Institute of Standards and Technology (NIST) Handbook 44] shall govern truck scales used in
the State of Mississippi, except weighing devices with a capacity of ten thousand (10,000)
pounds or more used to weigh road construction materials (i.e. sand, gravel, asphalt, fill dirt,
topsoil and concrete) shall have a tolerance of one-half of one percent (1/2 of 1%) in lieu of the
requirements of Handbook 44 and shall be regulated by the Mississippi Department of
Transportation.

Scales shall be checked and certified by a scale company certified in heavy truck weights by the
Mississippi Department of Agriculture and Commerce. In the case of scales used for
measurement of materials on Department of Transportation projects, certification shall be
performed in the presence of an authorized representative of the Department or a copy of the
certification may be furnished for scales that have been checked and certified within the last six
months for use on other Department of Transportation projects and are still in the position where
previously tested. Scales that have not been checked and certified under NIST Handbook 44
guidelines, except for the herein modified tolerances allowed, shall be so checked and certified
prior to use for measurement of materials on Department of Transportation projects. Tests shall
be continued on six month intervals with the test conducted in the presence of an authorized
representative of the Department.

Truck scales shall be accurate to one-half of one percent of the applied load, shall be sensitive to
20 pounds, and shall have a graduation of not more than 20 pounds.

The Contractor may use an electronic weighing system approved by the Engineer in lieu of truck
scales. The system shall be equipped with an automatic print out system which will print a ticket
for each load with the following information:

MDOT, Contractor’s name, project number, county, ticket number, load number, pay item
number, item description of the material delivered, date, time of day, haul vehicle number,
gross weight, tare weight, net weight and total daily net weight.

When approved by the Engineer and materials are measured directly from a storage bin equipped
with load cells, exceptions may be made to the gross and tare weight requirements.

The ticket shall also have a place for recording the temperature of asphalt mixtures, if applicable,
and the signatures of MDOT’s plant and roadway inspectors. The load numbers for each project
shall begin with load number one (1) for the first load of the day and shall be numbered
consecutively without a break until the last load of the day. The Contractor shall provide MDOT
with an original and one copy of each ticket. When the ticket information provided by the
Contractor proves to be unsatisfactory, MDOT will use imprinter(s) and imprinter tickets to
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record load information. All recorded weights shall be in pounds and shall be accurate to within
one-half of one percent of the true weight, and the system shall be sensitive to 20 pounds. The
Engineer will require random loads to be checked on certified platform scales at no cost to the
Department.

When an electronic weighing system utilizes the plant scales of a batch plant, the system may be
used only in conjunction with a fully automatic batching and control system.

907-401.03.2.2--Additional Requirements for Batching Plants.

907-401.03.2.2.1--Plant Scales. The plant batch scale weight shall not exceed the platform scale
weight by more than one percent (1.0%).

907-401.03.2.3--Additional Requirements for Drum Mixing Plants.

907-401.03.2.3.1--Plant Controls. The plant shall be operated with all the automatic controls as
designed and provided by the plant manufacturer. If the automatic controls malfunction, brief
periods of manual operations to complete the day’s work or to protect the work already placed
may be conducted with the approval of the Engineer. During manual operation, the Contractor
must continue to produce a uniform mixture meeting all contract requirements.

907-401.03.2.3.2--Aggregate Handling and Proportioning. A screening unit shall be placed
between the bins and the mixer to remove oversized aggregate, roots, clayballs, etc.

907-401.03.2.4--Surge or Storage Bins. Surge and/or storage systems may be used at the
option of the Contractor provided each system is approved by the Department prior to use.
Surge bins shall be emptied at the end of each day's operation. Storage silos may be used to
store mixtures as follows:

19-mm & 25-MM MIXEUTES cevveeeeeinneeeeeeeeeeeeee e e eeeeeenees 24 hours
9.5-mm & 12.5-MM MIXLUTES ..eevrnneeeeineeeeeeeeeeeeeeeeeeaeeeeees 36 hours

The storage silos must be well sealed, completely heated and very well insulated. The mixture
when removed from the storage silo shall be tested to ensure that it meets all the same
specifications and requirements as the mixture delivered directly to the paving site. See
Subsection 907-401.02.5.3, subparagraph (i) for sampling and testing requirements.

907-401.03.3--Hauling Equipment. The inside surfaces of each vehicle bed shall be coated
with a light application of water and thin oil, soap solution, lime water solution or other approved
material to prevent the mixture from sticking. Diesel fuel or gasoline shall not be used to
lubricate vehicle beds. Truck beds shall be raised to drain excessive lubricants before placing
mixture in the bed. An excess of lubricant will not be permitted.

907-401.03.4--Bituminous Pavers. The screed or strikeoff assembly shall be capable of
vibrating and heating the full width of the mixture being placed and shall lay the lift with an
automatic control device to the specified slope and grade without tearing, pulling or gouging the
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mixture surface.

907-401.03.5--Rollers. All rollers shall be self-propelled units capable of maintaining a smooth
and uniform forward and reverse speed as required for proper compaction. They shall be
equipped with adjustable scrapers, water tanks, mats and a device for wetting the wheels or tires
to prevent the mixture from sticking. Adhesion of the mixture to the rollers will not be
permitted. The use of diesel fuel or gasoline for cleaning roller wheels or tires or to aid in
preventing the mixture from sticking to the wheels or tires is prohibited.

All rollers shall be in good mechanical condition, free from leaking fuels and lubricants, loose
link motion, faulty steering mechanism, worn king bolts and bearings. They shall be operational
at slow speeds to avoid displacement of the mixture and capable of reversing direction smoothly
and without backlash.

907-401.03.6--Preparation of Grade. The foundation upon which asphalt pavement is to be
placed shall be prepared in accordance with the applicable Section of the Standard Specification.

Unless otherwise directed, tack coat shall be applied to the underlying surface on which the
mixture is to be placed. Emulsions, if used, must be allowed to "break" prior to placement of the
bituminous mixture.

Bituminous mixture shall not be placed against the edge of pavements, curbs, gutters, manholes
and other structures until sprayed with a thin uniform tack coating. The tack coat shall be
protected until the mixture has been placed.

Existing asphalt pavements that require preliminary leveling or patching in advance of placing
the bituminous mixture shall be sprayed with a tack coat material and then brought as nearly as
practicable to uniform grade and cross section. The material shall be placed by hand or machine
in one or more compacted layers approximately two (2) inches or less in compacted thickness.

907-401.03.7--Blank.

907-401.03.8--Preparation of Mixture.

907-401.03.8.1--Preparation of Mixture For HMA. The temperature of the mixture, when
discharged from the mixer, shall not exceed 340°F.

907-401.03.8.2--Preparation of Mixture For WMA. Warm mix asphalt is defined as a plant
produced asphalt mixture that can be produced and constructed at lower temperatures than
typical hot mix asphalt. Typical temperature ranges of non-polymer modified, WMA produced
by foaming the asphalt binder at the plant are typically 270°F to 295°F at the point of discharge
of the plant. Typical temperature ranges of polymer modified, WMA produced by foaming the
asphalt binder at the plant are typically 280°F to 305°F at the point of discharge of the plant.
WMA produced by addition of a terminal blended additive may allow the producer to reduce the
temperatures below 270°F as long as all mixture quality and field density requirements are met.
Production temperatures at the plant may need to be increased or decreased due to factors such as
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material characteristics, environmental conditions, and haul time to achieve mixture temperatures
at the time of compaction in which uniform mat density can be achieved.

907-401.03.9--Material Transfer Equipment. Excluding the areas mentioned below, the
material transferred from the hauling unit when placing the top lift, or the top two (2) lifts of a
multi-lift asphalt pavement with density requirements, shall be remixed prior to being placed in
the paver hopper or insert by using an approved Materials Transfer Device. Information on
approved devices can be obtained from the State Construction Engineer. Areas excluded from
this requirement include: leveling courses, temporary work of short duration, detours, bridge
replacement projects having less than 1,000 feet of pavement on each side of the structure,
acceleration and deceleration lanes less than 1,000 feet in length, tapered sections, transition
sections for width, shoulders less than 10 feet in width, crossovers, ramps, side street returns and
other areas designated by the Engineer.

907-401.03.10--Spreading and Finishing. Grade control for asphalt pavements shall be
established by stringline at least 500 feet ahead of spreading, unless placement is adjacent to curb
and gutter, concrete pavement, or other allowed grade control.

The mixture shall be spread to the depth and width that will provide the specified compacted
thickness, line, grade and cross section. Placing of the mixture shall be as continuous as
possible. On areas where mechanical spreading and finishing is impracticable, the mixture may
be spread, raked and luted by hand tools.

Immediately after screeding and prior to compaction, the surface shall be checked by the
Contractor and irregularities adjusted. When the edge is feathered as in a wedge lift, it may be
sealed by rolling. Irregularities in alignment and grade along the edges shall be corrected before
the edges are rolled.

Hauling, spreading and finishing equipment shall be furnished that is capable of and operated in
such a manner that the rolling operation will satisfactorily correct any surface blemishes.

The longitudinal joint in the subsequent lift shall offset that in the underlying lift by
approximately six (6) inches. However, the joint in the top lift shall be at the centerline or lane
line.

907-401.03.11--Compaction. After the mixture has been spread and surface irregularities
corrected, it shall be thoroughly and uniformly compacted to the required line, grade, cross
section and density.

907-401.03.12--Joints. Joints between previously placed pavement and pavement being placed
shall be so formed as to insure thorough and continuous bond.

Transverse construction joints shall be formed by cutting the previously placed mixture to
expose the full depth of the lift.

The contact surface of transverse joints and longitudinal joints, except hot joints, shall be sprayed
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with a thin uniform tack coating before additional mixture is placed against the previously placed
material.

Longitudinal joints shall be formed by overlapping the screed on the previously placed material
for a width of at least one (1) inch and depositing the quantity of mixture to form a smooth, tight
joint.

Joint Sealant. When a pay item for 907-403-S, Joint Sealant, is included in the contract, the
contact surface of transverse joints and longitudinal joints in the surface lift, except hot joints,
shall be sealed by spraying a thin, uniform coat of Pavon™, Crafco™ Pavement Joint Adhesive
No. 34524, Dura-Fill Cold Joint Adhesive, or approved equal, prior to placement of additional
asphalt against the previously placed material. Manufacture’s recommendations shall be
followed if the material needs to be re-heated, and when placing the thin, uniform coat.

Prior to application of the sealant, the face of the joint shall be thoroughly dry and free from dust
or any other material that would prevent proper sealing. All joints shall be swept or blown free
of loose material, dirt, vegetation, and other debris by means of compressed air or a power
sweeper.

Truck and vehicle traffic shall not drive across a sealed joint until it has dried sufficient to
prevent damage from tracking.

The Contractor shall furnish the Engineer three copies of the manufacturer’s certification stating
that the material used meets the requirement of the specifications.

907-401.03.13--Pavement Samples. The Contractor shall cut samples from each lift of asphalt
at the time and locations designated by the Engineer. The samples shall be taken for the full
depth of each lift and shall be of a size approved by the Engineer but not to exceed 120 square
inches. Tools used for cutting or coring of samples shall be of the revolving blade type such as
saw or core drill. Cores shall be taken using a 4.0 to 6.0-inch inside diameter coring bit. The
sample hole shall be filled, compacted and finished by the Contractor to conform with the
surrounding area. No additional compensation will be allowed for furnishing samples and
repairing the areas with new pavement.

907-401.03.14--Shoulder Wedge. The Contractor shall attach a device to the screed of the
paver that confines the material at the end gate and extrudes the asphalt material in such a way
that results in a compacted wedge shape pavement edge of approximately 30 degrees, but not
steeper than 35 degrees. The device shall maintain contact between itself and the road shoulder
surface and allow for automatic transition to cross roads, driveways, and obstructions. The
device shall be used to constrain the asphalt head reducing the area by 10% to 15% increasing
the density of the extruded profile. Conventional single plate strike off shall not be used.

The device shall be TransTech Shoulder Wedge Maker, the Advant-Edge, or a similar approved
equal device that produces the same wedge consolidation results. Contact information for these
wedge shape compaction devices is the following.
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1. TransTech Systems, Inc.
1594 State Street
Schenectady, NY 12304
800-724-6306

www.transtechsys.com

2. Advant-Edge Paving Equipment, LLC
P.O. Box 9163
Niskayuna, NY 12309-0163
518-280-6090
Contact; Gary D. Antonelli
Cell: 518-368-5699
email: garya@nycap.rr.com
Website: www.advantedgepaving.com

Before using a similar device, the Contractor shall provide proof that the device has been used on
previous projects with acceptable results, or construct a test section prior to the beginning of
work and demonstrate wedge compaction to the satisfaction of the Engineer. Short sections of
handwork will be allowed when necessary for transitions and turnouts, or otherwise authorized
by the Engineer.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-403-14 CODE: (SP)
DATE: 12/02/2014
SUBJECT: Asphalt Pavements

Section 403, Asphalt Pavements, of the 2004 Edition of the Mississippi Standard Specifications
for Road and Bridge Construction is deleted and replaced as follows.

SECTION 907-403 - ASPHALT PAVEMENTS

907-403.01--Description. This work consists of constructing one or more lifts of asphalt
pavement meeting the requirements of Section 907-401 on a prepared surface in accordance with
the requirements of this section and in reasonably close conformity with the lines, grades,
thicknesses, and typical cross sections shown on the plans or established by the Engineer. This
work shall also include applicable in-grade preparation of the underlying course in accordance
with Section 321.

The Contractor must select one of the asphalt mixture processes (HMA or WMA) to be used on
this project.

907-403.02--Material Requirements. Materials and their use shall conform to the applicable
requirements of Subsection 907-401.02.

907-403.03--Construction Requirements.

907-403.03.1--General. Construction requirements shall be as specified in Subsection 907-
401.03, except as otherwise indicated in this section or applicable special provisions.

907-403.03.2--Smoothness Tolerances. Except as noted herein, the finished smoothness of
each lift shall conform to the designated grade and cross section within the following tolerances
from grade stakes or other grade reference points set at 25-foot intervals:

Lower*
& Lower* Top
Leveling Intermediate Intermediate Surface
Lifts Lift Lift Lift

Maximum deviation from
grade and cross section
at any pPoint .......ccocevvrieieeiesie e 1/2" 3/8" 1/4" 1/4"
Maximum deviation from
A 10 foot straight edge.........c.cccovevennee. 3/8" 1/4" 1/8" 1/8"
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Note: Where more than four (4) lifts of asphalt are required, all lifts, excluding the top three
(3) lifts, shall meet the requirements of the lower lift.

*  When tested longitudinally from a stringline located equidistant above points 50 feet
apart, the distance from the stringline to the surface at any two points located 12% feet
apart shall not vary one from the other more than the maximum deviation allowed
above from a 10-foot straight edge.

Grade stakes or other grade reference points set at 25-foot intervals and maximum deviation
from grade and cross section will not be required provided an approved profile averaging device
is furnished and properly used for the four conditions set forth herein; however, all other surface
requirements are applicable.

(@) Overlays with one overall lift.

(b) Overlays with two or more overall lifts -- for each lift above the first overall lift provided
each underlying overall lift is within the allowable tolerances.

(c) Surface lift of new construction provided the underlying lift is within the allowable
tolerances.

(d) Full-depth asphalt construction for lifts above the lower lift provided the lower lift is
within the specified tolerances for the lower intermediate lift.

In the placement of full depth asphalt pavement, where the chemically treated base is
constructed, graded and/or trimmed, full lane width, to a surface tolerance of £3/8 inches from
design grade, stringline grade controls may be eliminated for the placement of the asphalt
drainage course and all asphalt lifts. In addition, where the base course is crushed stone or
crushed concrete and is constructed to a surface tolerance of £3/8 inches from design grade using
a stringline controlled spreader, stringline grade controls may be eliminated for the placement of
the asphalt drainage course and all asphalt lifts.

All other tolerances as specified in Section 321 are applicable, except for bases, when tested
longitudinally, the maximum deviation when measured at the 12%:-foot midpoint shall be +3/8
inches.

Acceptance and payment of asphalt will be determined on a lot to lot basis by cores taken from
the completed pavement as outlined in Subsection 907-403.03.3.

Approved contacting type profile averaging devices are those devices capable of working in
conjunction with a taut string or wire set to grade, or ski-type device with extreme contact points
with the surface at least 30 feet apart. Approved non-contacting type profile averaging devices
are laser type ski devices with at least four referencing mobile stations at a minimum length of
24 feet, or an approved equal.

When approved by the Engineer, a short ski or shoe may be substituted for a long ski on the
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second paving operation working in tandem.

During the finishing and compacting of pavement lifts, it shall be the responsibility of the
Contractor to check the surface and joints for progress toward conformance to surface
requirements set forth herein. Variations from surface requirements exceeding the allowable
tolerances shall be corrected at the Contractor's expense.

When a portland cement concrete pavement is to be placed on an asphalt lift, the finished top of
the asphalt lift shall meet the requirements of Sections 321 and 50I.

Sections(s) or portions thereof representing areas excluded from a smoothness test with the High
Speed Inertial Profiling System (IPS) shall also be excluded from consideration for a contract
price adjustment for rideability.

Any contract price adjustment for rideability will be applied on a continuous basis to the pay
tonnage, determined in accordance with Subsections 907-401.02.6.8 and 907-403.04, for the
section(s) or portions thereof for which an adjustment is warranted.

Contract price adjustments for rideability shall only be applicable to the surface lift and
furthermore to only the long continuous section(s) or portions of the long continuous section(s)
of the surface lift that require smoothness be determined by using a profiling device.

907-403.03.2.1--Smoothness Tolerances for Mean Roughness Index (MRI). Smoothness
tolerances shall be applied to asphalt pavements based on the following pavement categories.

Category A applies to the following pavement constructions:

e New construction
e Construction with three (3) or more lifts
e Mill and two (2) or more lifts

Category B applies to the following pavement constructions:

e Mill and one (1) lift
e Two (2) lift overlays without milling

Category C applies to the following pavement constructions:

e Single lift overlay without milling
e All 57,650-pound routes regardless of the pavement construction

Additional projects may qualify for Category C construction at the department’s discretion. Spot

Leveling does not count as a lift. Full width / continuous leveling courses that have a minimum
thickness of ¥4 across the entire lane width will be considered a lift.
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Category A projects shall have a long continuous interval (528-foot) surface MRI of not more
than 60 inches per mile.

Category B projects shall have a long continuous interval (528-foot) surface MRI of not more
than 70 inches per mile.

Category C projects shall have the existing surface profiled at no additional cost to the State.
These projects shall be measured by a long fixed interval (528-foot) surface MRI and meet the
higher value of the following requirements:

A 50% improvement in MRI from the existing surface
OR
80 inches per mile

In the case that 50% of the existing surface MRI is greater than 80 inches per mile, the short
continuous threshold shall be increased from 160 inches per mile by the difference between 50%
of the existing surface MRI and 80 inches per mile.

For all projects, areas of the surface lift with localized roughness greater than 160 inches per
mile as determined by the continuous short interval (25’) report will be identified for correction
by the Project Engineer.

When a project has multiple lifts, the lift underlying the surface lift shall have a MRI of no more
than 10 inches/mile more than the surface lift threshold for both long and short continuous
intervals. Category B projects containing multiple lifts must meet the Category C percent
improvement requirement for the underlying lift. Corrective action must be taken on those
segments that do not meet this requirement. No unit price adjustment will be applied on any
underlying lift.

For Category A and B projects, a unit price increase will be added when the MRI for the final
surface lift, prior to any required localized roughness (short interval) corrective action, is less
than or equal to fifty inches per mile (50.0 inches / mile) on the long interval report. These
Projects will be considered for incentive pay based on the following guidelines for the long
interval surface lift MRI.

Mean Roughness Index Contract Price Adjustment
inches / mile Percent of Asphalt Unit Bid Price
Less than 35.0 108
35.1t040.0 106
40.1t0 45.0 104
45.1t050.0 102
50.1 to Required Surface MRI 100

In addition to the above pay incentive factors, a project may be subject to a disincentive when the
Long Continuous Interval MRI for the surface exceeds the allowable tolerance.
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Mean Roughness Index Contract Price Adjustment
(inches / mile) Percent of Asphalt Unit Bid Price
Above 20.0 Over REMOVE AND REPLACE
15.1 to 20.0 Over 80
10.1 to 15.0 Over 85
5.11t0 10.0 Over 90
0.11to0 5.0 Over 95
Required Surface MRI 100

For Category C projects, segments may be subject to a disincentive when the Fixed Interval MRI
for the surface does not meet the minimum requirements.

Percent Improvement Contract Price Adjustment
MRI (inches/mile) Percent of Asphalt Unit Bid Price
Below 30 Percent REMOVE AND REPLACE

30.1 to 35.0 Percent 80
35.1 to 40.0 Percent 85
40.1 to 45.0 Percent 90
45.1 to 50.0 Percent 95

Above 50% 100

Segment(s) or portions thereof representing areas excluded from a smoothness test shall also be
excluded from consideration for a contract price adjustment for rideability. Where a segment
less than 528 feet occurs at the end of a section, it will be combined with the preceding 528-foot
segment for calculation of MRI. Corrective action must be taken on those sections that exceed
the “‘Remove and Replace’ threshold as directed by the Project Engineer. The minimum remove
and replace length will be 528 feet (0.1 mile). Additional smoothness testing shall be required
on sections following replacement and will be required to meet at least the maximum surface
MRI short of ‘Remove and Replace’ tolerance.

The above pay factors will be applied in conjunction with the Long Continuous Histogram Chart
from ProVAL’s Smoothness Assurance Module. The price adjustments for rideability will be
tabulated in MDOT’s Pay Incentive spreadsheet on the basis of a theoretical tonnage of 110
Ibs/yd? * inch thickness (pounds per square yard * inch thickness) determined in accordance
with Subsections 907-401.02.6.5 and 907-403.04, for the segment(s) or portions thereof for
which an adjustment is warranted.

907-403.03.3--Thickness Requirements. Asphalt overlay lifts shall be constructed as nearly in
accordance with the thickness shown on the plans as the underlying pavement and foundation
will permit. Periodic and cumulative yield tests will be made to determine practicable
conformity to the thickness of each lift. The Engineer may order modifications in placement
thicknesses to prevent unwarranted variations in plan quantities.

When the paver is operating off an established grade line, no thickness determination will be
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required for the various lifts of pavement. It is understood that the tolerances from design grade
will control the thickness requirements.

When grade stakes are eliminated by Notice to Bidders or as outlined in Subsection 907-
403.03.2(d) and where resulting in the placement of two (2) or more lifts, acceptance and
payment will be determined on a lot to lot basis by cores taken from the completed pavement.
Lots will be coincidental with acceptance lots for the surface lift as provided in Subsection 907-
401.02.6.4, except that only lots resulting from the placement of mainline surface lift will be
used for thickness assessment. One core will be obtained at random from each lot. Irregular
areas will not be cored.

When the average thickness of all the cores from the lots representing a day’s production,
excluding any discarded by the Engineer for justifiable reason, is within three-eighths of an inch
(3/8”) of the total pavement thickness shown on the plans, excluding lift(s) placed using an
established grade line, corrective action will not be required and a price adjustment will not be
made for non-conformity to specified thickness.

When the average thickness of all the cores from the lots representing a day’s production is
deficient in thickness by more than three eights of an inch (3/8”) of the total pavement thickness
shown on the plans, excluding lift(s) placed using an established grade line, the deficiency shall
be corrected by overlaying the entire length of the day’s production. The thickness of the
overlay shall be equal to the thickness deficiency but no less than the minimum single lift laying
thickness for the specified mixture.

When the thickness of all the cores from the lots representing a day’s production is more than
three eights of an inch (3/8”) thicker than the total thickness shown on the plans, excluding lift(s)
placed using an established grade line, a price adjustment will be made in accordance with
Subsection 907-403.05.1.

The cores shall be cut and removed by the Contractor in the presence of the Engineer's
representative and turned over to the Engineer’s representative for further handling. The
Contractor shall fill each core hole with surface lift mixture and compact to the satisfaction of the
Engineer within 24 hours after coring.

907-403.03.4--Lift Corrections. Pavement exceeding the allowable surface tolerances shall be
corrected at the Contractor's expense by the following methods:

Lower, Leveling and Lower Intermediate Lifts:

(a) Removal or addition of mixture by skin patching, feather edging, wedge lift construction
or full depth patching where appropriate and can be completed in a satisfactory manner.

(b) Superimposing an additional layer which shall be an approved grade raise for the full
roadway width and length of the area to be corrected.

Top Intermediate Lift:
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(@) Removal and the addition of sufficient mixture to provide the specified thickness.
Corrections by this method shall be square or rectangular in shape and shall completely
cover the area to be corrected.

(b) Superimposing an additional layer of minimum lift thickness for mixture being used
which shall be an approved grade raise for full roadway width of the area to be corrected.
Transverse joints shall be perpendicular to the centerline of the pavement.

Surface Lift:

(@) Removal and the addition of sufficient mixture to provide new material of at least
minimum single lift laying thickness for full lane width of the area to be corrected.
Transverse joints shall be perpendicular to the centerline of the lane.

(b) Superimposing an additional layer (minimum lift thickness for mixture being used) which
shall be an approved grade raise for full roadway width of the area to be corrected.
Transverse joints shall be perpendicular to the centerline of the pavement.

All mixtures used in the correction of unacceptable pavement shall be approved by the Engineer
prior to use.

907-403.03.5--Overlays or Widening and Overlays. In addition to the requirements of
Subsections 907-403.03.1 through 907-403.03.4, the following requirements will be applicable
when an existing pavement is to be overlaid or widened and overlaid.

907-403.03.5.1--Blank.

907-403.03.5.2--Sequence of Operations. In order to expedite the safe movement of traffic and
to protect each phase of the work as it is performed, a firm sequence of operations is essential.
Unless otherwise provided in the traffic control plan and/or the contract, the following
appropriate items of work shall be begun and continually prosecuted in the order listed:

(@) In sections designated by the Engineer, trim the shoulders along the pavement edges to
provide drainage from the pavement.

(b) Perform pre-rolling to locate areas of pavement with excessive movement per Section
511.

(c) Perform selective undercutting and patching as directed per Subsection 907-403.03.5.4.
(d) Perform pressure grouting as specified in Section 512.
(e) Clean and seal joints per Section 413.

(f) Complete preparation on one side of roadway to be widened and place widening
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materials.
(g) Reconstruct shoulders to elevation necessary to assure traffic safety.
(h) Open the widened section to traffic.
(i) Complete above work for other side of roadway.
(j) Perform preliminary leveling as directed.
(K) Apply interlayer as specified.
(I) Place the first overall leveling lift.

(m) After the first overall leveling lift, reconstruct shoulders as necessary to eliminate
vertical differentials which may be hazardous to traffic.

(n) Place first intermediate lift.

(0) Construct shoulders to the contiguous elevation of the first intermediate lift.

(p) Place remaining intermediate lift, if required.

(q) Place surface lift.

(r) Complete construction of shoulders.

(s) Apply permanent traffic marking.

(t) Final cleanup.
The above operations shall be performed in such a manner that traffic will be maintained on a
paved surface at all times. Two-lane, two-way highways should not be restricted to a single lane
in excess of a 3,000-foot section.
907-403.03.5.3--Widening of Pavement. The foundation for widening shall be formed by
trenching or excavating to the required depth and constructing a smooth, firm and compacted
foundation. It shall have sufficient density and stability to withstand the placement and
compaction of subsequent lifts. Soft, yielding and other unsuitable material which the Engineer

determines will not compact readily shall be removed and backfilled with granular material or
asphalt as directed.

Except as provided herein, excavation for widening, undercutting or other required excavation
shall be spread along the edge of the shoulders, foreslopes or other adjacent areas as directed and
will be an absorbed item. When the quantity is in excess of what may be used satisfactorily on
adjacent areas, the Engineer may direct that the material be loaded, hauled and spread uniformly
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on other designated areas. In this case, compensation for handling surplus material will be in
accordance with the appropriate pay items as provided in the contract or as extra work.

If the plans require widening of the shoulders or embankment with Contractor furnished
material, all suitable material obtained from widening excavation may be used and will be
measured and paid for as Contractor furnished materials. No measurement for payment of haul
will be made.

Removal and disposal of old stakes, forms and other debris encountered in excavating shall be in
accordance with Section 201 and shall be considered as incidental to and included in the unit
prices bid for other items. No separate measurement will be made therefor. Pavement edges and
surfaces shall be cleaned prior to final shaping and compaction of adjacent trenching or undercut
areas.

Granular material for widening shall be placed on a previously prepared, smooth, firm and
unyielding foundation in accordance with the typical section. Density of the granular material
shall be as specified.

Asphalt for widening, including trench widening, shall meet the applicable requirements of
Section 907-401, Section 907-403, and shall be placed in one or more layers as shown on the
plans or directed. The surface of the mixture shall be finished as a continuation of the adjacent
pavement slope.

Trench rollers or other compaction equipment shall be used to compact the foundation, granular
material and bituminous mixtures for widening when standard width rolling equipment cannot be
used.

907-403.03.5.4--Patching. Existing pavement which has failed or unsatisfactorily stabilized
shall be removed as directed. Removal of pavement will be measured and paid for under the
appropriate pay items as provided in the contract.

Backfill shall consist of asphalt or a combination of compacted layers of aggregate material and
asphalt. Unless otherwise specified, the Engineer will make this determination based on depth
and field conditions.

Asphalt used for backfilling will be measured and paid for at the contract unit price for the
mixture designated on the plans as the lowest lift. Aggregate will be measured and paid for
under the appropriate pay item as provided in the contract or as extra work.

907-403.03.5.5--Preliminary Leveling. All irregularities of the existing pavement, such as ruts,
cross-slope deficiencies, etc., shall be corrected by spot leveling, skin patching, feather edging or
a wedge lift in advance of placing the first overall lift.

907-403.03.5.6--Placement of Lifts. The leveling lift shall be placed in a layer, or layers, not
exceeding approximately two and one-half inches compacted thickness.
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When single lane construction is required, placement of a lift on the adjacent lane may be
performed by an approved profile averaging device provided the lane previously placed is within
the allowable tolerances for all surface requirements. When any of the tolerances are exceeded,
the Contractor shall reestablish the control stringline for laying the adjacent lane should the
Contractor elect to perform this work prior to correcting the deficiencies of the lane previously
placed. In no case shall a "matching shoe" be used to control the grade of an adjacent lane.

In instances where there are only minor deviations from the allowable tolerances in the first
overall lift, the Engineer may permit the Contractor to place the next higher lift by graded
stringline in lieu of making the corrections.

Single lane placement of leveling, intermediate and surface lifts shall be limited to the distance
covered in one and one-half days in advance of that placed in the adjacent lane.

907-403.03.5.7--Protection _of Pavement. The pavement shall be protected and properly
maintained until it has been compacted and cooled sufficiently for use by traffic.

907-403.04--Method of Measurement. Asphalt pavement, of the type specified, will be
measured by the ton. The weight of the composite mixture shall be determined in accordance
with the provisions of Subsection 907-401.03.2.1.11.

The pay quantities for each individual job mix formula (JMF) will be calculated using the
approved JMF maximum specific gravity (Gmm) and the following formulas.

When the composite mixture has a maximum specific gravity of 2.540 or less,
Tp=Tw
When the composite mixture has a maximum specific gravity greater than 2.540,

Tp = Tw((100-(((GMM*A*B)-C)/(Gmm*A*B))*100))/100

Where:
Tp = Total tonnage for payment
Tw = Total tonnage weighed, used and accepted
Gmm = Maximum Specific Gravity of the approved composite asphalt mixture
A = 46.725 Ibs/yd?/in
B = 0.93 =93% density
C = 110.374 Ibs/yd?/in = Theoretical density at 2.540 Gmm

Unless shown as a separate pay item, the furnishing and application of the tack coat will not be
measured for payment. When payment is provided, tack coat will be measured as set out in
Section 407.

Joint sealant will be measured by the linear foot for each joint sealed.
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The quantity of bituminous mixture required to correct the work, when made at the expense of
the Contractor, will not be measured for payment.

Any trenching required for widening will not be measured for payment, such cost thereof shall
be included in other items of work.

Undercut required by the Engineer will be measured for payment under the appropriate
excavation item as provided in the contract or as extra work. Pavement removal and any
required trenching will not be included in the measurement for undercut.

Class "B" structural concrete base substituted for asphalt under portland cement concrete bridge
end pavement, as per Subsection 502.03.1, will be paid for as asphalt calculated as follows:

Square yards of portland cement concrete bridge end pavement x concrete base thickness in
inches x 0.055 = tons of asphalt.

907-403.05--Basis_of Payment. Subject to the adjustments set out in Subsections 907-
401.02.6.3, 907-401.02.6.4, 907-401.02.6.5 & 907-403.03.2, asphalt pavement, measured as
prescribed above, will be paid for at the contract unit price per ton for each lift of pavement
specified in the bid schedule and shall be full compensation for completing the work.

Joint sealant will be paid for at the contract unit price per linear foot for each joint which shall be
full compensation for furnishing the joint sealant material, cleaning the joint, applying the
sealant, and for all equipment, tools, labor, and incidentals necessary to complete the work.

907-403.05.1--Price _Adjustment for_Thickness Requirement. When grade stakes are
eliminated as provided in Subsection 907-403.03.3 and the average thickness of all cores from
lots representing a day’s production is more than three eights of an inch (3/8”) thicker than the
total specified thickness of the pavement, excluding lift(s) placed using an established grade line,
a lump sum reduction in payment for the surface lift of lots representing a day’s production will
be made as follows:

Individual Day’s= (Monetary Value of the Day’s x (D - 3/8)
L.S. Reduction Surface Lift Production) ST

Where:

D = The day’s average deviation from total pavement thickness shown on the plans,
excluding lift(s) placed using an established grade line.

ST = Specified thickness for surface lift.

The total L.S. reduction for the project is the summation of the individual day’s reductions in
payment.
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907-403.05.2--Pay Items.

Payment will be made under:

907-403-A: _(1) , (4) , Asphalt Pavement - per ton
907-403-B: _(2) , (4) , Asphalt Pavement, Leveling - per ton
907-403-C: _(3) , (4) , Asphalt Pavement, Trench Widening - per ton
907-403-D: _(2) , HT, Asphalt Pavement, Polymer Modified - per ton
907-403-E: _(2) , HT, Asphalt Pavement, Polymer Modified, Leveling - per ton
907-403-S: Joint Sealant - per linear foot or mile

(1) 4.75-mm mixture, 9.5-mm mixture, 12.5-mm mixture, 19-mm mixture, or 25-mm
mixture

(2) 4.75-mm mixture, 9.5-mm mixture, 12.5-mm mixture, or 19-mm mixture

(3) 19-mm mixture or 25-mm mixture

(4) ST,MTorHT
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-406-4 CODE: (SP)
| DATE: 10/13/2015
SUBJECT: Cold Milling

Section 406, Cold Milling, of the 2004 Edition of the Mississippi Standard Specifications for Road
and Bridge Construction is hereby amended as follows.

907-406.01--Description. After the first paragraph of Subsection 406.01 on page 279, add the
following.

This work also consists of the removal of portions of existing pavement using a cold fine milling
process to a nominal depth using grade control as specified on the Plans or as directed by the
Engineer. It shall also include the loading, hauling, and disposal of the milled materials by the
Contractor in accordance with the plans and specifications. The planed surface shall provide a
textured surface suitable for repairs, paving, or as a temporary riding surface, whichever is
specified.

907-406.03--Construction Requirements.

907-406.03.1--Equipment. Delete the third sentence of the first paragraph of Subsection
406.03.1 on page 279, and substitute the following.

The equipment shall accurately and automatically establishing profile grades along each edge of
the machine by referencing from the existing pavement with means of an approved profile
averaging device with extreme contact points with surface at least 30 feet apart, or from an
independent grade line and shall have an automatic system for controlling cross slope.

After the second paragraph of Subsection 406.03.1 on page 279, add the following.

| When fine milling is required, the milling machine shall, in addition to the above, be designed
specifically for grinding surfaces to close tolerances and shall be operated at a rate recommended
by the manufacturer so as to avoid tearing and gouging of the pavement surface. The fine milling
machine shall be equipped with a fine milling drum of the size and shape necessary to produce an
ultrafine texture to the milled surface and meet the requirements of this specification. The bit or
teeth spacing on the drum shall have a maximum spacing of six millimeter (6 mm). The
equipment shall have a positive means for limiting any dust resulting from the operation from
escaping into the air.

After Subsection 406.03.2 on page 280, add the following.

907-406.03.3--Fine Milling. Unless otherwise noted or advised by the Engineer, the fine milling
operation shall be conducted using an automatic grade control device, as referenced in Subsection
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406.03.1, to establish accurate grade control and cross slope. The milled surface shall be
textured, substantially free from waves or irregularities.

Prior to beginning a fine milling operation, the Engineer may require the Contractor to construct a
500-foot test section. The texture and consistency of profile and cross slope of this test section
will be evaluated by the Engineer to verify the above straight-edge requirement can be met.

If the tolerance is exceeded in the test section, the Contractor shall cease work and take corrective
actions to improve the process. Once corrective actions are taken, the Contractor will construct
another test section. This designated section shall be fine milled to conform to the same
requirements as those required in the initial test section. The Contractor shall not be allowed to
start continuous fine milling until an acceptable test section is obtained.

Fine milling shall produce a uniform finished surface and maintain a constant cross slope between
extremities in each lane.

The surface tolerance of the fine milling shall be checked to assure a uniform pavement texture
that is true to line, grade, and cross section.

Fine milled pavement surfaces are subject to visual and straightedge inspections by the Engineer at
any time during the milling operation. The final fine milled surface shall be a uniform finish on
the grade and slope shown to be required on the plans. The finished surface shall also not vary
more than % from a 10-foot straightedge placed anywhere on the surface of the milled area.

The cross slope shall be checked to assure uniformity and that no depressions or slope
misalignments exist when the slope is tested with a straightedge placed perpendicular to the center
line.

Dust, residue, and loose milled material shall be removed from the fine milled surface. Traffic
shall not be allowed on the milled surface nor any asphalt placed on the milled surface until
removal is complete.

907-406.04--Method of Measurement. Delete the paragraph in Subsection 406.04 on page 280,
and substitute the following.

Cold milling of pavement and shoulders, all depths, will be measured by the square yard, cubic
yard (LVM), or ton as indicated in the contract. Loading, hauling, and disposal will not be
measured for separate payment.

Fine milling of the specified pavement will be measured by the square yard, cubic yard (LVM), or
ton as indicated in the contract. Loading, hauling, and disposal will not be measured for separate
payment.

Fine milling to repair failed areas in Open Graded Friction Courses will not be measured for
payment unless authorized by the Engineer.
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907-406.05--Basis of Payment. Delete the first and second paragraphs of Subsection 406.05 on
page 280, and substitute the following.

Cold milling of pavement and shoulders, all depths, measured as prescribed above, will be paid for
at the contract unit price per square yard, cubic yard (LVVM) or ton, as indicated, which price shall
be full compensation for completing the work.

Fine milling, measured as prescribed above, will be paid for at the contract unit price per square
yard, cubic yard (LVM) or ton, as indicated, which price shall be full compensation for completing
the work.

When not shown as a separate pay item in the contract, the price for each item of milling shall
include the cost of continuous maintenance of traffic and protective services as required by the
Department's Traffic Control Plan, including all required individual traffic control devices.
Delete the pay items listed on page 280 and substitute the following.

907-406-A: Cold Milling of Bituminous Pavement, All Depths - per square yard,
cubic yard or ton

907-406-B: Cold Milling of Concrete Pavement, All Depths - per square yard,
cubic yard or ton

907-406-C: Cold Milling of Shoulders, All Types, All Depths - per square yard,
cubic yard or ton

907-406-D: Fine Milling of Bituminous Pavement, All Depths - per square Yyard,
cubic yard or ton

907-406-E: Fine Milling of Concrete Pavement, All Depths - per square yard,
cubic yard or ton

907-406-F: Fine Milling of Shoulders, All Depths - per square Yyard,
cubic yard or ton
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-407-2 CODE: (SP)
| DATE: 07/22/2014
SUBJECT: Tack Coat

Section 407, Tack Coat, of the 2004 Edition of the Mississippi Standard Specifications for Road
and Bridge Construction is hereby amended as follows:

907-407.02.1--Bituminous Material. Delete the second sentence of the first paragraph of
Subsection 407.02.1 on page 281, and substitute the following:

When not specified, the materials shall be as specified in Table 410-A on page 293.

907-407.03.3--Application of Bituminous Material. Delete the first paragraph of Subsection
407.03.3 on page 281, and substitute the following.

Tack coat shall be applied with a distributor spray bar. A hand wand will only be allowed for
applying tack coat on ramp pads, irregular shoulder areas, median crossovers, turnouts, or other
irregular areas. Bituminous materials and application rates for tack coat shall be as specified in

| Table 410-A on page 293. Tack coat shall not be applied during wet or cold weather, or to a wet
surface. Emulsions shall be allowed to "break" prior to superimposed construction.

907-407.05--Basis of Payment. Delete the pay item at the end of Subsection 407.05 on page
282, and substitute the following:

907-407-A: Asphalt for Tack Coat * - per gallon

* Grade may be specified
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-601-1 CODE: (I5)
DATE: 08/29/2007
SUBJECT: Structural Concrete

Division 600, Incidental Construction, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

After the heading DIVISION 600 - INCIDENTAL CONSTRUCTION, add the following:

Unless otherwise specified, all testing of Portland cement concrete in Division 600 shall be in
accordance with the requirements of Subsection 907-601.02.1.

907-601.02--Materials.

907-601.02.1--General. Delete the second and third sentence of the first paragraph of Subsection
601.02.1 on page 348, and substitute the following:

Sampling and testing will be in accordance with TMD-20-04-00-000 or TMD-20-05-00-000, as
applicable.

907-601.03.6.3--Removal _of Falsework, Forms, and Housing. Delete the first paragraph, the
table and second paragraph of Subsection 601.03.6.3 on pages 349 and 350, and substitute the
following:

The removal of falsework, forms, and the discontinuance of heating, shall be in accordance with the
provisions and requirements of Subsection 907-804.03.15, except that the concrete shall conform to
the following compressive strength requirements:

Wingwall and Wall Forms not Under Stress ..................... 1000 psi
Wall FOrms under Stress .......cocevveeeienieenienie e 2200 psi
Backfill and Cover clear ..........cccccvevvivevieiieese e, 2400 psi

In lieu of using concrete strength cylinders to determine when falsework, forms, and housings can
be removed, an approved maturity meter may be used to determine concrete strengths by inserting
probes into concrete placed in a structure. The minimum number of maturity meter probes required
for each structural component shall be in accordance with Subsection 907-804.03.15. Procedures
for using the maturity meter and developing the strength/maturity relationship shall follow the
requirements of Subsection 907-804.03.15. Technicians using the maturity meter or calculating
strength/maturity graphs shall meet the requirements of Subsection 907-804.03.15.

907-601.05--Basis of Payment. Add the “907” prefix to the pay items listed on page 352.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-603-8 CODE: (IS)
DATE: 05/12/2008
SUBJECT: Culverts and Storm Drains

Section 603, Culverts and Storm Drains, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-603.03--Construction Requirements.

907-603.03.2--Bedding. After the first paragraph of the Subsection 603.03.2 on page 356, add
the following:

Non-rigid pipe used in cross drains and storm drains shall have a Class B bedding. Non-rigid
pipe used in side drains shall have a Class C bedding. No separate measurement will be made
for pipe bedding. Costs associated with pipe bedding shall be included in the cost of the pipe.

907-603.03.4--Joining Conduit.

907-603.03.4.1--Storm_Drainage. Delete the first sentence of the seventh paragraph of
Subsection 603.03.4.1 on page 358, and substitute the following:

Flexible steel conduits shall be firmly joined by coupling bands.

907-603.03.7--Backfilling. After the first paragraph of the Subsection 603.03.7 on page 360,
add the following:

Backfill of non-rigid corrugated polyethylene and poly (vinyl chloride) (PVC) pipe used in cross
drains and storm drains shall be performed using one of the following methods:

1. Flowable fill meeting the requirements of Section 631 of the Standard Specifications. If
flowable fill is used, care shall be taken to prevent the pipe from “floating”.

2. Crushed stone aggregate meeting the requirements of Subsection 703.04.3 of the Standard
Specification.

No separate measurement will be made for backfilling pipe. Costs associated with backfilling
pipe will be included in the cost of the pipe.

907-603.05--Basis of Payment. Add the “907” prefix to pay item nos. 603-ALT, 603-MA thru
603-MH, 603-NA thru 603-NL, 603-PE, and 603-PVC on pages 364 thru 366.

234



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION NO. 907-605-6 CODE: (SP)
DATE: 03/14/2012
SUBJECT: Prefabricated Sheet Drain

Section 605, Underdrains, of the 2004 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is hereby amended as follows:

907-605.02--Materials. After Subsection 605.02.4 on page 372, add the following:

907-605.02.5--Prefabricated Sheet Drain. The Prefabricated Sheet Drain shall be one of the
following, or an approved equal.

Miradrain G200N
TenCate, Inc.
800-685-9990
www.mirafi.com

NuDrain PD20
Nilex, Inc.
303-766-2000
www.nilex.com

Sitedrain DS-184
American Wick Drain, Inc.
800-242-WICK
www.americanwick.com

907-605.02.5.1--Marking, Shipment, and Storage. Each roll or container of Prefabricated
Sheet Drain shall be visibly labeled with the name of the manufacturer, trade name of the
product and quantity of the material. During shipment and storage the Prefabricated Sheet Drain
shall be protected from direct sunlight, and temperatures above 120°F or temperatures below 0°F.
The Prefabricated Sheet Drain shall be maintained in a heavy duty protective covering or stored
in a safe enclosed area to protect it from damage during prolonged storage.

907-605.03--Construction_Requirements. After Subsection 605.03.6 on page 377, add the
following:

907-605.03.7--Prefabricated Sheet Drain. The Prefabricated Sheet Drain shall be placed in the
areas shown in the plans, or as directed by the Engineer. Unless otherwise directed by the
Engineer, the Prefabricated Sheet Drain may be installed longitudinally either horizontally or
vertically. If placed horizontally, the sections of the Prefabricated Sheet Drain shall be placed in
a shingled fashion with the upper section overlapping the lower a minimum of two (2) inches. If
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placed vertically, the edges of the Prefabricated Sheet Drain shall be overlapped a minimum of
two (2) inches. In either case the upper section should be taped to the lower section using duct
tape.

907-605.04--Method of Measurement. After the last paragraph of Subsection 605.04 on page
378, add the following:

Prefabricated Sheet Drain shall be measured by the square yard of sheet drain installed. The
measured area shall be the treated surface area not including overlaps.

907-605.05--Basis of Payment. After the seventh paragraph of Subsection 605.05 on page 379,
add the following:

Prefabricated Sheet Drains will be paid for at the contract unit price per square yard, which price
shall be full compensation for the materials, tools, labor and all incidentals necessary to complete
the installation.

After the last pay item listed on page 605-7, add the following:

907-605-CC: Prefabricated Sheet Drain - per square yard or
square foot
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-617-4 CODE: (SP)
DATE: 03/22/2016
SUBJECT: Right-Of-Way Markers

Section 617, Right-Of-Way Markers, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is deleted in toto and replaced as follows:

SECTION 907-617 - RIGHT-OF-WAY MARKERS

907-617.01--Description. This work consists of furnishing and placing right-of-way markers and
permanent easement markers in accordance with the plans and these specifications and at points
designated on the plans, or as directed. The work also shall include the removal of right-of-way
markers from their original locations and resetting at new locations as specified or established.

Generally, Type “A” markers shall be placed in the ground and Type “B” markers shall be placed
in concrete areas. The estimated quantity of markers will be shown on the plans, and it is the
Contractor’s responsibility to verify the type and number of markers required.

907-617.02--Materials. The right-of-way marker and permanent easement markers shall be
constructed using a reinforcement bar of the size indicated and a brass or bronze cap as indicated
on the plan sheet. The cap shall be Mark-I1t® model C/M-HS-3-1/4B, Berntsen® 6000 Series, or
approved equal. The cap shall be stamped with information indicated on the plans. The rebar shall
meet the requirement of Section 711 of the Standard specifications.

Right-of-way markers and permanent easement markers for placement in concrete shall be Mark-
It® model C/M-SS-3-1/4B, Berntsen® C Series, or approved equal brass or bronze stem designed
marker. The cap shall be stamped with information indicated on the plans.

The witness post shall be made of fiberglass or Poly Vinyl Chloride (PVC) and shall not rust, rot
or corrode within the service temperature range of -40°F to 140°F. It shall be of the color and size
indicated in the plans or contract documents. The color shall not be painted on the marker but
shall be pigmented into the material composition of the post. The post shall feature ultra violet
(U.V.) inhibitors to eliminate cracking, pealing and deterioration of the post.

907-617.03--Construction Requirements.

907-617.03.1--General. Markers shall be manufactured in accordance with the details shown on
the plans and the requirements of this section.

Prior to installation, the rebar shall be checked to assure there are no large burrs or mushrooming
on the end that will receive the brass cap. Any burrs shall be filed or ground off before installation.
The Contractor shall use rebar drivers to eliminate mushrooming of the rebar during the driving
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operations.

Type “B” markers may be installed in freshly placed concrete or placed in cured concrete by
drilling and anchoring. The marker shall be anchored using a bonding material recommended by
the manufacturer of the marker.

The Contractor shall use specially designed post drivers or other means necessary to eliminate
damage to the witness posts during installation. The Contractor will not be required to place
witness posts in concrete.

All letters, symbols, and other markings shall be as shown on the plans and shall be neatly
imprinted in the caps.

The markers shall be set at the locations designated on the plans, or as directed by the Engineer
with assistance as needed by the District Surveyor. The markers shall be set to within 1/4 inch of
the lines indicated or established and a minimum of two inches below to a maximum of six inches
below the natural ground elevation.

The layout and placement of right-of-way markers shall be performed by, or under the supervision
of, or directed by, a Licensed Professional Surveyor who is duly licensed and entitled to practice
as a Professional Surveyor in the State of Mississippi and shall have responsible charge for these
duties. The duties performed by said Professional shall conform to the definitions under the
practice of “land surveying” in Mississippi Law. The location of the markers shall be as shown in
the plans. Accuracy standards for placement of markers shall be 0.05 feet relative to the project
control established by MDOT using either state plane coordinate monuments or centerline control
monuments used for construction; or those accuracies as listed in the Mississippi State Board of
Licensure for Professional Engineers and Surveyors publication entitled “Standards of Practice for
Surveying in the State of Mississippi”. The more stringent of these two accuracy standards will
apply and shall be used. The Contractor shall not engage the services of any person in the employ
of the Department for the performance of any of the work covered by this Section or any person
who has been employed by the Department within the past six months, except those who have
legitimately retired from service with the Department during this period.

The Department will establish, one time only, State Plane Coordinate System horizontal control
monuments. It shall be the responsibility of the Contractor to establish additional control as may
be required to facilitate the staking of the right-of-way. Control monuments set by the Contractor
shall meet the minimum standards of surveying as required by the Mississippi State Board of
Licensure for Professional Engineers and Surveyors. The accuracy of the control established by
the Contractor shall be not less than 1:20,000 relative to the control provided by the Department.
The Contractor shall reference, guard and protect control points from damage and obliteration.
The Contractor shall verify the accuracy of the control points before proceeding with the
installation.

907-617.03.2--Removal of Existing Markers. Existing right-of-way markers and permanent
easement markers which are specified to be removed shall be removed in accordance with the
plans or as directed by the Engineer without additional compensation.
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907-617.03.3--Certification. After all the markers are installed, the Licensed Professional
Surveyor tasked with responsible charge for this installation shall submit a written certification to
the Engineer certifying that all right of way markers were set at the locations designated on the
plans, or otherwise directed by MDOT, and to the specified tolerances. The certification shall also
include a copy of the right-of-way plan sheets with the right-of-way / permanent easement marker
table(s) completed for all locations in which the Licensed Professional Surveyor installed right-of-
way markers and permanent easement markers. The table shall be completed showing the as-built
(in-place) northing and easting location based on the State Plane Coordinate System. Each right-
of-way plan sheet shall be signed and stamped by the Licensed Professional Surveyor.

The Licensed Professional Surveyor tasked with responsible charge will furnish a signed and
stamped Final Right-of-Way Plat meeting the minimum standards of surveying for a Class A, B,
or C survey as required by the Mississippi State Board of Licensure for Professional Engineers
and Surveyors. In no incidence shall the standards for surveying be less accurate than a Class C
survey.

The Final Right-of-Way Plat shall show all horizontal control points, whether provided by the
Department or by the Contractor. In addition, the as-built project alignment shall be shown with
stationing, curve data, and State Plane Coordinates for the BOP, PC’s, PT’s, and EOP.

907-617.04--Method of Measurement. Right-of-way and permanent easement markers will be
measured by the unit. .

Marker shall be measured for payment as follows:

e 50% of the quantity placed upon completion of the installation of the marker and witness
post.
e Remaining 50% of the quantity placed upon the submission of the Final Right-of-Way Plat.

907-617.05--Basis of Payment. Right-of-way and permanent easement markers, measured as
prescribed above, will be paid for at the contract unit price per each, which shall be full
compensation for all the components and imprinting necessary for the right-of-way marker /
permanent easement marker, the witness post and surveying decals, right-of-way plat, all labor,
materials and incidentals necessary to furnish a complete in-place right-of-way marker.

Payment will be made under:
907-617-A: Right-of-Way Marker - per each

907-617-B: Permanent Easement Marker - per each
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-618-9 CODE: (IS)
DATE: 11/08/2012
SUBJECT: Placement of Temporary Traffic Stripe
Section 618, Maintenance of Traffic and Traffic Control Plan, of the 2004 Edition of the
Mississippi Standard Specifications for Road and Bridge Construction is hereby amended as

follows.

907-618.03.3--Safe_Movement of Traffic. Delete subparagraphs (2) and (3) of Subsection
618.03.3 on page 416, and substitute the following.

(2) Temporary edge lines on projects requiring shoulders constructed of granular material
may be delayed for a period not to exceed three (3) days.

Temporary edge lines placed on the final pavement course of projects requiring paved shoulders
with surface treatment may be placed on the adjacent shoulder in as near the permanent location
as possible until the surface treatment is placed. When the edge lines are obliterated by the
placement of the surface treatment, the edge lines shall be placed in the permanent stripe
location. The replacement of edge lines may be delayed for a period not to exceed three (3) days
for a two or three-lane roads.

Delete the first sentence of next to last paragraph of Subsection 618.03.3 on page 416 and
substitute the following.

Permanent pavement markings are to be applied no sooner than 10 days nor later than 45 days
after placement of the final lift of pavement.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-618-13 CODE: (SP)
DATE: 06/03/2014
SUBJECT: Temporary Construction Signs
Section 618, Maintenance of Traffic and Traffic Control Plan, of the 2004 Edition of the
Mississippi Standard Specifications for Road and Bridge Construction is hereby amended as

follows.

907-618.03--Construction Requirements.

907-618.03.2--Barricades, Signs, and Flaggers. Delete the second paragraph of Subsection
618.03.2 on page 414, and substitute the following.

Flaggers shall be stationed at such points as may be deemed necessary.

Temporary construction signs shall be removed as their use becomes inapplicable. However,
placing temporary signs and their supports flat on the ground outside the shoulder break line will
be allowed.

907-618.05--Basis of Payment. Delete the first two pay items listed on page 418, and substitute
the following.

907-618-A: Maintenance of Traffic - lump sum

907-618-B: Additional Construction Signs - per square foot
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-618-16 CODE: (SP)
DATE: 06/01/2015
SUBJECT: Service Patrol

PROJECT: HSIP-0008-02(105) /107181301 — Covington County
NH-0008-02(096) / 105778301 — Covington County

Section 618, Maintenance of Traffic and Traffic Control Plan, of the 2004 Edition of the
Mississippi Standard Specifications for Road and Bridge Construction is hereby amended as
follows:

907-618.01--Description. After Subsection 618.01.2 on page 413, add the following.

907-618.01.3--Service Patrol. This work shall consist of providing Service Patrol inclusive of
the equipment and operator to patrol the roadways within the project limits to clear the lanes and
shoulders of disabled automobiles, motorcycles and small trucks, and to provide assistance at
other incidents as directed by law enforcement personnel or the Engineer. The Service Patrol
vehicle shall be a tow truck as described in this special provision.

907-618.01.3.1--Service Patrol Limits. The limits of operation for Service Patrol included in
this contract shall be mainline roadways and ramps and other roadways within the construction
limits defined on the plans for the project.

907-618-01.3.2--Service Patrol Truck. The Contractor shall provide one (1) Service Patrol
truck with operator. The Service Patrol truck shall be one ton or larger, having a minimum gross
vehicle weight rating of 10,000 pounds and a dual wheel chassis. The truck shall be no older
than 2012.

The truck shall be equipped, as a minimum, with the following.
(1)  Wheel lift towing equipment with a minimum lift rating of 3,000 pounds.
(2)  Hydraulically extendible boom with a minimum static rating of 8,000 pounds.
(3)  Winch - 8,000-pound rating on the first layer of cable.

(4)  Winch Cable - 100 feet, 3/8-inch diameter, steel center, with a minimum working load
capacity of 3,500 pounds.

(5) Towing sling.

(6)  Push bumper and grill guard.
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AM/FM radio.

Spotlight(s) capable of directing a beam centered in any direction of a 360 degree
horizontal arc around the truck.

Roof-mounted amber warning lights, flashing, with on/off switch in cab.

Power outlets ("hot boxes™), front mounted with outlets compatible to booster cables.
Heavy duty, 75-ampz battery.

Cellular mobile telephone.

Wiring harness for powering portable, remote brake/tail lights on towed vehicles.
Lamp, high intensity, dashboard mounted.

Trailer hitch.

Motorcycle transporting capability.

Rear work lights.

Safety chain D-ring or eyelet mounted or rear of truck.

"Loudhailer" with Microphone and External Speaker, 100-watt.

Vehicle Mounted Flashing Warning Sign (Arrow Board) and Roof Rack. Flashing
Arrow Board shall be capable of flashing 50 times per minute and display right arrow,

left arrow, warning bar or double arrow messages.

40-Channel Citizens Band (CB) Radio.

The truck shall display the Service Patrol title and the name of the Prime Contractor. The
displays shall be mounted on the doors and in a readable location on the front and rear of the
truck. The displays shall be maintained in a clean, readable condition throughout the Service
Patrol operation.

The Service Patrol truck shall be assigned exclusively to this project. The truck shall be used
only at the times and locations as specified herein, or as designated by the Engineer, and until
such time as the Contractor is released from maintenance.

Truck maintenance shall be performed during off-duty hours. The truck shall be kept neat and
clean, and shall be maintained in conformance with the requirements of the Motor Vehicle Code.
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The Service Patrol truck and the equipment it carries shall be subject to periodic inspection by
the Engineer who, for an unsafe or a poorly maintained truck, or for an improperly equipped
truck, may order the truck removed from service and replaced at no cost to the Department. The
Contractor shall replace the truck removed from service within 24 hours. Failure to comply may
result in the Contractor's monthly estimate being held until such time the Service Patrol is
returned to service.

907-618.01.3.3--Toolbox. The Service Patrol truck shall carry a toolbox with the tools and
supplies required to perform operations specified herein. Such tools and supplies shall included
the following as a minimum.

Quantity
Screwdrivers:
Standard - 1/8", 3/16", 1/4", 5/16" ......ccccviviiiieieie e, 1 each, min.
Phillips head - NO. 1 & NO. 2 ..o 1 each, min.

Needle NOSE PHIEIS ...ocvveeeee e 1
Adjustable, rib-joint pliers, 2-inch min. capacity ..........ccccceeevreenee. 1

Crescent Wrench - 8-INCH ..o, 1

Crescent Wrench - 12-INCH ...ocooiiiiiiiie e 1

3-1D. NAMMET e 1

20-0Z. Claw NAMIMET ..o 1

Rubber mallet ... 1

Wi CULLEIS vttt 1

JACKKNITE e 1

Electrical tape, roll ... 1

Hacksaw & spare Blades .........cccovvveiieiicie e 1

Duct tape, 20-yard roll .........c.cooveviiiiiiiece e 1

Light or penetrating oil, 2-0z. or larger can ..........cccoceeeveiencnnnenn. 1

Battery cable puller ... 1

TIrE PreSSUIE QAUGE ....oveviieriieiieiieieie sttt 1

RAtChet WIENCNES ......ooviiiicieece e 1 complete set
Open-end WIENCNES ........cceiiiiiieieie et 1 complete set

907-618.01.3.4--Equipment for_Operations. Each Service Patrol vehicle shall carry as a
minimum the following equipment needed to perform the intended service function.

Two - 5-gallon fuel cans filled with

DIESEl TUBL ..o 1

Unleaded gasoline .........cccvveeiiiie i 1
Safety Chain, TOWING .......cooviiiiii e 1
Snatch block, 4-t0N CAPACILY .....c.ccvevviiiieiieiecc e 1
118 10 I | USROS 1
Fire extinguishers

20-1b. Chemical ABC .......oooieieeecee e 1

20-1b. Carbon DIOXIAE .....cceeverieieiieiicsiesiesee e 1
Pry bar - 36" OF IONGET ....cc.oiiiiiieieee e 1
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5-gallon can of radiator Water ...........cccccevevenienieniee e 1
4" X 6" X 12" wo0d BIOCKS .....coviieiiiiii s 4
24" wide Street BrOOM .......ccooiiiiiiici e 1
Square PoiNt SNOVE ........oovveiiiecece e 1
Highway flares, 15 MINUES ........cccccoiiriiiiiiierce e 12
Traffic cones - fluorescent orange, 28" ........cccocvevevivevesiecee e 6
Star type lug WIENCh ..o 1
Air compressor or rechargeable air bottle hoses &

fittings to fit tire valve stems, 200 psi Capacity ........c..cccceveeenene 1
Paper toWels, roll ..o 1
Hand cleaner, waterless, Can .........c.ccoeeiieiieienie e 1
Flashlights & spare batteries .........c.cccooevviieieece s 2
Booster cables, 25 feet long, 3-AWG copper, with heavy-duty

clamps and one end adapted to truck’s power outlets ................. 1 set
Vehicle door unlocking tool ... 1 set
Funnel, multipurpose, flexible Spout ...........ccccoovvieiieniiiic e 1
Tow chain and hOOKS .......c.cooviiiiiiiiee s 1
Self-10ading doHY ......cvviieiiee e 1
5-gallon cans, filled with sand ..., 2

Expendable items such as gasoline, fire extinguishers and fusees shall be replenished after use
and prior to commencing the next circuit of the patrol route. Such re-stocking shall be
accomplished at sites which do not require the operators to travel more than 1% miles from the
Service Patrol route.

907-618.01.3.5--Communications Equipment. Service Patrol trucks shall be equipped and
maintained with a cellular mobile telephone capable of communicating with the Prime
Contractor from any and all points along the patrol route, and for contacting the Mississippi
Highway Patrol, other law enforcement agencies and the Engineer.

907-618.01.3.6--Operators Uniforms. Operators shall wear protective shoes or boots, a cap,
white shirt, and dark slacks, not blue jeans. Jackets and shirts shall bear the name of the Prime
Contractor and the designation 'Service Patrol'. Clearly visible and readable plates or badges
showing the operator's name shall be worn on the shirts and jackets.

907-618.01.3.7--Operations.

907-618.01.3.7.1--Patrol Route. The Service Patrol truck shall operate on mainline roadways,
ramps and other roadways located within the construction limits as designated on the plans for
this project. The Service Patrol truck shall not leave the designated area except:

(1) To discontinue patrol at the end of a shift.
(2) For mechanical failure of the Service Patrol vehicle or equipment.

(3) To replenish expendable supplies.
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(4) To circumvent a queue to reach an incident or lane blockage.

(5) In response to an order from a law enforcement officer or fire department official
carrying out their duties, or an order from the Engineer or his representative.

(6) To provide an operator a rest period of no longer than 15 minutes. Such rest periods shall
be outside peak periods and shall be no more frequent than one such break per four-hour
shift segment.

(7) To change operators in the event of operator illness.

(8) To dispose of collected debris gathered during the previous circuit.
The operator shall maintain a detailed, written log of his time during the work shift as indicated
herein. A copy of the Service Patrol logs documenting its activities shall be submitted to the
Engineer on a weekly basis.
907-618.01.3.7.2--Time of Operation. Service Patrol operation shall commence on the first day

of construction and shall remain in operation until all work has been completed and the
Contractor released from maintenance on the project.

The Service Patrol vehicle shall operate within the limits of the project 24 hours a day / 7 days a
week, regardless of whether or not the Contractors is working on the project.

When Service Patrol operators receive a request for service from either the Engineer or law
enforcement agencies near the end of the Service Patrol operator's shift, the operator shall
respond and provide the necessary services. The specified level of service shall be provided for
each incident or disabled vehicle, even if it requires work past an otherwise scheduled break or
end of shift, all at no additional cost to the State.

Service Patrol operators shall keep a log of the times their truck physically commences its patrol
of the designated route, and the times the truck goes off duty, and any time the truck leaves the
designated patrol area. The operator shall provide a copy of the log to the Engineer each week.
The log shall contain the reason for each departure from the patrol route.

907-618.01.3.7.3--Duties. The Service Patrol shall perform the following duties within the
specified time and patrol area.

Patrol: Continuously patrol the designated area seeking disabled vehicles, stranded motorists,
debris in the roadway, spilled loads, accidents, obstructions to traffic, and other potential
hazards.

Clearing, Clean-up and Communications: Clear lanes and shoulders of all disabled vehicles
encountered on patrol, and call the following parties where appropriate:
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a) The Contractors forces for large spilled loads or large debris.
b) Local fire departments for verified fires.

¢) The Mississippi Highway Patrol (MHP) for accidents, law enforcement situations, or for
towing of vehicles beyond the Service Patrol truck's capacity.

Assistance to Motorists: The Service Patrol operator shall provide assistance to motorists as
follows:

a) Change flat tires for motorists.

b) Provide jump starts with booster cables for vehicles with dead batteries.
c) Attempt unlocking of vehicles for locked-out motorists.

d) Provide fuel for motorists where necessary.

e) Perform minor repairs where time permits.

Advice to Motorists: Motorists shall be advised, and given a card, approved by the Engineer,
explaining that prior to towing, pushing, fueling, or servicing their vehicles, their vehicle must be
removed from the highway, that this service is being provided free of charge as a courtesy by
MDOT, that the Service Patrol may attempt minor repairs when time permits, once the vehicle is
cleared from the highway, and that, should the repairs not prove feasible, the motorist may make
two local telephone calls not longer than three minutes using the Service Patrol's cellular
telephone to telephone arrangements for further service, towing , or transportation.

Disabled Vehicles: Disabled vehicles shall be cleared of lanes, with the least delay practicable,
by either pushing or towing. Vehicles that are disabled due to lack of fuel shall be provided with
a maximum of two (2) gallons of the proper fuel after which re-starting of the vehicle should be
attempted. Then, if the vehicle is not able to continue under its own power, it shall be towed to a
safer location on the next exit ramp or to the nearest designated staging area, when provided in
the contract. Vehicles with flat tires shall be towed to safer location and the tire changed there.

Disabled vehicles shall be pushed or towed to a safer location on the next exit ramp or to the
nearest designated staging area, when provided in the contract.

Disabled vehicles may be towed to an open service station, located within the above limits, only
at the specific request of the patron. Within these stated limits, the patron's request for
disposition of the disabled vehicle shall be followed.

After towing or pushing a disabled vehicle to a location other than a service station, as described
above, the Service patrol operator shall attempt to discern the cause of the disability and offer to
attempt simple repairs and/or remedies. The patrol operator may spend up to 15 minutes during
off-peak periods ‘with any single disable vehicle and shall inform the motorist of this
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requirement prior to commencing repairs. If repairs cannot be made, or would take longer than
15 minutes, the Service Patrol operator shall offer the motorist the opportunity to make two local
telephone calls (not more than three (3) minutes) using the Service Patrol Vehicle's cellular
telephone.

Should a motorist refuse to allow the disabled vehicle to be cleared of the traffic lanes, the
Service Patrol operator shall contact the Mississippi Highway Patrol for assistance and remain on
the scene, directing traffic around the disabled vehicle while providing additional protection to
same from traffic via the patrol truck. If the driver does not grant permission, vehicles shall not
be removed unless a Mississippi Highway Patrol officer authorizes the removal.

Abandoned Vehicles: When an abandoned vehicle is encountered, the attending Service Patrol
operator shall contact the Mississippi Highway Patrol to advise the vehicle location, make, color,
body type, plate number and whether or not it is impeding traffic.

When an abandoned vehicle is not impeding traffic, or is not considered to be a potential safety
hazard, the Service Patrol shall notify the MHP of the vehicle location for tagging and for
scheduling of wrecker services for removal.

If the abandoned vehicle is impeding traffic, or is considered to be a potential safety hazard, the
Service Patrol shall request the MHP for authorization for the Service Patrol vehicle to move the
abandoned vehicle to a safer location or to the nearest designated staging area, when provided in
the contract. Once moved to a safer location the vehicle shall be treated as abandoned as
described in the previous paragraph.

After towing an abandoned vehicle, or removing a vehicle from the scene of an accident, it shall
be parked at a safer location, the wheels turned away from the roadway, the parking brake set,
the windows closed, and doors locked, if possible. The vehicle may be removed to the nearest
designated staging area, when provided in the contract. An inventory of vehicle items shall be
conducted to include, but not limited to, radios, C.B.'s and other personal items. The location of
the vehicle shall be reported to MHP.

Accidents: The Service Patrol operator shall call for police, fire and ambulance assistance as
necessary at accident scenes. Where no apparent physical injury is evident, the operator shall
request drivers to drive or be pushed to emergency lanes or off the road to open the obstructed
lane to traffic. Operators shall take no action without the driver's consent except under police
direction. Where apparent physical injury or driver intoxication is evident or suspected the
operator shall not move vehicles involved in an accident until so directed by the police. In such
cases, the operator shall not follow directions or requests made by vehicle's driver or occupants.

The Service Patrol Operator shall protect accident scenes by setting flares, cones, flagging,
and/or flashing amber lights and assisting in traffic control.

When a vehicle's operator has been involved in an accident and is unable or not available to

authorize towing, the Service Patrol operator shall request and receive authorization and orders
from the Mississippi Highway Patrol prior to removing the vehicle.
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Assistance to Mississippi Highway Patrol and/or other Law Enforcement Agencies: The Service
Patrol operator shall render assistance to Mississippi Highway Patrol and/or other law
enforcement officers when requested. Service Patrol operators shall follow the instructions of,
and obey the orders of law enforcement officers at the scene of any incident.

Towing: The Service Patrol operator shall use an appropriate method of towing for each
encountered situation and type of vehicle to be towed. The operator shall use towing procedures
considered appropriate by the towing industry and other competent tow service operators acting
in similar circumstances with similar equipment. Safety chain(s) between the towed vehicle and
the Service Patrol truck shall be used during all towing.

People shall not be permitted to ride in vehicles being towed, but shall ride in the Service Patrol
truck instead. If there are more than two such persons, the Service Patrol shall call the
Mississippi Highway Patrol or a cab service for transportation. Costs of any needed cab service
shall be included in the Service Patrol bid price.

Transporting People: When transporting passengers, the Service Patrol operator shall keep a log
with the names, destination and time and mileage at the moment of departure with the passenger,
and again with the mileage and time of arrival at the destination.

Animals: The location, type, and condition of injured or dead animals shall be telephone to the
Animal Control Agency. The location of dead animals shall be communicated to the Contractor
for his disposal.

Disposal of Rubbish, Debris and Dead Animals: The Contractor shall dispose of collected
rubbish, debris, and dead animals at a legal site and in a manner conforming to local sanitation
laws. The locations and nature of heavy or voluminous debris shall be reported to the Contractor
for removal.

907-618.01.3.7.4--Service Patrol Log. Service Patrol operators shall maintain "Service Patrol
Logs™" which shall be completed for each incident attended to by the Patrol. The log form shall
be approved by the Engineer.

Service Patrol Logs shall show:
(1) The date of the incident.
(2) The following times (using military time):
a) The time when the Service Patrol dispatcher noted the incident.
b) The time of arrival at the incident.

c) The time of departure from the scene of the incident.
d) The time of return to patrol duty.
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The nature of the incident, such as debris removal, injured or dead animal, stalled vehicle,
accident.

Whether the incident was detected by normal patrol activity or in response to a
dispatcher's call.

The incident location by route name and approximate distance north, south, east, or west
to a cross street, the lane number(s) in which the incident was located, and the direction
travel of the lanes.

Where applicable, the following information shall be recorded.

a) The vehicle's make model, body type, and license plate number.

b) The nature of the problem, such as out of gas, overheated and flat tire.

c) The disabled vehicle driver's sex.

d) The type of assistance provided by the Service Patrol.

e) Any damage evident before, and again after, towing or pushing the disabled vehicle.

f) The location at which the disabled vehicle was disengaged from the tow truck and
parked.

g) The location to which the disabled vehicle's driver and/or passengers were
transported.

h) Expendable items and quantities furnished.
If additional assistance by other tow services or government agencies was required.
Weather conditions.

The Service Patrol operator's name.

907-618.01.3.7.5--Operator_Qualifications. Service Patrol truck operators shall be licensed in

accordance with the Mississippi Motor Vehicle Code.

Operators shall be competent in the tasks of tow truck operations to provide safe and proper
discharge of their service responsibilities. The Contractor shall provide resumes of the proposed
operators for approval by the Engineer.

907-618.01.3.7.6--Operator Conduct. The operators shall exercise good sound judgment in

carrying out their duties and conduct themselves in such a manner that it will reflect favorably
upon the Mississippi Department of Transportation and State of Mississippi.
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Operators shall:

1)
@)
(3)
(4)

Wear clean uniforms at the start of each shift.
Be well-groomed.
Wear name plates where they can be seen.

Be courteous at all times.

Service Patrol operators shall follow the following safety rules and general regulations.

Operator shall:

1)

)
©)
(4)
()
(6)
(")

(8)
(9)

(10)

(11)

(12)

Not drink alcoholic beverages on, or less than 4 hours before a shift, nor use illegal or
controlled substances.

Inspect assigned Service Patrol vehicles at the beginning of each shift.

Always wear uniform while on duty. Uniform shirt or jacket must be clearly visible.
Keep all communications radio and monitors ‘on' and the volume 'up'.

Remain in their assigned area and depart from the area only when absolutely necessary.
Obey all traffic laws.

Stop on the Interstate only to service an incident. Paperwork should be done off the
Interstate, along ramps.

When clearing an incident, use caution.

Never push a truck or any other vehicle that obscures the vision directly ahead of you.
Tow instead.

Not accept payment for any type of service rendered. This is a free service and
operators shall not accept any payment or gratuity for services rendered, even if the
motorist insists.

Contact the Mississippi Highway Patrol when arriving at situations which the Service
Patrol cannot handle.

Not carry firearms or other weapons either on their persons or in the Service Patrol
truck.
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(13)  Use flashing amber lights in conformance with the Mississippi Motor Vehicle Code and
only in the following circumstances:

a) When needed to warn overtaking traffic of the Service Patrol truck’s low speed when
accelerating into traffic lanes.

b) To warn traffic when using the truck to protect the scene of an incident.

907-618.04--Method of Measurement. After the last paragraph of Subsection 618.04 on page
418, add the following.

The Service Patrol item of work will be measured as a lump sum quantity. The percentage of the
contract lump sum price allowed on progress estimates will be determined by the percentage of
the combined total monetary value of all direct bid items, excepting those items identified in the
bid schedule as dependent items and the Service Patrol item itself, earned during the current
(same) estimate period; however, when the Service Patrol is initially placed in service, the
Contractor will be allowed payment at least equal to ten percent (10%) of the amount bid for
Service Patrol.

907-618.05--Basis of Payment. After the third paragraph of Subsection 618.05 on page 418,
add the following.

Service Patrol will be paid for at the contract lump sum price which includes compensation for
complying with all the requirements of the specifications and this special provision and which
shall be full compensation for completing the work.

After the last pay item listed on page 618-5, add the following.

907-618-M1: Service Patrol lump sum
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-619-5 CODE: (SP)
DATE: 03/09/2009
SUBJECT: Changeable Message Signs

Section 619, Traffic Control for Construction Zones, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows:

907-619.02--Material Requirements. After Subsection 619.02.13 on page 424, add the
following.

907-619.02.14--Changeable Message Sign. This work shall consist of furnishing, testing, and
maintaining a trailer-mounted electronic Portable Changeable Message Sign (PCMS) assembly.
The sign display shall be a LED, full matrix sign. 1f more than one portable changeable message
sign is required for this project, they shall all be of the same model and from the same
manufacturer. All parts and materials used to construct the portable changeable message signs
shall be interchangeable.

The PCMS shall be a trailer-mounted, solar powered, portable changeable message sign.
Each PCMS shall include the following main components:

a)  Sign Housing

b) LED Modules

c) LED Drivers

d) Battery Bank

e)  Sign Controller

f)  Trailer

g) AC Charger

h)  Solar Panel

i)  Solar Panel Charger

The LED display shall be full matrix sign with a minimum of 28-pixel rows x 50-pixel columns.
The pixel spacing shall be such that three (3) lines of text (5 columns x 7 rows, 8 characters)
shall each have a nominal height of 18 inches.

The PCMS shall include a remote communications interface as specified herein. The PCMS
shall be provided with a local serial and USB connection within the sign control cabinet so that a
laptop computer using the remote software can communicate directly with the sign CPU.

This Special Provision incorporates normative references to other standards as outlined in
Section 1 of the NEMA TS-4 standard and as listed below.
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NEMA TS4-2004, Hardware Standards for Dynamic Message Signs (DMS) with NTCIP
Requirements. All NEMA TS-4 requirements that are applicable to portable signs shall be
used.

NTCIP Standards.

If a conflict between the standards referenced and this Special Provision, this Special Provision
shall govern.

The definitions of the terms used within this Special Provision are as defined in Section 1 of the
NEMA TS-4 standard.

If required in the contract, the PCMS shall include a speed radar unit as specified herein.

907-619.02.14.1--Mechanical Construction. Each PCMS shall meet the following minimum
requirements.

Weather-Tight Enclosure. The entire sign and trailer assembly, including each component /
equipment exposed to weather, shall be fully protected. It shall withstand the effects of sand,
dirt, dust, moisture, hose-directed water, ice, snow and UV radiation (UVA and UVB). It shall
withstand the effects of high wind loading and blowing rain as specified herein with all
outriggers and/or leveling jacks in place. The sign and all components shall be watertight.
Space shall be provided for manuals to be stored in a weatherproof environment.

Wind Loading. Wind loading requirements for the portable sign housing and trailer assembly
shall be as specified in Section 3.3.2.1.2 of the NEMA TS-4 standard.

Welding. All welding on all major structural components (aluminum or steel) shall be
performed by certified welders and in accordance to SAE/AWS D8.8 American Welding
Society.

Protective Coatings. Protective coatings or processes, such as anodizing, e-coating, powder coat
painting, plating, etc., shall be incorporated to protect all sign, cabinet, and trailer metal surfaces
from corrosion. Any non-protected metallic fasteners shall be made of stainless steel or
aluminum. All components shall be similar material, or be isolated to reduce galvanic reactions.

Temperature and Humidity. Each PCMS shall be designed to operate continuously in extreme
ambient temperature ranges and at high humidity levels.

Operating ambient temperature range of the portable sign and trailer assembly shall be -29°F to
+165°F. Storage temperature range shall be from -40°F to +185°F. The portable sign shall be
capable of continued operation within the operating temperature ranges specified without the need
for active systems (i.e., fans). Operating relative humidity level of the portable sign shall be up to
95% non-condensing.
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Sign Face. Sign face material shall be protected by a non-glaring polycarbonate material of at
least ¥s-inch thickness. It shall be replaceable and manufactured of material rated for outside use
and resistant to UV degradation (exposure to the sun).

All electronics and pixels shall be protected from damage due to moisture.
Sign Housing Construction. The portable sign housing, including its front face panels, shall be

designed to conform to the requirements of minimum NEMA Type 3R, as described in the latest
edition of NEMA 250.

It shall be comply with latest structural AASHTO requirements.

It shall be constructed of aluminum sheeting which shall not be less than 1/8-inch thick with all
seams continuously welded by the inert gas process.

The front of the sign housing shall have a flat black matte finish.
Weep holes shall be provided in the housing to allow moisture from condensation to escape.
The sign housing and cabinets shall be designed to keep insects out.

The sign housing shall be constructed in such a manner as to prohibit stray light from reducing
legibility.

All sides of the sign housing shall have a maintenance-free finish.

Alignment of the sign housing shall be capable of being horizontally adjusted to position the sign
a full 360 degrees. It shall be capable of rotating and locking at any selected horizontal angle up
to 360 degrees. A sight alignment tube/device shall be mounted to horizontally position the sign
display. A positive brake assembly with lockable control arm shall be provided to position the
sign display in the desired position.

It shall allow easy access to all components contained within the display housing without the
removal of any external parts. Door locks shall be rigidly mounted. Gasketing shall be provided
on all door openings and shall be dust-tight, permanently bonded to the door metal, and shall not
stick to the mating metal surface. A gasket channel shall be provided to support the gasket on
the door.

Trailer. Each PCMS trailer shall meet all requirements for trailers as outlined in Section 3.3.3 of
the latest NEMA TS-4 standard as well as the following minimum requirements.

All trailers shall meet the requirements of FMVSS, Part 571 and SAE J684 for transport safety
including, but not limited to the use of brakes, safety chains, coupling device, and lights. PCMS
manufacturer shall provide instructions stating procedures necessary to insure safe transport.
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The structural frame shall be capable of supporting the gross vehicle weight (GVW) load of the
trailer corresponding to the axle and tire ratings that shall be in accordance with FMVSS, Part
571.

The tires shall be radial ST “Special Trailer” rated. The wheels shall be 15-inch steel wheels
with five lug bolts per wheel. Each trailer wheel shall be equipped with one locking lug nut. A
minimum of four keys for the locking lug nuts shall be supplied for each trailer.

The trailer shall be provided with a minimum of four outriggers or leveling jacks. One outrigger
or leveling jack shall be mounted near each corner of the trailer. The length of the leveling jacks
shall be such that when the trailer is level, all four jacks and the tongue jack can be lowered into
the vertical position. The jacks shall be screw type jacks with a minimum 25-inch lift. Each jack
shall include a swivel mechanism that allows the jacks to be swing up to a horizontal position for
towing. The swivel mechanism shall secure the jack in both vertical and horizontal positions
through a lock pin.

The trailer shall also be provided with a trailer stand mounted on the tongue of the trailer. The
stand shall be corrosion resistant. It shall include a 6-inch wheel that allows horizontal
positioning of the trailer. The stand shall be welded, not bolted, to the tongue of the trailer.

The trailer shall be provided with legal tail/brake lights, signals, and license plate mounting
bracket. The trailer shall be supplied with an electrical harness assembly for connection to the
tow vehicle and shall be terminated in a connector type to be specified by the Engineer.

The trailer shall be provided with a 2-inch “hammer blow coupler” style hitch in accordance with
SAE J684 and interchangeable with a 2%2-inch Pintle coupler / ring meeting SAE J847.

The trailer spring leafs shall be rated at a minimum of 3500 pounds.

The trailer shall be equipped with a sign display lift and control console. The lift shall be
electric, hydraulic lift, or combination of both with manual backup lift. The lift shall be capable
of lifting the display a minimum of seven feet (7”) above the roadway surface. A mast safety pin
shall be provided to prevent the sign display from falling in the event of an electric or hydraulic
system failure.

The trailer shall have a minimum of 6,000-pound capacity hydraulic surge brake system along
with a breakaway latch.

IHlumination shall be provided as an integral part of the sign or trailer assembly to change the
sign controller data in darkness.

The trailer shall contain batteries and photovoltaic (solar) panels as specified herein.

Photovoltaic (Solar) Panel System. Each PCMS shall include solar panels. A solar bank shall be
assembled using multiple solar panels. All photovoltaic panels shall be listed in accordance with
UL 1703, or equivalent. The solar cell bank shall have a minimum capacity of 240 watts. The
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solar cell bank shall be mounted on a frame capable of being tilted at a minimum of one direction
up to 61 degrees with zero degrees being horizontal. Solar cells shall be laminated between
ethylene vinyl acetate and tempered glass. The solar panel shall incorporate an extruded
aluminum frame. The solar battery charge controller shall include the following three state
charger modes.

e Bulk
e Absorption
e Float

Battery Requirements. Each PCMS shall include batteries for primary energy storage on trailers.
The battery bank capacity shall be a minimum of 900 amp/hours at 12VDC at 20-hour rate of
discharge. The batteries shall be heavy duty deep cycle type rated for 80% discharge. A battery
power disconnect shall be provided.

Battery enclosures shall be vented to prevent the accumulation of explosive gases. The battery
cabinets must be lockable with a standard padlock.

AC Charging System. Each PCMS shall have an AC battery charging sub-system. The system
shall be UL listed and operate from a standard 120VVAC generator meeting all NEC requirements
for portable equipment.

The solar battery charger shall include the following three state charger modes.

e Bulk
e Absorption
e Float

The AC battery charger shall have sufficient capacity to charge the battery bank from 80%
discharged to fully charge in 24-hours, and operate the sign simultaneously. The AC battery
charger shall be equipped with a male plug-in and a 50-foot long extension cord constructed of a
minimum 12-guage wire for this purpose.

907-619.02.14.2--Controller to Sign Interface. Each PCMS shall meet all applicable controller
to sign interface requirements as outline in Section 4 of the NEMA TS-4 standard.

907-619.02.14.3--Display Properties. Each PCMS shall have a cone of vision (viewing angle)
from the center (reference axis) shall be a minimum 15 degrees with the half-power viewing
angle defined such that at a given distance from the LED, luminous intensity measured at any
point at an angle of 7.5 degrees from the LED's center axis is no less than half the luminous
intensity measured directly on the LED's center axis.

The minimum word legibility requirements shall be 1232 feet or greater under daytime light
conditions and within the cone of visions as specified. Legibility is defined as the ability to
discern the content of a display using a “word message”. The minimum word legibility
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requirement shall be documented either by a MDOT approved independent testing laboratory or
by participation in the NTPEP test program.

The minimum visibility requirements shall be 3000 feet or greater under daytime light conditions
and within the cone of vision as specified. Visibility is defined as the ability to recognize that a
display exists. The minimum visibility requirement shall be documented either by a MDOT
approved independent testing laboratory or by participation in the NTPEP test program.

The PCMS shall be capable of displaying standard fonts and font alphabets as specified in
Sections 5.6.1 and 5.6.2.3 of the NEMA TS-4 standard and adhere to NTCIP 1203. The PCMS
shall also support moving arrows.

Any NTPEP test results shall be for the PCMS model being used and shall be within the last
three completed test cycles.

907-619.02.14.4--Optical Components. The pixels for the PCMS shall be manufactured using
Light Emitting Diodes (LED). Changes to displays shall be performed by turning the LEDs in a
pixel either on or off. The discrete, LED shall be an untinted, non-diffused, solid-state lamp that
uses Aluminum Indium Gallium Phosphide (AllnGap) technology manufactured by Avago
Technologies (formerly Agilent Technologies), Toshiba Corporation, Nichia Corporation, or
functional equivalent. Horizontal and vertical spacing between modules shall be such that the
horizontal and vertical pitch between all pixels is equal. A failure of one pixel shall not effect
the operation of any other pixel.

All LEDs used to create a display in a single portable sign shall have a nominally rated LED life
of 100,000 hours of operation under field conditions. This shall include a operating temperatures
between -29°F to +165°F. LED life shall be defined as the time it takes for the LED light output
to degrade to half of the LED's initial light output. Current through an LED shall be limited to
the manufacturer’s recommendation under any conditions. Each LED character module shall be
rated for use over the environmental range specified herein, including heat absorption due to
sunlight. The LEDs shall be protected from the outside environmental conditions, including
moisture, snow, ice, wind, dust, dirt, and UV rays (UVA and UVB). All LEDs shall be mounted
so that they present a uniform and legible display.

Pixels shall be replaceable in modular groupings (modules). All modules within a sign shall be
the same size and interchangeable. The replacement of any module shall be possible with no
more that simple non-vendor-specific hand tools, such as screw drivers or wrenches, without any
physical modification to the module.

907-619.02.14.5--PCMS Controller and Storage Cabinets. All PCMS controller and storage
cabinets shall be minimum NEMA 3R rated and be completely encased and lockable with a
standard padlock as specified herein. A separate lockable storage cabinet shall be provided to
house various accessories. The controller cabinet shall be manufactured to withstand all types of
adverse weather conditions and shall be designed and installed to keep insects out. All
components inside the controller cabinet shall be accessible without disconnecting any
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unassociated wires or components. The controller cabinet shall be illumination. The keyboard
terminal and control panel shall be housed. Lighted keys and terminal displays are acceptable.

All controls in the controller cabinet shall be labeled. The cabinet shall have a voltmeter gauge
to indicate the current battery charge status. It shall have an amp gauge to indicate the
current/charging status. It will be acceptable to have a display via digital readout on a control
console or panel.

907-619.02.14.6--Electronics and Electrical. Each PCMS shall meet all applicable electronics
and electrical requirements as outline in Section 8 of the NEMA TS-4 standard.

Sign Controller. The PCMS shall include a local sign controller with firmware. The local
control interface shall have a keyboard capable of allowing full programming and control of the
PCMS locally. It shall have a separate serial RS-232 or USB connection to allow a laptop
computer using the remote control software to communicate directly with the sign controller.

Local and remote interfaces shall be password protected to safeguard against unauthorized use.

It shall perform and report the following minimum sign diagnostics both through the local
interface and Remote Control Subsystem.

e LED brightness controls

e Sign status

e Communications status

e Battery voltage

e Photocell ambient light level.

It shall automatically report a low battery alarm to a remote user through the Remote Control
Subsystem. It shall have an alarm for the controller door open and over temperature.

It shall store and display both textual and graphical symbols. It shall store a minimum of 20 pre-
programmed messages and graphics. It shall display preprogrammed (by manufacturer) Manual
on Uniform Traffic Control Devices (MUTCD) symbolic messages and standard arrows. It shall
schedule predetermined sequences of messages based on a programmed time and date. Each
sequence shall display up to four (4) programmed messages (text and/or graphics). It shall
display conventional one, two, or three-line messages for display with a choice of a minimum of
three font sizes. Character width shall be proportional to the letter type. The one line message
font size shall be capable of displaying messages in full size to utilize the maximum area of
display.

It shall allow for automatic and manual controls to adjust the brightness of the LEDs. Automatic
control shall be capable of varying the LED brightness by sensing the ambient light level using
photocells. Manual brightness control shall be password protected to safeguard against
unauthorized use.
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It shall display a preprogrammed default message or no message at all, after a power recovery
from a power failure. The sign shall shut down its LED display if internal cabinet temperatures
reach a level that is determined unsafe by the manufacturer.

All communications and power cabling shall be either shielded or routed within conduit to
minimize potential EMI/RFI effects.

Remote Control Subsystem. The PCMS shall be supplied with all the hardware and software
necessary to control the PCMS from a remote central station.

It shall have a cellular phone and/or modem capable of communication using a MDOT provided
cellular service provider. The Contractor shall coordinate with MDOT for cellular service
provider. The Contractor shall be responsible for establishing cellular service and providing
activated phone number(s) as directed and approved by the MDOT. The Contractor shall pay for
cellular service for this project until the Final Maintenance Release as documented by the State
Construction Engineer at which time it will be turned over to MDOT.

The cellular service type shall be CDMA/1IXRTT or GSM/GPRS, as directed by MDOT.

It shall be capable of supporting connection and remote control, programming and diagnostics
via the Internet.

The subsystem shall have all necessary hardware such as external antenna, communications
cables, and controller interface and NTCIP Sign controller software. The central station software
meeting the following minimum requirements:

e Windows XP compatible

e Capable of running on any desktop or laptop.

e Capable of controlling all PCMS functions through windows and GUIs (Graphical User
Interface)

e NTCIP compatible as specified herein.

Communications. In addition to any protocols that may be available from the PCMS
Manufacturer, each sign controller shall support NTCIP as follows.

e NTCIP Protocol and Command Sets. This specification references several standards
through their NTCIP designated names and numbers. Each NTCIP Component covered by
these project specifications shall implement the most recent version of the standard that is
available as of project advertisement date, including any and all prepared Amendments to
these standards as of the same date.

Profile Implementation Conformance Specifications (PICS) for each NTCIP standard
required shall be submitted for review and approval to the Department.

e RS-232 Interface. Communication interfaces using RS-232 shall conform, with the
following minimum requirements.
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1101 — NTCIP Simple Transportation Management Framework (STMF)
1203 - NTCIP Object Definition for Portable Dynamic Message Signs
2301 - NTCIP AP-STMF

2201 - NTCIP TP-Transportation Transport Profile

2103 — NTCIP SPPPP/RS232

2104 - NTCIP SP-PMPP/RS232

Subnet Level. For each communication interface, the NTCIP Components may support
additional Subnet Profiles at the manufacturer’s option. At any time, only one Subnet
Profile shall be active on a given communication interface. The NTCIP Component shall
be configurable to allow the field technician to activate the desired Subnet Profile.

Transport Level. For each communication interface, the communication interface may
support additional Transport Profiles at the manufacturer's option. Response data-grams
shall use the same Transport Profile used in the request. Each communication interface
shall support the receipt of data-grams conforming to any of the identified Transport
Profiles at any time.

Application Level. For each communication interface, all interfaces shall comply with
NTCIP 1101 and shall meet the requirements for Conformance Level 1 (NOTE -See
Amendment to standard). Optionally, the NTCIP Component may support SNMP traps. A
communication interface may support additional Application Profiles at the manufacturer's
option. Responses shall use the same Application Profile used by the request. Each
communication interface shall support the receipt of Application data packets at any time
allowed by the subject standards.

Information Level. For all communication interfaces, the information level protocol shall
provide Full, Standardized Object Range Support of all objects required by these
procurement specifications unless otherwise indicated below. The maximum Response
Time for any object or group of objects shall be 200 milliseconds. All communication
interfaces shall implement all mandatory objects of all mandatory Conformance Groups as
defined in NTCIP 1203 and their respective Amendments. Table 1 indicates the modified
object requirements for these mandatory objects. Table 2 shows the required minimum
support of messages that are to be stored in permanent memory. The sign shall blank if a
command to display a message contains an invalid Message CRC value for the desired
message. Table 3 specifies the support of the required MULT]I tags and their ranges.

It shall also implement all mandatory objects of the following optional conformance groups
of NTCIP 1201.

o Time Management Conformal Group

0 Report Conformal Group. Table 4 indicates the modified object requirements.

o0 Implement all objects of the Font Configuration Conformance Group, as defined in
NTCIP 1203. Table 5 indicates the modified object requirements for this
conformance group.
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Implement all objects of the PCMS Configuration Conformance Group, as defined in
NTCIP 1203.

Implement all objects of the Multi Configuration Conformance Group, as defined in
NTCIP 1203. Table 6 indicates the modified object requirements for this
conformance group.

Implement all objects of the Multi Error Configuration, as defined in NTCIP 1203.
Implement all objects of the Illumination/Brightness.

Sign Status, as defined in NTCIP 1203.

Status Error, as defined in NTCIP 1203.

Pixel Error Status, as defined in NTCIP 1203.

The sign display shall be capable of displaying preprogrammed Manual on Uniform
Traffic Control Devices (MUTCD) symbolic messages and standard arrows Since the
display of graphics is currently not defined within the NTCIP Standards or their
amendments, the vendor shall propose, and provide detailed documentation (i.e.,
interface protocol description level), how the specified graphical shapes can be
displayed.

Implement the optional objects listed in Table 7.
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Modified Object Ranges for Mandatory Objects

Object Reference Project Requirement
ModuleTableEntry NTCIP 1201 Shall contain at least one row with
Clause 2.2.3 moduleType equal to 3 (software). The
moduleMake shall specify the name of
the manufacturer, the moduleModel
shall specify the manufacturer's name of
the component and the modelVersion
shall indicate the model version number
of the component.
MaxGroupAddresses NTCIP 1201 Shall be at least 1
Clause 2.7.1
CommunityNamesMax NTCIP 1201 Shall be at least 3
Clause 2.8.2
PCMSNumPermanentMsg NTCIP 1203 Shall be at least 20*
Clause 2.6.1.1.1.1
PCMSMaxChangeableMsg NTCIP 1203 Shall be at least 50. Each message shall
Clause 2.6.1.1.1.3 support at least 4 pages per message.
PCMSFreeChangeableMemory NTCIP 1203 Shall be at least 70 when no messages
Clause 2.6.1.1.1.4 are stored.
PCMSMessageMultiString NTCIP 1203 The PCMS shall support any valid

Clause 2.6.1.1.1.8.3

MULTI string containing any subset of
those MULTI tags listed in Table 4.

PCMSControlMode

NTCIP 1203
Clause 2.7.1.1.1.1

Shall support at least the following
modes:

= |ocal

= external

= central

= centralOverride
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Table 2
Content of Permanent Messages

Perm. Msg. Num.

Section 12 Description

1

Permanent Message #1 shall blank the display (i.e., command the sign to
use PCMSMessageType 7). It shall have a run-time priority of 50.

Table 3
Required MULTI Tags

Code Feature
f1 Field 1 - time (12hr)
2 Field 2 - time (24hr)
8 Field 8 - day of month
9 Field 9 — month
10 Field 10 - 2 digit year
f11 Field 11 - 4 digit year
FI (and /f1) flashing text on a line by line basis with flash rates controllable in 0.5

second increments.
Fo Font
J12 justification - line — left
J13 justification - line — center
J14 justification - line — right
J15 justification - line — full
Jp2 justification - page — top
Jp3 justification - page - middle
Jp4 justification - page - bottom
NI New line
Np New page, up to 2 instances in a message (i.e., up to 4 pages/frames in a

message counting first page)
Pt page times controllable in 0.5 second increments.
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Modified Object Ranges for the Report Conformance Group

Object

Reference

Project Requirement

maxEventLogConfigs

NTCIP 1201 Clause 2.5.1

Shall be at least 50

eventConfigurationMode

NTCIP 1201 Clause 2.4.3.1

The NTCIP Component shall
support the following Event
Configuration Modes:

= onChange
= greaterThanValue
= smallerThanValue

maxEventLogSize

NTCIP 1201 Clause 2.5.3

Shall be at least 200

maxEventClasses

NTCIP 1201 Clause 2.5.5

Shall be at least 16

Table 5

Modified Object Ranges for the Font Configuration Conformance Group

Object Reference Project Requirement
numfont NTCIP 1203 Clause 2.4.1.1.1.1 Shall be at least 3*
maxFontCharacters NTCIP 1203 Clause 2.4.1.1.1.3 Shall be at least 127**

* Upon delivery, the first font shall be a standard 18-inch font. The second font shall be a
double-stroke 18-inch font. The third font shall be a 28-inch font.

** Upon delivery, the first three font sets shall be configured in accordance with the ASCII
character set for the following characters:

"A" thru "Z" - All upper case letters.
"a" thru "z" - All lower case letters.
"0" thru "9" - All decimal digits.
Space (i.e., ASCII code 0x20).

Punctuation marks shown in brackets [.,!? -

Special characters shown in brackets [# & * + < >]
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Modified Object Ranges for the MULTI Configuration Conformance Group

Object

Reference

Project Requirement

defaultBackgroundColor

NTCIP 1203 Clause 2.5.1.1.1.1

The PCMS shall support the
following background colors:

= plack

defaultForegroundColor

NTCIP 1203 Clause 2.5.1.1.1.2

The PCMS shall support the
following foreground colors:

= amber
= orange

defaultJustificationLine

NTCIP 1203 Clause 2.5.1.1.1.6

The PCMS shall support the
following line justification:

= |eft
= Center
= Right
= Full

defaultJustificationPage

NTCIP 1203 Clause 2.5.1.1.1.7

The PCMS shall support the
following forms of page
justification:

= Top
= Middle
= Bottom

defaultPageOnTime

NTCIP 1203 Clause 2.5.1.1.1.8

The PCMS shall support the full
range of these objects with step
sizes no larger than 0.5 seconds

defaultPageOffTime

NTCIP 1203 Clause 2.5.1.1.1.9

The PCMS shall support the full
range of these objects with step
sizes no larger than 0.5 seconds

defaultCharacterSet

NTCIP 1203 Clause 2.5.1.1.1.10

The PCMS shall support the
following character sets:

= eightBit
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Table 7

Optional Object Requirements
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Object Reference Project Requirement
globalSetIDParameter NTCIP 1201
Clause 2.2.1
eventConfigLogOID NTCIP 1201
Clause 2.5.2.7
eventConfigAction NTCIP 1201
Clause 2.5.2.8
eventClassDescription NTCIP 1201
Clause 2.5.6.4
defaultFlashOn NTCIP 1203 The PCMS shall support the

Clause 2.5.1.1.1.3

full range of these objects with
step sizes no larger than 0.5
seconds

defaultFlashOff NTCIP 1203 The PCMS shall support the
Clause 2.5.1.1.1.4 full range of these objects with
step sizes no larger than 0.5
seconds
PCMSSWReset NTCIP 1203
Clause 2.7.1.1.1.2
PCMSMessageTimeRemaining NTCIP 1203
Clause 2.7.1.1.1.4
PCMSShortPowerRecoveryMessage NTCIP 1203
Clause 2.7.1.1.1.8
PCMSLongPowerRecoveryMessage NTCIP 1203
Clause 2.7.1.1.1.9
PCMSShortPowerLossTime NTCIP 1203
Clause 2.7.1.1.1.10
PCMSResetMessage NTCIP 1203
Clause 2.7.1.1.1.11
PCMSCommunicationsLossMessage NTCIP 1203
Clause 2.7.1.1.1.12
PCMSTimeCommLoss NTCIP 1203
Clause 2.7.1.1.1.13
PCMSEndDurationMessage NTCIP 1203
Clause 2.7.1.1.1.15
PCMSMemoryMgmt NTCIP 1203 The PCMS shall support the

Clause 2.7.1.1.1.16

following Memory
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management Modes:

= normal

= clearChangeableMessage
= clearVolatileMessages

PCMSMultiOtherErrorDescription

NTCIP 1203
Clause 2.7.1.1.1.20

If the vendor implements any
vendor-specific MULTI tags,
the PCMS shall be provided
with  documentation  that
includes meaningful error
messages within this object
whenever one of these tags
generates an error.

PCMSIllumLightOutputStatus NTCIP 1203
Clause 2.8.1.1.1.9
watchdogFailureCount NTCIP 1203
Clause 2.11.1.1.1.5
PCMSStatDoorOpen NTCIP 1203
Clause 2.11.1.1.1.6
fanFailure NTCIP 1203
Clause 2.11.2.1.1.8
fanTestActivation NTCIP 1203
Clause 2.11.2.1.1.9
tempMinCtriCabinet NTCIP 1203
Clause 2.11.4.1.1.1
tempMaxCtriCabinet NTCIP 1203
Clause 2.11.4.1.1.2
tempMinSignHousing NTCIP 1203
Clause 2.11.4.1.1.5
tempMaxSignHousing NTCIP 1203

Clause 2.11.4.1.1.6

NTCIP Compliance Documentation.

Software shall be supplied with full documentation,

including a CD-ROM containing ASCII versions of the following Management Information

Base (MIB) files in Abstract Syntax Notation 1 (ASN.1) format.

The relevant version of each official standard MIB Module referenced by the device
functionality shall be included. If the device does not support the full range of any given object
within a Standard MIB Module, a manufacturer specific version of the official Standard MIB
Module with the supported range indicated in ASN.1 format in the SYNTAX and/or
DESCRIPTION fields of the associated OBJECT TYPE macro shall be provided. The filename
of this file shall be identical to the standard MIB Module, except that it will have the extension

.man-.
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A MIB Module in ASN.I format containing any and all manufacturer-specific objects supported
by the device with accurate and meaningful DESCRIPTION fields and supported ranges
indicated in the SYNTAX field of the OBJECT-TYPE macros shall be provided. This includes a
MIB containing any other objects supported by the device.

Additionally, the manufacturer shall provide a test procedure that demonstrates how the NTCIP
compliance of both, the data dictionaries (NTCIP 1201, 1203, and their amendments) and the
communications protocols have been tested. The manufacturer shall allow the use of any and all
of this documentation by any party authorized by the Procuring Agency for systems integration
purposes at any time initially or in the future, regardless of what parties are involved in the
systems integration effort.

907-619.02.14.7-Additional Equipment Requirements. When the contract requires the PCMS
to include a speed radar unit, the radar shall operate in the "K" band, in an "approach only"
mode. In conjunction with the radar, the sign shall be capable of displaying the vehicle speeds.
The unit shall be programmable to allow the interruption of user-defined messages by the vehicle
speed display and/or alternate messages whenever a settable speed threshold is exceeded. The
radar unit shall be encased in an aluminum enclosure with a polycarbonate lens, and the metal
portion shall receive the same protective coating, priming, and painting as the rest of the sign

907-619.02.14.8-System Documentation. For each PCMS, the Contractor shall provide two (2)
user manuals. The user manual shall include description and samples for all operational
functions, software required to operate the sign on site and remotely, all wiring diagrams, a parts
lists, the sign specifications, warranty information, maintenance information and schedule, and a
trouble shooting table

Each copy shall be bound and shall contain laminated sheets.

907-619.03--Construction Requirements. After Subsection 619.03.9 on page 427, add the
following.

907-619.03.10--Changeable Message Sign. Each changeable message sign shall be installed
and continuously operated at the location selected by the Engineer on State right-of-way. The
Contractor is advised that selected locations may be outside the planned indicated limits of the
project. The Contractor shall perform all work necessary for preparation of the site selected and
approved by the Engineer, to insure maximum safety for and sign visibility of the traveling
public; and may be required to remove any temporary work at a later date as directed by the
Engineer. The Contractor will also place a minimum of two plastic drums in advance of the sign
and one beside the sign as long as it is in use. The Contractor shall be required to move the sign
to a new location if directed by the Engineer.

The Contractor may be permitted to bring electric power from outside the normal right-of-way
for operation of the equipment if the Department determines that the installation operation will
not be hazardous to the traveling public. The Contractor will be required to secure a permit from
the Department prior to any work by the power company on the right-of-way. The entire cost of
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providing electrical service, power to operate the equipment, and removal of the power source
from the right-of-way shall be borne by the Contractor.

The changeable message sign(s) will remain the property of the Contractor after the
Engineer determines that there is no further need for the sign(s) on the project.

907-619.04--Method of Measurement. After the last paragraph of Subsection 619.04 on page
428, add the following.

Changeable message signs, as described above, will be measured by the unit. When directed,
separate measurements will be made for items included in the contract and required for
temporary site preparation for the sign as referenced in Subsection 907-619.03.10. Materials for
which no pay items are included in the contract will not be measured for separate payment.
Separate measurements will not be made for moving the changeable message sign to a new
location, but materials used for which pay items are included in the contract and are necessary
for repositioning the sign as directed by the Engineer will be measured for separate payment.
Removal of materials used for site preparation for changeable message signs will not be
measured for separate payment.

907-619.05--Basis of Payment. After the second paragraph of Subsection 619.05 on page 428,
add the following.

Payment for items required by the Engineer for temporary location of the changeable message
sign, and for which pay items are included in the contract, will be made by the individual pay
item. No additional payment will be made for having to work outside the planned indicated
project limits.

Payment for removal of materials used for site preparation at changeable message sign locations
shall be included in the contract bid price for Maintenance of Traffic.

Between pay item nos. 619-E2 and 619-F1 on page 429, insert the following:
907-619-E3: Changeable Message Sign * - per each

* Indicate when options are required
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-619-10 CODE: (SP)
DATE: 03/10/2015
SUBJECT: Portable Radar Display

Section 619, Traffic Control for Construction Zones, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows.

907-619.02--Materials. After the Subsection 619.02.13 on page 424, add the following.

907-619.02.15--Portable Radar Display. The portable radar display shall be a trailer mounted
unit capable of housing a regulatory speed limit sign and radar speed display. The unit shall be
constructed such that it will withstand natural winds and winds created from passing traffic
without tilting or moving.

907-619.02.15.1--Display Unit Panel and Housing. The display shall be capable of mounting a
24-inch by 30-inch regulatory sign with interchangeable numbers showing the posted speed limit
above the message display. It shall also have “YOUR SPEED” legend either above or below the
message display.

907-619.02.15.2--Message Display. The message display shall consist of a bright LED, two-
digit display on a flat black background with bright yellow LEDs. Each digit shall contain either
a seven-segment layout or matrix-style design. Each digit shall measure a minimum of 18 inches
in height. The speed display shall be visible from a distance of at least one-half (0.5) mile and
legible from a distance of at least 650 feet under both day and night conditions. The display
shall automatically adjust for day and night operations using a photocell.

907-619.02.15.3--Radar. The radar unit shall not be affected by normal radio transmissions and
meet the following minimum physical properties:

e Approach-Only sensor

e Equipped with a low power K-Band transmitter

e Part 90 FCC acceptance, 10 vdc to 18 vdc. Solar power. Fuse and reverse polarity
protected

e Range of 1,000 feet for mid-sized vehicles, capable of accurately sensing speeds of 10 to
99 mph with over speed function that operates when vehicle approaches over the posted
speed limit

907-619.03--Construction Requirements. After the Subsection 619.03.9 on page 427, add the
following.

907-619.03.11--Portable Radar Display. Portable radar display(s) shall be installed and
continuously operated at the location(s) shown on the plans or as directed by the Engineer. The
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Contractor shall perform any work necessary for preparation of the site selected and approved by
the Engineer to insure maximum safety for and visibility of the display to the traveling public,
and may be required to remove any temporary site work at a later date as directed by the
Engineer. The Contractor will also place a minimum of two plastic drums in advance of the
display as long as it is in use. The Contractor shall be required to move the display to a new
location if directed by the Engineer.

Add the following to the list of pay items on page 429.

907-619-E4: Portable Radar Display - per each
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-626-25 CODE: (IS)
DATE: 11/13/2012
SUBJECT: Thermoplastic Traffic Markings

Section 626, Thermoplastic Traffic Markings, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-626.01--Description. After the last sentence of the first paragraph of Subsection 626.01 on
page 443, add the following.

All pavement marking material, excluding edge lines over rumble strips, shall be applied using
the extrusion/ribbon method. Edge lines placed over rumble strips shall be applied using the
atomization/spray method.

907-626.03.1.1--Equipment. After the second paragraph of Subsection 626.03.1.1 on page 444,
add the following.

When edge lines are placed over rumble strips, the equipment must be able to apply the marking
material using the atomization/spray method instead of extrusion/ribbon method.

907-626.03.1.2--Construction Details. Delete the second sentence of the first full paragraph of
Subsection 626.03.1.2 on page 445, and substitute the following.

Unless otherwise specified in the plans or contract documents, the thickness shall be 90 mils for
edge lines, center lines, lane lines, barrier lines and detail stripe including gore markings, and
120 mils for crosswalks, stop lines, and railroad, word and symbol markings.

After the last sentence of the third full paragraph of Subsection 626.03.1.2 on page 445, add the
following.

When double drop thermoplastic stripe is called for in the contract, additional beads by the drop-
on method shall be applied as follows.

Class A glass beads at a rate of not less than three pounds of beads per 100 feet of six-inch stripe.
Class B glass beads at a rate of not less than three pounds of beads per 100 feet of six-inch stripe.

The Class B glass beads shall be applied to the newly placed stripe first, followed by the
application of the Class A glass beads.

907-626.05--Basis_of Payment. Delete the pay items listed on page 446 and substitute the
following.
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907-626-A:

907-626-B:

907-626-C:

907-626-D:

907-626-E:

907-626-F:

907-626-G:

907-626-H:
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6” Thermoplastic* Traffic Stripe, Skip White - per linear foot or mile
6” Thermoplastic* Traffic Stripe, Continuous White - per linear foot or mile
6” Thermoplastic* Edge Stripe, Continuous White - per linear foot or mile
6” Thermoplastic* Traffic Stripe, Skip Yellow - per linear foot or mile
6” Thermoplastic* Traffic Stripe, Continuous Yellow - per linear foot or mile
6” Thermoplastic* Edge Stripe, Continuous Yellow - per linear foot or mile
Thermoplastic* Detail Stripe, Color - per linear foot
Thermoplastic* Legend, White - per linear foot or square foot

* Indicate Double Drop if applicable
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-630-7 CODE: (SP)
DATE: 05/16/2007
SUBJECT: Remove and Reset Signs

Section 630, Traffic Signs and Delineators of the Mississippi Standard Specifications for Road
and Bridge Construction, 2004 Edition, is hereby amended as follows:

907-630.01--Description. After the last paragraph of Subsection 630.01 on page 454, add the
following:

Selected existing, temporarily installed, and/or permanently installed signs other than
construction traffic control signs shall be removed and reset as shown on the plans, in the
contract documents, or as directed by the Engineer. Removing and resetting of signs may
include provisions of continuous sign visibility by the traveling public before, during, and after
the operation. The Contractor shall provide all materials necessary to remove and reset the sign,
including any footings, supports, brackets, hardware, breakaway features and other incidentals.
All installations within 30 feet of the pavement edge of temporary or permanent thru lanes shall
include breakaway support features certified to meet NCHRP Report 350 prior to the removal
and resetting of the sign.

907-630.04--Method of Measurement. After the last paragraph of Subsection 630.04 on page
463, add the following:

Remove and reset sign whether an existing, temporarily installed, and/or permanently installed
signs will be measured as a unit quantity per each consisting of work as described above. Each
removal and resetting of a sign assembly as described herein will be measured for payment. No
separate measurement will be made for removal only of a sign assembly, as said removal shall be
included in the appropriate pay item for removal of signs. If a sign assembly is removed and
temporarily placed in storage, then later reset as directed by the Engineer, measurement for
payment will be made one time only, after the stored sign is reset. No separate measurement will
be made for any materials necessary to effect the removal and resetting, including footings,
supports, brackets, hardware, breakaway features and other incidentals.

907-630.05--Basis of Payment. After the first paragraph of Subsection 630.05 on page 463, add
the following:

Remove and reset sign, measured as prescribed above, will be paid for at the contract unit price
per each, which price shall be full compensation for furnishing and placing all materials
necessary to effect the removal and resetting, including footings, supports, brackets, hardware,
breakaway features; and for all labor, equipment, tools and incidentals necessary to complete the
work.
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Add the following to the list of pay items on page 463.

907-630-0O: Remove and Reset Sign, Description - per each
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-630-16 CODE: (SP)
DATE: 07/13/2016
SUBJECT: Sign Supports

Section 630, Traffic Signs and Delineators, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-630.01--Description. Delete the last three paragraphs of Subsection 630.01 on page 454 and
substitute the following.

907-630.01.1--Contractor Designed Supports. When specified as Contractor Designed Metal
Overhead Sign Supports, the Contractor will be responsible for the design of the metal overhead
sign support(s) and overhead sign supports on bridges(s). The design shall meet the latest
requirements of the AASHTO Standard Specifications for Structural Supports for Highway Signs,
Luminaries and Traffic Signals.

The Contractor shall submit to the Director of Structures, State Bridge Engineer, a design using
steel. The design shall be a rectangular box truss connected at both the top and bottom to the
vertical support posts. With the exception of cantilever mounts, overhead support structures shall
have two vertical support posts at each end of the truss. Design drawings, calculations and other
necessary supporting data shall be submitted as soon as possible after the Pre-Construction
Conference. The controlling sign configuration and total area of design sign shall be labeled on
the design drawings. The design shall be prepared by a Professional Engineer registered in the
State of Mississippi proficient in the design of overhead sign structures.

The Contractor shall provide a detailed cross section at the location of each new sign truss. At the
locations where the truss will span existing roadways, the Contractor shall obtain a surveyed cross
section extending beyond the limits of the truss. The cross section will show the horizontal
dimensions and elevations of ditches, edge of travel lanes, shoulder lines, pavement crown lines,
barriers and retaining walls, etc. The truss and signs shall be located on the cross section and shall
include both vertical and horizontal dimensions to the finished roadway surface. The overhead
sign truss details provided in the contract plans or documents will not be acceptable as the
Contractor’s detailed cross section. The cross section information shall be of sufficient accuracy
to verify the sign truss dimensions required for each specific location. This information shall be
submitted for review with the sign truss shop drawings and calculations.

The Contractor is responsible for designing and constructing modifications to barriers and
retaining walls as necessary to carry sign truss loads for sign truss assemblies attached to such
structures. Barrier faces must smoothly transition back to the existing barrier section as specified
in the plans. All designs and proposed modifications must be stamped by the Contractor’s engineer
and submitted to the Engineer for review.
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Bridge information plans are provided to assist the Contractor’s Engineer in designing attachments
to bridges. All bridge attachments must be submitted to the Director of Structures, State Bridge
Engineer through the Project Engineer for review. Use of chemical adhesive anchors is prohibited.
Mechanical anchors are permissible as approved by the Director of Structures, State Bridge
Engineer. Mounting holes for sign assemblies attached to prestressed concrete girders shall be
placed at locations where the prestressing strands are not damaged by drilling. Mounting sign
assemblies to steel girders by welding is prohibited. A limited number of mounting holes may be
drilled only in the steel girder webs at locations which do not interfere with existing members such
as bolts, stiffeners, and splice plates. Attachments which cause concentrated loads on girder webs
will be spread out along the web both vertically and horizontally by use of steel plates so as to not
cause distortion in the web. Drilling in steel girder bottom flanges is prohibited.

The design wind speed shall be as shown in the design specifications with a minimum of 90 mph.
In addition to the loads required in the design specifications, overhead sign supports shall be
designed to support a uniform load of 40 pounds per linear foot applied vertically to the truss to
which the signs are attached, extending along the truss across the roadway below from points four
feet outside each outer edge of exterior travel lane, unless otherwise specified. Appropriate
damping or energy absorbing devices shall be installed in the event that an overhead structure is
erected without installation of the permanent sign panels or if the area of permanent sign panels
installed is not sufficient to prevent detrimental wind-induced vibration.

The larger of the following sign configurations shall be used in the design of overhead sign support
structures:

1)  The sign dimensions and configuration shown in the contract plans

2)  Sign Height: 20 feet; Sign Width: Outer Edge of Exterior Travel Lane to Outer Edge of
Exterior Travel Lane plus six (6) feet

3)  Sign Height: 20 feet; Sign Width: Post to Post Clear Spacing minus 60 feet

The sign widths in configurations 2) and 3) should be located symmetrically about the center of
the truss.

907-630.02--Materials. Delete the last three paragraphs of Subsection 630.02 on page 455, and
substitute the following.

Structural Steel. Material for posts, chords and bracing members shall meet the requirements of
ASTM Designation: A 501 or ASTM Designation: A 53, Grade B. Material for structural shapes,
plates, posts and chord caps shall meet the requirements of ASTM Designation: A 36. Material
for round tapered monotube shall meet the requirements of ASTM Designation: A 595, Grade A.

907-630.04--Method of Measurement. Delete the fifth paragraph of Subsection 630.04 on page
462 and substitute the following.

Steel U-section posts, square tube posts, and square tube post inner sleeve will be measured by the
linear foot of each specified size.
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907-630.05--Basis of Payment. Delete pay item 630-C on page 463 and add the following.

907-630-C: _* Posts, Weight - per linear foot
* Specify Steel U-Section or Square Tube
907-630-C1: Square Post Inner Sleeve - per linear foot

Add the “907” prefix to pay item nos. 630-1 and 630-J on page 463.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-631-1 CODE: (SP)
DATE: 05/04/2010
SUBJECT: Flowable Fill

Section 631, Flowable Fill, of the 2004 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is deleted in toto and replaced as follows:

SECTION 907-631 - FLOWABLE FILL

907-631.01--Description. This work shall consist of furnishing and placing a flowable fill
material. Uses include, but are not limited to, placement under existing bridges, around or within
box culverts or pipe culverts, or at other locations shown on the plans.

907-631.02--Materials. All materials shall meet the requirements of the following Subsections,
or as stated herein:

FINE AQOIEOALE ...ttt e *
Portland CemENt .......ccccoii e 701.01 and 701.02
FIY ASNL e 714.05
Air Entraining ADmIXEUIeS ** ... 713.02
LT 1] 714.01.1 and 714.01.2
Calcium Chloride ** ... 714.02

* The gradation of the fine aggregate shall be fine enough for the fine aggregate to stay in
suspension in the mortar to the extent required for proper flow and shall conform to the
following grading:

Sieve Size % Passing
1/2 inch 100
No. 200 <1

** High air generators shall be used, as required, in order to increase the total air content to
25 — 35%. Only approved high air generators shall be used to obtain the required air
content. Either a Type C or E chemical admixture or maximum 1.0% calcium chloride
by weight of the total cementitious materials may be added as required by the application
and with the approval of the Engineer. Calcium chloride may not be used where the
flowable fill comes into contact with metal. Adding the Type C or E chemical admixture
or calcium chloride does not require a different or new mixture design from one
previously approved.

907-631.02.1--Mixture Design. Flowable fill is a mixture of Portland cement, fine aggregate,
water, and, as required to obtain the required total air content, either high air generators or air
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entraining admixtures. Fly ash shall be used for Non-Excavatable applications. Flowable fill
contains a low cementitious content for reduced strength development.

At least 30 days prior to production of flowable fill, the Contractor shall submit to the Engineer
proposed flowable fill mixtures design following the mixture design submittal procedures listed
in the Department’s Concrete Field Manual.

The concrete producer shall assign a permanent unique mixture number to each flowable fill
mixture design. All flowable fill mixture designs will be reviewed by the Materials Division
prior to use. Flowable fill mixture designs disapproved will be returned to the Contractor with a
statement explaining the disapproval.

Once approved, a flowable fill mixture design may be transferred to other projects without
additional testing provided the material sources have not changed. Allowable changes in
material sources shall meet the requirements of the Department’s Concrete Field Manual,
Section 5.7. For allowable changes in material sources, the mixture design shall be re-verified
following the requirements of Subsection 907-631.02.1.2.

907-631.02.1.1--Proportioning of Mixture Design. The mixture design proportions shall be
determined based on batches mixed using production equipment.

Table 1, “Flowable Fill Mixture Design Proportioning Guide”, is a guide for proportioning
flowable fill, except where noted.

Table 1
Flowable Fill Mixture Design Proportioning Guide

Excavatable Non-Excavatable
Material Amount (Ibs/yd®)
Cement 75-150 * 75-150 *
Fly Ash - 150 - 600 *
Fine Aggregate e e
Water kol kol

*  Guideline for proportioning. The actual amount may vary from the amount listed the
Table 1.

**  Fine aggregate shall be proportioned to yield one cubic yard of mixture as verified by
unit weight.

*k*k

Mixture designs shall produce a consistency that will result in a flowable self-leveling
product at time of placement.

Each mixture design shall be verified using production equipment prior to submittal of the
mixture design for review. During the verification, the mixture design shall meet the
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requirements of the “Performance Requirements Flowable Fill Design” listed in Table 2. The
verification performance data and the corresponding batch ticket shall be submitted with the
mixture design.

Table 2
Performance Requirements for Verification of Flowable Fill Mixture Designs

Performance Requirement

Required Test

Mixture Property Excavatable  |Non-Excavatable Method
Consistency Approximate 8-inch spread (see below)
Total Air Content (%) 25-35 5-15 AASHTO T121
?SSSiI)Day Compressive Strength B Minimum 125 AASHTTOZG,TZZ and
Unit Weight (Ibs/ft®) 90 -110 100 - 125 AASHTO T121

The consistency of the fresh mixture shall be that of a thin slurry. The consistency shall be
tested by filling to the top a three-inch diameter by six-inch high cylinder which is open on both
ends. With the mixture in the cylinder, immediately pull the cylinder straight up. The correct
consistency of the mixture will produce a spread meeting the requirements in Table 2 with no
segregation.

907-631.02.1.2--Verification of Mixture Design. The verification shall be performed by the
Contractor prior to submittal of the mixture design proportions for review. The verification
performance data and the corresponding batch ticket shall be submitted with the mixture design.
The verification shall be performed using the batching and mixing equipment anticipated to be
used during production of the mixture for the project. In addition to the performance
requirements listed in Table 2, the verification shall meet the batching tolerance requirements for
the material weights listed in the Department’s Concrete Field Manual.

Adjustments of the proportions of fine aggregate and/or water shall be made to achieve
suspension of the fine aggregate.

The requirements in Table 2 for consistency, percent total air content, compressive strength, and
unit weight are for verification of the mixture design proportion purposes only and are not
intended for jobsite acceptance requirements.

907-631.02.2--Acceptance of Mixture. The acceptance of the mixture at the job site will be
based on the performance of the flowable fill mixture placed and will be at the discretion of the
Engineer. For acceptance of the mixture at the job site, the mixture shall be self-leveling and
shall not settle, segregate, or have excessive bleed water.

907-631.02.3--Manufacturing. Flowable fill will be batched, mixed, and transported in
accordance with the requirements of Section 804.

907-631.02.4--Sampling and Testing. The yield shall be determined by testing the first load
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placed on each production day in accordance with AASHTO Designation: T121. If adjustments
are made to the mixture design proportions to correct for yield, the yield shall be determined on
the next load with the adjusted proportions.

907-631.03--Construction _Requirements. Prior to placing flowable fill, each end of the
structure shall be plugged leaving an opening at each end no larger than necessary to
accommodate the filling equipment. Flowable fill shall be discharged from the mixer by any
reasonable means into the area to be filled. Unless otherwise approved by the Engineer, filling
will begin on the downstream end of the structure and continue until no further material will
enter the structure. The flowable fill will then be continued from the upstream end of the
structure.

907-631.04--Method of Measurement. Flowable fill will be measured by the cubic yard which
will be determined from the yield in accordance with the requirements of Subsection 907-
631.02.4. The yield will be calculated by dividing the actual batch weights of each load by the
unit weight of the mix, which will be determined by testing the first load placed on each
production day.

907-631.05--Basis of Payment. Flowable fill, measured as prescribed above, will be paid for at
the contract unit price per cubic yard, which price shall be full compensation for furnishing all
labor, equipment, tools and materials to complete the work.

Payment will be made under:
907-631-A: Flowable Fill, Excavatable - per cubic yard

907-631-B: Flowable Fill, Non-Excavatable - per cubic yard
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-639-8 CODE: (SP)
DATE: 10/28/2014
SUBJECT: Traffic Signal and ITS Equipment Poles

Section 639, Traffic Signal Equipment Poles, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby deleted and replaced as follows.

SECTION 907-639 - TRAFFIC SIGNAL AND ITS EQUIPMENT POLES

907-639.01--Description. This work consists of furnishing all component materials required to
form completed independent signal equipment poles and extensions of the types specified and
assembling, constructing, erecting and installing same in conformity with these specifications to
ensure support poles in accordance with the design(s) and at the lines and grades shown on the
plans or as directed.

This work also consists of furnishing and installing support poles and foundations for Intelligent
Transportation Systems (ITS) equipment. This work shall consist of assembling, constructing,
erecting and installing ground mounted equipment poles with foundations, and equipment poles
attached to existing or proposed structures, in conformity with these specifications and in
accordance with the design(s) shown on the plans or as directed.

907-639.02--Materials. The materials used in this construction shall conform with the general
requirements of these specifications and the specific requirements set out herein.

907-639.02.1--Poles.

907-639.02.1.1--Traffic Signal Poles. Traffic signal poles shall meet the requirements of
Subsection 722.02. The traffic signal equipment pole shaft extension shall meet the
requirements of the plan.

907-639.02.1.2--Galvanized Steel Poles for Cameras. Ground mounted camera poles and
foundations, conduits, connections, clamps, anchor bolts, shoe bases and all other members shall
be designed and fabricated in accordance with the standards and requirements listed below.
Design and materials documentation shall be furnished as part of the approval request submittal.
Certifications will be furnished upon request by the Engineer.

1) Poles shall be designed in accordance with the AASHTO “Standard Specifications for
Structural Supports for Highway Signs, Luminaries and Traffic Signals”, current edition,
including all interims and updates. Design life shall be 50 years for all poles. The design
wind speed for all parts of the structure shall be as shown in the design specifications with
a minimum of 90 mph. For projects that are in areas with higher wind standards, the higher
standard shall be used. The pole shall meet design wind loading with camera(s) installed.
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2) The Contractor shall submit manufacturer’s shop drawings, layout drawings and
specifications for equipment and appurtenances for approval by the Engineer no later than
ninety (90) days after notice to proceed.

3) Pole fabricator shall be certified under Category I, “Conventional Steel Structures” as set
forth by the American Institute of Steel Construction Quality Certification Program. Proof
of this certification will be required.

4) All welding shall be in accordance with Sections 1 through 8 of the American Welding
Society (AWS) DI. 1 Structural Welding Code. Tackers and welders shall be qualified in
accordance with the American Welding Society Structural Welding code. Tube
longitudinal seam welds shall be free of cracks and excessive undercut, performed with
automatic processes, and be visually inspected. Longitudinal welds suspected to contain
defects shall be magnetic particle inspected. All circumferential butt welded pole and arm
splices shall be ultrasonically and radio graphically inspected. All inspection records will
be furnished to the Engineer.

5) Camera pole system shall consist of a pole, anchor bolts, base plate, ground rod array,
communication and power conduits to nearest pull box, grounding conduit, spare conduit
and foundation.

6) Design computations for the camera poles shall be complete and shall include but not be
limited to the following:

e Consideration shall be given for all parts of the structure.

e Consideration shall be given for all possible loading combinations including wind and
ice loads.

e Computations shall include design stresses and allowable stresses for all components
which comprise the proposed structure.

e Top of pole deflection shall not exceed 1-inch deflection from center due to 30 mph
(non-gust) winds for the 50-foot poles.

e All complete shop drawings and design computations shall bear the stamp of a
Professional Engineer registered in the State of Mississippi.

e Shop drawings shall be approved by the Engineer prior to fabrication. Approval of the
shop drawings does not relieve the Contractor of responsibility for the design,
fabrication and erection of the structure.

e The Engineer reserves the right to reject a pole design if the calculated deflection
exceeds that specified herein.

e The foundation design shall be based on actual soil conditions from soil borings
conducted by the Contractor. The cost of the soil borings shall be included in the cost
of the pole.

e The calculations shall include a pole, base plate, and anchor bolt analysis. The pole
calculations shall be analyzed at the pole base, 5-foot pole intervals, and at each slip
joint splice.

7) For each pole shown in the Plans, the following information shall be given:

e Top/bottom diameter, taper rate, wall thickness, section modulus, moment of inertia,
and cross sectional area for each pole section.

e The centroid, weight, projected area, drag coefficient, velocity pressure, and wind force
of each trapezoidal pole section.
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e The axial force, shear force, primary moment, total moment, axial stress, bending
stress, allowable axial stress, allowable bending stress, allowable shear stress and
combined stress ratio (CSR) at each pole section.

e The pole’s angular and linear deflection at each section.

8) Pole Mounted Cabinet Access Conduit Nipple:

e Each pole will be manufactured with a 2-inch diameter rigid threaded nipple for conduit
connection to a pole-mounted cabinet.

e The height of this nipple above the base of the pole shall be such that a cabinet
mounting height of three (3) feet above ground can be provided.

9) Hand Holes:

e Hand hole openings shall be reinforced with 2-inch wide hot rolled steel bar. The
opening shall be rectangular and 5” x 8” nominal.

e The cover shall be 11-gauge steel and shall be secured to a clip-on lock with a tamper-
proof screw.

e The reinforcing rim shall be provided with a 2-inch tapped hole and ’2-inch hex head
cap screw for grounding.

e Hand holes on poles with pole-mounted cabinets and transformers shall be placed
toward oncoming traffic. For all other poles, hand holes shall face away from traffic.

e Section at hand hole to be reinforced to have equivalent section modulus as the section
without the hand hole.

10) Cable Supports (J-Hooks & Eyelets): Top and bottom J-hooks and eyelets shall be located
within the pole directly aligned with each other.
11) Base Plate:

e Base plates shall conform to ASTM A572 (50 ksi min. yield).

e Plates shall be integrally welded to the tubes with a telescopic welded joint or a full
penetration butt weld with backup bar.

e Plates shall be hot dip galvanized.

12) Anchor Bolts:

e Anchor bolts shall conform to the requirements of AASHTO M314-90 (105 ksi min.
yield.) The upper 12 inches of the bolts shall be hot dip galvanized per ASTM A153.
Each anchor bolt shall be supplied with two (2) hex nuts and two (2) hardened washers.
The strength of the nuts shall equal or exceed the proof load of the bolts.

The top nut shall be torqued so as to produce 60% yield stress of anchor bolt.

The Contractor shall not grout between bottom of base plate and top of concrete
foundation.

13) Pole heights shall be as indicated on the plans.

907-639.02.1.3--Galvanized Steel Poles for Detectors. Ground mounted detector poles and

foundations, conduits, connections, clamps, anchor bolts, shoe bases and all other members shall
be designed and fabricated in accordance with the standards and requirements listed below.
Design and materials documentation shall be furnished as part of the approval request submittal.
Certifications will be furnished upon request by the Engineer.

1) Poles shall be designed in accordance with the AASHTO “Standard Specifications for
Structural Supports for Highway Signs, Luminaries and Traffic Signals”, current edition,
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including all interims and updates. Design life shall be 50 years for all poles. Poles shall
be designed to withstand the specified forces including those produced by a 100 mph wind
with a 1.14 gust effect factor.

2) The Contractor shall submit manufacturer’s shop drawings, layout drawings and
specifications for equipment and appurtenances for approval by the Engineer no later than
ninety (90) days after notice to proceed.

3) Pole fabricator shall be certified under Category I, “Conventional Steel Structures” as set
forth by the American Institute of Steel Construction Quality Certification Program. Proof
of this certification will be required.

4) Poles shall be formed from a single sheet of hot rolled weldable grade steel, galvanized in
accordance with ASTM Designation: A 123. Unless otherwise noted on the plans, poles
shall be made from steel meeting the requirements of ASTM Designation: A 572 Grade 55,
or A 595 Grade A. Minimum yield strength shall be 48,000 psi after fabrication. Design
wind loading shall be as indicated on the plans. The pole shall meet design wind loading
with detector(s) installed.

5) Poles shall have a constant taper of 0.14 inch nominal per foot.

6) All poles shall be equipped with a breakaway device which conforms to the latest
AASHTO and FHWA requirements, which have been approved by same. The Contractor
shall submit a manufacturer's certification with the pole shop plans stating that the device
meets, or exceeds, these standards.

7) Pole heights shall be as indicated on the plans.

8) Detector pole system shall consist of, but not be limited to a pole, anchor bolts, breakaway
base, base plate, ground rod array, communication and power conduit to nearest pull box,
grounding conduit, spare conduit and foundation as shown on the Plans.

9) Anchor bolts, washers and hex nuts shall be made of steel in accordance with ASTM
Designation: F 1554, Grade 55, and shall be galvanized as per ASTM Designation: A 153.
Anchor bolts shall be provided for each pole with two (2) hex nuts and washers per bolt.
Anchor bolts shall be “L” shaped; minimum yield strength shall be 50,000 psi. A bolt
layout template shall be provided by the manufacturer for proper bolt installation. The
number of anchor bolts and design yield strength shall be as recommended by the
manufacturer.

907-639.02.1.4--Aluminum Poles for Detectors. Ground mounted detector poles and

foundations, conduits, connections, clamps, anchor bolts, breakaway bases and all other
members shall be designed and fabricated in accordance with the standards and requirements
listed below. Design and materials documentation shall be furnished as part of the approval
request submittal. Certifications will be furnished upon request by the Engineer.

1) Poles shall be designed in accordance with the AASHTO “Standard Specifications for
Structural Supports for Highway Signs, Luminaries and Traffic Signals”, current edition,
including all interims and updates. Design life shall be 50 years for all poles. The design
wind speed for all parts of the structure shall be as shown in the design specifications with
a minimum of 90 mph. The pole shall meet design wind loading with detector(s) installed.

2) The Contractor shall submit manufacturer’s shop drawings, layout drawings and
specifications for equipment and appurtenances for approval by the Engineer no later than
ninety (90) days after notice to proceed.
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3) Poles shall be spun or formed from aluminum seamless tubing meeting requirements of
ASTM Designation: B 210, Alloy 6063-T4 and after fabrication shall have mechanical
properties not less than those specified for Alloy 6063-T6. The poles may also be formed
from aluminum plates or sheets meeting the requirements of ASTM Designation: B 209,
Alloys 5052-H34 or 5086-H34.

4) External surface of poles shall have a satin-type finish, clean and smooth, with all details
defined and true to pattern.

5) Poles shall have a constant taper of 0.14 inch nominal per foot.

6) All poles shall be equipped with a breakaway device which conforms to the latest
AASHTO and FHWA requirements, which have been approved by same. The Contractor
shall submit a manufacturer's certification with the pole shop plans stating that the device
meets, or exceeds, these standards.

7) Pole heights shall be as indicated on the plans.

8) Detector pole system shall consist of, but not be limited to a pole, anchor bolts, breakaway
base, base plate, ground rod array, communication and power conduit to nearest pull box,
grounding conduit, spare conduit and foundation as shown on the Plans.

9) Anchor bolts, washers and hex nuts shall be made of steel in accordance with ASTM
Designation: F 1554, Grade 55, and shall be galvanized as per ASTM Designation: A 153.
Anchor bolts shall be provided for each pole with two (2) hex nuts and washers per bolt.
Anchor bolts shall be “L” shaped; minimum yield strength shall be 50,000 psi. A bolt
layout template shall be provided by the manufacturer for proper bolt installation. The
number of anchor bolts and design yield strength shall be as recommended by the
manufacturer.

907-639.02.1.5--Structure-Mounted ITS Equipment Poles. Structure-mounted equipment
poles and conduits, connections, clamps, mounting hardware and all other members shall be
designed and fabricated in accordance with the standards and requirements listed below. Design
and materials documentation shall be furnished as part of the approval request submittal.
Certifications will be furnished upon request by the Engineer.

1) Poles shall be designed in accordance with the AASHTO “Standard Specifications for
Structural Supports for Highway Signs, Luminaries and Traffic Signals”, current edition,
including all interims and updates. Design life shall be 50 years for all poles. The design
wind speed for all parts of the structure shall be as shown in the design specifications with
a minimum of 90 mph. For projects that are in areas with higher wind standards, the higher
standard is required. The pole shall meet design wind loading with all equipment installed.

2) The Contractor shall submit manufacturer’s shop drawings, layout drawings and
specifications for equipment and appurtenances for approval by the Engineer no later than
ninety (90) days after notice to proceed.

3) Pole fabricator shall be certified under Category I, “Conventional Steel Structures” as set
forth by the American Institute of Steel Construction Quality Certification Program. Proof
of this certification will be required.

4) All welding shall be in accordance with Sections 1 through 8 of the American Welding
Society (AWS) DI. 1 Structural Welding Code. Tackers and welders shall be qualified in
accordance with the American Welding Society Structural Welding code. Tube
longitudinal seam welds shall be free of cracks and excessive undercut, performed with
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automatic processes, and be visually inspected. Longitudinal welds suspected to contain
defects shall be magnetic particle inspected. All circumferential butt welded pole and arm
splices shall be ultrasonically and radio graphically inspected. All inspection records will
be furnished to the Engineer.

5) ITS equipment pole system shall consist of a pole, connectors, clamps, mounting hardware,
ground wires and rods, grounding conduit, and communication and power conduits to
nearest pull box.

6) Design computations for structure-mounted poles shall be complete and shall include but
not be limited to the following:

Consideration shall be given for all parts of the structure.

Consideration shall be given for all possible loading combinations including wind and
ice loads.

Computations shall include design stresses and allowable stresses for all components
which comprise the proposed structure.

Top of pole deflection shall not exceed 1-inch deflection from center (2-inch deflection
diameter) due to 30 mph (non-gust) winds.

All complete shop drawings and design computations shall bear the stamp of a
Professional Engineer registered in the State of Mississippi.

Shop drawings shall be approved by the Engineer prior to fabrication. Approval of the
shop drawings does not relieve the Contractor of responsibility for the design,
fabrication and erection of the structure.

The Engineer reserves the right to reject a pole design if the calculated deflection
exceeds that specified herein.

The calculations shall include a pole, base plate, and anchor bolt analysis. The pole
calculations shall be analyzed at the pole base, 5-foot pole intervals, and at each slip
joint splice.

7) For each pole shown in the Plans, the following information shall be given:

Top/bottom diameter, taper rate, wall thickness, section modulus, moment of inertia,
and cross sectional area for each pole section.

The centroid, weight, projected area, drag coefficient, velocity pressure, and wind force
of each trapezoidal pole section.

The axial force, shear force, primary moment, total moment, axial stress, bending
stress, allowable axial stress, allowable bending stress, allowable shear stress and
combined stress ratio (CSR) at each pole section.

The pole’s angular and linear deflection at each section.

8) Hand Holes:

Hand hole openings shall be reinforced with 2-inch wide hot rolled steel bar. The
opening shall be rectangular and 5” x 8 nominal.

The cover shall be 11-gauge steel and shall be secured to a clip-on lock with a tamper-
proof screw.

The reinforcing rim shall be provided with a '4-inch tapped hole and ’2-inch hex head
cap screw for grounding.

Section at hand hole to be reinforced to have equivalent section modulus as the section
without the hand hole.
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9) Cable Supports (J-Hooks & Eyelets): Top and bottom J-hooks and eyelets shall be located
within the pole directly aligned with each other.
10) Pole heights shall be as indicated on the plans.

907-639.02.2--Traffic Signal Mast Arms. Traffic signal mast arms and mast arm extensions
shall be steel meeting the requirements of Subsection 722.16.

907-639.02.3--Foundations.

907-639.02.3.1--Foundations for Traffic Signal Poles. Cast-in-place foundations for concrete,
steel, and/or aluminum shafts shall be as specified on plans, and shall be cast of reinforced Class
"B" Concrete conforming to the requirements of Sections 601 and 602. Anchor bolts, washers,
and hexagon bolts for use in the foundation shall conform to Subsections 722.11 and 722.12.
The anchor bolt shall be galvanized only through the threaded section and a minimum of six
inches below the top of the concrete foundation. The foundation bolts shall be set in the concrete
foundation to fit the bolt circle of each type of pole. Conduit for electric cable shall comply with
the requirements for such materials as set out in Subsection 722.05.

907-639.02.3.2--Foundations for ITS Poles. Cast-in-place foundations for ground mounted
equipment poles shall be Contractor Designed in accordance with this specification and the
plans. It shall be cast with reinforced Class “B” Concrete conforming to the requirements of
Sections 601 and 602. Anchor bolts, washers and hex nuts for use in the foundation shall
conform to requirements set forth in these specifications. Conduit for electric cable and fiber
optic cable shall comply with the requirements for such materials as set out in Subsection
722.05.

907-639.03--Construction Requirements.

907-639.03.1--Installation of ITS Equipment. All equipment shall be installed according to
the manufacturer’s recommendations. Materials and associated accessories/adapters shall not be
applied contrary to the manufacturer’s recommendations and standard practices. ITS equipment
pole systems shall be installed as indicated on the Plans and shall conform to the following
requirements:

1) All poles shall be installed in accordance with the National Electric Safety Code and the
latest AASHTO standards.
2) Foundations for ground mounted poles:

e The Contractor shall submit a design for each pole foundation that has been sealed by a
Professional Engineer registered in the State of Mississippi.

e Excavation for concrete foundations shall be opened vertically in accordance with the
methods of Section 206 with a tolerance of plus two inches from neat lines and grades
as shown on the Plans or required by local conditions. Adjacent earth shall be
compacted sufficiently to withstand the loadings set out in Subsections 907-639.02.1
and 907-639.02.2.
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e If soil conditions require the use of any shoring, casings, or sonotube for proper
installation of the foundations, the cost of the shoring, casings or sonotube shall be
included in the cost of the pole and foundation.

e Before placing concrete, the Contractor shall place reinforcing bars, conduit and anchor
bolts, all in accordance with plan details, and held rigidly in place by approved
methods.

e Concrete foundations shall be formed, cast and cured in accordance with the provisions
of Section 601. The top surface shall be finished smooth, and sloped to drain.

e Concrete shall cure a minimum of seven (7) days before any load is applied to the
foundation.

e Conduit shall be installed in the pole foundation for access and includes conduit to the
nearest pull box as shown in the Plans.

e A minimum of one 2-inch spare conduit shall be installed in all pole foundations as
shown in the Plans. Spare conduits in pole foundations shall be sealed with blank duct
plugs.

3) Grounding System:

e The Contractor shall supply and install a grounding system with ground rod array at the
base of all poles as shown on the Plans.

e The ground rod array system shall be connected to the pole through an appropriate
ground clamp.

e A #6 AWG copper stranded bonding wire shall be installed between the pole and the
field cabinet providing a common ground system for each site.

e All ground bonding wires shall be un-spliced.

4) The installation method for the CCTV poles and cameras shall be such that the camera can
be rotated as needed around the pole for optimum placement.

907-639.03.2--Foundations. In some instances, it may be necessary to use slip casing to keep
the foundation holes open. Casing may be required in portions of the holes that are not stable.
Casings authorized by the Engineer shall be of suitable size and strength to accommodate the
drilling equipment and to withstand ground-pressures and removal operations without
deformation of the poured shaft. When removed, the casings shall revert to the Contractor for
disposal.

Due to the soil conditions in certain areas, the plans may indicate locations where the concrete
shall be placed with a tremie. When a tremie is used, it shall perform in accordance with the
requirements in Subsection 907-804.03.9 of the Standard Specifications.

907-639.03.2.1--Foundations for Traffic Signal Poles. Excavation for concrete foundations or
butts shall be opened vertically in accordance with the methods of Section 801 with a tolerance
of plus two inches from neat lines and grades as shown on the plans or required by local
conditions. Adjacent earth shall be compacted sufficiently to withstand the loadings set out under
Subsection 722.02.1.3. Before placing concrete, the Contractor shall place reinforcing bars,
conduit and anchor bolts, all in accordance with plan details, and held rigidly in place by
approved methods. Concrete foundations shall be formed, cast and cured in accordance with the
provisions of Section 601. The top surface shall be finished smooth, and sloped to drain.

201



-9- S. P. No. 907-639-8 -- Cont'd.

907-639.03.2.2--Foundations for Ground Mounted ITS Poles. Pole foundations shall be
constructed as per the details on the plans, these specifications, and Section 803 of the Standard
Specifications. Casings, if required, will be in accordance with Section 803 of the Standard
Specifications.

907-639.03.3--Setting and Aligning Traffic Signal Poles.. Traffic signal poles anchored to the
concrete foundation or with precast butts shall have sufficient rake so as to assume a vertical
position when the load is applied. Poles with precast butt shall be wet-tamped in place with
crushed aggregate, concrete or satisfactory cement stabilized soil, as directed. Poles set on
concrete foundations may use leveling nuts to align poles. After alignment of pole on the
concrete foundation is completed, the entire area between the bottom of the pole and the top of
the concrete foundation shall be filled with grout meeting the requirements of Subsection 714.11.
Careful aligning of the poles shall be considered a most essential feature of the installation of the
assembly and shall be as nearly perfect as practicable.

907-639.04--Method of Measurement. Traffic signal equipment pole of the type specified will
be measured as a unit quantity per each, which measurement shall include the pole, mast arms
and all other incidentals necessary to complete the equipment pole.

Traffic signal equipment pole shaft extension of the type specified will be measured as a unit
quantity per each, which measurements shall include the pole attachment, shaft, and all other
mounting attachments necessary to extend a shaft as required in the plans.

Traffic signal equipment pole mast arm extension, as indicated, will be measured as a unit
quantity per each, which measurements shall include the mast arm extension and all other
mounting attachments necessary to extend the arm as indicated.

Traffic signal pole foundations of the size specified will be measured by the cubic yard, which
measurement shall be the area bounded by the vertical planes of the neat lines of the foundation.

Camera pole with foundation and detector pole with foundation will be measured as a unit
quantity per each. No separate payment will be made for camera and detector pole foundations.
Measurement for progress payments for camera and detector poles may be made as follows.

1) 25% of the contract unit price upon complete installation of foundations;

2) Additional 45% of the contract unit price upon delivery of poles or structure to the site; and

3) Final 30% of the contract unit price upon complete installation of pole system

Structure-mounted equipment pole will be measured as a unit quantity per each. Measurement
for progress payments for Structure-mounted equipment pole may be made as follows.

1) 70% of the contract unit price upon delivery of poles or structure to the site; and

2) Final 30% of the contract unit price upon complete installation of pole system
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Slip casings of the size specified will be measured by the linear foot from the ground elevation to
the bottom of the strata needing to be cased.

907-639.05--Basis of Payment. Traffic signal equipment pole and traffic signal equipment pole
extension of the type specified, measured as provided in above, will be paid for at the contract
unit price per each, which price shall be full compensation for furnishing all materials, erecting,
installing, connecting and testing poles, pole bases, mast arms, caps, covers, ground wire, ground
rods, hardware and for all equipment, tools, labor and incidentals necessary to complete the
equipment pole.

Traffic signal equipment pole mast arm extension, measured as provided above, will be paid for
at the contract unit price per each, which price shall be full compensation for furnishing all
materials, for installing the mast arm extension and for all equipment, tools, labor, and
incidentals necessary to complete the work.

Traffic signal pole foundations, measured as prescribed above, will be paid for at the contract
unit price per cubic yard, which price shall include full compensation for structure excavation,
reinforcing steel, anchor bolts; for placing, curing, and installing concrete; for replacing sod and
final clean-up; and for all equipment, labor, tools and incidentals necessary to complete the
foundation.

Camera pole with foundation and detector pole with foundation, measured as prescribed above,
will be paid for at the contract unit price per each, which price shall be full compensation for
furnishing all materials, for excavating, backfilling, replacing sod, and for all constructing,
placing, curing, erecting, installing, connecting and testing; for foundations, poles, pole bases,
conduit inside foundation and to nearest pull box as indicated on the Plans, wiring between
camera and field cabinet, connections to support structures, caps, covers, ground wire, ground
rods, hardware and for all equipment, tools, labor and incidentals necessary to complete the
work, including remote and local control of the camera site complete in place and ready for use.

Structure-mounted equipment pole, measured as prescribed above, will be paid for at the contract
unit price per each, which price shall be full compensation for furnishing all materials, for all
constructing, placing, erecting, installing, connecting and testing, for poles, conduit between
structure attachment location and nearest pull box as indicated on the Plans; wiring between
pole-mounted devices and field cabinet; all structure-mounting hardware indicated on the Plans,
caps, covers, ground wire, ground rods, hardware and for all equipment, tools, labor and
incidentals necessary to complete the work, including remote and local control of the camera site
complete in place and ready for use.

No separate payment will be made for camera and detector pole foundations.
Slip casings, measured as prescribed above, will be paid for at the contract price per linear foot,

which price shall be full compensation for all materials, tools, equipment, labor, and incidentals
necessary to complete to work.
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Payment will be made under:

907-639-A: Traffic Signal Equipment Pole, Type
907-639-B: Traffic Signal Equipment Pole Shaft Extension *
907-639-C: Pole Foundations,  Diameter

907-639-D: Slip Casing,  Diameter

907-639-E: Camera Pole with Foundation,  ’ Pole

907-639-F: Detector Pole with Foundation,  ’ Pole

907-639-G: Traffic Signal Equipment Pole Mast Arm Extension *
907-639-H: ITS Equipment Pole, Structure Mounted,  ’ Pole

* Additional information may be indicated
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- per each
- per each
- per cubic yard
- per linear foot
- per each
- per each
- per each

- per each



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-641-6 CODE: (SP)
| DATE: 04/25/2014
SUBJECT: Signal Radar Detection
Section 907-641, Signal Radar Detection (SRD), is hereby added to and becomes a part of the
2004 Edition of the Mississippi Standard Specifications for Road and Bridge Construction as

follows.

SECTION 907-641--SIGNAL RADAR DETECTION (SRD)

907-641.01--Description. This special provision specifies the minimum requirements for Signal
Radar Detection (SRD) furnished and installed on this project. The work shall consist of
providing all labor, materials, equipment, and incidentals necessary to furnish, install, test, train
and operate the SRD. Stop bar radar detection shall be used for presence detection. Advanced
radar detection shall be used for dilemma zone protection. Signal Radar Detection System
(RDS) shall include both stop bar and advanced detection. The RDS shall operate together as
one system under one software to reduce costs of multiple systems.

| The SRD will provide roadway monitoring capabilities solely via electromagnetic radar signals
through the air. The signals bounce off vehicles in their paths and the signal is returned to the
detector. The returned signals are processed to determine traffic parameters.

The SRD shall utilize a matrix of radar signals for two-dimensional coverage and shall track
vehicles through each type of detection’s specified Area of Coverage (Subsection 907-641.02.2).
The SRD shall report real-time detection of both moving and stopped vehicles.

907-641.02--Materials.

907-641.02.1--Radar Design. The radar detectors (RD) shall operate in the 24.0 to 24.25 GHz
frequency band. Neither stop bar nor advanced RD shall interfere with any known equipment.

907-641.02.2--Area of Coverage.

907-641.02.2.1--Stop Bar Detection. The stop bar RD’s sensor shall track vehicles through a
| field of view that extends out a minimum of 100 feet

The stop bar RD sensor shall be able to detect and report presence in lanes located within the
100-foot arc from the detector.

907-641.02.2.2--Advanced Detection. The advanced RD sensor shall be able to detect and
report vehicle information when mounted within 50 feet of the center of the lanes of interest.
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The advanced RD sensor shall be able to detect and report vehicle information when mounted at
heights above the road surface, as per Manufacturer recommendations

The advanced RD sensor shall be able to detect and report information on the roadway located
with the near boundary at 50 feet from the detector.

The advanced RD sensor shall be able to detect and report information on the roadway with the
far boundary between 600 and 900 feet (for trucks) from the detector.

907-641.02.3--Detection Zones.

907-641.02.3.1--Stop Bar Detection. The stop bar RD sensors shall be able to detect and report
presence for vehicles at the stop bar.

The sensors shall be able to detect and report presence in up to 4 lanes. The number of lanes
used and detection zones shall be set-up and selected from the graphical user interface.

907-641.02.3.2--Advanced Detection. = The advanced RD sensors shall be able to
simultaneously detect and report information from up to 25 vehicles on the roadway when they
are serially sequenced between the near and far boundaries. The number of lanes and detection
zones shall be set-up and selected from the graphical user interface.

The advanced RD sensors shall detect range, speed, and vehicle estimated time of arrival (ETA)
to the stop bar for vehicles or clusters of vehicles moving in the user-selected direction of travel.
The detector shall also detect instantaneous roadway efficiency.

The advanced RD sensors shall provide vehicle call and extend data on up to eight (8) channels
that can connect to contact closure modules compliant with NEMA TS-1, NEMA TS-2, 170, and
2070 controller cabinets.

907-641.02.4--Capabilities. Sensors shall not require roadway modification or placement. The
advanced detection should provide easy integration with the stop bar detection and vice versa
into the same intersection to form one method/system of detection.

The RD sensors shall distinguish and omit wrong way traffic from activating an assigned
detector output.

907-641.02.4.1--Stop Bar Detection. The stop bar RD shall be suitable for mounting on
roadside poles and provide the following:

1)  Presence indication of moving or stopped vehicles in its detection zones, provided by
contact closure to existing controllers.

2) Assign up to four (4) detector outputs per unit and capable of using 2 or 4-channel
interface modules to the detector rack.

3) Maintain a detection accuracy of 95% for each detection zone set-up on the graphical
user interface.
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907-641.02.4.2--Advanced Detection. The advanced RD sensors shall detect range, speed,
vehicle ETA to the stop bar for vehicles or clusters of vehicles moving in the user-selected
direction of travel. The sensor shall also detect instantaneous roadway efficiency.

The advanced RD sensors shall turn on zone output when the range, speed, ETA, and qualified
count or instantaneous roadway efficiency requirements for that zone are satisfied.

The advanced RD sensors shall turn on an alert output when the user defined zone output
combinational logical is satisfied.

The advanced RD sensors shall turn on normal channel output when any of the channel’s alerts
is on and the channel’s delay and extend time constraints are satisfied.

The advanced RD sensors shall support user configurable upper and lower ETA filters for each
zone. The sensors shall support the configuring of ETA filters in increments of 0.1 seconds.

For incoming traffic between 90 and 95 percent of large vehicles within the line-of-sight of the
detectors shall be detected and reported before they arrive between 400 and 700 feet from the
sensor. For incoming traffic, 90 percent of all motor vehicles within the line-of-sight of the
detector shall be detected and reported before they arrive between 400 and 450 feet from the
sensor.

907-641.02.5--Environmental Conditions and Protection. The RD shall maintain accurate
performance in all weather conditions, including rain, freezing rain, snow, wind, dust, fog, and
changes in temperature and light, including direct light on sensor at dawn and dusk. All RD
sensors shall not require cleaning or adjusting in order to maintain performance. Except as stated
otherwise herein, the equipment shall meet all its specified requirements during and after
subjecting to any combination of the following:

1) Ambient temperature range of -40°C to +74°C

2) Relative humidity from 5 to 95%, non-condensing

3) Rain and other precipitation up to 1.0 inch/hour

4) Power surge that meets the EN 61000-4-5 standards shall be included.

907-641.02.6--Mechanical. The RD sensors shall not exceed five pounds (5 Ib) in weight. All
external parts of the RD sensors shall be ultraviolet-resistant, corrosion resistant, and protected
from fungus growth and moisture deterioration.

The enclosure shall be classified “f1” outdoor weatherability in accordance with UL 746C. The
RD sensors shall be classified as watertight according to the NEMA 250 Standard. The
enclosure shall conform to test criteria set forth in the NEMA 250 standard for type 4X
enclosures.

Each of the RD sensors shall be able to withstand a drop of up to five (5) feet without

compromising its functional and structural integrity. The sensor shall not require adjustments to
maintain performance unless roadway geometry changes.
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The RD sensors shall be mounted directly onto a mounting assembly fastened to a pole or other
solid structure. The assembly shall provide the necessary degrees of rotation to ensure proper
installation. The assembly shall be constructed of weather-resistant materials and shall be able
to support a 20-Ib load.

907-641.02.7--Electrical. The RD sensors shall consume less than 10 W and shall operate with
a DC input between 9 VDC and 28 VDC.

Surge Suppression shall be provided to protect the equipment from surges in the RD sensors
power supply and the RS232 or RS 485 communications wiring. Surge suppression shall meet
all manufacturer recommendations.

907-641.02.8--Radar Design. The RD sensors shall be designed with a matrix of radars so as
to provide detection over a large area and to discriminate lanes.

The circuitry shall be void of any manual tuning elements that could lead to human error and
degraded performance over time.

The RD shall not rely on temperature compensation circuitry to maintain transmit frequency
stability.

The bandwidth of the transmit signal of the RD shall not vary by more than 1% under all
specified operating conditions and over the expected life of the RD.

The stop bar RD shall provide at least five (5) RF channels so that multiple units can be mounted
in the same vicinity without causing interference between them.

907-641.02.9--RD Communication Ports. The RD shall have Ethernet, RS-485, or RS-232
ports.

The RD shall support the upload of new firmware into the RD’s non-volatile memory.
The RD shall support user defined or automatic configuration of the com ports.
907-641.02.10--RD Cabling. The RD communication cable shall be provided between the RD

and the cabinet. This length of RD communication cable shall be included in the cost of the RD
and is not called out separately on the plans.

The cable shall have a single continuous run with no splices.
The cable shall be terminated only on the two farthest ends of the cable.

The communication cable shall meet the following specifications:
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Ethernet shall be double shielded, outdoor rated direct burial Ethernet cable with runs not
exceeding 300 feet. If ranges exceed 300 feet, extenders may be used.

The RS-485 conductors shall be a twisted pair and not exceed 2000 ft.

The RS-232 and RS-485 conductors shall have nominal capacitance conductor to conductor of
less than 71 pF/Ft at 1 Khz.

The RS-232 and RS-485 conductors shall have nominal conductor DC resistance of less than
16.5 ohms at 68°F.

The cable shall have a single continuous run with no splices.

The cable shall be terminated only on the two farthest ends of the cable.
907-641.02.11--Electrical Isolation and Surge Protection. All communication and power lines
shall be installed using lightning surge protection which meet or exceed EN 61000-4-5 Class 4
specifications.

907-641.02.12--Configuration. The RD can either have an on screen interactive or automatic
setup. The auto setup shall automatically define traffic lanes, stop bars, and detection zones
without requiring user intervention. The auto-configuration process shall execute on a processor
internal to the RD and not require an external PC or other processor. The auto-configuration
process shall automatically define traffic lanes or detection zones by detecting the relative
position of vehicles with the RD’s field of view.

The RD shall also allow the ability of the user to manually adjust the sensor configuration.

The graphical interface shall operate on Windows Mobile, Windows 2000, Windows XP,
Windows Vista, Windows 7, and Windows 8 in the .NET framework.

The software shall automatically find the baud rate, find the correct serial communication port,
operate over a TCP/IP connection, support dial-up modem connectivity, give the operator the
ability to save/back up the RD configuration to a file or load/restore the RD configuration from a
file, and provide a virtual connection option so that the software can be used without connecting
to an actual sensor.

907-641.02.12.1--Stop Bar Detection. The stop bar RD shall support the configuring of lanes,
stop bars, and detection zones in 1-foot increments.

907-641.02.12.2--Advanced Detection. The advanced RD can either have an on screen
interactive or automatic setup. The auto setup shall have a method for automatically configuring
the sensitivity of detection between 5-foot and 7.5-foot increments.

The advanced RD shall support the configuring of zones in at least 5-foot increments.

The advanced RD shall support user configurable high-speed and low-speed detection filters for
each zone. These speed filters shall be configured in 1 mph increments.
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907-641.03--Construction Requirements. The stop bar and advanced RD sensors shall be
mounted in the configuration set out in the manufacturer’s recommendations on poles as shown
in the plans, using mounting brackets. The brackets shall be attached with approved stainless
steel bands.

The Contractor shall install detector unit on a pole at the manufacturers recommended height
above the road surface so that the masking of vehicles is minimized and that all detection zones
are contained within the specified elevation angle as suggested by the manufacturer.

The SRD sensors mode of operation, detection zones, and other calibration and set up will be
performed using an MS-Windows based software and a Notebook PC.

Unused conductors in the SRD Cable shall be ground or terminated in the cabinet in accordance
with the manufacturer’s recommendations. Terminated conductors shall be individually doubled
back and taped, then loosely bundled and secured.

907-641.03.1--SRD _Test Requirements. The Contractor shall conduct a Project Testing
Program as required below. All costs associated with the Project Testing Program shall be
included in overall contract prices; no separate payment will be made for any testing.

The Contractor is responsible for planning, coordinating, conducting and documenting all
aspects of the Project Testing Program. The Project Engineer and/or the Project Engineer’s
representative are only responsible for attending and observing each test, and reviewing and
approving the Contractor's test results documentation. The Project Engineer and/or the Project
Engineer’s representative reserve the right to attend and observe all tests.

Each test shall fully demonstrate that the equipment being tested is clearly and definitely in full
compliance with all project requirements.

Test procedures shall be submitted and approved for each test as part of the project submittals.
Test procedures shall include every action necessary to fully demonstrate that the equipment
being tested is clearly and definitively in full compliance with all project requirements. Test
procedures shall contain documentation regarding the equipment configurations and
programming.

No testing shall be scheduled until approval of all project submittals and approval of the test
procedures for the given test.

The Contractor shall provide all ancillary equipment and materials as required in the approved
test procedures.

The Contractor shall request in writing the Project Engineer's approval for each test occurrence a
minimum of 14 days prior to the requested test date. Test requests shall include the test to be
performed and the equipment to be tested. The Project Engineer reserves the right to reschedule
test request if needed.
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All tests shall be documented in writing by the Contractor in accordance with the test procedure
and submitted to the Project Engineer within seven (7) days of the test. Any given test session is
considered incomplete until the Project Engineer has approved the documentation for that test
session.

All tests deemed by the Project Engineer to be unsatisfactorily completed shall be repeated by
the Contractor. In the written request for each test occurrence that is a repeat of a previous test,
the Contractor shall summarize the diagnosis and correction of each aspect of the previous test
that was deemed unsatisfactory. The test procedures for a repeated test occurrence shall meet all
the requirements of the original test procedures, including review and approval by the Project
Engineer.

The satisfactory completion of any test shall not relieve the Contractor of responsibility to
provide a completely acceptable and operating system that meets all requirements of this project.

907-641.03.2--Standalone_Acceptance Test (SAT). The Contractor shall perform a complete
SAT on all equipment and materials associated with the field device site, including but not
limited to electrical service, conduit, pull boxes, communication links (fiber, leased copper,
wireless), control cables, poles, etc. An SAT shall be conducted at every field device site.
Where applicable, a SAT shall be conducted for a fully installed and completed connection to the
designated Traffic Management Center (TMC) or central data/video collection site.

The SAT shall demonstrate that all equipment and materials are in full compliance with all
project requirements and fully functional as installed and in final configuration. The SAT shall
also demonstrate full compliance with all operational and performance requirements of the
project. All SATs will include a visual inspection of the cabinet and all construction elements at
the site to ensure they are compliant with the specifications.

907-641.03.3--Warranty. The signal radar detection sensors shall be warranted to be free of
manufacturer defects in materials and workmanship for a period of one year from the date of
Final Acceptance. Equipment covered by the manufacturer’s warranties shall have the
registration of that component placed in MDOT’s name prior to Final Inspection. The
Contractor is responsible for ensuring that the vendors and/or manufacturers supplying the
components and providing the equipment warranties recognize MDOT as the original purchaser
and owner/end user of the component from new. During the warranty period, the supplier shall
repair or replace with new or refurbished material, at no additional cost to the State, any product
containing a warranty defect, provided the product is returned postage-paid by the Department to
the supplier's factory or authorized warranty site. Products repaired or replaced under warranty
by the supplier shall be returned prepaid by the supplier.

During the warranty period, technical support shall be available from the supplier via telephone
within four hours of the time a call is made by the Department, and this support shall be
available from factory certified personnel. During the warranty period, updates and corrections
to control unit software shall be made available to the Department by the supplier at no
additional cost.

907-641.03.4--MDOT Employee Training. The supplier of the Signal Radar Detection Sensors
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shall, at a minimum, provide a 8-hour operations and maintenance training class with suitable
documentation for up to eight (8) persons selected by the Department. The training must include
both classroom style training and hands-on training in the field of the maintenance and
troubleshooting procedures required for the system. The training should also consist of a hands-
on demonstration of all software configuration and functionality where applicable. The
operations and maintenance class shall be scheduled at a mutually acceptable time and location.

907-641.03.5--Maintenance and Technical Support. The supplier shall maintain an adequate
inventory of parts to support maintenance and repair of the Radar Detection Sensors. The
manufacturer of the Signal Radar Detection Sensors must provide, and have a parts support
system capable of providing parts for a period of five (5) years from the date of system
acceptance. Spare parts shall be available for delivery within 30 days of placement of an
acceptable order at the supplier's then current pricing and terms of sale of said spare parts.

The suppliers shall maintain an ongoing program of technical support for the Signal Radar
Detection Sensors. This technical support shall be available via telephone or via personnel sent
to the installation site upon placement of an acceptable order at the supplier's then current pricing
and terms of sale of said technical support services.

907-641.04--Method of Measurement. The Signal Radar Detection Sensors provided,
constructed, and installed as specified in the Plans, will be measured in units per each, which
shall include furnishing, installing, system integration, testing and training (if required) of
complete RD that includes the unit, the RD Cable between the unit and the cabinet, surge
suppressions, communication converters (if required), all conduit, risers and weatherhead
between the RD sensors and the cabinet, interconnection wiring, power supply, connections to
support structures (includes all incidental components, attachment hardware, mounting brackets,
mounting arms, bolts, or any other items to mount the RD as intended), satisfactory completion
of testing and training requirements and all work, equipment and appurtenances as required to
effect the full operation including remote and local control of the RD site complete in place and
ready to use. The price bid shall also include all system documentation including: shop
drawings, operations and maintenance manuals, wiring diagrams, block diagrams and other
material necessary to document the operation of the RD.

Signal RD Cable will be included in the measurement of the Signal Radar Detection Sensors.

The Signal Radar Detection Sensors will be measured for payment on a per each basis once the
unit is installed and becomes fully operational.

The Signal Radar Detection System shall provide detection as specified in the Plans for an entire
signalized intersection. The RDS shall be measured in units of each and the requirements of
system integration, materials, and work shall follow the same guidelines of the RD sensors
written above in this section.

Radar Detection Training will be measured per lump sum.

907-641.05--Basis_of Payment. Signal Radar Detection Sensors and System, measured as
prescribed above, will be paid for at the contract unit price bid per each, which price shall be full
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compensation for furnishing all materials, construction installation, connecting, testing, for all
equipment, tools, labor and incidentals required to complete the work.

Signal Radar Detection Training, measured as prescribed above, will be paid for per lump sum
after the completion of all training.

Payment will be made under:

907-641-A: Signal Stop Bar Radar Detection - per each
907-641-B: Signal Advanced Radar Detection - per each
907-641-C: Signal Radar Detection System - per each
907-641-D: Signal Radar Detection Training - lump sum
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-644-2 CODE: (SP)
DATE: 11/23/2015

SUBJECT: Optical Emergency Vehicle Priority Control System

Section 644, Optical Emergency Vehicle Priority Control System, of the 2004 Edition of the
Mississippi Standard Specifications for Road and Bridge Construction is hereby amended as
follows:

Delete in toto Section 644 beginning on page 521, and substitute the following.

907-644.01--Description. The system shall use optical communication to identify the presence of
designated priority vehicles and cause the traffic signal controller to advance to and/or hold a desired
traffic signal display selected from phases normally available. The system requires no attention of
the vehicle operator other than a simple "emitter on™ switch located in the vehicle which is to remain
"on" until the emergency vehicle reaches its destination. The system shall operate on a first-
come, first-served basis. Additionally, upon receipt of a preemption call, the system shall initiate
beacons indicating a priority call has been received. The system shall initiate a confirming steady
white light to the approach direction from which the vehicle is approaching once the desired
priority display has been received. The beacon and confirming white light shall remain energized
until the preemption call is dropped.

907-644.02--Materials.

907-644.02.1--General.

907-644.02.1.1--System Components. The system shall be comprised of four (4) basic matched
components.

(@) Optical Emitter Assembly

(b) Optical Detector

(c) Optical Detector Cable

(d) Traffic Signal Phase Selection System

The system shall include the following components in accordance with these specifications.

(@ Confirmation Light
(b) Rotating Beacon

907-644.02.1.2--System Requirements. Priority traffic signal phase selection shall be
activated by an optically transmitted signal of fourteen thousand and thirty-five cycles per second
(14.035 MHz) or upon the actuation of a test switch.
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907-644.02.1.3--Adjustable Timing Capability. The system shall provide adjustable timing
capability to insure adequate minimum traffic signal displays and timing when priority control is
active.

907-644.02.1.4--Multiple Optical Detectors Input. The system shall provide for up to three (3)
detectors for each channel to accomplish the following.

(@ Sufficient time to deliver the desired traffic signal display in accordance with the minimum
times required to terminate non-desired traffic signal displays.

(b) Continuous contact between the optical emitter equipped vehicle and the phase selector
unit due to line of sight obstructions.

907-644.02.1.5.--Safety Requirements. Abnormal display sequences such as "Red to Yellow to
Red" will not occur. Transitions from green to red without a minimum three (3) second yellow
change interval will not occur. The system shall cause the traffic signal controller to deliver the
desired traffic signal display even if the optical energy signals are interrupted before the desired display
is obtained. The system shall allow the traffic signal controller to resume normal timing operation after
the desired signal display is obtained and optical signals cease.

907-644.02.2--Optical Detector.

907-644.02.2.1--General. The optical detector shall be a light-weight, weather proof device capable of
sensing and transforming pulsed optical energy into electrical signals for use by the traffic signal
phase selection equipment.

907-644.02.2.2--Functional Requirements. The optical detector unit shall perform the following
functions and meet the requirements listed below.

(@  The unit shall be high-impact polycarbonate construction with stainless steel and/or brass
hardware. The unit shall be designed for easy mounting at or near an intersection on mast
arm, pedestal, pole, or intersection span wire.

(b)  The unit shall accept optical signals from one (2) direction and provide a single electrical
output signal. The unit shall include a design feature to allow aiming of the two optical
sensing inputs for hills, skewed approaches or slight curves.

(¢)  The unit shall have built-in terminal strip to simplify wiring connections. The unit shall
receive power from the traffic signal phase selector equipment and have internal voltage
regulation to be operational from 16 to 40 volts AC.

(d) The unit shall be responsive to the optical emitter at a distance of 1,800 feet. The unit shall
deliver the necessary electrical signal to the traffic signal phase selector equipment via up
to 1,000 feet of optical detector cable.

(e) The unit shall employ replacement circuit board assembly and photocells to facilitate
repair.

907-644.02.3--Optical Detector Cable. The optical detector cable shall meet the requirements
listed below.

(@) The cable shall guarantee delivery of the necessary quality signal from the optical detector to
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the traffic signal phase selector equipment over non-spliced distance of 1,000 feet. The
cable shall guarantee sufficient power to the optical detector over a non-spliced distance of
1,000 feet.

(b) The cable shall be of durable construction for installation by direct burial, in conduit or

(c)

mast arm, or exposed overhead supported by messenger wire. The weight of the cable
shall have a minimum insulation rating of 600 volts and a temperature rating of 80°C.
The cable shall have three (3) conductors of AWG 20 stranded, individually tinned
copper color coded as follows.

1. Orange for delivery of optical detector power (+)
2. Blue for optical detector power return (-)
3. Yellow for optical detector signal

The conductors will be shielded with aluminized polyester and have an AWG #20 stranded and
individually tinned drain wire to provide signal integrity and transient protection. The shield wrapping
shall have 20% overlap to ensure integrity following conduit and mast arm pulls.

907-644.02.4--Traffic Signal Phase Selection Equipment.

907-644.02.4.1--General. The priority control system shall be capable of interfacing with electro-

mechanical controllers and solid state controllers with or without internal priority control
capability.

907-644.02.4.2--Phase Selector For Solid-State Controllers. The phase selector for solid-state

controllers shall meet the following.

(@)
(b)
(©)
(d)
(e)

(f)

(@)
(h)

Be a solid-state modular, microprocessor controlled, 2-channel, 4-phase, high priority

electronic device expandable to 4-channel, 8-phase, dual-ring control.

Contain the optical recognition, traffic signal sensing and output circuitry to direct the

controller towards the desired intersection signal displays utilizing existing controller

inputs.

Have crystal controlled optical recognition and timing circuits.

Continuously monitor all Green, Walk and Pedestrian Clearance displays for smooth

transition from controller to phase selector interval timing.

Have the following user settable timing available for all monitored displays.

1. Green(s) - Zero (0) to nine (9) seconds in one (1) second increments.

2. Walk(s) - Zero (0) to nine (9) seconds in one (1) second increments.

3. Ped. Clear - Zero (0) to nine (9) seconds in one (1) second increments.

4. "X2 Green" timing switch to double green timing and increments. 5. "X2 Ped."
timing switch to double ranges and increments.

Have the following user settable switches:

1. "Ring Assignment" to match unit to controller configuration.

2. "Desired Green(s)" for each channel to select from available controller phases.

3. "Recall green(s)" to select from available controller phases upon priority call
dropout.

Have capability for up to three (3) optical detector inputs per channel.

Have recessed range controls of three per channel to adjust optical detector sensitivity.
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Have solid-state LED indicators for "Power-On", "Fault”, "Advance", "Recall" active,
and "Call" for each available channel which will flash during optical call validation and
be steady-on during valid call registration and test switch operation.

Have "Test" switches to verify all Call and Recall functions.

Have capability to be disabled during flash or preempt.

Have opto-isolation on all controller interfacing outputs.

Monitor the 115-volt AC signals as delivered to the traffic displays.

Have opto-isolation on all signal display monitor inputs.

Be capable of disabling local coordinators during priority calls.

Be capable of informing master controllers or computers that priority calls are being
serviced.

Have opto-isolation auxiliary outputs with relay drive capability which will be active
during the following conditions:

1. "Unit Active" - a Call or Recall activity is in progress.

2. "Channel Active" - one (1) per available channel.

3. "Call Satisfied" - the desired green(s) for the active channel is/are present.

4. "Walk Active" - the unit is active and a Walk is being displayed.

5. "Ped. Clear Active" - the unit is active and a Flashing Don't Walk is being displayed.

(r) Be intended for interfacing with controllers with nominal 24-volt I/O logic levels and have

the following capabilities:

1. "Vehicle Calls" - always logic common.

2. "Vehicle Skips" - always logic common.

3. "Ped Skips - always logic common.

4. "Delayed Force-off" - logic common of +24 volts.
5. "Stop Time" - logic common or +24 volts.

6. "Advance" - logic common or +24 volts.

(s) Have automatic thermo-resettable optical detector power protection.
() Contain controller manipulation parameters within the unit to allow customization via

switch selections and minor wiring variations.

(u) Properly identify a high priority demand with one high priority emitter and any combination

of up to nine low and high priority emitter signals being received simultaneously and
asynchronously on any channel.

907-644.02.5—Confirmation Light. This indication is intended for use at traffic signal

installations that employ Emergency Vehicle Preemption (EVP) systems which utilize
confirmation lights to notify the emergency vehicle operators that the designated preemption
display is active and from which approach direction the call activating the display was received.
The indication shall be an incandescent, Tungsten-Halogen or light emitting diode (LED) lamp.
The confirmation light lamp shall be rated for outdoor use and shall have the illumination
equivalent of a 95W incandescent lamp.

907-644.02.5.1—-Confirmation Light Lamp Holder. The Confirmation Light Lamp Holder shall

meet the following.

(@)
()

Be precision die-cast aluminum with heat sinks and ribbing to maximize heat dissipation.
Be a medium base lampholder that accepts PAR38 lamps up to 250W incandescent or
Tungsten-Halogen, and will also accept (LED) style lamps.
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(¢c) Have a premium porcelain socket with double reinforced screw shell and spring loaded
center contact.

(d) Be suitable for wet locations.

(e) Have a gasket that consists of a thick silicone rubber seal backed up by a durable heat barrier
and anchored in place with a metal lock ring to ensure unit stays weather tight in any position,
above or below horizontal.

()  Have a nominal 1/2 inch NPT threaded adjustable arm, locknut preinstalled, and prelubed to
facilitate mounting.

(g) Have cast-in quadrants with serrated teeth to lock unit in place once aimed.

(h) Have extra-long wire pigtails for easy splicing.

(i)  Shall be UL Listed.

907-644.02.5.2--Confirmation Light Mounting. The Confirmation Light may be mounted as an
assembly with the appropriate Optical Detector, utilizing conventional conduit and fittings in
accordance with Section 722, Materials for Traffic Signal Installation, of the 2004 Edition of the
Mississippi Standard Specifications for Road and Bridge Construction. When Mast Arm mounted,
all wiring shall be routed internally to the mounting assembly.

907-644.02.6--Rotating Beacon. The Rotating Beacon indication is intended for use in traffic
signal systems that employ Emergency Vehicle Preemption (EVP) systems that utilize Rotating
Beacons to notify the emergency vehicle operators that a preemption call has been received.

907-644.02.6.1--General Construction. The Rotating Beacon shall be constructed with a non-
corroding polycarbonate base with combination mount with a flat base and 1-inch pipe mounting.
The lens shall have an elliptical dome shape and shall provide a high light transmission and light
output. The outer surface shall be smooth to minimize the accumulation of dust and dirt. A gasket
seal shall be provided between the dome lens and the base. The Rotating Beacon Assembly shall
be nominally six and one-half inches (6%2”) tall and five and one-half inches (5%") wide at its
maximum width. The Rotating Beacon shall have a single light source and shall provide the
rotating effect by a rotating refractor within the assembly. The dome lens shall be BLUE in color.

907-644.02.6.2--Rotating Beacon Mounting. The Rotating Beacon shall be mounted at locations
and at heights above the pole bases as shown on the plans. The Rotating Beacon shall be mounted
in a vertical position, employing a single traffic signal bracket in accordance with Section 722,
Materials for Traffic Signal Installation, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction on the bottom of the Rotating Beacon. When
mounted on a steel pole with internal wiring, all wiring shall be internal to the bracket and the pole.

907-644.02.7--Reliability.

907-644.02.7.1--General. All equipment supplied as part of the emergency vehicle priority
control system intended for use in the controller cabinet shall meet the electrical and environmental
specifications spelled out in the NEMA standards publication TSI-1983 Part 2.

904-644.02.7.2--Environmental_Conditions. All equipment supplied as part of the emergency
vehicle priority control system intended for use in or on emergency vehicles shall operate properly
under any combination of the following environmental conditions.
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(@) Temperature Range: -30°F to +165°F
(b) Relative Humidity: 0 to 95%

907-644.02.8--Documentation. After an award, the manufacturer or authorized representative
shall be responsible for system documentation including the following.

(@ Acquiring all relevant controller information.

(b) Determine the number of vehicles phase, greens.

(c) Determine the desired greens for priority approaches.

(d) Determine ring configuration of controller.

(e) Establish pedestrian requirements.

(F) Establish minimum green times for non-priority phases.

(g) Establish the manipulation method of each controller type.

(h) Supply interface information to installer.

(i) Assist in system checkout prior to acceptance by:

verifying proper installation per recommended interfaces.

verifying that optical ranges are properly set.

verifying that phase selector timings or controller software timings™ are properly set.

System checkout requirements when using the plug-in version of phase selector shall

include verification that when two plug-in units are used, the controller shall recognize

high priority over low priority and first-come, first-served. All possible conditions of

priority control shall be considered. This may require software and/or hardware changes

in the traffic controller. Software programming of these controllers is the responsibility

of the purchasing/using agency.

(1) Instruct emergency vehicle operators or their representatives in the operation of the
system.

(k) Instruct maintenance personnel in routine maintenance of the system.

*x & o o

907-644.02.9--Warranty.

907-644.02.9.1--General. Manufacturer shall warrant that, provided the priority control system
has been properly installed, operated and maintained, component parts of a matched component system
that prove to be defective in workmanship and/or material during the first ten (10) years from date of
shipment from manufacturer shall be covered in a documented system protection plan. The protection
plan shall warrant that component parts of a matched component system that prove to be defective in
workmanship and/or material during the first (5) years from date of shipment from manufacturer will be
repaired at no charge and that extended coverage with a fixed repair deductible applies for an
additional five (5) years. In total, the warranty coverage shall assure ten (10) year operational
reliability and interface compatibility with future components designed for the system.

907-644.02.9.2--Certification. The manufacturer of the priority control system shall certify that all
component products are designed, manufactured and tested as a system of matched components and will
meet or exceed the requirements of this specification.

907-644.02.9.3--Annual Inspections. The manufacturer shall be required to send a representative to
inspect each installation annually to test the system to insure it is in working order, and to document
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the test in a letter to the MDOT Traffic Engineering Division.

907-644.03--Construction Requirements. The emergency vehicle priority control system will be
installed as part of the traffic signal system which it controls by the Prime Contractor and/or
electrical sub-contractor. All installation requirements of the equipment manufacturer shall be
followed unless otherwise directed by the Engineer. The completed installation shall present a near and
positive appearance and will not in any way interfere with the proper operation of the traffic signal
system installation of which it is a part. The system manufacturer will provide all of the necessary
system documentation as required to the installer and to the traffic signal equipment manufacturer
so that installation of this system can be coordinated. All normal requirements for the installation of
traffic signal controllers, and related equipment as outlined elsewhere in the specifications will
be observed during the installation of this system.

907-644.04--Method of Measurement. Optical Detector, Phase Selector of the type specified,
Confirmations Light, and Rotating Beacon will be measured per each. Optical Detector Cable will
be measured by the linear foot. Measurement shall be computed horizontally along the conduit,
messenger cable or mast arm which the cable is placed, from center to center of the several
installations comprising the circuits. No extra length will be allowed for vertical measure of any
kind; or for sag in aerial supported cable. The terminals for the measurements of lengths will be
considered specifically as the center of the pull boxes, poles, optical detectors or controllers.

907-644.05--Basis_of Payment. Optical Detector, Optical Detector Cable, Phase Selector,
Confirmations Light, and Rotating Beacon, measured as prescribed above, will be paid for at the
contract unit price per each or linear foot, which price shall be full compensation for furnishing,
installing, connection and testing all materials; for pulling through conduit, mast arms and poles for
attaching to messenger cable; for final cleanup; and for all labor, equipment, tools and incidentals
necessary to complete the work.

Payment will be made under:

907-644-A: Optical Detector - per each
907-644-B: Optical Detector Cable - per linear foot
907-644-C: Phase Selector, _ Channel(s) - per each
907-644-D: Confirmation Light - per each
907-644-E: Rotating Beacon - per each
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-645-5 CODE (SP)
DATE: 07/14/2016
SUBJECT: Flashing Assembly
Section 645, Flasher Assembly, of the 2004 Edition of the Mississippi Standard Specifications

for Road and Bridge Construction as amended by this special provision is applicable to Be
Prepared to Stop When Flashing and Advance Warning Flashing Assemblies Only.

907-645.01--Description. This work consists of furnishing all components and materials
required to assemble a Be Prepared to Stop When Flashing or an Advance Warning Flashing
sign assembly in accordance to these specifications and the details shown on the plans.

907-645.02--Materials. Materials for the assembly shall meet the following requirements:

Traffic Signs and SigN POStS.........ccceceviveve i 721
PUIT BOXES ...t 722.06
Traffic Signal Heads ..........ccccoovvievveieciec e 722.14

Functional Capabilities. The two flashers on the sign assembly shall alternate on and off when
receiving a signal from the traffic controller.

907-645.04--Method of Measurement. The Be Prepared to Stop When Flashing and Advance
Warning Flashing Assemblies will be measured as a unit quantity per each type system
installation. Measurement shall include the sign(s), the post, the post base and foundation, the
flashing beacons, pullbox(es), sign supports, solid state flasher unit(s), flasher panel, applicable
conduit on the post itself and stubbed out of the foundation, and all necessary wiring in the
included conduit.

907-645.05--Basis of Payment. The Be Prepared to Stop When Flashing and Advance Warning
Flashing Assemblies, measured as prescribed above, will be paid at the contract unit price per
each, which shall be full compensation for furnishing materials; for installing and final clean-up;
and for all equipment, labor, tools and incidentals necessary to complete the work. Programming
of the traffic controller and cabinet shall not be a part of this pay item and is covered under pay
item 642 or 907-642. Conduit and wiring necessary for communication from the traffic
controller to the assembly shall be paid for separately under pay items as called out in the plans.

Payment will be made under:

907-645-B: _ Description * Flashing Assembly - per each

* Description will be shown as “Be Prepared to Stop When” or “Advance Warning”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-699-5 CODE: (SP)
DATE: 12/17/2013
SUBJECT: Construction Stakes

Section 699, Construction Stakes, of the 2004 Edition of the Mississippi Standard Specifications
for Road and Bridge Construction is hereby deleted and replaced as follows.

SECTION 907-699 - CONSTRUCTION STAKES

907-699.01--Description. This work consists of performing all calculations and other work
necessary to establish and/or verify all horizontal and vertical control data; and furnishing,
placing and maintaining roadway construction stakes or bridge construction stakes, or both,
necessary for the proper prosecution of all features and items of the work under contract. This
shall include, but not be limited to, grades and drainage structure locations, lengths, elevations
and skews. When the contract includes a pay item for roadway construction stakes as provided
herein, any references in other sections of the Standard Specifications to establishment of control
points or construction staking "by the Department™ shall be construed to mean "by the
Contractor".

This work may be performed utilizing Automated Machine Guidance technologies and systems
in accordance with the standard specifications and contract documents. Automated Machine
Guidance (AMG) is defined as the utilization of positioning technologies such as Global
Positioning Systems (GPS), Robotic Total Stations, lasers, and sonic systems to automatically
guide and adjust construction equipment according to the intended design requirements. Global
Positioning Systems (GPS) shall NOT be used for determining any points above the subgrade
line. The Contractor may use any type of AMG system(s) that result in compliance with the
contract documents and applicable Standard Specifications.

Automated Machine Guidance (AMG) is not a mandatory requirement. Automated Machine
Guidance (AMG), conventional staking, or a combination of both may be used at the
Contractor’s option for staking on this project.

907-699.02--Materials. The Contractor shall furnish all personnel, materials, equipment and
devices necessary for determining, establishing, setting, checking and maintaining points, lines,
grades and layout of the work. All surveying equipment shall be properly adjusted and suited for
performing the work required. Traffic control necessary for the proper execution of the work
shall be furnished by the Contractor without separate measurement for payment. Stakes shall be
of sufficient length, thickness and quality to serve the purpose for which they are being used.

All equipment required to accomplish automated machine guidance shall be provided by the
Contractor. The Contractor may use any type of AMG equipment that achieves compliance with
the contract documents and applicable Standard Specifications.
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The Contractor shall provide the Department with an acceptable portable grade-verification
device (Rover) to be used by the Department during the duration of the contract. On large
projects with high production rates, the Contractor may have to provide more than one device.
At the end of the contract, the device will be returned to the Contractor. This device shall have
the same capabilities as the unit used by the Contractor.

907-699.03--Construction Requirements.

907-699.03.1--General. The Department will establish, one time only, secondary control points
with elevations at distances not to exceed 1500 feet or that minimum distance necessary to
maintain inter-visibility. For bridge work, the Engineer's field control will consist of a stationed
baseline reference point near each end of the bridge(s) and one accessible bench mark near each
bridge site. For the purpose of determining responsibility for construction stakes, lines and
grades, a box bridge will not be considered as a bridge. The Contractor shall verify the accuracy
of the control points before proceeding with the layout for construction.

When errors are discovered and control points do not agree with the plans, the Contractor shall
promptly notify the Engineer in writing, and explain the problem in detail. The Engineer will
advise the Contractor within five (5) working days of any corrective actions which may be
deemed necessary.

The Contractor will be responsible for verifying and modifying, as necessary to best fit existing
field conditions, lengths, locations, elevations and skew angles of all drainage structures shown
on the construction plans. All junction box and inlet locations and heights shall also be verified
and modified as necessary to fit existing field conditions. Modifications to the plans shall not be
made without the consent of the Project Engineer. The Contractor will not be responsible for
determining the size of drainage structures, but should immediately report any suspected error to
the Engineer. Heights of fill over drainage structures shall be checked to verify class of pipe,
bedding and the appropriate standard and/or modified standard drawing(s) required in the
construction with any differences from the plans being reported to the Engineer.

The Contractor shall perform work necessary to verify alignment and plan grades on all roadway
intersections and tie-ins. Any discrepancies in grades, alignment, location and or dimension
detected by the Contractor shall immediately be brought to the attention of the Project Engineer.

The Contractor shall employ sufficient qualified personnel experienced in highway surveying
and layout to complete the work accurately. The Contractor shall also determine and provide all
additional grade controls and staking operations necessary to secure a correct layout and
construction of the work. All minor variations in layout and grades required to meet field
conditions shall be resolved with the Engineer and shall not be considered justification for
adjusting contract price or time.

Examples of minor variations in layout and grades are:

(@) Adjustment of drainage or other structure length, alignment, and flow line elevation.
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(b) The adjustment of grades and alignment at roadway intersections, cross-overs, railroad
crossings, interchanges, existing bridges and roadways.

(c) Adjustment of curve data.

The Contractor will be responsible for calculating and laying out all additional lines, grades,
elevations and dimensions necessary to construct the work required in the plans. All grades and
other layout data computed by the Contractor shall be recorded and a copy of this data shall be
furnished, with sufficient time for checking, to the Engineer before field work is started. The
originals of all data shall be furnished to the Engineer on or before final inspection for the
Department's permanent file. The Contractor shall also furnish personnel to assist the Engineer
in taking tolerance verification checks or other notes to determine whether specified tolerances
are met. Any inspection or checking of the Contractor's layout by the Engineer and the approval
of all or any part of it will not relieve the Contractor of the responsibility to secure proper
dimensions, grades, and elevations of the several parts of the work.

Prior to beginning construction on any structure which is referenced to an existing structure or
topographical feature, the Contractor shall check the pertinent location and grades of the existing
structures or topographical features to determine whether the location and grade shown on the
plans are correct.

The Contractor shall stake centerline control at each station, BOP, EOP, PC, PT, SC, CS, TS,
ST, and equations just before field cross sectioning by the Department for both original and final
Cross sections.

The Contractor shall furnish "as built” finish centerline elevations to the Project Engineer prior to
final inspection of the project.

The Contractor shall set stakes and/or flags on the right-of-way line at each station and right-of-
way break or as directed by the Engineer before clearing operations are started on any section of
roadway.

Regardless of the method used, the Contractor shall meet the surface tolerances addressed in
Section 321.

The Contractor shall exercise care in the preservation of stakes and bench marks and shall reset
them when they are damaged, lost, displaced or removed. The Contractor shall use competent
personnel and suitable equipment for the layout work required and shall provide that it be
performed under the supervision of, or directed by, a Registered Professional Engineer or
Registered Land Surveyor who is duly registered and entitled to practice as a Professional
Engineer or Professional Land Surveyor in the State of Mississippi. The duties performed by
said Registrant shall conform to the definitions under the “practice of engineering” and practice
of “land surveying” in Mississippi Law and the latest edition of the MDOT Survey Manual. The
MDOT Survey Manual can be obtained online at the following address.

http://sp.mdot.ms.gov/RoadwayDesign/Pages/MDOT-Survey-Manual.aspx
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The Contractor shall not engage the services of any person in the employ of the Department for
the performance of any of the work covered by this Section or any person who has been
employed by the Department within the past six months except those who have legitimately
retired from service with the Department during this period.

All cross sections, measurements, and tickets required for determining pay quantities will be the
responsibility of the Department.

The Department reserves the right to check for accuracy any or all of the Contractor's layout
work and shall be assisted by the Contractor's personnel in such checking. When errors or
discrepancies are found, the Contractor will take measures necessary to correct, at no expense to
the State, any construction that has been performed using the improper layout. Any inspection,
checking and approval thereof by the Engineer of work for which the Contractor is responsible
will not relieve the Contractor of responsibility to secure correct dimensions, grades, elevations,
alignments and locations of the work for satisfactory completion of the project and as a condition
for final acceptance by the Department.

907-699.03.2--Conventional Staking. In addition to the requirements set forth in Subsection
907-699.03.1, the following shall be required when using the conventional staking method.

On grading projects, the Contractor shall set slope stakes at each station and at the beginning and
end of spirals and curves. Closer intervals will be required for sharp changes in grades or
alignment, widening and certain other geometric details.

The Contractor shall set subgrade blue tops on centerline, break points and at the left and right
subgrade shoulder lines at intervals of not more than 100 feet on tangents and intervals of not
more than 50 feet in curves. Closer intervals will be required for sharp changes in grades or
alignment, widening, or super elevation.

The Contractor shall furnish personnel to assist the Engineer in taking stringline and other notes
to determine whether specified tolerances are met.

On paving contracts, the Contractor shall set subgrade, base and paving blue tops. The base and
pavement grade stakes shall be set on intervals in accordance with the applicable requirements of
Sections 321, 403 and 501.

907-699.03.3--Automated Machine Guidance. In addition to the requirements set forth in
Subsection 907-699.03.1, the following shall be required when using the automated machine
grading method.

907-699.03.3.1--Automated Machine Guidance Work Plan. The Contractor shall submit a
comprehensive written Automated Machine Guidance Work Plan to the Engineer for review at
least 30 days prior to use. The Project Engineer will have to concur with the Plan prior to the
Contractor performing any AMG work. The submittal of an AMG Work Plan shall be an
indication of the Contractor's intention to utilize AMG instead of conventional methods on the
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project areas and elements stated in the Work Plan. The Engineer shall review the Automated
Machine Guidance Work Plan to ensure that the requirements of this special provision are
addressed. The Contractor shall assume total responsibility for the performance of the system
utilized in the Work Plan. Any update or alteration of the Automated Machine Guidance Work
Plan in the course of the work shall be approved and submitted to MDOT for determination of
conformance with requirements of this special provision.

The Automated Machine Guidance Work Plan shall describe how the automated machine
guidance technology will be integrated into other technologies employed on the project. This
shall include, but not limited to, the following:

1. A description of the manufacturer, model, and software version of the AMG equipment.

2. Information on the Contractor's experience in the use of Automated Machine Guidance
system (or Related Technologies) to be used on the project, including formal training and
field experience of project staff.

3. A single onsite staff person as the primary contact, and up to one alternate contact person
for Automated Machine Guidance technology issues.

4. A definition of the project boundaries and scope of work to be accomplished with the AMG
system.

5. A description of how the project proposed secondary control(s) is to be established. It shall
also include a list and map detailing control points enveloping the site.

6. A description of site calibration procedures including, but not limited to, equipment
calibration and the frequency of calibration as well as how the equipment calibration and
information will be documented to MDOT and the Project Engineer. The documentation
shall contain a complete record of when and where the tests were performed and the status
of each equipment item tested within or out of the ranges of required tolerances.

7. A description of the Contractor's quality control procedures for checking mechanical
calibration and maintenance of equipment. It shall also include the frequency and type of
checks to be performed.

8. A description of the method and frequency of field verification checks and the submission
schedule of results to the Project Engineer.

9. A description of the Contractor's contingency plan in the event of failure/outage of the
AMG system.

10. A schedule of Digital Terrain Models (DTM) intended for use on the project. This shall be
submitted to the Engineer for review, feedback, and communication.

907-699.03.3.2--State’s Responsibilities. The District Surveyor will set the primary horizontal
and vertical control points in the field for the project as per latest edition of the MDOT Survey
Manual. The control points shall be in Mississippi State Plane coordinate system.

MDOT will provide an electronic alignment file and primary control file for the project. This
file will be based on the appropriate Mississippi State Plane Coordinate Zone either West or
East. These files will be created with the computer software applications MicroStation (CADD
software) and GEOPAK (civil engineering software). The data files will be provided in the
native formats. The Contractor shall perform necessary conversion of the files for their selected
grade control equipment, field verify the data for accuracy, and immediately report any errors to

316



-6- S. P. No. 907-699-5 -- Cont’d.

MDOT.

MDOT will provide design data, if available, in an electronic format to the Contractor. These
files will be created with the computer software applications MicroStation (CADD software) and
GEOPAK (civil engineering software). The data files will be provided in the native formats as
specified in the Data Format section of this specification. No guarantee is made to the data
accuracy or completeness, or that the data systems used by MDOT will be directly compatible
with the systems used by the Contractor. Information shown on the paper plans marked with the
seal (official plans as advertised) shall govern.

The Engineer will perform spot checks as necessary of the Contractor's machine control grading
results, surveying calculations, records, field procedures, and actual staking. If the Engineer
determines that the work is not being performed in accordance with the Specifications, the
Engineer shall order the Contractor to re-construct the work to the requirements of the contract
documents at no additional cost to the Department.

907-699.03.3.3--Contractor’s Responsibilities. The Contractor shall provide formal training,
as requested, on the use of the Automated Machine Guidance Equipment, including Rover, and
the Contractor's systems to MDOT project personnel prior to the start of construction activities
utilizing AMG. This training is for providing MDOT project personnel with an understanding of
the equipment, software, and electronic data being used by the Contractor.

The Contractor shall use the alignment and control data provided by MDOT.

The Contractor shall bear all costs, including but not limited to the cost of actual reconstruction
work that may be incurred due to errors in application of Automated Machine Guidance
techniques or manipulation of MDOT design data in Digital Terrain Models (DTM). The
Contractor shall also bear all costs associated with any graphical grading outside the model /
typical section, such as tying to existing grades at the beginning or end of a project.

The Contractor shall be responsible for converting the information on the plans and/or electronic
data file provided by MDOT into a format compatible with the Contractor's AMG system.

The Contractor shall establish secondary control points at locations along the length of the
project and outside the project limits and/or where work is performed beyond the project limits
as required by the Automated Machine Guidance system utilized. The Contractor shall establish
this secondary control using survey procedures as outlined in the latest edition of the MDOT
Survey Manual. A copy of all new control point information shall be provided to the Engineer
prior to construction activities. The Contractor shall be responsible for all errors resulting from
their efforts and shall correct deficiencies to the satisfaction of the Engineer and at no additional
cost to the State.

The Contractor shall preserve all reference points and monuments that are established by the
District Surveyor outside the construction limits. If the Contractor fails to preserve these items,
they shall be re-established by the Contractor to their original quality at no additional cost to the
State.
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The Contractor shall set grade stakes at the top of the finished sub-grade and base course at all
hinge points on the typical sections at 1000-foot maximum intervals on mainline, critical points
such as, but not limited to, PC's, PT's, beginning and ending super elevation transition sections,
middle of the curve, and at least two locations on each of the side roads and ramps, and at the
beginning and end of each cross slope transition where Automated Machine Guidance is used.
These grade stakes shall be established using conventional survey methods for use by the
Engineer to check the accuracy of the construction.

On grading projects, the Contractor shall set slope stakes and centerline stationing every 500 feet
and at the beginning and end of spirals and curves. Closer intervals will be required for sharp
changes in grades or alignment, widening and certain other geometric details.

The staking requirements for pavement grade stakes addressed in Sections 403 and 501will not
apply. The Contractor shall furnish an acceptable portable grade-verification device(s) (Rover)
to verify grade tolerances.

The Contractor will be required to set 20 grade points (hubs) per mile at locations determined by
the Engineer for field verification. If tolerances are not met, additional grade points may be
required by the Engineer.

The Contractor shall furnish personnel to assist the Engineer in taking tolerance verification
checks as necessary to determine whether specified tolerances are met.

The Contractor shall meet the same accuracy requirements as detailed in the Mississippi
Standard Specifications for Road and Bridge Construction.

The Contractor shall be responsible for implementing the AMG system using the Mississippi
State Plane Coordinate System. No localization methods will be accepted.

907-699.03.3.4--Data_Format. It is the Contractor's responsibility to produce the Digital
Terrain Model(s) and/or 3D line work needed for Automated Machine Guidance. MDOT does
not produce this data in its design process. MDOT does provide CADD files created in the
design process to the Contractor. The CADD files provided by MDOT are provided in the native
software application formats in which they are created with no conversions, and their use in
developing 3D data for machine guidance is at the discretion of the Contractor. The CADD files
that may be available are listed below. Cross-Sections are one of the items provided but are not
necessarily created at critical design locations. Therefore their use in Digital Terrain Models
(DTM) for AMG is limited.

Project Control - Microstation DGN file and ASCII file

Existing Topographic Data - Microstation DGN file(s)

Preliminary Surveyed Ground Surface - GeoPak TIN, if available

Horizontal and Vertical alignment information - GeoPak GPK file and/or Microstation
DGN file(s)

5. 2D Design line work (edge of pavement, shoulder, etc.) - Microstation DGN file(s)

N
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Cross sections - Microstation DGN file(s), GeoPak format
Superelevation - Microstation DGN file(s), GeoPak format
Form Grades - Microstation DGN file(s)

Design Drainage - Microstation DGN file(s)

©w~No

It is expressly understood and agreed that MDOT assumes no responsibility in respect to the
sufficiency or accuracy of these CADD files. These files are provided for convenience only and
the contract plans are the legal document for constructing the project.

907-699.04--Method of Measurement. Construction stakes will be measured as a lump sum
quantity. When Pay Item No. 907-699-A, Roadway Construction Stakes, is provided in the
contract, measurement shall include the staking of all bridges, including detour bridges, which
are a part of the contract.

907-699.04.1--Roadway Construction Stakes. Roadway Construction Stakes will be measured
for payment in accordance with the following schedule:

(@) When one percent of the original contract amount is earned from all direct pay items, 10
percent of the amount bid for Roadway Construction Stakes will be paid.

(b) When five percent of the original contract amount is earned from all direct pay items, 25
percent of the amount bid for Roadway Construction Stakes will be paid.

(c) When 20 percent of the original contract amount is earned from all direct pay items, 50
percent of the amount bid for Roadway Construction Stakes will be paid.

(d) After the Contractor has earned 50 percent of the original value of all direct pay items,
the amount paid will be based on the contract percent complete.

907-699.04.2--Bridge Construction Stakes. Bridge Construction Stakes will be measured for
payment in accordance with the following schedule:

(@) When one percent of the original contract value of all bridge items is earned, 10 percent
of the amount bid for Bridge Construction Stakes will be paid.

(b) When five percent of the original contract value of all bridge items is earned, 25 percent
of the amount bid for Bridge Construction Stakes will be paid.

(c) When 20 percent of the original contract value of all bridge items is earned, 50 percent of
the amount bid for Bridge Construction Stakes will be paid.

(d) After the Contractor has earned 50 percent of original contract value of all bridge items,
the amount paid will be based on the percentage of work completed on all bridge items.

907-699.05--Basis of Payment. Construction stakes, measured as prescribed above, will be paid
for at the contract lump sum price, which shall be full compensation for completing the work.

Payment will be made under:
907-699-A: Roadway Construction Stakes - lump sum

907-699-B: Bridge Construction Stakes - lump sum
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-701-5
DATE: 09/17/2014

SUBJECT: Hydraulic Cement

In the last paragraph of Subsection 907-701.04.1.1 on page 3, change “AASHTO Designation: M
240, Table 3” to “AASHTO Designation: M 240, Table 4”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-701-5 CODE: (SP)
| DATE: 08/20/2014
SUBJECT: Hydraulic Cement

Section 701, Hydraulic Cement, of the 2004 Edition of the Mississippi Standard Specifications
for Road and Bridge Construction is hereby amended as follows:

Delete Subsection 701.01 on pages 595 & 596, and substitute the following:

907-701.01--General. The following requirements shall be applicable to hydraulic cement:

Only hydraulic cements conforming to Section 701 shall be used. Hydraulic cements shall not
be listed or designated as meeting more than one AASHTO or Department type.

Different brands of hydraulic cement, or the same brand of hydraulic cement from different
mills, shall not be mixed or used alternately in any one class of construction or structure, without
written permission from the Engineer; except that this requirement will not be applicable to
hydraulic cement treatment of design soils, or bases.

The Contractor shall provide suitable means for storing and protecting the hydraulic cement
against dampness. Hydraulic cement, which for any reason, has become partially set or which
contains lumps of caked hydraulic cement will be rejected. Hydraulic cement salvaged from
discarded or used bags shall not be used.

The temperature of bulk hydraulic cement shall not be greater than 165°F at the time of
incorporation in the mix.

Acceptance of hydraulic cement will be based on the certification program as described in the
Department’s Materials Division Inspection, Testing, and Certification Manual and job control
sampling and testing as established by Department SOP.

Retests of hydraulic cement may be made for soundness and expansion within 28 days of test
failure and, if the hydraulic cement passes, it may be accepted. Hydraulic cement shall not be
rejected due to failure to meet the fineness requirements if upon retests after drying at 212°F for
one hour, it meets such requirements.

Delete Subsection 701.02 on page 596, and substitute the following:

907-701.02--Portland Cement.

907-701.02.1--General.
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907-701.02.1.1--Types of Portland Cement. Portland cement (cement) shall be either Type I or

| Type II conforming to AASHTO Designation: M85. Type III cement conforming to AASHTO
Designation: M85 or Type III (MS), as defined by the description below Table 1, may be used
for the production of precast or precast-prestressed concrete members.

907-701.02.1.2--Alkali Content. All cement types in this Subsection shall meet the Equivalent

alkali content requirement for low-alkali cements listed in AASHTO Designation: M85, Table
2.

907-701.02.2--Replacement by Other Cementitious Materials. The maximum replacement of
cement by weight is 25% for fly ash or 50% for ground granulated blast furnace slag (GGBFS).
The minimum tolerance for replacement shall be 5% below the maximum replacement content.
Replacement contents below this minimum tolerance by fly ash or GGBFS may be used, but
shall not be given any special considerations, like the maximum acceptance temperature for

| portland cement concrete containing pozzolans. Special considerations shall only apply for
replacement of cement by fly ash or GGBFS.

907-701.02.2.1--Portland Cement Concrete Exposed to Soluble Sulfate Conditions or

| Seawater. When portland cement concrete is exposed to moderate or severe soluble sulfate
conditions, or to seawater, cement types and replacement of cement by Class F fly ash, GGBFS,
or silica fume shall be as follows in Table 1.

Table 1- Cementitious Materials for Soluble Sulfate Conditions

Sulfate Water-soluble Sulfate (SO4)in | Cementitious material required*
Exposure sulfate (SO4) in soil, water, ppm
% by mass
Moderate and 0.10-0.20 150 - 1,500 Type II *%*, ##* #*%% coment,
Seawater or Type I cement with one of

the following replacements of
cement by weight:

25% Class F fly ash,

50% GGBES, or

8% silica fume

Severe 0.20 - 2.00 1,500 - 10,000 Type I cement with a
replacement by weight of 50%
GGBFS, or
Type II cement with one of the
following replacements of
cement by weight:

25% Class F fly ash,

50% GGBES, or

8% silica fume

* The wvalues listed in this table for replacement of portland cement by the
cementitious materials listed are maximums and shall not be exceeded. The
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minimum tolerance for replacement shall be 0.5% below the maximum replacement
content. Replacement contents below this minimum tolerance by the cementitious
materials listed in this table do not meet the requirements for the exposure conditions
listed and shall not be allowed.

** Type III cement conforming to AASHTO Designation: M85 with a maximum 8%
tricalcium aluminate (C;A) may be used in lieu of Type II cement as allowed in
Subsection 907-701.02.1; this cement is given the designation “Type III(MS)”.

*** Blended cement meeting the sulfate resistance requirements of Subsection 907-
701.04 may be used in lieu of Type II as allowed in Subsection 907-701.04.
##%% Class F fly ash or GGBFS may be added as a replacement for cement as allowed in
Subsection 907-701.02.2.

Class C fly ash shall not be used as a replacement for cement in any of the sulfate exposure
conditions listed above.

907-701.02.2.2--Cement for Soil Stabilization Exposed to Soluble Sulfate Conditions or
Seawater. When portland cement for use in soil stabilization is exposed to moderate or severe
soluble sulfate conditions, or to seawater, cement types and replacement of cement by Class F fly
ash or GGBFS shall meet the requirements of Subsection 907-701.02.2.1. Silica fume shall be
used to bring the cementitious materials into compliance with the requirements of Table 1.

Delete Subsection 701.03 on page 596, and substitute the following:

907-701.03--Masonry Cement. Masonry cement shall conform to ASTM Designation: C 91
and shall only be used in masonry applications.

Delete Subsection 701.04 on page 596, and substitute the following:

907-701.04--Blended Hvdraulic Cement.

907-701.04.1--General.

907-701.04.1.1--Types of Blended Cement. Blended hydraulic cements (blended cements)
shall be of the following types and conform to AASHTO Designation: M 240:

Type IS — Portland blast-furnace slag cement
Type IP — Portland-pozzolan cement
Type IL — Portland-limestone cement

Blended cement Types IS and IP for use in portland cement concrete or soil stabilization exposed
to the moderate soluble sulfate condition or exposure to seawater as defined in Table 1 shall meet
the Sulfate resistance requirement listed in AASHTO Designation: M 240, Table 3 and the
“(MS)” suffix shall be added to the type designation.

907-701.04.1.2--Alkali Content. All blended cement shall be made with clinker that would
result in cement meeting the requirements of Subsection 907-701.02.1.2 when used in the
production of AASHTO Designation: M 85, Type I or Type II cement.

323



-4 - S.P. No. 907-701-5 -- Cont’d.

907-701.04.2--Replacement by Other Cementitious Materials. The maximum replacement of
blended cement Type IL by weight is 35% for fly ash or 50% for GGBFS. Replacement contents
below 20% fly ash or 45% GGBFS may be used, but shall not be given any special
considerations, like the maximum acceptance temperature for portland cement concrete
containing pozzolans. Special considerations shall only apply for replacement of blended
cement by fly ash or GGBFS. No additional cementitious materials, such as Portland cement,
performance hydraulic cement, fly ash, GGBFS, metakaolin, or others, shall be added to or as a
replacement for blended cement Types IS and IP.

907-701.04.3--Exposure to Soluble Sulfate Conditions or Seawater. When portland cement

concrete or blended cement for soil stabilization is exposed to moderate soluble sulfate
conditions or to seawater, where the moderate soluble sulfate condition is defined in Table 1, the
blended cement shall meet the sulfate resistance requirement listed in AASHTO Designation: M
240, Table 3.

When portland cement concrete or blended cement for soil stabilization is exposed to severe

soluble sulfate conditions, where the severe soluble sulfate condition is defined in Table 1,
blended cements shall not be used.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-702-5 CODE: (SP)
| DATE: 08/12/2014
| SUBJECT: Specifications for Bituminous Materials
Section 702, Bituminous Materials, of the 2004 Edition of the Mississippi Standard

Specifications for Road and Bridge Construction is hereby amended as follows.

907-702.05--Petroleum Asphalt Cement. Delete the third paragraph of Subsection 702.05 on
page 598, and substitute the following.

The bituminous material used in all types of asphalt mixtures shall conform to AASHTO
Designation: M 320, Performance Grade PG 67-22, as modified in the table below, except that
Polyphosphoric Acid (PPA) may be used at low dosage rates as a modifier to enhance the
physical properties of a base binder to meet the requirements for Performance Grade PG 67-22.
In addition, PPA may be used as a catalyst or mixing agent at low dosage rates in the production
of Polymer Modified, Performance Grade PG 76-22.

When PPA is used as a modifier, in no case shall the PPA modifier be used to adjust the physical
properties of the binder a full binder grade. For example: the base binder (unmodified) is graded
as a PG 64-22 and should only be modified by the addition of PPA to a modified binder grade of
PG 67-22.

When petroleum asphalt cement is modified by PPA, the following dosage limits shall be
applied.

Grade Dosage Limit
PG 67-22 0.75% by weight of binder
PG 76-22 0.50% by weight of binder

907-702.07--Emulsified Asphalt.

907-702.07.2--Anionic and Cationic. After the last paragraph of Subsection 702.07.2 on page
600, add the following.

LockDown (LD-7) and CQS-1h shall conform to the requirements of Table V.

907-702.07.3--Polymer Modified Cationic Emulsified Asphalt (CRS-2P). Delete the
paragraph in Subsection 702.07.3 on page 600, and substitute the following.
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Polymer Modified Cationic Emulsified Asphalt shall conform to the requirements of AASHTO
Designation: M 316, with the following exception:

In Table 1, the Ductility, 25°C, 5 cm/min, shall be a minimum of 100 cm.

907-702.12--Tables. After the last Table of Subsection 702.12 on page 606, add the following.

TABLE V
SPECIFICATION FOR FOG SEAL
LD-7 CQS-1h
Test Requirements Min. | Max. | Min. | Max. Test Method

Viscosity, Saybolt Furol, @ 25°C, Sec. 15 100 20 150 AASHTO T 72
Storage Stability Test, 24 hr, % - 1 - 1 AASHTO T 59
Settlement, 5 day, % - 5 - - AASHTO T 59
Particle Charge - - Positive AASHTO T 59
Oil Distillate, % - 1 - - AASHTO T 59
Sieve Test, % * - 0.3 - 0.1 AASHTO T 59
Residue by Distillation, % 40 - 60 - AASHTO T 59
Test on Residue from Distilation

Penetration @ 25°C - 20 - - AASHTO T 49

Penetration @ 25°C, 100g, 5s - - 60 110 AASHTO T 49

Softening Point, °C 65 - - - ASTM 36

Solubility in trichloroethylene, % 97.5 - 97.5 - AASHTO T 44

Ductility @ 25°C, cm - - 40 - AASHTO T 51
Original DSR @ 82° (G*/Sind, 10 rad/sec) 1 - - - AASHTO T 111

* The Sieve result is tested for reporting purpose only, and it may be waived if no application

problems are present in the field.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-703-12
DATE: 01/29/2015

SUBJECT: Aggregates

In the title of Subsection 907-703.06 on page 2, delete “Hot Mix”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-703-12 CODE: (IS)
| DATE: 10/28/2014
SUBJECT: Aggregates

Section 703, Aggregates, of the 2004 Edition of the Mississippi Standard Specifications for Road
and Bridge Construction is hereby amended as follows:

907-703.03.2.4--Gradation.
substitute the following.

Delete the table in Subsection 703.03.2.4 on page 611 and

Table of Sizes and Gradation of Coarse Aggregate
for Portland Cement Concrete

Percent Passing by Weight
Square Mesh Size Size Size No. | Size No. Size Size Size
Sieves No. 467 | No. 57 67 7 No.78 | No.8 | No. &9
2 inch 100
1% inch 95-100 100
1 inch 80-100 100
3/4 inch 35-70 80-100 100 100 100
1/2 inch 25-60 90-100 [ 90-100 [ 95100 100
3/8 inch 10-30 20-55 40-70 40-75 | 75-100 | 85100
No. 4 0-5 0-10 0-10 0-15 5-25 5-30 20-40
No. 8 0-5 0-5 0-5 0-10 0-10 0-10
No. 16 0-5 0-5 0-5

Delete the last sentence of the last paragraph of Subsection 703.03.2.4 on page 611.

907-703.04--Aggregate for Crushed Stone Courses.

907-703.04.1--Coarse Aggregate. Delete the first paragraph of Subsection 703.04.1 on page
611, and substitute the following.

Coarse aggregate, defined as material retained on No. 8 sieve, shall be either crushed limestone,
steel slag, granite, concrete, or combination thereof. Crushed concrete is defined as recycled
concrete pavement, structural concrete, or other concrete sources that can be crushed to meet the
gradation requirements for Size No. 825B as modified below. In no case shall waste from
concrete production (wash-out) be used as a crushed stone base.

907-703.04.2--Fine Aggregate. Delete the first sentence of the first paragraph of Subsection
703.04.2 on page 612, and substitute the following.
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Fine aggregate, defined as material passing the No. 8 sieve, shall be material resulting from the
crushing of limestone, steel slag, granite, concrete, or combination thereof.

Delete the third paragraph of Subsection 703.04.2 on page 612.

907-703.04.3--Gradation. In the table of Subsection 703.04.3 on page 613, change the
requirement for the 1-inch sieve under Size No. 825 B from “75 - 98” to “75 - 100"

After the table in Subsection 703.04.3 on page 613, add the following.

If crushed concrete is used, the crushed material shall meet the gradation requirements of Size
No. 825 B with the exception that the percent passing by weight of the No. 200 sieve shall be 2 —
18.

907-703.06--Aggregates for Hot Mix Asphalt.

907-703.06.1--Coarse Aggregates. Delete the third paragraph of Subsection 703.06.1 on page
613, and substitute the following.

When tested in accordance with AASHTO Designation: T 19, the dry rodded unit weight of all
aggregates except expanded clay and shale shall not be less than 70 pounds per cubic foot.

907-703.06.1.2--Fine Aggregates. Delete the last sentence of Subsection 703.06.1.2 on page
614.

907-703.14--Aggregates for Bituminous Surface Treatments.

907-703.14.2--Detail Requirements.

907-703.14.2.1--Gradation. In the table entitled “Gradation Requirements For Cover
Aggregate” in Subsection 703.14.2.1 on page 622, delete the requirement for the No. 16 sieve for
Size No. 7 under the column “Slag or Expanded Clay”.

Delete Subsection 703.19 on page 624, and substitute the following.

907-703.19--Lightweight Aggregate for Concrete.

907-703.19.1--Lightweight Aggregate for Structural Concrete. Lightweight aggregate for
structural concrete shall meet the requirements of AASHTO Designation: M 195.

907-703.19.2--Lightweight Aggregate for Internal Curing of Concrete. Lightweight
aggregate for internal curing of concrete shall meet the requirements of ASTM Designation: C

1761. The lightweight aggregate shall meet the gradation requirements listed in Table 1 for
either “9.5 mm to 2.36 mm (3/8 in. to No. 8)” Coarse aggregate, “9.5 mm to 0 (3/8 in. to 0)”
Combined fine and coarse aggregate, or “4.75 mm to 0 (No. 4 to 0)” Fine aggregate. The
fineness modulus of the lightweight aggregate shall not be less than 2.70.

907-703.20--Aggregate for Stabilizer.
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907-703.20.3--Gradation. Delete the table and notes in Subsection 703.20.3 at the top of page
626, and substitute the following.

PERCENT PASSING BY WEIGHT

Shell Coarse Medium Fine
Square Mesh Size | Size 11 Size 111
Sieves Note (1) | Note (3)
3 inch 100
2 1/2 inch 90-100 90-100
2 inch 100
1 1/2 inch 90-100 100 25-60
1 inch 80-100 97-100
3/4 inch 55-100 55-100 0-10
1/2 inch 35-85 35-85 0-5 100
3/8 inch 12-65 12-65 97-100
No. 4, Note (2) 0-30 0-30 92-100
No. 10 0-8 0-8 80-100 100
No. 40 10-40 80-100
No. 60 0-20 30-100
No. 100 15-80
No. 200 0-5 0-4 0-4 0-5 0-30
PI Material
Passing No. 40 6 or less 0

Note (1): Size II is intended for use in bases in which portland cement is used.
Note (2): Ground shell shall contain at least 97% passing the No. 4 sieve.
Note (3): Size III is intended for use in stabilized construction entrances.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-708-6 CODE: (IS)
| DATE: 05/01/2013
SUBJECT: Non-Metal Drainage Structures

Section 708, Non-Metal Structures and Cattlepasses, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows.

907-708.02.1.2--Fly_Ash. In the first sentence of Subsection 708.02.1.2 on page 639, change
“20 percent” to “25%”.

907-708.02.1.4--Coarse Aggregate. Delete the last sentence of Subsection 708.02.1.4 on page
639.

907-708.02.3.2--Marking. Delete the second sentence of Subsection 708.02.3.2 on page 640,
and substitute the following.

Machine made pipe shall be marked in accordance with one of the following methods: 1) the
pipe shall be inscribed on the outside of the pipe and stenciled on the inside of the pipe, or 2) the
pipe shall be inscribed on the inside of the pipe, only. All other pipe may be stenciled.

907-708.17--Corrugated Plastic Pipe Culverts.

907-708.17.1--Corrugated Polyethylene Pipe Culverts. Delete the first sentence of the first
paragraph of Subsection 708.17.1 on page 645 and substitute the following.

Corrugated polyethylene pipe shall conform to the requirements of AASHTO Designation: M
294, Type S and/or SP, as applicable, and shall have soil tight joints, unless otherwise specified.

Delete the last sentence of the second paragraph of Subsection 708.17.1 on page 645.
After Subsection 708.17.1 on page 645, add the following.

907-708.17.1.1--Inspection and Final Acceptance of Corrugated Polyethylene Pipe Culverts.
Approximately 50% of the installed length of corrugated polyethylene pipe shall be inspected for
excess deflection no sooner than 30 days after the embankment material over the pipe is placed
to the required subgrade elevation or the maximum required fill height. The inspection shall be
performed using either electronic deflectometers, calibrated television or video cameras, or a
“go, no-go” mandrel that has an effective diameter of 95% of the nominal inside diameter of the

pipe.

Pipe found to have deflection values greater than 5% shall be removed and replaced at no cost to
the State.
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907-708.17.2--Corrugated Poly (Vinyl Chloride) (PVC) Pipe Culverts. Delete the first
sentence of the first paragraph of Subsection 708.17.2 on page 645 and substitute the following.

Corrugated poly (vinyl chloride) (PVC) pipe shall conform to the requirements of AASHTO
Designation: M 304 and shall have soil tight joints, unless otherwise specified. Non-perforated
PVC pipe used in underdrains shall either be manufactured with an ultra-violet light inhibitor or
be fully coated with an ultra-violet light inhibitor.

After Subsection 708.17.2 on page 645, add the following.

907-708.17.2.1--Inspection _and Final Acceptance of Poly (Vinyl Chloride) (PVC) Pipe
Culverts. Approximately 50% of the installed length of PVC pipe shall be inspected for excess
deflection no sooner than 30 days after the embankment material over the pipe is placed to the
required subgrade elevation or the maximum required fill height. The inspection shall be
performed using either electronic deflectometers, calibrated television or video cameras, or a
“go, no-go” mandrel that has an effective diameter of 95% of the nominal inside diameter of the

pipe.

Pipe found to have deflection values greater than 5% shall be removed and replaced at no cost to
the State.

907-708.18--Sewer Pipe Used for Underdrains.

907-708.18.1--General. After the second paragraph of Subsection 708.18.1 on page 645 add the
following.

In lieu of the pipe listed in this subsection, pipe meeting the requirements of Subsection 708.19
may also be used for plastic underdrain pipe.

907-708.18.3--Type PSM Poly (Vinyl Chloride) (PVC) Sewer Pipe. After the first sentence of
Subsection 708.18.3 on page 645, add the following.

Non-perforated PVC pipe shall either be manufactured with an ultra-violet light inhibitor or be
fully coated with an ultra-violet light inhibitor.

907-708.18.4--Poly (Vinyl Chloride) (PVC) Corrugated Sewer Pipe. Delete the paragraph in
Subsection 708.18.4 on page 645 and substitute the following.

This pipe shall conform to the following requirements. For pipe sizes less than or equal to six
inches (< 67), the pipe shall be Class PS46 meeting the requirements of AASHTO Designation:
M 278. For pipe sizes greater than six inches (> 6”), the pipe shall meet the requirements of
AASHTO Designation: M 304. Non-perforated PVC pipe shall either be manufactured with an
ultra-violet light inhibitor or be fully coated with an ultra-violet light inhibitor.

Delete Subsection 708.19 on page 645 and substitute the following.
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907-708.19--Corrugated Polyethylene Pipe. This pipe shall be high density polyethylene pipe
or drainage tubing meet the requirements of AASHTO Designation: M 294, Type S or SP, or
AASHTO Designation: M 252, Type S or Type SP, as applicable.

907-708.22.2--Exceptions to AASHTO. Delete the sixth paragraph of Subsection 708.22.2 on
page 647.

333



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-709-1 CODE: (IS)
DATE: 05/05/2008
SUBJECT: Metal Pipe

Section 709, Metal Pipe, of the 2004 Edition of the Mississippi Standard Specifications for Road
and Bridge Construction is hereby amended as follows:

After Subsection 709.02 on page 649, add the following:
907-709.02.1--Aluminized Corrugated Metal Culvert Pipe and Pipe Arches. All aluminized

metal pipe and arches shall be manufactured from Type 2 corrugated metal pipe and arches in
accordance with the requirements of Subsection 709.02.

907-709.03--Bituminous Coated Corrugated Metal pipe and Pipe Arches.

907-709.03.1--Materials. Delete the first sentence of the first paragraph of Subsection 709.03.1
on page 649, and substitute the following:

Bituminous coated corrugated metal pipe and arches shall conform to the requirements of
AASHTO Designation: M 190 and be completely coated inside and out with an asphalt cement
which will meet the performance requirements hereinafter set forth.

907-709.05--Polymer_Coated Corrugated Metal Pipe and Pipe Arches. Delete the first
sentence of the first paragraph of Subsection 709.05 on pages 649 and 650, and substitute the
following:

Polymer coated corrugated metal pipe and arches shall conform to the requirements of AASHTO
Designation: M 245, except the minimum gauge thickness shall be as shown on the plans or in the
contract; however, corrugated metal pipe manufactured from sheets thicker than that specified
will be acceptable when approved by the Engineer. The internal diameter of corrugated metal
pipe will be determined by inside measurement between the crests of the corrugations.
Corrugations greater than 3" x 1" will not be allowed in arch pipe.

907-709.06--Corrugated Metal Pipe for Underdrains. Delete the sentence in Subsection
709.06 on page 650, and substitute the following:

Corrugated metal pipe shall conform to AASHTO Designation: M 36, Type . Type | pipe
which has been perforated to permit the in-flow or out-flow of water may be used in lieu of Type

111 pipe.

907-709.06.1--Aluminized Corrugated Metal Culvert Pipe For Underdrains. All aluminized
corrugated metal pipe for underdrains shall be manufactured from Type 2 corrugated metal pipe
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and arches in accordance with the requirements of AASHTO Designation: M 36, Type III.
Manufacturer must repair any damaged coating caused from perforating the pipe.

907-709.07--Bituminous _Coated Corrugated Metal Pipe for Underdrains. Delete the
sentence in Subsection 709.07 on page 650, and substitute the following:

Bituminous coated corrugated metal pipe shall conform to the requirements of AASHTO
Designation: M 190, Type A with a bituminous coating applied in accordance with the
requirements of Subsection 709.03. Manufacturer must repair any damaged coating caused from
perforating the pipe.

907-709.08--Polymer Coated Corrugated Metal Pipe for Underdrains. Delete the sentence in
Subsection 709.08 on page 650, and substitute the following:

The metal pipe for underdrains shall conform to the requirements of AASHTO Designation: M
245, Type 111 and the polymer coating shall conform to the requirements of Subsection 709.05.
Type | pipe which has been perforated to permit the in-flow or out-flow of water may be used in
lieu of Type Il pipe. Manufacturer must repair any damaged coating caused from perforating the

pipe.

907-709.09--Corrugated Aluminum Alloy Culvert Pipe and Arches. Delete the first sentence
in Subsection 709.09 on page 650, and substitute the following:

Corrugated aluminum culvert pipe and arches shall conform to the requirements of AASHTO
Designation: M 196, Type I1A.

907-709.10--Corrugated Aluminum Alloy Pipe for Underdrains. Delete the first sentence in
Subsection 709.10 on page 650, and substitute the following:

Corrugated aluminum pipe underdrains shall conform to the requirements of AASHTO
Designation: M 196, Type Ill. Type | pipe which has been perforated to permit the in-flow or
out-flow of water may be used in lieu of Type 111 pipe.

907-709.11--Bituminous Coated Corrugated Aluminum Alloy Culvert Pipe and Arches.
Delete the sentence in Subsection 709.11 on page 650, and substitute the following:

Bituminous coated aluminum culvert pipe and arches shall conform to AASHTO Designation: M
196, Type IA, and in addition shall be coated inside and out as specified in Subsection 709.03.
Manufacturer must repair any damaged coating caused from perforating the pipe.

907-709.13--Bituminous Coated Corrugated Aluminum Alloy Pipe for Underdrains. Delete
the sentence in Subsection 709.13 on page 650, and substitute the following:

This pipe shall conform to AASHTO Designation: M 196, Type Il1, and shall be coated with
bituminous material conforming to AASHTO Designation: M 190, type coating as specified.
Manufacturer must repair any damaged coating caused from perforating the pipe.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-710-1 CODE: (SP)
DATE: 06/24/10
SUBJECT: Fast Dry Solvent Traffic Paint

Section 710, Paint, of the 2004 Edition of the Mississippi Standard Specifications for Road and
Bridge Construction is amended as follows:

After Subsection 710.05 on Page 661, add the following:

907-710.06--Fast Dry Solvent Traffic Paint. Fast dry solvent traffic paints intended for use
under this specification shall include products that are single packaged and ready mixed. Upon
curing, these materials shall produce an adherent, reflective pavement marking capable of
resisting deformation by traffic. The manufacturer shall have the option of formulating the
material according to their own specifications. However, the requirements delineated in this
specification, Section 619 and Section 710 shall apply regardless of the formulation used. The
material shall be free from all skins, dirt and foreign objects.

907-710.06.1--Composition.

907-710.06.1.1--Percent Pigment. The percent pigment by weight shall be not less than 51%
nor more than 58% when tested in accordance with ASTM D 3723.

907-710.06.1.2--Viscosity. The consistency of the paint shall be not less than 75 nor more than
95 Krebs Units (KU) when tested in accordance with ASTM D 562.

907-710.06.1.3--Weight per Gallon. The paint shall weigh a minimum 11.8 pounds per gallon
and the weight of the production batches shall not vary more than +/- 0.5 pounds per gallon from
the weight of the qualification samples when tested in accordance with ASTM D 1475.

907-710.06.1.4--Total Solids. The percent of total solids shall not be less than 70% by weight
when tested in accordance with ASTM D 23609.

907-710.06.1.5--Dry Time (No pick-up). The paint shall dry to a no tracking condition in a
maximum of 10 minutes.

907-710.06.1.6--Volatile Organic Content. The volatile organic content (VOC) shall contain a
maximum of 1.25 pounds of volatile organic matter per gallon of total non-volatile paint material
when tested in accordance with ASTM D 3960.

907-710.06.1.7--Bleeding. The paint shall have a minimum bleeding ratio of 0.95 when tested
in accordance with Federal Specification TT-P-115D.
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The initial daytime chromaticity for yellow materials shall fall within

1 2 3 4
X 0.53 0.51 0.455 0.472
y 0.456 0.485 0.444 0.4

The initial daytime chromaticity of white materials shall fall within the box created by the

following coordinates:

Initial Daytime Chromaticity Coordinates (Corner Points)

1 2 3 4
X 0.355 0.305 0.285 0.355
y 0.355 0.305 0.325 0.375

907-710.06.2--Environmental Requirements. All yellow materials using lead chromate
pigments shall meet the criteria of non-hazardous waste as defined by 40 CFR 261.24 when
tested in accordance with EPA Test Method 1311, Toxicity Characteristics Leaching Procedures
(TCLP). The striping and marking material , upon preparation and installation, shall not exude
fumes which are toxic, or detrimental to persons or property. All material using lead free
pigments shall NOT contain either lead or other Resource Conservation and Recovery Act
(RCCA) materials in excess of the standard defined by EPA Method 3050 and 6010.

907-710.06.3--Acceptance Procedures. Acceptance of all fast dry solvent based traffics paint
will be based on the Manufacturer’s Certification and Certified Test Results. The Contractor
shall furnish the Engineer with three copies of the manufacturer’s certification stating that each
lot of material in a shipment complies with the requirements of this contract. In addition, the
Contractor shall provide Certified Test Reports for all tests required by this specification. The
test results shall be representative of the material contained with the shipment.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-711-4 CODE: (IS)
DATE: 06/26/2009
SUBJECT: Synthetic Structural Fiber Reinforcement

Section 711, Reinforcement and Wire Rope, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

After Subsection 711.03.4.3 on page 665, add the following:

907-711.04--Synthetic Structural Fiber. The synthetic structural fibers shall be approved for
listing in the Department’s “Approved Sources of Materials” prior to use. The synthetic
structural fibers shall be added to the concrete and mixed in accordance with the manufacturer’s
recommended methods.

907-711.04.1--Material Properties. The fibers shall meet the requirements of ASTM
Designation: C 1116, Section 4.1.3.  The fibers shall be made of polypropylene,
polypropylene/polyethylene blend, nylon, or polyvinyl alcohol (PVA).

907-711.04.2--Minimum Dosage Rate. The dosage rate shall be such that the average residual
strength ratio (R1s0,3.0) Of fiber reinforced concrete beams is a minimum of 20.0 percent when the
beams are tested in accordance with ASTM Designation: C 1609. The dosage rate for fibers
shall be determined by the following.

The fiber manufacturer shall have the fibers tested by an acceptable, independent laboratory
acceptable to the Department and regularly inspected by the Cement and Concrete Reference
Laboratory of the National Institutes of Standards and Technology and approved to perform
ASTM Designations: C 39, C 78, and C192.

The laboratory shall test the fibers following the requirements of ASTM Designation: C 1609 in
a minimum of three (3) test specimens cast from the same batch of concrete, molded in 6 x 6 x
20-inch standard beam molds meeting the requirements of ASTM Designation: C 31. The beams
shall be tested on an 18-inch span. The tests for Ris030 Shall be performed when the average
compressive strength of concrete used to cast the beams is between 3500 and 4500 psi. The tests
for compressive strength shall follow the requirements of ASTM Designation: C 39. The
average compressive strength shall be determined from a minimum of two (2) compressive
strength cylinders.

The value for Ris0,3 shall be determined using the following equation:

f
R150,3.0 = 15:'3'0 %100

1
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The residual flexural strength ( f,, ;) shall be determined using the following equation:

_ Pisosox L

150,3.0 —
bxd?

where:
f150.30 1S the residual flexural strength at the midspan deflection of L/150, (psi),
Psoso 1S the residual load capacity at the midspan deflection of L/150, (Ibf),

L is the span, (in),
b is the width of the specimen at the fracture, (in), and
d is the depth of the specimen at the fracture, (in).

For a 6 x 6 x 20-inch beam, the Py, ,, shall be measured at a midspan deflection of 0.12 inch.

Additionally, Ry 30, fisos0. and Pz may also be referred to as RS, f, and Py

respectively.

At the dosage rate required to achieve the minimum Riso,3, the mixture shall both be workable
and the fibers shall not form clumps.

The manufacturer shall submit to the State Materials Engineer certified test reports from the
independent laboratory showing the test results of each test specimen.

907-711.04.3--Job Control Requirements. The synthetic structural fibers shall be one from the
Department’s “Approved Sources of Materials.”

At the required dosage rate, the mixture shall both be workable and the fibers shall not form
clumps to the satisfaction of the Engineer. If the mixture is determined by the Engineer to not be
workable or have clumps of fibers, the mixture may be rejected.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-713-6 CODE: (SP)
DATE: 03/17/2016
SUBJECT: Admixtures for Concrete

Section 713, Concrete Curing Materials and Admixtures, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows.

After the second paragraph of Subsection 713.01.2 on page 676, add the following.

Type 1-D compound may be used on bridge rails, median barriers, and other structures requiring
a spray finish. When Type 1-D compound is used, it will be the responsibility of the Contractor
to assure that the compound has dissipated from the structure prior to applying the spray finish and
that the spray finish adheres soundly to the structure.

Delete Subsection 713.02 on pages 676 & 677, and substitute the following.

907-713.02--Admixtures for_Concrete. Air-entraining admixtures used in Portland cement
concrete shall comply with AASHTO Designation: M 154. Set-retarding, accelerating, and/or
water-reducing admixtures shall comply with AASHTO Designation: M 194. Water-reducing
admixture shall meet the minimum requirements for Type A. Set-retarding admixtures shall meet
the minimum requirements for Type D. Admixtures providing a specific performance
characteristic(s) other than those of water reduction or set retardation shall meet the minimum
requirements for Type S. For admixtures meeting the requirements for Type S, the manufacturer
shall provide data to substantiate the specific performance characteristic(s) to the satisfaction of
the State Materials Engineer.

In order to obtain approval of an admixture, the State Materials Engineer shall have been furnished
certified test reports, made by an acceptable independent laboratory regularly inspected by the
Cement and Concrete Reference Laboratory of the National Institutes of Standards and
Technology, which show that the admixture meets all the requirements of the applicable AASHTO
Standard Specification.

The Department reserves the right to sample, for check tests, any shipment or lot of admixture
delivered to a project.

The Department reserves the right to require tests of the material to be furnished, using the specific
cement and aggregates proposed for use on the project, as suggested in AASHTO Designation: M
154 and outlined in AASHTO Designation: M 194.

After an admixture has been approved, the Contractor shall submit to the State Materials Engineer,

with each new lot of material shipped, a certification from the manufacturer in accordance with
the requirements of Subsection 700.05.1 and stating the material is of the same composition as
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originally approved and has not been changed or altered in any way. The requirement in
Subsection 700.05.1(b) is not required on the certification from the manufacturer.

Admixtures containing chlorides will not be permitted.

Failure to maintain compliance with any requirement of these specifications shall be cause for
rejection of any previously approved source or brand of admixture.

Admixtures shall only be used in accordance with the manufacturer’s recommended dosage range
as set forth in the manufacturer’s approval request correspondence. When an admixture is used in
Portland cement concrete, it shall be the responsibility of the Contractor to produce satisfactory
results.

907-713.02.1--Source Approval. In order to obtain approval of an admixture, the
Producer/Suppliers shall submit to the State Materials Engineer the following for review: certified
test reports, made by an acceptable independent laboratory regularly inspected by the Cement and
Concrete Reference Laboratory of the National Institutes of Standards and Technology, which
show that the admixture meets all the requirements of the applicable AASHTO or Department
Specification for the specific type and the dosage range for the specific type of admixture.

907-713.02.2--Specific Requirements. Admixtures containing chlorides will not be permitted.

907-713.02.3--Acceptance. The Department reserves the right to sample, for check tests, any
shipment or lot of admixture delivered to a project.

The Department reserves the right to require tests of the material to be furnished, using the specific
cement and aggregates proposed for use on the project, as suggested in AASHTO Designation: M
154 and outlined in AASHTO Designation: M 194.

Failure to maintain compliance with any requirement of these specifications shall be cause for
rejection of any previously approved source or brand of admixture.

With each new lot of material shipped the Contractor shall submit to the State Materials Engineer,
a notarized certification from the manufacturer showing that the material complies with the
requirements of the applicable AASHTO or Department Specification.

When an admixture is used, it shall be the responsibility of the Contractor to produce satisfactory
results.

907-713.02.4--Waterproofing Admixture. This product is used as a waterproofing admixture
for cast in place concrete bridge decks and bridge deck topping.

The Contractor shall submit manufacturer’s product data and installation methods for each type of
the products required to demonstrate the product complies with specifications.

The materials shall be installed in accordance with manufacturer's instructions.
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The waterproofing admixture shall be one of the following, or an approved equal.

o Xypex Admix
e Everdure Caltite
e Hycrete W1000

The dosage rate for the above admixtures shall be as follows:
o Xypex Admix shall be 15 pounds per cubic yard.
e Everdure Caltite shall be a minimum of 1.5% by weight of cement.

e Hycrete W1000 shall be a minimum one (1) gallon per cubic yard.

Any retardation of set that occurs will depend upon the concrete mix design and the dosage rate of
the admixture.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-714-8 CODE: (IS)
| DATE: 05/01/2013
SUBJECT: Miscellaneous Materials

Section 714, Miscellaneous Materials, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-714.05--Fly_Ash. Delete Subsections 714.05.1 & 714.05.2 on pages 680 & 681, and
substitute the following.

907-714.05.1--General. The fly ash source must be approved for listing in the Department’s
“Approved Sources of Materials” prior to use. The acceptance of fly ash shall be based on
certified test reports, certification of shipment from the supplier, and tests performed on samples
obtained after delivery in accordance with the Department’s Materials Division Inspection,
Testing, and Certification Manual and Department SOP.

Different classes of fly ash or different sources of the same class shall not be mixed or used in
the construction of a structure or unit of a structure without written permission from the
Engineer.

The Contractor shall provide suitable means for storing and protecting the fly ash from
dampness. Separate storage silos, bins, or containers shall be provided for fly ash. Fly ash
which has become partially set or contains lumps of caked fly ash shall not be used.

The temperature of the bulk fly ash shall not be greater than 165°F at the time of incorporation
into the work.

All classes of fly ash shall meet the supplementary option chemical requirement for available

alkalies listed in AASHTO Designation: M 295, Table 2. Class F fly ash shall have a calcium

oxide (CaO) content of less than 6.0%. Class C fly ash shall have a CaO content of greater
| than or equal to 8.0%.

The replacement of Portland cement with fly ash shall be in accordance with the applicable
replacement content specified in Subsection 907-701.02.2.

In addition to these requirements, fly ash shall meet the following specific requirements for the
intended use.

907-714.05.2--Fly Ash for Use in Concrete. When used with Portland cement in the production
of concrete or grout, the fly ash shall meet the requirements of AASHTO Designation: M 295,
Class C or F, with the following exception:

The loss on ignition shall not exceed 6.0 percent.
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No additional cementitious materials, such as blended hydraulic cement, GGBFS, metakaolin, or
others, shall be added to or as a replacement for Portland cement when used with fly ash.

907-714.06--Ground Granulated Blast Furnace Slag (GGBFS). Delete Subsection 714.06.1
on page 681, and substitute the following.

907-714.06.1--General. The GGBFS source must be approved for listing in the Department’s
“Approved Sources of Materials” prior to use. The acceptance of GGBFS shall be based on
certified test reports, certification of shipment from the supplier, and tests performed on samples
obtained after delivery in accordance with the Department’s Materials Division Inspection,
Testing, and Certification Manual and Department SOP.

The Contractor shall provide suitable means for storing and protecting the GGBFS against
dampness and contamination. Separate storage silos, bins, or containers shall be provided for
GGBFS. GGBFS which has become partially set, caked or contains lumps shall not be used.

The State Materials Engineer shall be notified in writing of the nature, amount and identity of
any processing or other additions made to the GGBFS during production.

GGBFS from different mills shall not be mixed or used alternately in any one class of
construction or structure without written permission from the Engineer; except that this
requirement will not be applicable to cement treatment of design soils or bases.

No additional cementitious materials, such as blended hydraulic cement, fly ash, metakaolin, or
others, shall be added to or as a replacement for Portland cement when used with GGBFS in the
production of concrete. The replacement of Portland cement with GGBFS shall be in accordance
with the applicable replacement content specified in Subsection 907-701.02.2.

Delete Subsection 714.07 on page 682, and substitute the following.

907-714.07--Additional Cementitious Materials.

907-714.07.1--Metakaolin.

907-714.07.1.1--General. Metakaolin shall only be used as a supplementary cementitious
material in Portland cement concrete for compliance with the requirements for cementitious
materials exposed to soluble sulfate conditions. Metakaolin from different sources shall not be
mixed or used alternately in any one class of construction or structure without written permission
from the Engineer. No additional cementitious materials, such as blended hydraulic cement, fly
ash, GGBFS, or others, shall be added to or as a replacement for Portland cement when used
with metakaolin in the production of concrete.

The State Materials Engineer shall be notified in writing of the nature, amount and identity of
any processing, or other additions made to the metakaolin during production.

907-714.07.1.2--Source Approval. The approval of each metakaolin source shall be on a case
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by case basis as determined by the State Materials Engineer. In order to obtain approval of a
metakaolin source, the Producer/Suppliers shall submit to the State Materials Engineer the
following for review: certified test reports, made by an acceptable, independent laboratory
regularly inspected by the Cement and Concrete Reference Laboratory of the National Institutes
of Standards and Technology, which show that the metakaolin meets all the requirements of
AASHTO Designation: M295, including the Effectiveness in contributing to sulfate resistance,
Procedure A, listed in AASHTO Designation: M295, Table 4 for Supplementary Optional
Physical Requirements, and other requirements listed herein.

In order to demonstrate effectiveness in contributing to sulfate resistance, included in this test
data shall be results of metakaolin from the proposed source tested in accordance with ASTM
Designation: C 1012. There shall be two sets of test specimens per the following:

a. One set of test specimens shall be prepared using a Type | Portland cement meeting the
requirements of AASHTO Designation: M85 and having a tricalcium aluminate (C3A)
content of more than 8.0%,

b. One set of test specimens shall be prepared using a Type Il Portland cement meeting the
requirements of AASHTO Designation: M85.

c. The proposed metakaolin shall be incorporated at the rate of 10% cement replacement in
each set of test specimens and shall meet both of the acceptance criteria listed below for
source approval.

The requirement for acceptance of the test sample using Type | Portland cement is an expansion
of 0.10% or less at the end of six months. The requirement for acceptance of the test sample
using Type Il Portland cement is an expansion of 0.05% or less at the end of six months.

907-714.07.1.3--Storage. The Contractor shall provide suitable means for storing and protecting
the metakaolin against dampness and contamination. Metakaolin which has become partially set,
caked, or contains lumps shall not be used.

907-714.07.1.4--Specific Requirements. Metakaolin shall meet the requirements of AASHTO
Designation: M 295, Class N with the following modifications:

1. The sum of SiO, + Al,O3 + Fe,03 shall be at least 85%. The Material Safety Data Sheet
shall indicate that the amount of crystalline silica, as measured by National Institute of
Occupation Safety and Health (NIOSH) 7500 method, after removal of the mica
interference, is less than 1.0%.

The loss on ignition shall be less than 3.0%.

The available alkalies, as equivalent Na,O, shall not exceed 1.0%.

The amount of material retained on a No. 325 mesh sieve shall not exceed 1.0%.

The strength activity index at seven (7) days shall be at least 85%.

arwN

907-714.07.1.5--Acceptance. With each new lot of material shipped the Contractor shall submit
to the State Materials Engineer a certified test report from the manufacturer showing that the
material meets the requirements AASHTO Designation: M295, Class N and the requirements of
this Subsection.

345



-4 - S. P. No. 907-714-8 -- Cont’d.

The Department reserves the right to sample, for check tests, any shipment or lot of metakaolin
delivered to a project.

907-714.07.2--Silica Fume.

907-714.07.2.1--General. Silica fume shall only be used as a supplementary cementitious
material in Portland cement concrete for compliance with the requirements for cementitious
materials exposed to soluble sulfate conditions. Silica fume from different sources shall not be
mixed or used alternately in any one class of construction or structure without written permission
from the Engineer. No additional cementitious materials, such as blended hydraulic cement,
performance hydraulic cement, fly ash, GGBFS, or others, shall be added to or as a replacement
for Portland cement when used with silica fume in the production of concrete.

The State Materials Engineer shall be notified in writing of the nature, amount and identity of
any processing, or other additions made to the silica fume during production.

907-714.07.2.2--Source Approval. The approval of each silica fume source shall be on a case
by case basis as determined by the State Materials Engineer. In order to obtain approval of a
silica fume source, the Producer/Suppliers shall submit to the State Materials Engineer the
following for review: certified test reports, made by an acceptable, independent laboratory
regularly inspected by the Cement and Concrete Reference Laboratory of the National Institutes
of Standards and Technology, which show that the silica fume meets all the requirements of
AASHTO Designation: M307, Table 3, including the Sulfate resistance expansion, listed in the
table for Optional Physical Requirements, and other requirements listed herein.

In order to demonstrate effectiveness in contributing to sulfate resistance, included in this test
data shall be results of silica fume from the proposed source tested in accordance with ASTM
Designation: C 1012. There shall be two sets of test specimens per the following:

a. One set of test specimens shall be prepared using a Type | Portland cement meeting the
requirements of AASHTO Designation: M85 and having a tricalcium aluminate (C3A)
content of more than 8.0%,

b. One set of test specimens shall be prepared using a Type Il Portland cement meeting the
requirements of AASHTO Designation: M85.

c. The proposed silica fume shall be incorporated at the rate of 8% cement replacement in
each set of test specimens and shall meet both of the acceptance criteria listed below for
source approval.

The requirement for acceptance of the test sample using Type | Portland cement is an expansion
of 0.10% or less at the end of six months. The requirement for acceptance of the test sample
using Type Il Portland cement is an expansion of 0.05% or less at the end of six months.

907-714.07.2.3--Storage. The Contractor shall provide suitable means for storing and protecting
the silica fume against dampness and contamination. Silica fume which has become partially set,
caked, or contains lumps shall not be used.
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907-714.07.2.4--Acceptance. With each new lot of material shipped, the Contractor shall
submit to the State Materials Engineer a certified test report from the manufacturer showing that
the material meets the Chemical and Physical Requirements of AASHTO Designation: M307.

The Department reserves the right to sample, for check tests, any shipment or lot of silica fume
delivered to a project.

Delete Subsection 714.11.6 on pages 690 and 691, and substitute the following.

907-714.11.6--Rapid_Setting Cementitious Patching Compounds for Concrete Repair.
Rapid setting concrete patching compounds must be approved for listing in the Department’s
“Approved Sources of Materials” prior to use. Upon approval, a product must be recertified
every four (4) years to remain on the “Approved Sources of Materials” list. Each product shall
be pre-measured and packaged dry by the manufacturer. All liquid solutions included by the
manufacturer as components of the packaged material shall be packaged in a watertight
container. The manufacturer may include aggregates in the packaged material or recommend the
addition of Contractor furnished aggregates.

The type, size and quantity of aggregates, if any, to be added at the job site shall be in
accordance with the manufacturer's recommendations and shall meet the requirements of
Subsection 703.02 for fine aggregate and Subsection 703.03 for coarse aggregate. Required
mixing water to be added at the job site shall meet the requirements of Subsection 714.01.2.

Only those bonding agents, if any, recommended by the manufacturer of the grout or patching
compounds may be used for increasing the bond to old concrete or mortar surfaces.

Patching compounds containing soluble chlorides will not be permitted when in contact with
steel.

Site preparation, proportioning of materials, mixing, placing and curing shall be performed in
accordance with the manufacturer's recommendation for the specific type of application, and the
Contractor shall furnish a copy of these recommendations to the Engineer.

Rapid setting cementitious concrete patching compounds, including components to be added at
the job site, shall conform to the following physical requirements:

Non-shrink cementitious grouts shall not be permitted for use.

Compressive strength shall equal or exceed 3000 psi in 24 hours in accordance with ASTM C
928 for Type R2 concrete or mortar.

Bond strength shall equal or exceed 1000 psi in 24 hours in accordance with ASTM C 928 for
Type R2 concrete or mortar.

The material shall have a maximum length change of £0.15% in accordance with ASTM C 928
for Type R2 concrete or mortar.
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The Contractor shall furnish to the Engineer three copies of the manufacturer’s certified test
report(s) showing results of all required tests and certification that the material meets the
specifications when mixed and place in accordance with the manufacturer's instructions. When
the mixture is to be placed in contact with steel, the certification shall further state that the
packaged material contains no chlorides. Certified test report(s) and certification shall be
furnished for each lot in a shipment.

The proportioning of materials must be approved by the State Materials Engineer and any
subsequent change in proportioning must also be approved. A sample of each component shall
be submitted to the Engineer along with the quantity or percentage of each to be blended. At
least 45 days must be allowed for initial approval.

The proportioning of materials for subsequent lots may be approved by the State Materials
Engineer upon receipt of certification from the manufacturer that the new lot of material is the
same composition as that originally approved by the Department and that the material has not
been changed or altered in any way.

907-714.11.7--Commercial Grout for Anchoring Doweled Tie Bars in Concrete. Before
Subsection 714.11.7.1 on page 691, add the following.

Approved Non-“Fast Set” Epoxy anchor systems as specified below may be used for the repair
of concrete pavements that do not involve permanent sustained tension applications or overhead
applications.

“Fast Set Epoxy” may not be used for any Adhesive Anchor Applications. Adhesive Anchor
Systems (Fast Set epoxy or otherwise) shall not be used for permanent sustained tension
applications or overhead applications. “Fast Set Epoxy” refers to an epoxy produced by the Sika
Corporation called Sikadur AnchorFix-3 and repackaged for sale under a variety of
names/companies listed at the Federal Highway Administration web site at the following link:

http://www.fhwa.dot.gov/Bridge/adhesives.cfm

907-714.11.7.4--Acceptance Procedure. After the last sentence of the first paragraph of
Subsection 714.11.4 on page 691, add the following.

Upon approval, a product must be recertified every four (4) years to remain on the “Approved
Sources of Materials” list.

907-714.11.8--Epoxy Joint Repair System.

907-714.11.8.1--General. After the last sentence of the first paragraph of Subsection 714.11.8.1
on page 692, add the following.

Upon approval, a product must be recertified every four (4) years to remain on the “Approved
Sources of Materials” list.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-715-4 CODE: (IS)
| DATE: 05/01/2013
SUBJECT: Roadside Development Materials

Section 715, Roadside Development Materials, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-715-02.2.1--Agricultural Limestone. Delete the first sentence of Subsection 715-02.2.1 on
page 704 and substitute the following.

Agricultural limestone shall be either a hard-rock limestone material or a marl or chalk
agricultural liming material as addressed in the latest amendment to the Mississippi Agricultural
Liming Material Act of 1993, published by the Mississippi Department of Agriculture and
Commerce.

907-715.02.2.1.1--Screening Requirements. Delete the first sentence of Subsection
715.02.2.1.1 on page 704.

Delete Subsection 715.02.2.1.2 on page 704 and substitute the following.

907-715-02.2.1.2--Calcium Carbonate Equivalent. Marl or chalk liming material shall not
have less than 70% calcium and magnesium carbonate calculated as calcium carbonate
equivalent when expressed on a dry weight basis.

907-715-02.2.1.3--Neutralizing Values. Hard-rock limestone material shall have a minimum
Relative Neutralizing Value (RNV) of 63.0%, which is determined as follows.

% RNV = CCE x (% passing #10 mesh + % passing #50 mesh)/2
Where: CCE = Calcium Carbonate Equivalent

907-715.03--Seed.

907-715.03.2--Germination and Purity Requirements. Add the following to Table B on page
705.

Name (Kind) Name (Variety) Percent Percent
Germination Purity
GRASSES
Rye Grass Annual 80 98
Wheat - 80 98
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-720-2 CODE: (IS)
| DATE: 05/01/2013
| SUBJECT: Pavement Marking Materials

Section 720, Pavement Marking Materials, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-720.01--Glass Beads. After the first sentence of Subsection 720.01 on page 729, add the
following.

The glass beads shall contain no more than 200 ppm (mg/kg) total concentration for lead,
arsenic, or antimony. The manufacture shall furnish the Engineer with a certified test report
indicating that the glass beads meet the above requirement.

907-720.02--Thermoplastic Pavement Markings. Delete the first paragraph of Subsection
720.02 on page 730 and substitute the following.

The thermoplastic material shall be lead free and conform to AASHTO Designation: M 249
except the glass beads shall be moisture resistant coated.

After the first sentence of the second paragraph of Subsection 720.02 on page 730, add the
following.

In addition, the certification for the thermoplastic material shall state that the material is lead
free.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-721-5 CODE: (SP)
DATE: 07/13/2016
SUBJECT: Ground Mounted Sign Supports

Section 721, Materials for Signs, of the 2004 Edition of the Mississippi Standard Specifications
for Road and Bridge Construction is hereby amended as follows.

907-721.02--Ferrous Materials.

907-721.02.2--Structural Steel for Sign Supports.

907-721.02.2.1--Ground Mounted Sign _Supports. Delete the third and fourth indented
paragraph of Subsection 721.02.2.1 on page 746, add the following.

Standard round posts shall be welded and seamless steel pipe for posts per ASTM A 53, Type
E or S, Grade B, or steel structural tubing per ASTM A 501.

U-Section and Square Tube posts for supplementary directional signs per Subsection 907-
721.02.3 "Steel Posts for Small and Medium Supplementary Directional Signs" modified as
shown on the plans.

Delete Subsection 721.02.3 on pages 746 and 747, and substitute the following.
907-721.02.3--Steel Posts for Small and Medium Supplementary Directional Signs. Steel

posts for small size signs shall be U-section Posts. Steel posts for medium size signs shall be
Square Tube posts.

The U-section posts, also referred to as “bendaway” posts, are normally U-section channels of
such size and design that when hit by a moving vehicle will easily bend away from the vehicle
without seriously damaging it. U-section posts shall be fabricated to acceptable shape and design
to provide the Moment of Inertia and Section Modulus for the requirements of the designated post
size shown on the plan details. The post shall meet the requirements of ASTM A 499, Grade 60,
or a comparable new billet steel meeting the requirements of ASTM A 572, Grade 60.

Square tube posts will not easily bend away when hit by a moving vehicle. Unless otherwise noted
on plan details, square tube posts will require a “breakaway” feature to be incorporated with the
post. The material and design of the breakaway feature shall be shown by the plan details. Square
tube posts shall be fabricated from standard beam shapes of the size, shape, and weight shown on
the plans. The material shall conform to the requirements of ASTM A 53, Grade B, Schedule 40
or better with no pressure test required.

All materials furnished for use shall be new, unless otherwise specified by plan details or
provisions of the contract.
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907-721.02.3.1--Material. U-section posts shall be of high carbon rail steel ASTM A 499.

Standard square tube posts shall be of high carbon rail steel ASTM A1011, Grade 50 steel with
average minimum yield strength after cold forming of 60,000 psi. Breakaway features
constructed of steel shall have all elements galvanized, unless otherwise provided by the plan
details.

907-721.02.3.2--Workmanship. All posts shall be straight with no bending, warping, splits, or
breaks.

Square tube posts shall meet AASHTO M111. Square tube posts shall be corner welded, scarfed
after welding, then zinc coated after scarfing. All surfaces of the square tube posts must be coated
with a chromate conversion coating and a clear organic polymer topcoat. Both the interior and
exterior surfaces of the square tube posts must be galvanized.

907-721.02.3.3--Cross Section. U-section posts shall be as shown on the plans. The bends in the
cross-section of the post must be sharp and well defined, and the radius of the bend shall not be
greater than '%/32 of an inch.

Square tube posts shall have a 2'5-inch outer sleeve. When required, the inner sleeve shall be 2
3/16-inch. The material shall be 10 gauge steel.

907-721.02.3.4--Weight. The weight of the U-section post per linear foot without ground plates
shall be 2.0 pounds for 7-foot to 9-foot lengths, and 3.0 pounds for 11-foot to 14-foot lengths with
a tolerance of three and one-half percent (372%), or as shown on the plans.

The weight of the square tube posts per linear foot without ground plates or inner sleeve shall be
a minimum of 4.0 pounds per foot for 10 gauge posts, or as shown on the plans. The weight of the
inner sleeve for square tube posts per linear foot without ground plates shall be a minimum of 3.4
pounds per foot for 10 gauge posts, or as shown on the plans.

907-721.02.3.5--Punching. U-Section posts shall be punched on the center line of the web while
hot. Posts of 7-foot to 14-foot lengths shall have %-inch holes one inch apart on centers starting
one inch from the top of the posts and extending the full length of the post.

Square posts shall be punched on the center line of each of the four sides while hot. Square Tube
Posts of 8-foot to 20-foot lengths shall have /16-inch holes spaced one inch apart on centers starting
one inch from the top of the posts and extending the full length of the post on each of the four sides
of the post.

907-721.02.3.6--Blank.

907-721.02.3.7--Pointing. The posts shall not be pointed.

907-721.02.3.8--Caps. All standard post shapes whose design will have a tendency to collect
water shall be provided with an approved type of tight fitting post cap fabricated of material
compatible with that of the post.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-804-19
DATE: 03/22/2016

SUBJECT: Concrete Bridges and Structures

Delete the second and third paragraphs of Subsection 907.804.03.16.2 on page 37, and substitute
the following.

For bridge decks when the ambient temperature is above 90°F, the forms, reinforcing steel, steel
beam flanges, and other surfaces which will come in contact with the concrete shall be cooled to
below 90°F by means of a water spray or other approved methods. Additionally, when the
atmospheric temperature is predicted to be 90°F or above based on the latest information available
from the National Weather Service any time during the day of placement or day after placement,
the time of placement shall not begin until 5:00 p.m. on the day of placement and shall be
completed by 6:00 a.m. the following day.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-804-19 CODE: (SP)
DATE: 11/10/2015
SUBJECT: Concrete Bridges and Structures

Section 804, Concrete Bridges and Structures, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby deleted and replaced as follows.

SECTION 907-804--CONCRETE BRIDGES AND STRUCTURES

907-804.01--Description. This work consists of constructing concrete bridges and structures in
accordance with these specifications and in reasonably close conformity with the dimensions,
designs, lines, and grades indicated on the plans or established.

Construction of box bridges shall be in accordance with Sections 601 and 602.

907-804.02--Materials.

907-804.02.1--General. Concrete produced and controlled from this specification shall be
accepted upon proper certification of concrete production through an approved quality control
program and verification by job site acceptance criteria. The Contractor shall develop and
implement a quality control program which shall be used to maintain the required properties of
concrete. For projects with 1000 cubic yards and more, quality control and acceptance shall be
achieved through statistical evaluation of test results. For projects of more than 200 but less than
1000 cubic yards, quality control and acceptance shall be achieved by individual test results. For
projects less than or equal to 200 cubic yards, refer to the requirements of TMD-20-05-00-000
“Sampling and Testing of Small Quantities of Miscellaneous Materials” for mixture design and
testing requirements.

The materials for concrete bridges and structures, when sampled and tested in accordance with
Subsection 700.03, shall meet the requirements of the following Subsections:

POrtland CemEeNT .......cuoiieiieeee e 701.01 and 701.02
Blended Cement .......cccoceveiiiininieeee s 907-701.01 and 907-701.04
AGMIXTUIES <ottt ettt se et et sne et e e neenre e 713.02
FIY ASN e 714.05
Ground Granulated Blast Furnace Slag (GGBFS) ........ccccooviiiiiiiniicie 907-714.06
SHHCA FUME .o 907-714.07.2
WVALEE ..ttt 714.01.1 and 714.01.2
e T Ao o (T L= USSR 703.02
(000 TE I o o =0 T LTSRS 703.03
Lightweight AQOregate ........ooviieieieieriesie e 907-703.19
CUMNG MALETIALS ...c.vveiicic et 713.01
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JOINt MAterialS .......cooveiiiiiiii 707.01, 707.02, and 707.07
Structural Steel Joints and Bearing DEVICES .......c.cccevivereeiieiieerieeieseesie e 717.01
BeArNG PAUS ...ooveiiieiiieie e 714.10
Wire Rope or Wire Cable for Prestressed Concrete ...........ccccueeeee. 700.01 and 711.03
Sprayed Finish for Concrete SUMface .........cccooeiieiiiieiieieie e 714.12
ReINTOrCING STEEI ..o 711.02

907-804.02.2--Use, Care, and Handling. The use, care, and handling of materials shall conform
to the applicable requirements of Subsection 501.03.10 and the specific requirements of
Subsections 907-804.02.4 and 907-804.02.5. Unless otherwise authorized, only fine aggregate or
coarse aggregate of one type and from the same source shall be used in the construction of any one
unit of a structure. Should the Contractor, with written permission of the Engineer, elect to
substitute high early strength cement for cement of the type specified, the Contractor will not
receive additional compensation for the substitution.

907-804.02.3--Blank.

907-804.02.4--Care_and Storage of Concrete Aggregates. The handling and storage of
aggregates shall be such as to prevent segregation or contamination with foreign materials. The
Engineer may require that aggregates be stored on separate platforms at satisfactory locations.

When specified, coarse aggregates shall be separated into two or more sizes in order to secure
greater uniformity of the concrete mixture. Different sizes of aggregate shall be stored in separate
stock piles sufficiently removed from each other to prevent the material at the edges of the piles
from becoming intermixed.

907-804.02.5--Storage of Cementitious Materials. All cementitious materials shall be stored in
suitable weather-proof buildings or bins. These buildings or bins shall be placed in locations
approved by the Engineer. Provision for storage shall be ample, and the shipments of cementitious
materials as received shall be stored separately or other provisions made to the satisfaction of the
Engineer for easy access for the identification, inspection, and sampling of each shipment as
deemed desirable. Stored cementitious materials shall meet the test requirements at any time after
storage when a retest is ordered by the Engineer.

On small jobs, open storage consisting of a raised platform and ample waterproof covering may
be permitted by written authorization from the Engineer.

When specified, the Contractor shall keep accurate records of deliveries of cementitious materials
and of their use in the work. Copies of these records shall be supplied in the form required by the
Engineer.

907-804.02.6--Classification and Uses of Concrete. When a specific class of concrete is not
specified on the plans or in the contract documents, the structure or parts thereof shall be
constructed with the class of concrete as directed by the Engineer.

The classes and their uses are as follows:
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(1) Class AA - Concrete for bridge construction and concrete exposed to seawater.

(2) Class A - Concrete shown as Class A shall herein be classified as and required to meet
the performance criteria of Class AA.

(3) Class B - General use, heavily reinforced sections, cast-in-place concrete piles, and
conventional concrete piles.

(4) Class C - Massive sections or lightly reinforced sections.

(5) Class D - Massive unreinforced sections and riprap.

(6) Class F - Concrete for prestressed members.

(7) Class FX - Extra strength concrete for prestressed members, as shown on plans.

(8) Class S - For all seal concrete deposited under water.
(9) Class DS - Drilled Shaft

907-804.02.7--Blank.

907-804.02.8--Laboratory Accreditation. The Contractor shall be responsible for furnishing the
laboratory used to perform concrete quality control tests. The laboratory may be the Contractor’s
facility, the concrete producer’s facility, or a certified independent testing laboratory.

Only laboratories certified by the Mississippi Department of Transportation are qualified to
perform material testing. Certification by AASHTO Accreditation Program (AAP) will be
acceptable if the laboratory is listed in the latest AAP publication and maintains accreditation to
completion of concrete work.

The Contractor’s laboratory designated for quality control testing shall have equipment necessary
to test aggregates and concrete for the test methods listed in Table 1.

Table 1
AASHTO: R 39 Making and Curing Concrete Test Specimens in the Laboratory
AASHTO: R 60 Sampling Freshly Mixed Concrete
AASHTO: T 2 Sampling Aggregates
AASHTO: T 19 Bulk Density (“Unit Weight”) and Voids in Aggregates
AASHTO: T 22 Compressive Strength of Cylindrical Concrete Specimens
AASHTO: T 23 Making and Curing Concrete Test Specimens in the Field
AASHTO: T 27 Sieve Analysis of Fine and Coarse Aggregates
AASHTO: T 84 Specific Gravity and Absorption of Fine Aggregate
AASHTO: T 85 Specific Gravity and Absorption of Coarse Aggregate

AASHTO: T 119 Slump of Hydraulic Cement Concrete

AASHTO: T 121 Density (Unit Weight), Yield, and Air Content (Gravimetric) of
Concrete

AASHTO: T 152 Aiir Content of Freshly Mixed Concrete by Pressure Method *
AASHTO: T 196 f/lléth((:)zn:ent of Freshly Mixed Concrete by the Volumetric
AASHTO: T 231 Capping Cylindrical Concrete Specimens

AASHTO: T 248 Reducing Field Samples of Aggregate to Testing Size
AASHTO: T 255 Total Evaporable Moisture Content of Aggregate by Drying
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AASHTO: T 325

Standard Method of Test for Estimating the Strength of Concrete
in Transportation Construction by Maturity Tests **

ASTM: C 1064

Standard Test Method for Temperature of Freshly Mixed
Hydraulic Cement Concrete

ASTM: C 1074

Standard Practice for Estimating Concrete Strength by the
Maturity Method **

* Equipment necessary for either pressure or volumetric air content.
** Equipment necessary for estimating concrete strength following the maturity method.

Testing equipment shall have been inspected by the Department or through the AASHTO
Accreditation Program. Testing equipment calibration files shall be made available upon request

by the Department.

907-804.02.9--Testing Personnel.

Technicians testing portland cement concrete, for either

acceptance or production control purposes, shall be certified by an accepted certification program.
Recertification is required for each Class after five years. Certification requirements are listed in

Table 2.

Table 2

Concrete Technician’s Tasks

Test Method Required

Certification Required**

Sampling or Testing of Plastic
Concrete

AASHTO Designation: R 60, T
23, T119, T 121, T 152, T 196,
and ASTM Designation: C 1064

MDOT Class I certification

Compressive Strength Testing
of Concrete Cylinders

AASHTO Designation: T 22 and
T 231

MDOT Concrete Strength
Testing Technician
certification

Sampling of Aggregates

AASHTO Designation: T 2

Work under the supervision of
a MDOT Class Il certified
technician

Testing of Aggregates

AASHTO Designation: T 19,
T 27, T84, T85, T248, and
T 255

MDOT Class Il certification

Proportioning of Concrete
Mixtures*

AASHTO Designation: M 157
and R 39

MDOT Class Il certification

Interpretation and Application
of Maturity Meter Readings

AASHTO Designation: T 325
and ASTM Designation: C 1074

MDOT Class 11 certification
or Two hours maturity method
training

* Technicians making concrete test specimens for meeting the requirements of Subsection 907-
804.02.10.1.2 shall be MDOT Class I certified and under the direct supervision of an MDOT

Class Il certified technician.

** MDOT Class I certification encompasses the same test procedures and specifications as ACI
Concrete Field Testing Technician-Grade I. MDOT Class Il certification encompasses the
same test procedures and specifications as ACI Aggregate Testing Technician-Level 1.
MDOT Concrete Strength Testing Technician encompasses the same test procedures and

specifications as ACI Concrete Strength Testing certification.
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Specific requirements for each level of certification are in the latest edition of the Department’s
Concrete Field Manual. Current MDOT Class I, MDOT Class Il, and/or MDOT Class Il
certifications shall be acceptable until those certifications expire. Upon expiration of a current
certification, recertification with the certifications listed in Table 2 shall be required. Technicians
performing either specific gravity testing of aggregates or compressive strength tests shall be
required to either:

e have the required MDOT certification listed in Table 2, or

e haveacurrent MDOT Class Il certification or work under the direct supervision of current
MDOT Class Il technician, and have demonstrated the specific gravity and/or
compressive strength test during the inspection of laboratory equipment by the Materials
Division, Concrete Section.

907-804.02.10--Portland Cement Concrete Mixture Design. At least 10 days prior to
production of concrete, the Contractor shall submit to the Engineer proposed concrete mixture
designs complying with the Department’s Concrete Field Manual. Materials shall be from
approved sources meeting the requirements of the Standard Specifications. Proportions for the
mixture designs shall be for the class concrete required by the contract plans and shall meet the
requirements of the “Master Proportion Table for Structural Concrete Design” listed in Table 3.
The concrete producer shall assign a permanent unique mixture number to each mixture design.
Each mixture design shall be field verified as required in Subsection 907-804.02.10.3. Acceptable
field verification data shall be required for final approval of a mixture design.

All concrete mixture designs will be reviewed by the Materials Division prior to use. Concrete
mixture designs disapproved will be returned to the Contractor with a statement explaining the
disapproval.

If the Contractor chooses to cure the concrete in accordance with the requirements listed under
Length of Time Defined by Development of Compressive Strength in Subsection 907-
804.03.17, the compressive strength/maturity relationship shall be developed for the mixture
design for a minimum of 28 days following the requirements of Subsection 907-804.03.15. The
compressive strength/maturity relationship information shall be submitted with the mixture design
information.
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Table 3
MASTER PROPORTION TABLE FOR STRUCTURAL CONCRETE DESIGN
Coarse Maximum Water/ Specified Maximum
Aggregate Cementitious** Compressive Permitted Nominal Total
Class Size No.* Ratio Strength (f¢) Slump*** Air Content****
psi inches %
AAFHAKK 57 or 67 0.45** 4000 3k 4 Sxxxk
B 57 or 67 0.50 3500 4 4.5
C 57 or 67 0.55 3000 4 45
D 57 or 67 0.70 2000 4 4.5
F 67 0.40 5000 3 falaleleialed
FX 67 (As per mixture (As shown on 3 Fkkkkk
design) plans)
S 57 or 67 0.45 3000 8 4.5
DS 67 0.45 4000 faleled FHAAAK

*

**

*kxk

*kkk

Maximum size aggregate shall conform to the concrete mixture design for the specified
aggregate. Other smaller coarse aggregate sizes meeting the requirements of Subsection 907-
703.03.2.4 may also be used in conjunction with the coarse aggregate sizes listed. Lightweight
aggregate (LWA) meeting the requirements of Subsection 907-703.19.2 may also be used as a
partial replacement for fine aggregate.

The replacement limits of portland cement by weight by other cementitious materials (such as
fly ash, GGBFS, silica fume, or others) shall be in accordance with the values in Subsection
907-701.02. Other hydraulic cements may be used in accordance with the specifications listed
in Section 701.

For Class AA concrete for concrete bridge decks, the water / cementitious ratio range shall be
0.43 - 0.45 and the maximum cementitious material content shall be 550 pounds per cubic yard.
The “maximum cementitious material content” refers to the total weight of Portland cement, blended
hydraulic cement, GGBFS, silica fume, and fly ash.

Unless otherwise specified, minus slump requirements shall meet those set forth in Table 3 of
AASHTO Designation: M157.

For Class AA concrete for concrete bridge decks the maximum permitted slump may be
increased to five (5) inches. Also, for each additional pound of fibers per cubic yard added in
excess of the requirement in Note ***** an additional inch of slump will be allowed up to a
maximum permitted slump of eight (8) inches.

For Class AA not used in bridge decks and all other Classes of concrete, the maximum permitted
slump may be increased to eight (8) inches.

For Class DS concrete for drilled shafts the slump range shall be 8 inches +1 inch.

The tolerance on total air content shall be £1.5%. For Class AA concrete for concrete bridge
decks, the nominal total air content may be increased to 6.5%.
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**x** For Class AA concrete for concrete bridge decks, an approved synthetic structural fiber meeting
the requirements of Special Provision 907-711, Synthetic Structural Fiber Reinforcement, shall
be incorporated into the mixture at 1.25 times the approved dosage rate.

**x*x* Entrained air is not required except for concrete exposed to seawater. For concrete not exposed
to seawater, the total air content shall not exceed 6.0%. For concrete exposed to seawater, the
nominal total air content shall be 4.5%.

At least one water-reducing admixture or water-reducing/set-retarding admixture shall be used in
all classes of concrete in accordance with the manufacturer’s recommended dosage range.
Admixtures providing a specific performance characteristic other than those of water reduction or
set retardation may be used in accordance with the manufacturer’s recommended dosage range.
Mixture designs containing accelerating admixtures will not be approved. Any combinations of
admixtures shall be approved by the Engineer before their use.

907-804.02.10.1--Proportioning of Portland Cement Concrete Mixture Design. Proportioning
of portland cement concrete shall be based on an existing mixture of which the producer has field
experience and documentation or based on a recently batched laboratory mixture tested according
to the required specifications.

907-804.02.10.1.1--Proportioning_on the Basis of Previous Field Experience of Trial
Mixtures. Where a concrete production facility has a record, based on at least 10 consecutive
strength tests from at least 10 different batches within the past 12 months from a mixture not
previously used on Department projects, the standard deviation shall be calculated. The record of
tests from which the standard deviation is calculated shall:

a) Represent similar materials and conditions to those expected. Changes in materials and
proportions within the test record shall not have been more closely restricted than those for
the proposed work.

b) Represent concrete produced to meet a specified strength.

c) Consist of 10 consecutive tests, average of two cylinders per test, tested at 28 days.

The standard deviation, s , shall be calculated as:

s=[>(x, - XF = (N )"

where:

Xi = the strength result of an individual test

X = the average of individual tests in the series
N = number of tests in the series
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When the concrete production facility does not have a record of tests for calculation of standard
deviation, as required in the above formula, the requirements of Subsection 907-804.02.10.1.2 shall
govern.

The required average compressive strength (f’cr) used as the basis for selection of concrete

proportions shall conform to the inequality listed below, while using a standard deviation, s,
calculated as shown above.

fer=1c+ 1.43s

where:
f’c = specified compressive strength of concrete, psi
f’er = required average compressive strength of concrete, psi
s = standard deviation, psi

1.43 represents the Lower Quality Index necessary to assure that 93% of compressive strength
tests are above f’c.

907-804.02.10.1.2--Proportioning on_the Basis of Laboratory Trial Mixtures. When an
acceptable record of field test results is not available, concrete proportions shall be established
based on laboratory trial mixtures meeting the following restrictions:

a) The combination of materials shall be those intended for use in the proposed work.

b) Trial mixtures having proportions and consistencies suitable for the proposed work shall
be made using the ACI 211.1 as a guide to proportion the mixture design.

c) Trial mixtures shall be designed to produce a slump within £3/4 inch of the maximum
permitted, and for air-entrained concrete, +£0.5 percent of the maximum total air content.
The temperature of freshly mixed concrete in trial mixtures shall be reported.

d) For each proposed mixture, at least three compressive test cylinders shall be made and
cured in accordance with AASHTO Designation: R 39. Each change of water-cement ratio
shall be considered a new mixture. The cylinders shall be tested for strength in accordance
with AASHTO Designation: T 22 and shall be tested at 28 days.

e) The required average strength of laboratory trial mixes shall exceed f’c by 1200 psi for

concrete mixture designs less than 5000 psi and by 1400 psi for concrete mixture designs
of 5000 psi or more.
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f) The laboratory trial batch mixtures shall have been made within the previous 12 months
before being submitted for approval and shall not have been previously used on Department
projects.

907-804.02.10.2--Documentation_of Average Strength. Documentation that the proposed
concrete proportions will produce an average strength equal to or greater than the required average
shall consist of the strength test records from field tests or results from laboratory trial mixtures.

907-804.02.10.3--Field Verification of Concrete Mixture Design. Concrete mixture designs will
only be tentatively approved pending field verification. The requirements for yield, slump, or total
air content shall be successfully met within the first three (3) production days. Mixture designs
may be transferred to other projects without additional field verification testing, once the mixture
design has passed the field verification process.

The Contractor’s Certified Quality Control Technicians shall test each concrete mixture design
upon the first placement of the mix. Aggregates and concrete tests during the first placement shall
be as follows.

Adqggregates Concrete

Bulk Specific Gravity Water Content

Moisture Slump

Gradation Air Content
Unit Weight
Yield

For all Classes of concrete, the mixture shall be verified to yield within 2.0% of the correct volume
when all the mix water is added to the batch.

For all Classes of concrete other than DS, F, and FX, the mixture shall produce a slump within a
minus 1%-inch tolerance of the maximum permitted for mixtures with a maximum permitted
slump of three inches (3") or less or within a minus 2%-inch tolerance of the maximum permitted
for mixtures with a maximum permitted slump of greater than three inches (3"), and producing a
total air content within a minus 1% percent tolerance of the maximum allowable air content in
Table 3.

For Class DS, the slump shall be within the requirements in Note *** below Table 3. For Class
DS exposed to seawater, the total air content shall be within a minus 1% percent tolerance of the
maximum allowable air content in Note ****** pelow Table 3. For Class DS not exposed to
seawater the total air content shall be within the requirements in Note ****** pelow Table 3.

For Classes F and FX, the slump shall be within a minus 1%-inch tolerance of the maximum
permitted for mixtures with a maximum permitted slump of three inches (3") or less or within a
minus 2Y%-inch tolerance of the maximum permitted for mixtures with a maximum permitted
slump of greater than three inches (3"). For Classes F and FX exposed to seawater, the total air
content shall be within a minus 1% percent tolerance of the maximum allowable air content in
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Note ****** helow Table 3. For Classes F and FX not exposed to seawater the total air content
shall be within the requirements in Note ****** helow Table 3.

The mixture shall be adjusted and retested, if necessary, on subsequent placements until the above
mentioned properties are met.

If the requirements for yield, slump, or total air content are not met within the first three (3)
production days, subsequent field verification testing shall not be permitted on Department
projects, and the mixture design shall not be used until the requirements listed above are met. Any
mixture design adjustments, changes in the mixture proportions, are to be made by a Class Ill
Certified Technician representing the Contractor. After the mixture design has been verified and
adjustments made, verification test results will be reviewed by the Engineer.

907-804.02.10.3.1--Slump Retention of Class DS Concrete Mixture Designs. Prior to concrete
placement, the Contractor shall provide test results of a slump loss test using approved methods to
demonstrate that the mixture meets the four hour requirement in Subsection 907-803.02.7.1. These
tests shall be conducted successfully by an approved testing laboratory within 30 days prior to
installation of the trial shaft, with personnel from the Materials Division present. The slump loss
test shall be conducted at temperatures and conditions similar to those expected at the job site at
the time of the installation of the trial shaft. The sample for the slump loss test shall be from a
minimum batch size of four (4) cubic yards of concrete. If the time between the previous successful
slump loss test and the installation of the trial shaft exceeds 30 days, another successful slump loss
test shall be performed on the first truckload of concrete as part of the installation of the trial shaft.
This requirement limiting the time between the previous slump loss test and an installation of the
trial shaft also applies to Class DS concrete mixture designs being transferred from another project.
During any shaft installation a slump loss test shall be conducted by the Contractor at the direction
of the Engineer from the concrete at the site for verification of slump loss requirements using a
sample from a minimum batch size of four cubic yards of concrete.

907-804.02.10.4--Adjustments of Mixtures. The mixture design may be adjusted by the Class
Il Certified Technician representing the Contractor in accordance with the allowable revisions
listed in the Department’s Concrete Field Manual, paragraph 5.7. Written notification shall be
submitted to the Engineer a minimum of seven (7) days prior to any source or brand of material
change, aggregate size change, allowable material type change, or decrease in any cementitious
material content. Any adjustments of the concrete mixture design shall necessitate repeat of field
verification procedure as described in Subsection 907-804.02.10.3 and approval by the Engineer.

907-804.02.11--Concrete Batch Plants. The concrete batch plant shall meet the requirements of
the National Ready Mixed Concrete Association Quality Control Manual, Section 3, Plant
Certification Checklist as outlined in the latest edition of the Department’s Concrete Field Manual.
The Contractor shall submit a copy of the approved checklist along with proof of calibration of
batching equipment, i.e., scales, water meter, and admixture dispenser, to the Engineer 30 days
prior to the production of concrete.

For projects with 1000 cubic yards and more, the concrete batch plant shall meet the requirements
for an automatic system capable of recording batch weights. It shall also have automatic moisture
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compensation for the fine aggregate. For projects of more than 200 but less than 1000 cubic yards
the plant can be equipped for manual batching with a fine aggregate moisture meter visible to the
plant operator.

The concrete batch plant shall have available adequate facilities to cool concrete during hot
weather.

Mixer trucks to be used on the project are to be listed in the checklist and shall meet the
requirements of the checklist.

907-804.02.12--Contractor’s Quality Control. The Contractor shall provide and maintain a
quality control program that will provide reasonable assurance that all materials and products
submitted to the Department for acceptance will conform to the contract requirements, whether
manufactured or processed by the Contractor or procured from suppliers, subcontractors, or
vendors.

The Contractor's Quality Control program shall implement the minimum quality control
requirements shown in Table 4, "CONTRACTOR’S MINIMUM REQUIREMENTS FOR
QUALITY CONTROL”. The quality control activities shown in the table are considered to be
normal activities necessary to control the production and placing of a given product or material at
an acceptable quality level. To facilitate the Department’s activities, all completed gradation
samples shall be retained for a maximum of sixty (60) days by the Contractor until further
disposition is designated by the Department.

The Contractor shall perform, or have performed, the tests required to substantiate product
conformance to contract document requirements and shall also perform, or have performed, all
tests otherwise required.

The Contractor’s Quality Control program shall encompass the requirements of AASHTO
Designation: M 157 into concrete production and control, equipment requirements, testing, and
batch ticket information. The requirement of AASHTO Designation: M 157, Section 11.7 shall be
followed except, on arrival to the job site, a maximum of 1% gallons per cubic yard shall be allowed
to be added. Water shall not be added at a later time. Job site adjustment of a batch using chemical
admixtures or the mechanical adjustment of a batch may be performed by the Contractor if the
requirements of Subsection 907-804.02.12.1.1 have been satisfactorily addressed in the Quality
Control Plan. If either the maximum permitted slump is exceeded or the total air content is not
within the required range after all adjustments are made at the job site, the concrete shall be
rejected.

The Contractor's quality control tests shall be documented and shall be available for review by the
Engineer throughout the life of the contract.

As set out in these specifications, quality control sampling and testing performed by the Contractor
will be used by the Department for determination of acceptability of the concrete.
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The Contractor shall maintain standard equipment and qualified personnel as required to assure
conformance to contract requirements.

907-804.02.12.1--Quality Control Plan. The Contractor shall prepare a Quality Control Plan
which shall identify the personnel responsible for the Contractor’s quality control including the
company official who will act as liaison with Department personnel. The Quality Control Plan
shall be submitted in writing to the Engineer for approval 30 days prior to the production of
concrete.

The class(es) of concrete involved will be listed separately. If an existing mixture design(s) is to
be used, the mixture design number(s) as previously approved shall be listed.

It is intended that sampling and testing be in accordance with standard methods and procedures,
and that measuring and testing equipment be standard and properly calibrated. If alternative
sampling methods and procedures, and inspection equipment are to be used, they shall be detailed
in the Quality Control Plan.

907-804.02.12.1.1--Elements of Plan. The Plan shall address all elements that affect the quality
of the structural concrete including, but not limited to, the following items:

1) Stockpile Management

2) Procedures for Corrective Actions for Non Compliance of Specifications
3) Procedure for Controlling Concrete Temperatures

4) Job Site Batch Adjustments by Addition of Chemical Admixtures:

The Plan shall address if the Contractor intends to adjust either the slump and/or total air
content of a batch on the job site by adding chemical admixture(s) to a batch. The
Contractor shall include the names of the personnel designated to perform this batch
adjustment, the equipment used to add the chemical admixture(s), and the procedure by
which the batch adjustment will be accomplished. Only the Contractor’s designated
personnel shall adjust a batch. Only calibrated dispensing equipment shall be used to add
chemical admixture(s) to a batch. Only the procedure described in this section of the Plan
shall be utilized.

If either the maximum permitted slump is exceeded or the total air content is not within the
required range after all adjustments are made at the job site, the concrete shall be rejected.

If the Contractor elects to utilize Job Site Batch Adjustments by Addition of Chemical
Admixture within Item 2, Procedures for Corrective Actions for Non Compliance of
Specifications, to adjust batches which do not meet the minimum specification
requirements for slump and/or total air content, no more than three batches on any one
project shall be allowed to be adjusted regardless of the number of mixtures associated
with the project.

5) Construction of Concrete Bridge Decks, including the following:
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e the description of the equipment used for placing concrete on the bridge deck in
accordance with Subsection 907-804.03.6 and, as applicable, Subsections 907-804.03.7
and 907-804.03.8 including any accessories added to the pump to ensure the entrained
air in the concrete mixture remains entrained during pumping and depositing of the
concrete mixture,

e the description of and the number of pieces of equipment used to consolidate the
concrete in accordance with Subsection 907-804.03.6.2,

e the description of the equipment used to finish the bridge deck in accordance with
Subsection 907-804.03.19.7,

e the plan for ensuring a continuous rate of finishing the bridge deck without delaying the
application of curing materials within the time specified in Subsection 907-804.03.17,
including ensuring a continuous supply of concrete throughout the placement with an
adequate quantity of concrete to complete the deck and filling diaphragms and end walls
in advance of deck placement,

e the plan for applying the curing materials within the time specified in Subsection 907-
804.03.17,

e the description of the powered fogging equipment in accordance with Subsection 907-
804.03.17,

e a sample of the documentation used as the daily inspection report for ensuring
maintenance of the continuous wet curing in accordance with Subsection 907-
804.03.17, as required,

e the description of the equipment used to apply the liquid membrane, including but not
limited to, the nozzles, pumping/pressurization equipment, and liquid membrane tanks,
in accordance with Subsection 907-804.03.17,

e the method for determining the rate of applied liquid membrane meets the application
rate requirements in accordance with Subsection 907-804.03.17,

e a sample of the documentation used for the application rate verification of the liquid
membrane in accordance with Subsection 907-804.03.17.

6) Mechanical Adjustment of Trucks

907-804.02.12.2--Personnel Requirements. The Contractor’s Designated Certified Technician
shall perform and use quality control tests and other quality control practices to assure that
delivered materials and proportioning meet the requirements of the mixture design including
temperature, slump, air content, and strength and shall periodically inspect all equipment used in
transporting, proportioning, and mixing.

The Contractor’s Designated Technician shall periodically inspect all equipment used placing,
consolidating, finishing, and curing to assure it is operating properly and that placement,
consolidation, finishing, and curing conform to the mixture design and other contract requirements.

907-804.02.12.3--Documentation. The Contractor shall maintain adequate records of all
inspections and tests. The records shall indicate the nature and number of observations made, the
number and type of deficiencies found, date and time of samples taken, the quantities approved
and rejected, and the nature of corrective action taken as appropriate. The Contractor's
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documentation procedures will be subject to approval of the Department prior to the start of the
work and to compliance checks during the progress of the work.

All conforming and non-conforming results shall be kept complete and shall be available at all
times to the Department during the performance of the work. Forms shall be on a computer-
acceptable medium. Batch tickets and gradation data shall be documented in accordance with
Department requirements.

Batch tickets shall contain all the information in AASHTO Designation: M157, Section 16
including the additional information in Subsection 16.2 with the following exception: the
information listed in paragraphs 16.2.7 and 16.2.8 is not required. All material added to a batch
by both the batch plant or added manually shall be documented on the ticket. Batch tickets shall
also contain the concrete producer’s permanent unique mixture number assigned to the concrete
mixture design. Copies shall be submitted to the Department as the work progresses.

Test data for portland cement concrete, including gradation, shall be charted in accordance with
the applicable requirements.

The Contractor may use additional control charts as deemed appropriate. It is normally expected
that testing and charting will be completed within 24 hours after sampling.

All records documenting the Contractor's quality control tests shall become the property of the
Department upon completion of the work.

907-804.02.12.4--Corrective _Action. The Contractor shall take prompt action to correct
conditions that have resulted, or could result, in the submission to the Department of materials and
products that do not conform to the requirements of the contract documents. All corrective actions
shall be documented.

907-804.02.12.5--Non-Conforming Materials. The Contractor shall establish and maintain an
effective and positive system for controlling non-conforming material, including procedures for its
identification, isolation and disposition. Reclaiming or reworking of non-conforming materials
shall be in accordance with procedures acceptable to the Department.

All non-conforming materials and products shall be positively identified to prevent use, shipment,
and intermingling with conforming materials and products. Holding areas, mutually agreeable to
the Department and the Contractor, shall be provided by the Contractor.
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TABLE 4

CONTRACTOR’S MINIMUM REQUIREMENTS FOR QUALITY CONTROL

Portland Cement Concrete
Control Requirement Frequency AASHTO/ASTM
Designation
A. PLANT AND TRUCKS
1. Mixer Blades Monthly
2. Scales
a. Tared Daily
b. Calibrate Every 6 months
c. Check Calibration Weekly
3. Gauges & Meters -
Plant & Truck
a. Calibrate Every 6 months
b. Check Calibration Weekly
4. Admixture Dispenser
a. Calibrate Every 6 months
b. Check Operation Daily
& Calibration
B. AGGREGATES
1. Sampling T2
2. Fine Aggregate
a. Gradation / FM 250 yd? concrete T27
b. Moisture Check meter against test results weekly T 255
2500 yd? concrete
c. Specific Gravity / T84
Absorption
3. Coarse Aggregates
a. Gradation 250 yd? concrete T27
b. Moisture Minimum of once daily or more ag T 255
needed to control production. Check
meter against test results weekly.
c. Specific Gravity / 2500 yd?® Concrete T85
Absorption
C.PLASTIC CONCRETE
1.Sampling T 141
2.Air Content First load then one per 50 yd?® T 152 0r T 196
3.Slump First load then one per 50 yd?® T119
4.Compressive Strength A minimum of one set (three cylinders) T22,T23,T231
for each 100 yd? inclusive and one set
for each additional 100 yd® or fraction
thereof for each class concrete delivered
and placed on a calendar day from a
single supplier. A test shall be the
average of three cylinders.
5. Yield Each 400 yd?® T121
6. Temperature With each sample C 1064

907-804.02.13--Quality Assurance Sampling and Testing. Quality Assurance (QA) inspection
and testing will be provided by the Department to assure that the Contractor’s Quality Control
(QC) testing meets the requirements of these specifications.
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Acceptance of the material is based on the inspection of the construction, monitoring of the
Contractor's QC program, QC and QA test results per Subsection 907-804.02.13.1, and the
comparison of the QA test results with the QC test results. The Department may use the results
of the Contractor’s QC tests as a part of the acceptance procedures instead of the results of QA
tests, provided:

a) The Department's inspection and monitoring activities indicate that the Contractor is
following the approved QC program and, respectively,

b) For aggregates, the results from the Contractor's QC and the Department’s QA testing of
aggregate gradations compare by both meeting the aggregate type’s gradation requirements;

c) For concrete, the Contractor's QC and Department’s QA testing of concrete compressive
strengths compare when using the data comparison computer program with an alpha value
of 0.01 for projects with 1000 cubic yards and more; or, strength comparisons are within
990 psi for projects of more than 200 but less than 1000 cubic yards.

The minimum frequency for QA testing of aggregate and plastic concrete by the Department will
follow the frequencies listed in Table 5, “DEPARTMENT’S MINIMUM REQUIREMENTS
FOR QUALITY ASSURANCE”.

TABLE 5
DEPARTMENT’S MINIMUM REQUIREMENTS FOR QUALITY ASSURANCE
Quality Assurance Tests Frequency AASHTO/ASTM
Designation
A. AGGREGATES
1. Sampling T2
2. Fine Aggregate 250 yd® concrete T 27
Gradation and FM
3. Coarse Aggregates 250 yd? concrete T 27
Gradation
B. PLASTIC CONCRETE
1. Sampling T 141
2. Air Content Every 100 yd?® T 152 or T 196
3. Slump Every 100 yd3 T 119
4. Compressive Strength One set (three cylinders) for | T 22, T 23, T 231

every 100 yd® inclusive. A
test shall be the average of
three cylinders.

5. Temperature With each sample C 1064

Periodic inspection by the Department of the Contractor’s QC testing and production will continue
through the duration of the project. Weekly reviews will be made of the Contractor’s QC records
and charts.

For aggregates, comparison of data of the Contractor’s QC aggregate gradation test results to those
of the Department’s QA aggregate gradation test results will be made monthly during concrete
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production periods according to Department Standard Operating Procedures. When it is
determined that the Contractor’s QC test results of aggregate gradations are comparative to that
of the Department’s QA test results, then the Department will use the Contractor’s QC results as
a basis for acceptance of the aggregates and the Department’s QA testing frequency of aggregates
may be reduced to a frequency of no less than three QA tests to every 10 QC tests. If the
Contractor’s QC aggregate gradation test results fail to compare to those of the Department’s QA
aggregate gradation test results, Department testing for aggregate gradations will revert to the
frequency shown in Table 5 for aggregates until the Contractor’s and Department’s aggregate
gradation test data compare.

For concrete compressive strength, comparison of data of the Contractor’s QC compressive
strength test results to those of the Department’s QA compressive strength test results will be
made monthly during concrete production periods according to Department’s Concrete Field
Manual. When it is determined that the Contractor’s QC test results of concrete compressive
strengths are comparative to that of the Department’s QA test results, then the Department will
use the Contractor’s QC results as a basis for acceptance of the concrete and the Department’s QA
testing frequency of concrete compressive strengths may be reduced to a frequency of no less than
three QA tests to every 10 QC tests. If the Contractor’s QC compressive strength test results fail
to compare to those of the Department’s QA compressive strength test results, Department testing
will revert to the frequency shown in Table 5 for plastic concrete until the Contractor’s and
Department’s compressive strength test data compare.

907-804.02.13.1--Job Control Testing.

907-804.02.13.1.1--Sampling. Sampling of concrete mixture shall be performed in accordance
with the latest edition of the Department’s Concrete Field Manual.

907-804.02.13.1.2--Slump. Slump of plastic concrete shall meet the requirements of Table 3:
MASTER PROPORTION TABLE FOR STRUCTURAL CONCRETE DESIGN. A check test
shall be made on another portion of the sample before rejection of any load.

907-804.02.13.1.3--Air. Total air content of concrete shall be within the specified range for the
class of concrete listed in Table 3: MASTER PROPORTION TABLE FOR STRUCTURAL
CONCRETE DESIGN. A check test shall be made on another portion of the sample before
rejection of any load.

907-804.02.13.1.4--Yield. If the yield of the concrete mix design is more than plus or minus three
percent (£3%) of the designed volume, the mix shall be adjusted by a Class Il Certified
Technician representing the Contractor to yield the correct volume plus or minus three percent
(£3%). If batching of the proportions of the mixture design varies outside the batching tolerance
range of the originally approved proportions by more than the tolerances allowed in Subsection
907-804.02.12, the new proportions shall be field verified per Subsection 907-804.02.10.3.

907-804.02.13.1.5--Temperature. Cold weather concreting shall follow the requirements of
Subsection 907-804.03.16.1. Hot weather concreting shall follow the requirements of Subsection
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907-804.03.16.2. Concrete with a temperature more than the maximum allowable temperature
shall be rejected and not used in Department work.

The maximum acceptance temperature for Class DS concrete mixtures is 95°F.

The maximum acceptance temperature of Class C concrete mixtures is 100°F for mixtures meeting
the cement replacement requirements of Subsection 907-701.02.2. For Class C concrete mixtures
that do not meet the cement replacement requirements of Subsection 907-701.02.2, the maximum
acceptance temperature is 95°F.

The maximum acceptance temperature for all other concrete mixtures meeting the cement
replacement requirements of Subsection 907-701.02.2 is 95°F. The maximum acceptance
temperature for all other concrete mixtures which do not meet the cement replacement
requirements of Subsection 907-701.02.2 is 90°F.

907-804.02.13.1.6--Compressive Strength. Standard cured concrete compressive strength tests
shall conform to the specified strength (f’c) listed in the specifications. Concrete represented by
compressive strength test below the specified strength (f’c) may be removed and replaced by the
Contractor. If the Contractor elects not to remove the material, it will be evaluated by the
Department as to the adequacy for the use intended. All concrete evaluated as unsatisfactory for
the intended use shall be removed and replaced by the Contractor at no additional cost to the
Department. For concrete allowed to remain in place, reduction in payment will be as follows:

Projects with 1000 Cubic Yards and More. When the evaluation indicates that the work may
remain in place, a statistical analysis will be made of the QC and QA concrete test results. If this
statistical analysis indicates at least 93% of the material would be expected to have a compressive
strength equal to or greater than the specified strength (f’c) and 99.87% of the material would be
expected to have a compressive strength at least one standard deviation above the allowable design
stress (fc), the work will be accepted. If the statistical analysis indicates that either of the two
criteria are not met, the Engineer will provide for an adjustment in pay as follows for the material
represented by the test result.

Total Pay on Material in Question = Unit Price - (Unit Price x % Reduction)

) fe—X
% Reduction = uxloo XM

fe— (fc + S)
where:
f’c = Specified 28-day compressive strength, psi
X = Individual compressive strength below f’c, psi
s = standard deviation, psi*
fc = allowable design stress, psi
M = pay reduction multiplier, per the Concrete Field Manual, paragraph 7.3
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* Standard deviation used in the above reduction of pay formula shall be calculated from the
applicable preceding compressive strengths test results plus the individual compressive
strength below f’c. If below f’c strengths occur during the project’s first ten compressive
strength tests, the standard deviation shall be calculated from the first ten compressive
strength tests results.

Projects of More Than 200 but Less Than 1000 Cubic Yards. When the evaluation indicates
that the work may remain in place, a percent reduction in pay will be assessed based on a
comparison of the deficient 28-day test result to the specified strength. The Engineer will provide
for an adjustment in pay as follows for the material represented by the test result.

Total Pay on Material in Question = Unit Price - (Unit Price x % Reduction)

!

% Reduction = @xloo XM

c

where:

f'c
X
M

Specified 28-day compressive strength, psi
Individual compressive strength below f’c, psi
pay reduction multiplier, per the Concrete Field Manual, paragraph 7.3

907-804.02.14--Dispute Resolution. Disputes over variations between Contractor’s QC test
results and the Department’s QA test results shall be resolved at the lowest possible level using
the latest edition of the Department’s Concrete Field Manual. When there are significant
discrepancies between the QC test results and the QA test results, the Contractor’s QC Manager,
the Project Engineer, and/or the District Materials Engineer shall look for differences in the
procedures, and correct the inappropriate procedure before requesting a third party resolution.

If the dispute cannot be resolved at the project or District level, the Department’s Materials
Division will serve as a third party to resolve the dispute. The Materials Division’s decision shall
be binding.

The Contractor shall be responsible for the cost associated with the third party resolution if the
final decision is such that the Department’s QA test results were correct. Likewise, the
Department will be responsible for the cost when the final decision is such that the Contractor’s
QC test results were correct.

907-804.03--Construction Requirements.

907-804.03.1--Measurement of Materials.

907-804.03.1.1--General. The accuracy for measuring materials shall be in accordance with
AASHTO Designation: M 157.

907-804.03.1.2--Measurement by Weighing. Except when otherwise specified or authorized, the
materials shall be measured by weighing. The apparatus provided for weighing materials shall be
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suitably designed and constructed for this purpose. Cementitious materials and aggregates shall
be weighed separately. Cement in standard bags need not be weighed, but bulk cement and other
cementitious materials shall be weighed. The mixing water shall be measured by volume or by
weight. All measuring devices shall be subject to approval.

907-804.03.2--Blank.

907-804.03.3--Blank.

907-804.03.4--Hand Mixing. Hand mixing of concrete will not be allowed.

907-804.03.5--Delivery. The plant supplying concrete shall have sufficient capacity and
transporting apparatus to ensure continuous delivery at the rate required. The rate of delivery shall
be such as to provide for the proper continuity in handling, placing, and furnishing of the concrete.
The rate shall be such that the interval between batches shall not exceed 20 minutes. The methods
of delivering and handling the concrete shall be that which will facilitate placing with minimum
re-handling and without damage to the structure or the concrete.

907-804.03.6--Handling and Placing Concrete.

907-804.03.6.1--General. Prior to placing concrete, all reinforcement shall have been accurately
placed in the position shown on the plans and fastened as set out in Section 805. All sawdust,
chips, and other construction debris and extraneous matter shall have been removed from the
interior of the forms. Temporary struts, braces, and stays holding the forms in correct shape and
alignment shall be removed when the concrete placing has reached an elevation rendering their
service unnecessary. These temporary members shall be entirely removed from the forms and
shall not be buried in the concrete.

No concrete shall be placed until the forms and reinforcement have been inspected.

Except as provided for truck mixers and truck agitators, concrete shall be placed in the forms
within 30 minutes after the time that the cement is first added to the mixture.

Concrete shall be placed so as to avoid segregation of materials and displacement of reinforcement.
The use of troughs, chutes, and pipes over 25 feet in length for gravity conveyance of concrete to
the forms, will not be permitted except when authorized by the Engineer and subject to the
production of quality concrete.

Only approved mechanical conveyors will be permitted.
Open troughs and chutes shall be metal or metal lined. The use of aluminum pipes, chutes, or
other devices made of aluminum that come into direct contact with the concrete shall not be used.

Where steep slopes are required, the chutes shall be equipped with baffles or be in short sections
that change the direction of movement.
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All chutes, troughs, and pipes shall be kept clean and free from coatings of hardened concrete by
thoroughly flushing with water after each run. Water used for flushing shall be discharged clear
of the structure.

When placing operations involve dropping the concrete more than five feet, it shall be deposited
through sheet metal or other approved pipes to prevent segregation and unnecessary splashing.
The pipes shall be made in sections to permit discharging and raising as the placement progresses.
A non-jointed pipe may be used if sufficient openings of the proper size are provided to allow for
the flow of the concrete into the shaft. As far as practicable, the pipes shall be kept full of concrete
during placing, and their ends shall be kept buried in the newly placed concrete.

Except as herein provided, concrete shall be placed in horizontal layers not more than 12 inches
thick. When, with the Engineer's approval, less than the complete length of a layer is placed in
one operation, it shall be terminated in a vertical bulkhead. Each layer shall be placed and
compacted before the preceding layer has taken its initial set and shall be compacted so as to avoid
the formation of a construction joint with the preceding layer.

If the Department determines that there is an excessive number of projections, swells, ridges,
depressions, waves, voids, holes, honeycombs, or other defects in the completed structure, removal
of the entire structure may be required as set out in Subsection 105.12.

907-804.03.6.2--Consolidation. Immediately after depositing the concrete mixture, the concrete
mixture shall be thoroughly consolidated by the use of approved mechanical vibrators and suitable
spading tools. Only concrete mixture which has not achieved initial set shall be consolidated.
Hand spading alone will be permitted on small structural members such as railing, small culvert
headwalls, and as necessary to ensure smooth surfaces and dense concrete along form surfaces, in
corners, and in locations impossible to reach with vibrators. When hand spading is used for
consolidation, a sufficient number of workmen with spading tools shall be provided. For hand
spading, flush a thin layer of mortar to all the surfaces and thoroughly and satisfactorily consolidate
the concrete.

The Contractor shall conduct operations of depositing and consolidating the concrete mixture such
that the operation produces concrete which is uniformly smooth and dense, having no
honeycombing or pockets of segregated aggregate.

Movement of personnel through the consolidated concrete shall not be permitted. If it is
determined it is necessary to step into previously consolidated concrete, the concrete in the stepped
into area shall be consolidated again.

907-804.03.6.2.1--Requirements for Vibrators. Mechanical vibrators shall be subject to the
following:

1. To verify compliance with these requirements, the Contractor shall provide the Engineer
with a copy of the manufacturer’s specifications for each type and brand of vibrator used
on the project.
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The Contractor shall provide a sufficient number of personnel with vibrators to properly
consolidate each batch immediately after the concrete is placed in the forms. The
Contractor shall provide at least one stand-by vibrator and required power source.
Concrete having been consolidated shall not be walked in or through. If it is determined it
IS necessary to step into previously consolidated concrete, the concrete in the stepped into
area shall be consolidated again.
Internal vibrators shall be of the spud or tube type, meeting the following characteristics
and performance:
a. The diameter of the head of the vibrator shall be 1% to 2% inches.
b. The frequency of vibration shall be 8000 to 12000 vibrations per minute (Hz) while
operating in the concrete.
c. The average amplitude shall be 0.025 to 0.05 inch while operating in air.
d. The minimum radius of influence shall be seven (7) inches.
e. The length of the vibrator head shall be nearly equal to the depth of the layer of
concrete placed.
When the reinforcing steel is coated with epoxy, internal vibrators with heads of rubber or
other resilient material shall be used. Rubber covers securely fastened over steel heads
shall be acceptable.
For consolidation of concrete used in concrete bridge decks, the following additional
requirements shall apply:
a. Only internal vibration shall be used.
b. Internal vibrators shall all be of the same type and size.
c. The configuration of the internal vibrators shall meet the requirements of
Subsection 907-804.03.6.2.3.

907-804.03.6.2.2--Operation of Internal Vibration. Mechanical vibrators used for internal

vibration shall be operated as follows:

1.

Vibrators shall not be dragged or moved laterally through the concrete to transport
concrete. Vibrators shall not be used in such a manner that the concrete segregates or forms
pockets of grout. Vibrators shall not be applied directly or through the reinforcement to
sections or layers of concrete which have taken initial set.

Vibrators shall only be inserted into the concrete while operating and at the point of
placement to consolidate the concrete for such a length of time that there is a general
cessation in the escape of large entrapped air bubbles at the surface.

Vibrators shall be inserted slowly into the concrete and allowed to penetrate into the
concrete under their own weight.

Vibrators shall be inserted into the concrete while they are in a vertical position with
enough flexibility to work themselves around the reinforcing steel.

The head of the vibrator shall be completely submerged in the concrete for a time of
consolidation between 3 and 15 seconds prior to removal, unless otherwise defined by the
Engineer.

For consolidation of two or more layers of concrete, the vibrator shall be inserted into the
bottom most layer at least six (6) inches. The vibrator shall be manipulated in a series of
up-and-down motions to knit the layers together.
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7. Vibrators shall be removed slowly from the concrete after the consolidation has been
accomplished. However, once the head of the vibrator has become only partially immersed
in the concrete, vibrators shall be removed rapidly.

8. The insertions of the vibrators shall be systematically spaced such that the entire surface of
the concrete comes under the influence of the vibrator during consolidation. This includes
areas around the reinforcing steel, imbedded fixtures, the corners and angles of forms, and
any irregular areas. The distance between insertions shall not exceed 1.5 times the radius
of influence such that the area visibly affected by the vibrator overlaps the adjacent, just-
vibrated area.

9. For additional information, refer to ACI 309-07, Chapter 7, Sections 7.1 through 7.3

907-804.03.6.2.3--Method of Consolidation. It is anticipated the Contractor will accomplish
consolidation by internal vibration using one of the following two methods: vibrators mounted on
a mechanical device or an orchestrated effort utilizing personnel. Regardless of the chosen
method, the method shall be included in the QCP in accordance with Subsection 907-
804.02.12.1.1.5 and shall only receive tentative approval until the method is demonstrated as
effectively meeting the requirements of Subsection 907-804.03.6.2.

907-804.03.6.3--Discontinuance of Placing. When placing is temporarily discontinued, the
concrete, after becoming firm enough to retain its form, shall be cleaned of laitance and other
objectionable material to a sufficient depth to expose sound concrete. To avoid visible joints
insofar as possible upon exposed faces, the top surface of the concrete adjacent to the forms shall
be smoothed with a trowel. Where a "feather edge" might be produced at a construction joint, such
as in the sloped top surface of a wing wall, an inset form work shall be used in the preceding layer
to produce a blocked out portion that will provide an edge thickness of at least six inches (6) in
the succeeding layer. Work shall not be discontinued within 18 inches of the top of any face unless
provision has been made for a coping less than 18 inches thick. In this case and if permitted by
the Engineer, the construction joint may be made at the underside of the coping.

Immediately following the discontinuance of placing concrete, all accumulations of mortar
splashed on the reinforcement and the surface of forms shall be removed. Dried mortar chips and
dust shall not be puddled into the unset concrete. If the accumulations are not removed prior to the
concrete becoming set, care shall be exercised not to break or injure the concrete-steel bond at and
near the surface of the concrete while cleaning the reinforcement. After initial set the forms shall
not be jarred, and no strain shall be placed on the ends of projecting reinforcement until the
concrete has sufficiently set to ensure against any damage by such jarring or strain.

907-804.03.6.4--Placing Bridge Concrete. The method and sequence of placing concrete shall
conform to the provisions and requirements set forth for the particular type of construction.

907-804.03.6.4.1--Foundations and Substructures. Concrete seals shall be placed in accordance
with Subsection 907-804.03.9. All other concrete for foundations shall be poured in the dry unless
otherwise stipulated or authorization is given in writing by the Engineer to do otherwise. Concrete
shall not be placed in foundations until the foundation area has been inspected and approved.
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Unless otherwise specified, the placement of concrete in the substructure shall be in accordance
with the general requirements of Subsection 907-804.03.6.

Unless otherwise directed, concrete in columns shall be placed in one continuous operation, and
shall be allowed to set at least 12 hours before the caps are placed.

907-804.03.6.4.2--Superstructure. For simple spans, concrete shall preferably be deposited by
beginning at the center of the span and working toward the ends. For continuous spans, concrete
shall be deposited as shown on the plans. Concrete in girders shall be uniformly deposited for the
full length of the girder and brought up evenly in horizontal layers. Concrete in areas below the
bridge deck but being deposited at the same time as concrete for the bridge deck, like a diaphragm,
shall be placed and consolidated sufficiently ahead of placing the concrete for the bridge deck such
that the placing, consolidating, finishing, and curing of concrete for the bridge deck shall not be
impeded or slowed.

Unless otherwise permitted by the Engineer, concrete shall not be placed in the superstructure until
the column forms have been stripped sufficiently to determine the character of the concrete in the
columns. Unless otherwise permitted by the Engineer, the load of the superstructure shall not be
placed on pile bents until the caps have been in place at least seven (7) days and shall not be placed
on other types of bents until the bents have been in place at least 14 days.

In placing concrete around steel shapes, it shall be placed on one side of the shape until it flushes
up over the bottom flange of the shape on the opposite side, after which it shall be placed on both
sides to completion.

Concrete in girder haunches less than three feet (3’) in height shall be placed at the same time as
that in the girder stem. Whenever a haunch or fillet has a height of three feet (3”) or more at the
abutment or columns, the haunch and the girder shall be poured in three successive stages: first,
up to the lower side of the haunch; second, to the lower side of the girder; and third, to completion.

Except when intermediate construction joints are specified, concrete in slab, T-beam, or deck-
girder spans shall be placed in one continuous operation for each span.

The floors and girders of through-girder superstructures shall be placed in one continuous
operation unless otherwise specified, in which case special shear anchorage shall be provided to
ensure monolithic action between girder and floor.

Concrete in box girders shall be placed as shown on the plans.

Concrete shall not be chuted directly into the forms of the span and shall be placed continuously
with sufficient speed to be monolithic and to allow for finishing before initial set.

907-804.03.6.4.3--Bridge _Deck. When using the Transverse Method in accordance with
Subsection 907-804.03.19.7.3, the period of time between concrete placement and completion of
the final curing shall be kept to a minimum, as directed by the Engineer.
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907-804.03.7--Pneumatic Placing. Pneumatic placing of concrete will be permitted only if
specified in the contract or if authorized by the Engineer. The equipment shall be so arranged that
no vibrations result which might damage freshly placed concrete.

Where concrete is conveyed and placed by pneumatic means the equipment shall be suitable in
kind and adequate in capacity for the work. The machine shall be located as close as practicable
to the place of deposit. The position of the discharge end of the line shall not be more than 10 feet
from the point of deposit. The discharge lines shall be horizontal or inclined upwards from the
machine. At the conclusion of placement the entire equipment shall be thoroughly cleaned.

907-804.03.8--Pumping Concrete. Placement of concrete by pumping will be permitted only if
specified in the contract or if authorized in writing by the Engineer. If used, the equipment shall
be arranged so that no vibrations result which might damage freshly placed concrete.

Where concrete mixture is conveyed and placed by mechanically applied pressure (pumping), the
equipment shall be suitable in kind and adequate in capacity for the work. The Contractor shall
select concrete mixture proportions such that the concrete mixture is pumpable and placeable with
the selected equipment.

The pumping equipment shall be thoroughly cleaned prior to concrete placement. Excess form
release agent shall be removed from the concrete pump hopper. The Contractor shall prime the
pump at no additional cost to the Department by pumping and discarding enough concrete mixture
to produce a uniform mixture exiting the pump. At least 0.25 cubic yard of concrete mixture shall
be pumped and discarded to prime the pump. Only concrete mixture shall be added directly into
the concrete pump hopper after placement has commenced. If anything other than concrete
mixture is added to the concrete pump hopper, all concrete mixture in the concrete pump hopper
and pump line shall be discarded and the pump re-primed at no additional cost to the Department.

The discharge end of the pump shall be of such a configuration that the concrete does not move in
the pump line under its own weight. The intent of this requirement is to ensure that entrained air
in the concrete mixture remains entrained during pumping and depositing the concrete mixture.
This shall be accomplished with one or both of the following:

e a minimum 10-foot flexible hose attached to the discharge end of a steel reducer having a
minimum length of three (3) feet and a minimum reduction in area of 20% which is attached
to the discharge end of the pump line, or

o a flexible reducing hose to the discharge end of the pumpline with a minimum reduction in
area of 20% over a minimum 10-foot hose length.

Regardless of the configuration chosen, the Contractor shall ensure that the concrete is pumped
and does not free-fall more than five (5) feet within the entire length of pump line and after
discharge from the end of pump line.

The Contractor shall not have any type of metal elbow, metal pipe, or other metal fitting within
five (5) feet of any person during discharge of concrete mixture.

378



-26- S.P. No. 907-804-19 -- Cont’d.

Boom pumps shall have a current Concrete Pump Manufacturers Association’s ASME/ANSI
B30.27 certification. Equipment added to the boom and pump line shall meet the pump
manufacturer’s specifications and shall not exceed the manufacturer’s maximum recommended
weight limit for equipment added to the boom and pump line.

The operation of the pump shall be such that a continuous stream of concrete without air pockets
is produced. When pumping is completed, the concrete remaining in the pipe line, if it is to be
used, shall be ejected in such a manner that there will be no contamination of the concrete or
separation of the ingredients. After this operation, the entire equipment shall be thoroughly
cleaned.

The use of aluminum pipe as a conveyance for the concrete will not be permitted.

907-804.03.9--Depositing Concrete Under Water. Concrete shall not be deposited in water
except with the approval of the Engineer.

Concrete deposited under water shall be Class S.

Concrete deposited under water shall be carefully placed in a compact mass in its final position by
means of a tremie, a bottom dump bucket, or other approved method and shall not be disturbed
after being deposited. Special care shall be exercised to maintain still water at the point of deposit.
No concrete shall be placed in running water and all form work designed to retain concrete under
water shall be water-tight. The consistency of the concrete shall be carefully regulated, and special
care shall be exercised to prevent segregation of materials.

Concrete seals shall be placed continuously from start to finish, and the surface of the concrete
shall be kept as nearly horizontal as practicable at all times. To ensure thorough bonding, each
succeeding layer of a seal shall be placed before the preceding layer has taken initial set.

When a tremie is used, it shall consist of a tube having a diameter of at least 10 inches and
constructed in sections having flanged couplings fitted with gaskets. The means of supporting the
tremie shall be such as to permit the free movement of the discharge over the entire top surface of
the work and to permit it to be lowered rapidly when necessary to choke off or retard the flow of
concrete. The discharge end shall be closed at the start of the work so as to prevent water entering
the tube and shall be entirely sealed. The tremie tube shall be kept full to the bottom of the hopper.
When a batch is dumped into the hopper, the flow of concrete shall be induced by slightly raising
the discharge end, always keeping it in the deposited concrete. The flow is then stopped by
lowering the tremie. The flow shall be continuous until the work is completed.

Depositing of concrete by the drop bottom bucket method shall conform to the following: The top
of the bucket shall be open. The bottom doors shall open freely downward and outward when
tripped. The bucket shall be completely filled and slowly lowered to avoid backwash. It shall not
be dumped until it rests on the surface upon which the concrete is to be deposited and when
discharged shall be withdrawn slowly until well above the concrete.
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Dewatering may proceed when the concrete seal is sufficiently hard and strong. As a general rule,
this time will be 48 hours for concrete made with high-early-strength cement and three days for
concrete made with other types of cement. All laitance and other unsatisfactory material shall be
removed from the exposed surface by scraping, chipping, or other means which will not injure the
surface of the concrete.

907-804.03.10--Construction Joints.

907-804.03.10.1--General. Unless otherwise approved by the Engineer, construction joints shall
be made only where located on the plans or shown in the pouring schedule. If not detailed on the
plans, or in the case of emergency, construction joints shall be placed as directed by the Engineer.
Shear keys or inclined reinforcement shall be used where necessary to transmit shear or to bond
the two sections together.

For continuous spans, bridge deck concrete shall be deposited as shown on the plans. Deviation
from the pouring schedule shown in the plans is not permitted.

907-804.03.10.2--Bonding. Before depositing new concrete on or against concrete which has
hardened, the forms shall be retightened. The surface of the hardened concrete shall be roughened
as required by the Engineer and in a manner that will not leave loosened particles of aggregate or
damaged concrete at the surface. It shall be thoroughly cleaned of foreign matter and laitance and
saturated with water. When directed by the Engineer, the cleaned and saturated surfaces, including
vertical and inclined surfaces, shall first be thoroughly covered with a coating of mortar or neat
cement grout against which the new concrete shall be placed before the grout has attained its initial
set.

The placing of concrete shall be carried continuously from joint to joint. The face edges of all
joints which are exposed to view shall be carefully finished, true to line and elevation.

In order to bond successive courses suitable depressed or raised keys of the designated size shall
be constructed. Raised keys shall be monolithic with the concrete of the lower course.

907-804.03.11--Concrete Exposed to Seawater. Unless otherwise specifically provided,
concrete for structures exposed to seawater shall be Class AA concrete as referenced in Subsection
907-804.02.10. The clear distance from the face of the concrete to the nearest face of reinforcing
steel shall be at least four inches. The mixing time and the water content shall be carefully
controlled and regulated so as to produce concrete of maximum impermeability. The concrete
shall be thoroughly compacted, and stone pockets shall be avoided. No construction joints shall
be formed between the levels of extreme low water and extreme high water as determined by the
Engineer. Between these levels, seawater shall not come in direct contact with the new concrete
until at least 30 days have elapsed. The surface concrete as left by the forms shall be left
undisturbed.

907-804.03.12--Blank.
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907-804.03.13--Falsework. The Contractor shall submit to the Engineer four copies of structural
design analysis and detail drawings, which show the method of falsework or centering. These
designs and detail plans shall be prepared and bear the seal of a Registered Professional Engineer
with experience in falsework design.

Falsework plans shall include falsework elevations together with all other dimensions and details
which is considered necessary for the construction. Other pertinent data needed is size and spacing
of all falsework members and minimum bearing requirements for false piles.

Upon completion of falsework erection, the Registered Professional Engineer shall certify that the
erected falsework is capable of supporting the load for construction.

Falsework piling shall be spaced and driven so that the bearing value of each pile is sufficient to
support the load that will be imposed upon it. The bearing value of the piles should be calculated
according to the appropriate formula given in Section 803.

For designing falsework and centering, a weight of 150 pounds per cubic foot shall be assumed
for green concrete. All falsework shall be designed and constructed to provide the necessary
rigidity and to support the loads without appreciable settlement or deformation. The Contractor
may be required to employ screw jacks or hardwood wedges to take up slight settlement in the
falsework either before or during the placing of concrete. An allowance shall be made for
anticipated compressibility of falsework and for the placement of shims, wedges, or jacks to
produce the permanent structural camber shown on the plans. If during construction, any weakness
develops and the falsework shows any undue settlement or distortion, the work shall be stopped,
the part of the structure affected removed, and the falsework strengthened before work is resumed.
Falsework which cannot be founded on a satisfactory footing shall be supported on piling, which
shall be spaced, driven, and removed, as referenced in Subsection 907-804.03.15, in a manner
approved by the Engineer.

All structures built across a public street or highway on which maintenance of traffic is required,
shall have falsework so arranged that a vertical clearance of at least 12' 6" is provided. Unless
otherwise specified, a horizontal clearance of at least the width of the traveled way shall be
provided at all times. If the vertical clearance is less than 13' 6™ or the horizontal clearance is less
than the full crown width of the roadway, the Contractor shall install and maintain appropriate
safety devices, clearance signs and warning lights, and shall notify the Engineer sufficiently in
advance of restricting the clearance for the Engineer to advise both the Traffic Engineering and
the Maintenance Divisions. All traffic control and safety devices shall be in accordance with the
Manual on Uniform Traffic Control Devices (MUTCD).

907-804.03.14--Formes.

907-804.03.14.1--General. Forms shall be wood, metal, or other material approved by the
Engineer. All forms shall be built mortar-tight and sufficiently rigid to prevent distortion due to
pressure of the concrete and other loads incident to the construction operations. Forms shall be
constructed and maintained so as to prevent warping and the opening of joints due to shrinkage.
The forms shall be substantial and unyielding and shall be so designed that the finished concrete

381



-29- S.P. No. 907-804-19 -- Cont’d.

will conform to the proper dimensions and contours. The design of the forms shall take into
account the effect of vibration of concrete as it is placed.

Minimum requirements for slab overhang forms shall be 3/4-inch plywood supported on 2-inch x
6-inch S4S wood timbers placed flatwise on 16-inch centers.

Adjustable brackets for support of slab overhang forms shall be spaced at a maximum distance of
3' 0" center to center unless specifically approved otherwise. Grade points for forms shall coincide
with the location of the adjustable form brackets.

Forms for surfaces exposed to view shall be of uniform thickness with a smooth inside surface of
an approved type. Joints in forms for exposed surfaces shall be closely fitted to eliminate fins,
stone pockets, or other variations in the surface of the concrete which would mar a smooth and
uniform texture.

Forms shall be filleted at all sharp corners and shall be given a bevel or draft in the case of all
projections, such as girders and copings, to ensure easy removal.

Metal ties or anchorages within the forms shall be so constructed as to permit their removal,
without injury to the concrete, to a depth of at least the reinforcing steel clearance shown on the
plans. In case ordinary wire ties are permitted, all wires, upon removal of the forms, shall be cut
back at least 1/4 inch from the face of the concrete with chisels or nippers. Nippers shall be used
for green concrete. All fittings for metal ties shall be designed so that upon their removal the
cavities which are left will be the smallest practicable size. The cavities shall be filled with cement
mortar and the surface left sound, smooth, even, and uniform in color.

Forms shall be set and maintained to the lines designated until the concrete is sufficiently cured
for form removal. Forms shall remain in place for periods which shall be determined as hereinafter
specified. If forms are deemed to be unsatisfactory in any way, either before or during the placing
of concrete, the Engineer will order the work stopped until the defects have been corrected.

The shape, strength, rigidity, water-tightness, and surface smoothness of reused forms shall be
maintained at all times. Warped or bulged lumber shall be resized before being reused. Forms
which are unsatisfactory in any respect shall not be reused.

Access to the lower portions of forms for narrow walls and columns shall be provided for cleaning
out extraneous material immediately before placing the concrete.

All forms shall be treated with an approved oil or saturated with water immediately before placing
the concrete. For rail members or other members with exposed faces, the forms shall be treated
only with an approved oil to prevent the adherence of concrete. Any material which will adhere to
or discolor the concrete shall not be used.

When metal forms are used they shall be kept free from rust, grease, or other foreign matter which

will discolor the concrete. They shall be of sufficient thickness and so connected that they will
remain true to shape and line, and shall conform in all respects as herein prescribed for mortar
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tightness, filleted corners, beveled projections, etc. They shall be constructed so as to ensure easy
removal without injury to concrete. All inside bolt and rivet heads shall be countersunk.

All chamfer strips shall be dressed, straight, and of uniform width and shall be maintained as such
at all times.

907-804.03.14.2--Stay-1n-Place Metal Forms. Stay-in-place (SIP) metal forms are corrugated
metal sheets permanently installed between the supporting superstructure members. After the
concrete has cured, these forms shall remain in place as permanent, non-structural members of the
bridge.

Pay quantities for deck concrete will be computed from the dimensions shown in the Contract
Plans with no allowance for changes in deflection and /or changes in dimensions necessary to
accommodate the SIP metal forms.

There will be no direct payment for the cost of the forms and form supports, or any material, tools,
equipment, or labor incidental thereto, but the cost shall be considered absorbed in the contract
unit price for concrete.

Before fabricating any material, three (3) complete sets of SIP metal form shop drawings and design
calculations, bearing the Design Engineer’s Seal, shall be submitted to the Director of Structures,
State Bridge Engineer, through the Engineer, for review. The Contractor’s SIP metal form Design
Engineer shall be a MS Registered Professional Engineer who is knowledgeable in the field of
structural design.

In no case shall additional dead load produced by the use of SIP metal forms overstress any bridge
component. Design calculations shall indicate any additional dead load from SIP metal form self-
weight, form support hangers, concrete in flutes, concrete due to form deflection, etc. not included
in the Contract Plans. The additional dead loads shall be clearly labeled and tabulated on the shop
drawings. Bridge Division will evaluate the additional load for overstress of the bridge
components. In the event that the additional dead load produces an overstress in any bridge
component, Bridge Division will reject the Contractor’s design. Deflection and loads produced
by deflection of the SIP metal forms shall be considered and indicated in the design calculations.

The cambers and deflections provided in the Contract Plans do not consider the effects of SIP
metal forms. The Contractor’s Engineer shall take into account the weight of the forms and any
additional dead load when developing the “Bridge Superstructure Construction Plan”.

For the purpose of reducing any additional dead load produced by the SIP metal forms, the flutes
of SIP metal forms may be filled with polystyrene foam. When polystyrene foam is used to fill
the forms, the form flutes shall be filled completely; no portion of the polystyrene foam shall
extend beyond the limits of the flutes. The Contractor shall ensure that the polystyrene foam
remains in its required position within flutes during the entire concrete placement process. The
Contractor shall not use reinforcing steel supports or other accessories in such a manner as to cause
damage to the polystyrene foam. All damaged polystyrene foam shall be replaced to the
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satisfaction of the Engineer. All welding of formwork shall be completed prior to placement of
polystyrene foam.

For bridges not located in horizontal curves, the Contractor may reduce the additional dead load
by matching the flute spacing with the transverse steel spacing of the bottom layer. The bottom
longitudinal layer of steel shall have one (1) inch of minimum concrete cover measured from the
bottom of the reinforcing to the top of the flute. The Contractor will not be allowed to vary the
reinforcing steel spacing or size from the Contract Plans for the purpose of matching flute spacing.

907-804.03.14.2.1--Materials. SIP metal forms and supports shall meet the requirements of
ASTM Designation: A653 having a coating designation G165. Form materials that are less than
0.03-inch uncoated thickness shall not be allowed.

907-804.03.14.2.2--Certification. The Contractor shall provide written certification from the
manufacturer stating the product meets the requirements of this specification to the Engineer along
with the delivery of the coated forms to the job site.

907-804.03.14.2.3--Polystyrene Foam. The polystyrene foam shall be comprised of expanded
polystyrene manufactured from virgin resin of sufficient density to support the weight of concrete
without deformation. The polystyrene foam shall be extruded to match the geometry of the flutes
and provide a snug fit. The polystyrene foam shall have a density of not less than 0.8 pounds per
cubic foot. The polystyrene foam shall have water absorption of less than 2.6% when tested
according to ASTM Designation: C272. The Contractor shall provide written certification from
the manufacturer stating the polystyrene foam product meets the requirements of this specification
to the Engineer along with the delivery of the coated forms to the job site.

907-804.03.14.2.4--Design. The design of the SIP metal forms shall meet the following criteria.

1. The maximum self-weight of the stay in place metal forms, plus the weight of the concrete
or expanded polystyrene required to fill the form flutes (where used), shall not exceed 20 psf.

2. The forms shall be designed on the basis of dead load of form, reinforcement, and plastic
concrete plus 50 pounds per square foot for construction loads. The design shall use a unit
working stress in the steel sheet of not more than 0.725 of the specified minimum yield
strength of the material furnished, but not to exceed 36,000 psi.

3. Deflection under the weight of the forms, reinforcement, and plastic concrete shall not
exceed 1/180 of the form span or 1/2 inch, whichever is less, for form spans of 10 feet or
less, or 1/240 of the form span or 3/4 inch, whichever is less, for form spans greater than 10
feet.

4. The design span of the form shall equal the clear span of the form plus two (2) inches. The
span shall be measure parallel to the form flutes.
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5. Physical design properties shall be computed in accordance with requirements of the AISI
Specifications for the Design of Cold Formed Steel Structural Members, latest published
edition.

6. The design concrete cover required by the plans shall be maintained for all reinforcement.

7. The plan dimensions of both layers of primary deck reinforcement from the top surface of
the concrete deck shall be maintained.

8. The SIP metal form shall not be considered as lateral bracing for compression flanges of
supporting structural members.

9. SIP metal forms shall not be used under closure pours or in bays where longitudinal slab
construction joints are located. SIP metal forms shall not be used under cantilevered slabs such
as the overhang outside of fascia members.

10. Forms shall be secured to the supporting members by means other than welding directly to
the member. Welding to the top flanges of steel stringers and/or girders shall not be allowed.
Alternate installation procedures shall be submitted addressing this condition.

907-804.03.14.2.5--Construction. SIP metal form sheets shall not rest directly on the top of the
stringer of floor beam flanges. Sheets shall be fastened securely to form supports, and maintain a
minimum bearing length of one (1) inch at each end for metal forms. Form supports shall be
placed in direct contact with the flange of the stringer or floor beam. All attachments for coated
metal forms shall be made by bolts, clips, screws, or other approved means.

907-804.03.14.2.6--Form _Galvanizing Repairs. Where forms or their installation are
unsatisfactory in the opinion of the Engineer, either before or during placement of the concrete, the
Contractor shall correct the defects before proceeding with the construction work. The cost of such
corrective work shall be at the sole expense of the Contractor. Minor heat discoloration in areas of
welds shall not be touched up.

907-804.03.14.2.7--Concrete. The Contractor shall ensure concrete placement does not damage
the SIP metal forms. Approved pouring sequences shall be used. The completed SIP metal form
system shall be sufficiently tight to prevent leakage of mortar or concrete. The concrete shall be
consolidated to avoid honeycomb and voids, especially at construction joints, expansion joints,
valleys, and ends of form sheets. Calcium chloride or any other admixture containing chloride
salts shall not be used in the concrete.

907-804.03.14.2.8--Inspection.  The Engineer will observe the Contractor’s method of
construction during all phases of the construction of the bridge deck slab, including the installation
of the SIP metal form system; location and fastening of the reinforcement; composition of concrete
items; mixing procedures, concrete placement, and vibration; and finishing of the bridge deck.
Should the Engineer determine that the procedures used during the placement of the concrete
warrant inspection of the underside of the deck, at least one section of the metal forms shall be
removed in each span for this purpose. This shall be done as soon after placing the concrete as

385



-33- S.P. No. 907-804-19 -- Cont’d.

practical in order to provide visual evidence that the concrete mix and the procedures are obtaining
the desired results. An additional section shall be removed in any span if the Engineer determines
that there has been any change in the concrete mix or in the procedures warranting additional
inspection.

If, in the Engineer’s judgment, inspection is needed to check for defects in the bottom of the deck
or to verify soundness, the SIP metal forms shall be sounded with a hammer after the deck concrete
has been in place a minimum of two days. If sounding discloses areas of doubtful soundness to
the Engineer, the SIP metal forms shall be removed from such areas for visual inspection after the
concrete has attained adequate strength. The SIP metal bridge deck forms shall be removed at no
expense to the State.

At locations where sections of the metal forms have been removed, the Engineer will not require
the Contractor to replace the metal forms. The adjacent metal forms and supports shall be repaired
to present a neat appearance and to ensure their satisfactory retention. As soon as the form is
removed, the Engineer will examine the concrete surfaces for cavities, honeycombing, and other
defects. If irregularities are found and the Engineer determines that these irregularities do not
justify rejection of the work, the concrete shall be repaired as directed by the Engineer. If the
Engineer determines that the concrete where the form is removed is unsatisfactory, additional
metal forms as necessary shall be removed to inspect and repair the slab, and the Contractor’s
method of construction shall be modified as required to obtain satisfactory concrete in the slab.
All unsatisfactory concrete shall be removed and replaced as directed at no expense to the State.

If the method of construction and the results of the inspections as outlined above indicate that
sound concrete has been obtained throughout the slabs, the amount of sounding and form removal
may be reduced when approved by the Engineer.

The Contractor shall provide a safe and convenient means of conducting of the inspection.

907-804.03.15--Removal of Falsework, Forms, and Housing. In the determination of the time
for the removal of falsework, forms, and housing and the discontinuance of heating, consideration
shall be given to the location and character of the structure, the weather and other conditions
influencing the setting of the concrete, and the materials used in the mix. No forms or supports
shall be removed prior to approval by the Engineer. During cold weather, removal of housing and
the discontinuance of heating shall be in accordance with Subsection 907-804.03.16.1.

Concrete in the last pour of a continuous superstructure shall have attained a compressive strength
of 2,400 psi, as determined by cylinder tests or maturity meter probe, prior to striking any
falsework. It is important that falsework be removed as evenly as possible to prevent excessive
deflection stresses in the spans.

At the Contractor's option and with the approval of the Engineer, the time for removal of forms
may be determined by cylinder tests, in accordance with the requirements listed in Table 6, in
which case the Contractor shall furnish facilities for testing the cylinders. The facilities shall
include an approved concrete testing machine of sufficient capacity and calibrated by an acceptable
commercial laboratory. Tests shall be conducted in the presence of a Department representative
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to witness and record strengths obtained on each break or performed by a Department certified
technician in an approved testing laboratory.

[a1]The cylinders shall be cured under conditions which are not more favorable than those existing
for the portions of the structure which they represent.

Table 6
Minimum Compressive Strength Requirements for Form Removal
Forms:
COolUMNS e 1000 psi
Side 0f BEAMS ....cveovvveiicie e 1000 psi
Walls not under pressure .........ccoceveeveeiieneenesinnens 1000 psi
Floor Slabs, overhead ...........cccccovvvveveniienieceeee 2000 psi
Floor Slabs, between beams ...........cccooeviiiniiinn. 2000 psi
SIab SPaNS .....ooe 2400 psi
Other Parts .......ccocvveeniieneeese e 1000 psi
Centering:
Under BEams ........ccevieiieiiiie e 2400 psi
under Bent Caps .....oooeevvreereenineeseeseeee e 2000 psi
Limitation for Placing Beams on:
Pile Bents, pile under beam .........cccccceevvvevveiecnnnnn, 2000 psi
Frame Bents, two or more columns ...........ccccceeenee. 2200 psi
Frame Bents, single column ..........ccccooveviieinenee 2400 psi

For bridges, non-SIP metal forms for bridge deck slabs overhead and bridge deck slabs between
beams shall be removed with the approval of the Engineer, between two weeks and four weeks
after the removal of the wet burlap applied in accordance with Subsection 907-804.03.17.1, or
application of liquid membrane applied in accordance with Subsection 907-804.03.17.2.

In lieu of using concrete strength cylinders to determine when falsework, forms, and housings can
be removed, an approved maturity meter may be used to determine concrete strengths by inserting
probes into concrete placed in a structure. The minimum number of maturity meter probes required
for each structural component shall be in accordance with Table 7. Falsework, forms, and housings
may be removed when maturity meter readings indicate that the required concrete strength is
achieved. Procedures for using the maturity meter and developing the strength/maturity
relationship shall follow the requirements of AASHTO Designation: T 325 and ASTM
Designation: C 1074 specifications. Technicians using the maturity meter or calculating
strength/maturity graphs shall be required to have at least two hours of training prior to using the
maturity equipment.

Table 7
Requirements for use of Maturity Meter Probes
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Structure Component Quantity of Concrete No. of Probes
Slabs, beams, walls, & miscellaneous items 0 - 30 yd® 2
> 30 to 60 yd® 3
> 60 to 90 yd? 4
> 90 yd? 5
Footings, Columns & Caps 0-13yd? 2
> 13 yd? 3
Pavement, Pavement Overlays 1200 yd? 2
Pavement Repairs Per repair or 900 yd? 2

Whichever is smaller

Methods of form removal likely to cause overstressing of the concrete shall not be used. Forms
and supports shall be removed in a manner that will permit the concrete to uniformly and gradually
take the stresses due to its own weight. Centers shall be gradually and uniformly lowered in a
manner that will avoid injurious stresses in any part of the structure.

As soon as concrete for railings, ornamental work, parapets and vertical faces which require a
rubbed finish has attained a safe strength, the forms shall be carefully removed without marring
the surfaces and corners, the required finishing performed, and the required curing continued.

Prior to final inspection of the work, the Contractor shall remove all falsework, forms, excavated
material or other material placed in the stream channel during construction. Falsework piles may
be cut or broken off at least one foot below the mudline or ground line unless the plans specifically
indicate that they are to be pulled and completely removed from the channel.

907-804.03.16--Cold or Hot Weather Concreting.

907-804.03.16.1--Cold Weather Concreting. In cold weather, the temperature of the concrete
when delivered to the job site shall conform to the temperature limitations of “Temperature
Limitations on Concrete when Delivered to Job Site” listed in Table 8 below. Cold weather is
defined as three consecutive days when there is a probability that the daily average of the highest
and lowest ambient temperatures is expected to be less than 40°F. This three-day forecast shall be
based on the latest information available from the National Weather Service.

When the Contractor proposes to place concrete during seasons when there is a probability of
ambient temperatures lower than 40°F, the Contractor shall have available on the project the
approved facilities necessary to enclose uncured concrete and to keep the temperature of the air
inside the enclosure within the ranges and for the minimum periods specified herein.

When there are indications of temperatures of less than 40°F during the first four days after
placement of the concrete, the concrete shall be protected from cold temperatures by maintaining
a temperature between 50°F and 100°F for at least four days after placement and between 40°F
and 100°F for at least three additional days. The Contractor shall use such heating equipment such
as stoves, salamanders, or steam equipment as deemed necessary to protect the concrete. When
dry heat is used, means of maintaining atmospheric moisture shall be provided.
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At the option of the Contractor with the approval of the Engineer, when concrete is placed during
cold weather and there is a probability of ambient temperatures lower that 40°F, an approved
maturity meter may be used to determine concrete strengths by inserting probes into concrete
placed in a structure. The minimum number of maturity meter probes required for each structural
component shall be in accordance with Table 7. An approved insulating blanketing material shall
be used to protect the work when ambient temperatures are less than 40°F and shall remain in place
until the required concrete strength in Table 6 is achieved. Procedures for using the maturity meter
and developing the strength/maturity relationship shall follow the requirements of AASHTO
Designation: T 325 and ASTM Designation: C 1074 specifications. Technicians using the
maturity meter or calculating strength/maturity graphs shall be required to have at least two hours
of training prior to using the maturity equipment.

One or more of the aggregates and/or mixing water may be heated. The aggregates may be heated
by steam, dry heat, or by placing in the mixing water which has been heated. Frozen aggregates
shall not be used. When either aggregates or water are heated above 100°F, the aggregates and
water shall be combined first in the mixer before the cement is added to avoid flash set. Cement
shall not be mixed with water or with a mixture of water and aggregate having a temperature
greater than 100°F.

The use of salt or other chemical admixtures in lieu of heating will not be permitted.
Before placing concrete, all ice or frost shall be removed from the forms and reinforcement.

In the case of concrete placed directly on or in the ground, such as for footings or bottom slabs,
protection and curing during cold weather may be provided as set for concrete pavement under
Subsection 501.03.20.3.

The Contractor shall assume all risk and added cost connected with the placing and protecting of
concrete during cold weather. Permission given by the Engineer to place concrete during such
time will in no way relieve the Contractor of responsibility for satisfactory results. Should it be
determined at any time that the concrete placed under such conditions is unsatisfactory, it shall be
removed and replaced with satisfactory concrete by the Contractor without extra compensation.

TABLE 8
COLD WEATHER TEMPERATURE LIMITATIONS ON CONCRETE WHEN
DELIVERED TO JOB SITE

Section thickness in the Jobsite Acceptance
least dimension Temperature Range
inches °F
Less than 12 5510 75
12 to 36 50 to 70
36t0 72 45 to 65
Greater than 72 40 to 60
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907-804.03.16.2--Hot Weather Concreting. The manufacture, placement, and protection of
concrete during hot weather requires special attention to ensure that uniform slump ranges and
satisfactory placement qualities are maintained, that surface cracking is held to a minimum, and
that design strengths are produced.

When the ambient temperature is above 90°F, the forms, reinforcing steel, steel beam flanges,
and other surfaces which will come in contact with the concrete shall be cooled to below 90°F by
means of a water spray or other approved methods.

When the atmospheric temperature is predicted to be 90°F or above based on the latest information
available from the National Weather Service any time during the day of placement or day after
placement, the time of placement shall not begin until 5:00 p.m. on the day of placement
and shall be completed by 6:00 a.m. the following day.

907-804.03.17--Curing Concrete. Curing is defined as all actions taken to ensure the moisture
and temperature conditions of freshly placed concrete exist so the concrete may develop its
potential properties. Curing shall take place from the time of placement until its potential
properties have developed. The Contractor shall use the guidance in ACI 308R-01 to:

a) cure the concrete in such a manner as to prevent premature moisture loss from the concrete,

b) supply additional moisture to the concrete as required in order to ensure sufficient moisture
within the concrete, and

C) maintain a concrete temperature beneficial to the concrete.

Curing in accordance with the requirements in either Subsection 907-804.03.17.1 or Subsection
907-804.03.17.2 shall be completely established within 20 minutes after finishing, except as noted
for bridge decks. Finishing is complete when the pan drag, burlap drag, or other finishing method
is complete.

When stay-in-place (SIP) metal forms are used in accordance with Subsection 907-804.03.14.2 in
conjunction with the Transverse Method in accordance with Subsection 804.03.19.7.3, if the
concrete mixture contains lightweight aggregate (LWA) meeting the requirements of Subsection
907-703.19.2 and an internal curing water content of 8.0 pounds or greater per 100 pounds of total
cementitious materials, curing shall be accomplished in accordance with either Subsection 907-
804.03.17.1 or Subsection 907-804.03.17.2. The minimum amount of LWA shall be established
following the information in the Department’s Concrete Field Manual, Paragraph 5.5.5. If the
concrete mixture does not meet or exceed this internal curing water content, curing shall be
accomplished in accordance with Subsection 907-804.03.17.1.

When SIP metal forms are not used or used in conjunction with the Longitudinal Method in
accordance with Subsection 804.03.19.7.2, curing shall be accomplished in accordance with either
Subsection 907-804.03.17.1 or Subsection 907-804.03.17.2.

The length of time for curing shall be maintained in accordance with either of the following:

1.  Prescribed Length of Time:
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a) Curing following the requirements of Subsection 907-804.03.17.1 shall continue
uninterrupted for at least 14 days.

b) Curing following the requirements of Subsection 907-804.03.17.2 shall continue
uninterrupted for at least 10 days.

OR

2. Length of Time Defined by Development of Compressive Strength:

Curing following the application requirements of Subsection 907-804.03.17.1 or
Subsection 907-804.03.17.2 shall continue uninterrupted for each day’s production until
the compressive strength of the concrete exceeds 75% of the 28-day compressive strength
submitted as the Basis of Proportioning per Subsection 907-804.02.10.1. Therefore, if an
area is being cured in accordance with Subsection 907-804.03.17.1, the curing by wet burlap
shall continue until the concrete in that area has attained a minimum of 75% of the 28-day
compressive strength submitted as the Basis of Proportioning per Subsection 907-
804.02.10.1. Likewise, if an area is being cured in accordance with Subsection 907-
804.03.17.2, the curing by liquid membrane shall continue until the concrete in that area has
attained a minimum of 75% of the 28-day compressive strength submitted as the Basis of
Proportioning per Subsection 907-804.02.10.1.

The compressive strength of the concrete may be determined by the use of maturity meter in
accordance with Subsection 907-804.03.15.

907-804.03.17.1--Water With Waterproof Cover. All burlap shall be completely saturated and
wet prior to placing it on the concrete. The burlap shall have been fully soaked in water for a
minimum of 12 hours prior to placement on the concrete.

For bridge decks, the Contractor shall apply one (1) layer of saturated burlap within 20 minutes of
the initial strike-off for bridges without a skew and 25 minutes of the initial strike-off for bridges
with a skew. For all other concrete, the Contractor shall apply one (1) layer of saturated burlap
within 20 minutes of completing finishing.

For bridge decks, following the first layer of burlap, the Contractor shall apply a second layer of
saturated burlap within five (5) minutes of applying the first layer.

The applied burlap shall completely cover all exposed concrete surfaces. In areas where the burlap
may not be directly applied due to the concrete surface, for example, in areas where reinforcing steel
protrudes thru the concrete surface, like in the areas of a bridge deck where the bridge railing will be
constructed at a later time, the saturated burlap shall be draped over the steel. The concrete surface
shall not be allowed to dry after strike-off or at any time during the curing period.

The Contractor shall maintain the burlap in a fully wet condition using powered fogging equipment
capable of producing a fog spray of atomized droplets of water until the concrete has gained
sufficient strength to allow foot traffic without the foot traffic marring the surface of the concrete.
Burlap shall not be maintained in the fully wet condition using equipment which does not produce a
fog spray of atomized droplets of water or by use of manually pressurized sprayers.
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For bridge decks, once the concrete has gained sufficient strength to allow foot traffic which does
not mar the surface of the concrete, soaker hoses shall be placed on the burlap. The soaker hoses
shall then be supplied with running water continuously to maintain continuous saturation of all
burlap and the entire concrete surface.

If there is a delay in the placement of the first layer of saturated burlap outside the time limit, the
struck-off and finished concrete shall be kept wet by use of the powered fogging equipment used to
keep the burlap wet.

White polyethylene sheets shall be placed on top of the wet burlap and, as applicable, soaker hoses,
covering the entire concrete surface as soon as practical and not more than 12 hours after the
placement of the concrete. White polyethylene sheets of the widest practical width shall be used,
overlapping adjacent sheets a minimum of six inches (6”) and tightly sealed with an adhesive like
pressure sensitive tape, mastic, glue, or other approved methods to form a complete waterproof cover
of the entire concrete surface. White polyethylene sheets which overlap a minimum of two feet (2°)
may be held in place using means other than an adhesive. The white polyethylene sheets shall be
secured so that wind will not displace them. The Contractor shall immediately repair the broken or
damaged portions or replace sections that have lost their waterproof qualities.

If burlap and/or white polyethylene sheets are temporarily removed for any reason during the curing
period, the Contractor shall keep the entire exposed area continuously wet. The saturated burlap and
white polyethylene sheets shall be replaced, resuming the specified curing conditions, as soon as
possible.

The Contractor shall inspect the bridge deck surface once every eight (8) hours for the entirety of the
curing period, so that all areas remain wet for the entire curing period and all curing requirements
are satisfied and document the inspection in accordance with Subsection 907-804.03.17.1.1.

At the end of the curing period, one coating of liquid membrane shall be applied following the
requirements of Subsection 907-804.03.17.1.2. The purpose of the coating of liquid membrane is
to allow for slow drying of the concrete. The application of liquid membrane to any area shall be
complete within 30 minutes of the beginning of removal of the white polyethylene sheets, soaker
hoses, and burlap from this area.

907-804.03.17.1.1--Documentation for Bridge Decks. The Contractor shall provide the Engineer
with a daily inspection report that includes:

e documentation that identifies any deficiencies found (including location of deficiency);

e documentation of corrective measures taken;

e astatement of certification that all areas are wet and all curing material is in place on the entire
bridge deck;

e documentation showing the time and date of all inspections and the inspector’s signature;
documentation of any temporary removal of curing materials including location, date and time,
length of time curing was removed, and means taken to ensure exposed area was kept
continuously wet.
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907-804.03.17.1.2--Liquid Membrane. At the end of the 14-day wet curing period the wet burlap
and polyethylene sheets shall be removed and within 30 minutes, the Contractor shall apply white
liqguid membrane to the deck. The liquid membrane shall be thoroughly mixed within the time
recommended by the liquid membrane producer but no more than an hour before use. If the use
of liquid membrane results in a streaked or blotched appearance, the method shall be stopped and
water curing applied until the cause of defective appearance is corrected.

The liquid membrane shall be applied when no free water remains on the surface but while the
surface is still wet. The liquid membrane shall be applied according to the manufacturer’s
instructions with a minimum spreading rate per coat of one (1) gallon per 200 square feet of
concrete surface. If the concrete is dry or becomes dry, the Contractor shall thoroughly wet it with
water applied as a fog spray by means of approved equipment.

The application of liquid membrane shall be accomplished by the use of power applied spray
equipment using nozzles and other equipment recommended by the liquid membrane producer.
Manually pressurized or manual pump-up type sprayers shall not be used to apply the first
application of liquid membrane.

As a visual guide, the color of concrete covered with the required amount of liquid membrane
should be indistinguishable from a sheet of commercially available standard “letter” size white
copier paper placed on top of it when viewed from a distance of about five feet (5°) away
horizontally if standing on the same grade as the concrete. The appearance of the concrete does
not supersede applying the minimum spreading rate.

The coating shall be protected against marring for at least seven (7) days after the application of
the curing compound. The coating on bridge decks shall receive extra attention and may require
additional protection as required by the Engineer. All membrane marred or otherwise disturbed
shall be given an additional coating. Manually pressurized or manual pump-up type sprayers may
be used for giving marred areas the required additional application of liquid membrane. Should
the surface coating be subjected repeatedly to injury, the Engineer may require that the water
curing method be applied at once.

The 7-day period during which the liquid membrane is applied and protected shall not be reduced
even if the period of wet curing is extended past the required 14 days.

907-804.03.17.1.2.1--Liquid Membrane Documentation. The Contractor shall make available to
the Engineer an application rate verification method and any information necessary during
application of the liquid membrane to verify that the rate of application meets the prescribed rate
for the various surfaces of the concrete, including, but not limited to, the top surface of the bridge
deck and exposed sides of the bridge deck after any forms are removed. The Contractor shall
submit this application verification method to the Engineer in accordance with Subsection 907-
804.02.12.1.1.

One method of verifying the rate of application is as follows:
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1. Determine the volume of liquid membrane in the container. For a container with a uniform
cross-sectional area, for example a 55-gallon drum, determine the area of the cross-section.
Determine the height of the surface of the liquid membrane from the bottom of the container.
This may be accomplished by inserting a sufficiently long, clean dip-stick parallel with the
axis of the container into the liquid membrane until the inserted end of the dip-stick contacts
the bottom of the container. On removing the dip-stick, measure the length from the end
which was inserted to the point on the dip-stick where the liquid membrane ceases to coat
the dip-stick. Multiply the area of the cross-section by the height of the level of liquid
membrane, maintaining consistent units, to determine the volume.

2. Perform step 1 prior to beginning applying the liquid membrane to establish the initial

volume.

During the period of application, perform step 1 each 100 square feet of bridge deck.

In order to meet the required application rate of one (1) gallon per 200 square feet, the amount

in the container shall be at least 0.5 gallon less than the previous volume in the previous 100

square feet. Other changes in volume may apply depending on the manufacturer’s

recommended application rate.

5. Additional applications to an area shall be applied until the required rate is satisfied. Areas
which are not visually satisfactory to the Engineer shall have additional liquid membrane
applied as directed by the Engineer.

hw

The amount of liquid membrane applied shall be determined each day using the application
verification method. This information shall be submitted to the Engineer within 24 hours of
applying the liquid membrane.

907-804.03.17.2--Liquid Membrane Method. All surfaces on which curing is to be by liquid
membrane shall be given the required surface finish prior to the application of liquid membrane.
Concrete surfaces cured by liquid membrane shall receive two applications of white liquid
membrane. Neither application shall be made from a position supported by or in contact with the
freshly placed concrete. Both applications shall be applied perpendicularly to the surface of the
concrete.

When using liquid membrane, the liquid membrane shall be thoroughly mixed within the time
recommended by the liquid membrane producer but no more than an hour before use. If the use
of liquid membrane results in a streaked or blotched appearance, the method shall be stopped and
water curing applied until the cause of defective appearance is corrected.

The application of liquid membrane shall accomplished by the use of power applied spray
equipment using nozzles and other equipment recommended by the liquid membrane producer.
Manually pressurized or manual pump-up type sprayers shall not be used to apply the first two
applications of liquid membrane.

The liquid membrane shall be applied when no free water remains on the surface but while the
surface is still wet. The liquid membrane shall be applied according to the manufacturer’s
instructions with a minimum spreading rate per coat of one (1) gallon per 200 square feet of
concrete surface. If the concrete is dry or becomes dry, the Contractor shall thoroughly wet it with
water applied as a fog spray by means of approved equipment.
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The first application of the liquid membrane shall be made as the work progresses. For bridge
decks, the first application shall be completed in each area of the deck, including the area in which
the bridge railing will be later constructed, within 20 minutes of initial strike-off for bridges with
no skew and within 25 minutes of initial strike-off for bridges with skew. For all other concrete,
the first application of the liquid membrane shall be completed within 20 minutes of finishing.

The second application shall be applied within 30 minutes after the first application. The liquid
membrane shall be uniformly applied to all exposed concrete surfaces.

As a visual guide, the color of concrete covered with the required amount of liquid membrane
should be indistinguishable from a sheet of commercially available standard “letter” size white
copier paper placed on top of it when viewed from a distance of about five feet (5’) away
horizontally if standing on the same grade as the concrete. The appearance of the concrete does
not supersede applying the minimum spreading rate.

The Contractor shall make available to the Engineer an application rate verification in accordance
with Subsection 907-804.03.17.1.2.1.

The coating shall be protected against marring for at least 10 days after the application of the curing
compound. The coating on bridge decks shall receive extra attention and may require additional
protection as required by the Engineer. All membrane marred or otherwise disturbed shall be
given an additional coating. Manually pressurized or manual pump-up type sprayers may be used
for giving marred areas the required additional application of liquid membrane. Should the surface
coating be subjected repeatedly to injury, the Engineer may require that the water curing method
be applied at once.

After the specified time for curing, but prior to constructing the bridge railing, all liquid membrane
shall be removed from both the exposed surfaces of the reinforcing steel and the concrete surfaces
on which bridge rail will be constructed. This removal of liquid membrane may be accomplish by
high pressure washing or other methods approved by the Engineer.

907-804.03.18--Expansion and Fixed Joints, Bearings, Anchor Bolts, Plates, Castings, Pipes,
Drains, Conduits, Etc. All joints shall be constructed according to details shown on the plans.
The edges of the concrete at open or filled joints shall be chamfered or edged as indicated on the
plans.

907-804.03.18.1--Open Joints. Open joints shall be placed in the locations shown on the plans
and shall be constructed by the insertion and subsequent removal of a wood strip, metal plate, or
other approved material. The insertion and removal of the template shall be accomplished without
chipping or breaking the corners of the concrete. Reinforcement shall not extend across an open
joint unless so specified on the plans.

907-804.03.18.2--Filled Joints. Poured expansion joints and joints to be sealed with premolded
materials shall be constructed similar to open joints. When premolded types are specified, the
filler shall be placed in correct position as the concrete on one side of the joint is placed. When
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the form is removed, the concrete on the other side shall be placed. Adequate water stops of metal,
rubber, or plastic shall be carefully placed as shown on the plans.

907-804.03.18.3--Premolded and Preformed Joint Seals. When preformed elastomeric
compressive joint seals are specified, the previously formed and cured open joint shall be
thoroughly cleaned of all foreign matter, the required adhesive uniformly applied, and the seal
installed in accordance with the recommendations of the manufacturer of the seal.

When premolded filler is used for the joints in the roadway slab, the tops shall be adequately sealed
with poured joint filler in accordance with details on the plans. Premolded filler shall be
permanently fastened to an adjacent concrete surface by appropriate use of copper wire, copper
nails, or galvanized nails.

907-804.03.18.4--Steel Joints. The plates, angles, or other structural shapes shall be accurately
shaped at the shop to conform to the section of the concrete floor. Fabrication and painting shall
conform to the specifications covering those items. When called for on the plans or in the special
provisions, the material shall be galvanized in lieu of painting. Care shall be taken to ensure that
the surface in the finished plane is true and free of warping. Positive methods shall be employed
in placing the joints to keep them in correct position during the placing of the concrete. The
opening at expansion joints shall be that designated on the plans at normal temperature, and care
shall be taken to avoid impairment of the clearance in any manner.

907-804.03.18.5--Water Stops. Adequate water stops of metal, rubber, or plastic shall be placed
as shown on the plans. Where movement at the joint is provided for, the water stops shall be of a
type permitting movement without injury. They shall be spliced, welded, or soldered to form
continuous watertight joints.

907-804.03.18.6--Bearing Devices. Bearing plates, rockers, and other bearing devices shall be
constructed according to details shown on the plans. Unless otherwise specified or set in plastic
concrete, they shall be set in grout to insure uniform bearing. Structural steel and painting shall
conform to the requirements of Sections 810 and 814. When specified, the material shall be
galvanized in lieu of painting. The rockers or other expansion bearing devices shall be set,
considering the temperature at the time of erection, so that the required position of the device is
provided.

At all points of bearing contact, concrete members shall be separated from underlying members
by dimensioned bearing pads or by methods and/or materials specified on the plans.

When not otherwise specifically provided, contact areas between concrete super-structures and
substructures shall be separated by three layers of No. 15, Type I, roofing felt.

907-804.03.18.7--Friction Joints. Metal friction joints shall consist of plates as indicated on the
plans and shall be securely anchored in correct position. All sliding surfaces shall be thoroughly
coated with an approved graphite grease. Movement shall not be impeded by the concrete in which
the plates are embedded.
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907-804.03.18.8--Placing Anchor Bolts, Plates, Castings, Grillage, Conduits, Etc. All anchor
bolts, plates, castings, grillage, conduits, etc. indicated on the plans to be placed in or on the
concrete shall be placed, set, or embedded as indicated or as directed. These items of the
construction shall be set in portland cement mortar as referenced in Subsection 714.11.5, except
that anchor bolts may, as permitted by the Engineer, be built into the masonry, set in drilled holes,
or placed as the concrete is being constructed by inserting encasing pipe or oiled wooden forms of
sufficient size to allow for adjustment of the bolts. After removal of the pipe or forms, the space
around the bolts shall be filled with portland cement mortar completely filling the holes. The bolt
shall be set accurately and perpendicular to the plane of the seat.

Anchor bolts which are to be set in the masonry prior to the erection of the superstructure shall be
carefully set to proper location and elevation with a template or by other suitable means.

When bed plates are set in mortar, no superstructure or other load shall be placed thereon until this
mortar has been allowed to set for a period of at least 96 hours, subject to the restrictions for cold
weather concreting in Subsection 907-804.03.16.1. The mortar shall be kept well moistened
during this period.

Weep hole drains shall be installed in abutments and retaining walls, and roadway drains or
scuppers shall be installed in the roadway slabs in accordance with the details shown on the plans.

Where backfill is to be made at weep holes or openings in the structure, sand or stone chimneys or
French drains shall be constructed as specified and shall extend through the portion of the backfill
to be drained. Except as otherwise provided, the sand, stone, or slag used in this construction shall
meet the requirements of Subsection 704.04.

907-804.03.19--Finishing Concrete Surfaces.

804.03.19.1--Classes of Finishes. Surface finishes of exposed concrete surfaces shall be classified
as follows:

Class 1 - Ordinary Surface Finish
Class 2 - Rubbed or spray Finish

Class 3 - Tooled Finish

Class 4 - Sand-Blast Finish

Class 5 - Wirebrush or Scrubbed Finish
Class 6 - Floated Surface Finish

907-804.03.19.2--Class 1, Ordinary Surface Finish. Immediately following the removal of
forms, all fins and irregular projections shall be removed from all surfaces except from those which
are not to be exposed or not to be waterproofed. On all surfaces, the cavities produced by form
ties and all other holes, honeycomb spots, broken corners or edges, and other defects shall be
thoroughly cleaned, and after having been kept saturated with water for at least three hours shall
be carefully pointed and trued with a mortar of cement and fine aggregate mixed in the proportions
used in the class of the concrete being finished. Mortar used in pointing shall be not more than
one hour old. The mortar patches shall be cured as specified under Subsection 907-804.03.17. All
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construction and expansion joints shall be left carefully tooled and free of mortar and concrete.
The joint filler shall be left exposed for its full length with clean and true edges.

The resulting surfaces shall be true and uniform. All surfaces which cannot be repaired to the
satisfaction of the Engineer shall be given a Class 2 rubbed finish.

907-804.03.19.3--Class 2, Rubbed or Spray Finish.

907-804.03.19.3.1--Rubbed Finish. After removal of forms, the Class 1 finish shall be completed
and the rubbing of concrete shall be started as soon as its condition will permit. Immediately
before starting this work, the concrete shall be kept thoroughly saturated with water for at least
three hours. Surfaces shall be rubbed with a medium course Carborundum stone using a small
amount of mortar on its face. The mortar shall be composed of cement and sand mixed in the
proportions used in the concrete being finished. Rubbing shall be continued until all form marks,
projections, and irregularities have been removed, all voids are filled, and a uniform surface has
been obtained. The paste produced by this rubbing shall be left in place at this time.

After all concrete above the surface being treated has been cast, the final finish shall be obtained
by rubbing with a fine Carborundum stone and water. This rubbing shall continue until the entire
surface is of a smooth texture and uniform color.

After the final rubbing is completed and the surface has dried, it shall be rubbed with burlap to
remove loose powder and objectionable marks.

907-804.03.19.3.2--Spray Finish. Prior to the spray finish, the concrete shall be given a Class 1
finish in accordance with Subsection 907-804.03.19.2, supplemented if necessary with a grout
meeting the requirements of Subsection 714.11 with fine aggregate modified to require 100 percent
passing the No. 16 Sieve.

Grout shall be applied with burlap pads or float sponges, and as soon as the grout has dried the
surface shall be brushed to remove all loose grout and the surface left smooth and free of air holes.
Surfaces to be sprayed shall be free of efflorescence, flaking coatings, dirt, oil, and other foreign
substances. Prior to application of the spray finish, the surfaces shall be free of moisture, as
determined by sight and touch, and in a condition consistent with the manufacturer's published
recommendations.

The spray finish material shall meet the requirements of Subsection 714.12 and shall be listed on
of Approved Sources of Materials. The spray finish shall be applied with heavy duty spray
equipment capable of maintaining a constant pressure as necessary for proper application. The
material shall be applied as recommended by the manufacturer except the rate of application shall
not be less than one gallon per 50 square feet of surface area without prior written approval of the
Engineer.

The completed finish shall be tightly bonded to the structure and present a uniform appearance and

texture equal to or better than a rubbed finish. If necessary, additional coats shall be sprayed to
produce the desired surface texture and uniformity. Upon failure to adhere positively to the
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structure without chipping or cracking or to attain the desired surface appearance, the coatings
shall be completely removed and the surface given a rubbed finish in accordance with 907-
804.03.19.3.1, or other approved methods shall be used to obtain the desired surface finish to the
satisfaction of the Engineer without additional cost to the State.

907-804.03.19.4--Classes 3, 4, and 5 Finishes. If required, specifications for these finishes will
be contained in the special provisions.

907-804.03.19.5--Class 6, Floated Surface Finish. After the concrete has been deposited in
place, it shall be consolidated and the surface shall be struck off by means of a strike board and
floated with a wooden or cork float. An edging tool shall be used on edges and expansion joints.
The surface shall not vary more than 1/8 inch under a 10-foot straightedge. The surface shall have
a granular or matte texture which will not be slick when wet.

907-804.03.19.6--Required Finishes for VVarious Surfaces.

907-804.03.19.6.1--General. Unless otherwise specified, the top surface of sidewalks, the top
horizontal surfaces of footings, and top slabs of box bridges, box culverts, or other structures shall
be given a Class 6 finish. All formed concrete surfaces shall be given a Class 1 finish, except on
surfaces which are completely enclosed, such as the inside surfaces of cells of box girders, the
removal of fins and form marks and the rubbing of mortared surfaces to a uniform color will not
be required.

In reference to finishing, exposed surfaces are surfaces or faces which may be seen after all backfill
has been placed. Exposed surfaces requiring a Class 2 finish shall be finished at least one foot
below the ground line or the low water elevation, whichever is higher.

The Class 2 finish shall be made upon a Class 1 finish. After the removal of forms the Class 1
finish shall be completed and the rubbing of concrete shall be started as soon as the condition of
the concrete will permit.

Bridge floors shall be finished in accordance with Subsection 907-804.03.19.7.

907-804.03.19.6.2--Finishing Formed Concrete Surfaces of Box Bridges, Box Culverts, Pipe
Headwalls, and Minor Structures. The exposed surfaces of wing walls and parapets of box
bridges and box culverts to be used as vehicular or pedestrian underpasses shall be given a Class
2 finish. Exposed surfaces of other box culverts or box bridges, pipe culvert headwalls, and other
minor structures shall be given a Class 1 finish unless otherwise indicated on the plans.

The exposed surfaces of retaining walls including copings and parapets shall receive a Class 2
finish.

907-804.03.19.6.3--Finishing Formed Concrete Surface of Bridges. All formed concrete bridge
surfaces which are exposed shall have a Class 1 or 2 finish as set forth herein unless designated
otherwise on the plans.
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Bridges with designated surfaces for Class 2 finish are classified as follows:

Group A - Bridges over highways, roads and streets.
Group B - Bridges over waterways and railroads.
Group BB - Twin or adjacent bridges of Group B category.

When a Group B or BB bridge also spans a highway, road or street, exposed concrete surfaces
shall be finished in accordance with Group A requirements.

(A) Superstructures. Concrete surfaces to be given a Class 2 finish shall be the exposed surfaces
of wings and rails and other exposed surfaces indicated by a double line in Figures 804-1, 804-2,
and 804-3.

When a Group B or BB also spans a highway, road or street, the superstructure of spans over and
extending one span in each direction beyond the lower level highway, road or street shall be given
a Class 2 finish as shown for Group A.

(B) Substructures. Concrete surfaces to be given a Class 2 finish are as follows:

Group A. Exposed surfaces of abutments, end bents, end bent posts, wing walls, railing,
retaining walls, parapets, copings, piers, columns, piles, caps, struts or walls between columns
or piles, encasement of steel piles, arch rings and spandrel walls.

Group B and BB. Exposed surfaces of abutments, wing walls, end bent posts, railing, retaining
walls, parapets and copings.

400



-48 -

S.P. No. 907-804-19 -- Cont’d.

| ™

DOO|000]|000

CONCRETE SLAB SPAN & HOLLOW SLAB SPAN PRECAST HOLLOW SLAB SPAN

i

Il

=

CONCRETE GIRDER SPAN STEEL BEAM SPAN

[~

Vertical Face Slope Face
CONCRETE BOX GIRDER SPAN
— f
For Finishing On The Remainder Of Superstructure,
See The Appropriate Section On This Page.
PRESTRESSED CONCRETE BEAM SPANS TYPICAL SIDEWALK SECTION

GROUP "A"

BRIDGES OVER HIGHWAYS, ROADS & STREETS

CLASS 2 FINISH - BRIDGE SUPERSTRUCTURES - FIG. 804-1

401



=49 -

S.P. No. 907-804-19 -- Cont’d.

%
DOO[000 QQ/J

CONCRETE SLAB SPAN & HOLLOW SLAB SPAN

PRECAST HOLLOW SLAB SPAN

L i

CONCRETE GIRDER SPAN

Il

STEEL BEAM SPAN

Vertical Face Slope Face

CONCRETE BOX GIRDER SPAN

/|
/|

— f

For Finishing On The Remainder Of Superstructure,
See The Appropriate Section On This Page.

PRESTRESSED CONCRETE BEAM SPANS TYPICAL SIDEWALK SECTION

GROUP "B"

BRIDGES OVER WATERWAYS AND BRIDGES OVER RAILROAD TRACKS

CLASS 2 FINISH - BRIDGE SUPERSTRUCTURES - FIG. 804-2

402



-50 -

S.P. No. 907-804-19 -- Cont’d.

100 'or Less

4 Rub All Surfaces Of Rail 9 | |

i 1

GROUP "B B" - ADJACENT BRIDGES

GROUP "B B"

TWIN or DUAL BRIDGES

CLASS 2 FINISH - BRIDGE SUPERSTRUCTURES - FIG. 804-3

403



-51- S.P. No. 907-804-19 -- Cont’d.

907-804.03.19.7--Finishing Bridge Decks.

907-804.03.19.7.1--General. Concrete bridge decks shall be struck off and finished by the
method(s) designated on the plans.

In the event a method is not designated, the Contractor may use either the longitudinal or transverse
method subject to the requirements contained in these specifications.

Except when indicated otherwise on the plans, the finish of the bridge deck shall be either a belt
finish, a broom finish, or one of the following drag methods: pan, double pan, burlap, or pan and
burlap. Manual finishing of the bridge deck shall be performed only in areas inaccessible by the
finishing equipment mounted to the strike-off screed, but shall not hinder the requirements for
curing in accordance with Subsection 907-804.03.17.1. The surface texture specified and surface
requirements shall be in accordance with the applicable requirements of Subsections 501.03.17
and 501.03.18 modified only as the Engineer deems necessary for bridge deck construction
operations.

At no time shall water on the surface of the concrete from bleeding, fogging, curing, or other
sources be worked into the concrete or used as an aid for finishing.

Regardless of the method of finishing selected, requirements for curing per Subsection 907-
804.03.17 shall be completed within the specified time limits. If the requirements in Subsection
907-804.03.17 are not completed within the specific time limits, the Contractor shall cease
operations, revise his operations up to and including acquiring new or additional equipment or
additional personnel in order to satisfy the requirements in Subsection 907-804.03.17, and, on
approval from the Engineer, resume operations

907-804.03.19.7.2--Longitudinal Method. The longitudinal method may be used for repairs to
bridge decks or bridge widening projects. For bridge widening projects, curing in accordance with
Subsections 907-804.03.17 shall be completed within 30 minutes of initial strike-off for bridges
without skew and within 35 minutes of initial strike-off for bridges with skew.

The longitudinal method requires that the strike-off screed be supported on accurately graded and
supported bulkheads or templates placed across the full width at the end(s) of the pour. Before the
concrete is placed, approved fixed templates or wooden bulkheads of not less than 1%-inch lumber
shall be placed perpendicular to the centerline of the roadway, or in the case of skew bridges at the
angle of skew. At least one dry run shall be made the length of each pour with a "tell-tale” device
attached to the screed to assure the specified clearance to the reinforcing steel. The upper surface
of the template or bulkheads shall be accurately set to conform to the required grade and crown.

Special attention shall be given to the gutter lines where the strike-off screed cannot reach. The
gutters shall be finished by hand and tested with the straight edge. Floor drains shall be set lower
than the finished gutter line and finished over. After initial set, the concrete shall be dished out
and finished around the drains to form an outlet.
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After the concrete has been deposited and rough graded, it shall be struck off by means of a strike-
off screed resting on the bulkheads or fixed templates. The strike-off screed shall be of a type
satisfactory to the Engineer and shall have sufficient strength to retain its shape under all working
conditions. The final surface shall comply with the applicable requirements of Subsections
501.03.17.6 and 501.03.18, and unless otherwise specified in the contract, the final finish under
this method shall be the belt finish.

In general, the overall strike-off screed should be trussed, with bracing heavy enough to support
the weight of a man without deflecting, and should be adjustable for camber and correction of sag.

The strike-off screed will ride on the bulkheads or fixed templates at the ends of the section being
finished. Care shall be taken to see that the bulkhead or fixed template elevations are accurately
set since the entire span surface will be controlled by them. The manipulation of the screed shall
be such that neither end is raised from the bulkheads or templates during the process.

The concrete shall be struck off by beginning at one curb and proceeding entirely across the span.
A slight excess of concrete shall be kept in front of the cutting edge at all times. This operation
shall be repeated at least three times. In each case, the strike-off screed shall be picked up and
carried back to the point of beginning. No backward strokes will be allowed. The strike-off screed
shall be moved along the bulkheads or fixed templates with a combined longitudinal and transverse
motion. This operation may be manual or mechanical. Standing or walking in the fresh concrete
ahead of the strike-off screed will not be permitted.

907-804.03.19.7.3--Transverse Method. The transverse method requires that the screeding
equipment be supported on accurately graded and supported rails placed beyond the gutter lines
and parallel with the centerline of the bridge.

The machine shall be so constructed and operated as to produce a bridge deck of uniform density
with minimum manipulation of the fresh concrete and achieved in the shortest possible time.
Manual transverse methods of screeding will not be permitted.

The finishing machine shall be supported on vertically adjustable rails set a sufficient distance
from the gutter line to allow free movement of the screed from gutter line to gutter line.
Satisfactory means of load distribution with minimum rail deflection shall be provided. The screed
rails for a deck pour shall be completely in place for the full length of the pour and shall be firmly
secured prior to placing concrete. The screed rails shall be adjusted as necessary to compensate
for settlement and deflection occurring during the screeding operations. Supports for the screed
rail shall be located directly over slab overhang support brackets as referenced in Subsection 907-
804.03.14.1.

At least one dry run shall be made the length of each pour with a "tell-tale" device attached to the
screed carriage to assure the specified clearance to the reinforcing steel.

The screed shall be equipped with a metal cutting edge or other approved mechanical means for

accurately fine grading the plastic concrete to the required grade and surface smoothness and shall
be supported by a bridging structure sufficiently rigid and heavy to perform operations
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satisfactorily on concrete of minimum slump without vibration, distortion, and wrecking of forms.
The screed shall be mechanically actuated to deliver the screeding action and for travel in a
longitudinal direction at a uniform rate along the bridge deck.

The screed shall complete sufficient passes to strike off all of the excess concrete with ample
mortar along the entire leading edge to assure filling of low spots. Care shall be taken to remove
all objectionable material from the gutters where final hand finishing will be required.

The selection of the transverse method may require the Contractor to furnish bridge deck concrete
which contains an approved water-reducing set-retarding admixture in the quantities approved by
the Engineer at no additional cost to the State. See Subsection 713.02 for more information.

Other finishing requirements shall be in accordance with the general requirements in Subsection
907-804.03.19.7.1 and as specified on the plans.

907-804.03.19.7.4--Acceptance Procedure for Bridge Deck Smoothness. After the bridge
decks and bridge end slabs are completed and preferably before the construction of the bridge
railing, they shall be tested for ride quality using a Contractor furnished profilograph. Profile
Index Values shall be determined in accordance with Department SOPs and these specifications.
The profilograph shall meet the requirements of Subsection 907-804.03.19.7.5. Profiles will be
obtained in the wheel paths of the main thru lanes and, where conditions allow, in the wheel paths
of any auxiliary lanes or tapers. Profile Index Values for bridge decks and bridge end slabs shall
be obtained for all state roads with four lanes or more, on state roads three lanes or less where the
current traffic count is 2000 ADT or higher, or as designated on the plans. Ride quality tests will
begin at a point where the rearmost wheel of the profilograph is as close to the beginning of the
bridge end slab as possible and shall proceed forward across the remainder of the bridge end slab,
across the bridge deck and continue across the next bridge end slab to a point where the front-most
wheel of the profilograph reaches the far-most edge of the bridge end slab. Bridges and bridge
end slabs not requiring a ride quality test must meet a 1/8 inch in 10-foot straightedge requirement
in longitudinal and transverse directions. Bridges in horizontal curves having a radius of less than
1000 feet at the centerline and bridges within the superelevation transition of such curves are
excluded from a test with the profilograph.

The Profile Index Value for bridge decks including the bridge end slabs shall be averaged for the
left and right wheel path for each lane and where applicable, each auxiliary lane and taper, and
shall not exceed 65 inches per mile for each lane. Auxiliary lanes, tapers, shoulders and other
areas that are not checked with the profilograph, shall meet a 1/8 inch in 10-foot straightedge check
made transversely and longitudinally across the deck or slab. In addition, individual bumps or
depressions exceeding 0.3 of an inch, when measured from a chord length of 25 feet, shall be
corrected and the surface shall meet a 1/8 inch in 10-foot straightedge check made transversely
across the deck or slab.

Bridge decks and bridge end slabs not meeting the preceding requirements shall be corrected.
Corrective work shall be done at no additional cost to the Department. Corrective work shall
consist of grinding the bridge deck in accordance with this specification. All corrective work shall
precede final surface texturing. After completion of final surface texturing, all surface areas
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corrected by grinding shall be sealed with a nonstaining 40% minimum alkylalkoxysilane
penetrating sealant applied per the manufacturer’s directions.

In case the bridge end slabs are to be constructed on a future project, the bridge deck(s) alone shall
be tested for ride quality using the acceptance procedure outlined above, except that the ride quality
test will begin at a point where the rearmost wheel of the profilograph is as close to the beginning
of the bridge as possible and shall proceed forward across the bridge deck to a point where the
front-most wheel of the profilograph reaches the far-most edge of the bridge.

Expansion joint installation shall be delayed and the joint temporarily bridged to facilitate
operation of the profilograph and grinding equipment across the joint wherever feasible.

It shall be the Contractor’s responsibility to schedule profilograph testing. The Contractor shall
notify the Department at least five (5) days in advance of profilograph testing. The Contractor
shall ensure that the area to be tested has been cleaned and cleared of all obstructions. Profilograph
testing of bridge decks and bridge end slabs shall be performed by the Contractor under supervision
of the Engineer. All profilograph testing shall be performed at no additional cost to the
Department. The Contractor will be responsible for traffic control associated with this testing
operation.

907-804.03.19.7.4.1--Grinding Bridge Decks.

907-804.03.19.7.4.1.1--Equipment. The grinding equipment shall be a power driven, self-
propelled machine that is specifically designed to smooth and texture portland cement concrete
pavement with diamond blades. The effective wheel base of the machine shall not be less than
12.0 feet. It shall have a set of pivoting tandem bogey wheels at the front of the machine and the
rear wheels shall be arranged to travel in the track of the fresh cut pavement. The center of the
grinding head shall be no further than 3.0 feet forward from the center of the back wheels.

The equipment shall be of a size that will cut or plane at least 3.0 feet wide. It shall also be of a
shape and dimension that does not encroach on traffic movement outside of the work area. The
equipment shall be capable of grinding the surface without causing spalls at cracks, joints, or other
locations.

907-804.03.19.7.4.1.2--Grinding. The grinding areas will be determined by the Contractor and
approved by the Engineer. The Contractor shall develop and submit to the Engineer for approval
a Grinding Plan. The Contractor shall allow up to 45 days for the Department to review the Plan
prior to starting any grinding operations. This plan shall include as a minimum:

1) Name of the project superintendent in responsible charge of the grinding operation.

2) List and description of all equipment to be used.

3) Maximum depth of each pass allowed by the grinding equipment.

4) Maximum width of each pass allowed by the grinding equipment.

5) Details of a sequence of the grinding operation.

6) Complete data from Profilograph runs, based on a 0.3 inch bump height, for each wheel
path over the entire bridge including bridge end slabs, which shall include profile index,
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bump locations (in stations), bump heights and proposed final cross-slopes. When a
computerized profilograph is used, a complete printout of the profile including the header
information for each wheel path will be required.

7) Data showing reinforcing steel clearance in all areas to be ground.

8) A detailed drawing of the deck showing areas to be ground with station numbers and
grinding depths clearly indicated.

9) A description of grinding in areas where drains are in conflict with grind areas.

10) Details of any changes in deck drainage, anticipated ponding, etc.

The Engineer will evaluate the grinding plan for conformance with the plans and specifications,
after which the Engineer will notify the Contractor of any additional information required and/or
changes that may be needed. Any part of the plan that is unacceptable will be rejected and the
Contractor shall submit changes for reevaluation. All approvals given by the Engineer shall be
subject to trial and satisfactory performance in the field, and shall not relieve the Contractor of the
responsibility to satisfactorily complete the work.

The construction operation shall be scheduled and proceed in a manner that produces a uniform
finished surface. Grinding will be accomplished in a manner that eliminates joint or crack faults
while providing positive lateral drainage by maintaining a constant cross-slope between grinding
extremities in each lane. Auxiliary or ramp lane grinding shall transition as required from the
mainline edge to provide positive drainage and acceptable riding surface.

The operation shall result in a finished surface that conforms as close as possible to the typical
cross-section and the requirements specified in Subsection 907-804.03.19.7.4.1.3.

The Contractor shall establish positive means for removal of grinding residue. Residue shall not
be permitted to flow across lanes used by public traffic or into gutters or drainage facilities.

907-804.03.19.7.4.1.3--Final _Surface Texture. The grinding process shall produce a finish
surface that is as close as possible to grade and uniform in appearance with a longitudinal line type
texture. The line type texture shall contain parallel longitudinal corrugations that present a narrow
ridge corduroy type appearance. The peaks of the ridges shall be approximately 1/16 inch higher
than the bottoms of the grooves with approximately 53 to 57 evenly spaced grooves per foot.
Grinding chip thickness shall be a minimum of 0.080 inches thick.

The finished bridge decks and bridge end slabs shall be retested for riding quality using a
Contractor furnished profilograph meeting the requirements of Subsection 907-804.03.19.7.5. The
finished results shall meet the following conditions:

(@) Individual bumps or depressions shall not exceed 0.3 inches when measured from a chord
length of 25 feet.

(b) The final index value for the bridge deck and bridge end slabs shall be an average of both
the right and left wheel paths of each lane and shall not exceed 65 inches per mile.

The final profilogram will be furnished to the Engineer for informational purposes.
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907-804.03.19.7.5--Profilograph Requirements. The smoothness of the bridge deck will be
determined by using a California Profilograph to produce a profilogram (profile trace) at each
designated location. The surface shall be tested and corrected to a smoothness index as described
herein with the exception of those locations or specific projects that are excluded from a
smoothness test with the profilograph.

The profilograph, furnished and operated by the Contractor under supervision of the Engineer,
shall consist of a frame at least 25 feet in length supported upon multiple wheels having no
common axle. The wheels shall be arranged in a staggered pattern so that no two wheels will
simultaneously cross the same bump. A profile is to be recorded from the vertical movement of a
sensing mechanism. This profile is in reference to the mean elevation of the contact points
established by the support wheels. The sensing mechanism, located at the mid-frame, may consist
of a single bicycle-type wheel or a dual-wheel assembly consisting of either a bicycle-type
(pneumatic tire) or solid rubber tire vertical sensing wheel and a separate bicycle-type (pneumatic
tire) longitudinal sensing wheel. The wheel(s) shall be of such circumference(s) to produce a
profilogram recorded on a scale of one (1) inch equal to 25 feet longitudinally and one (1) inch
equal to one (1) inch (full scale) vertically. Motive power may be provided manually or by the
use of a propulsion unit attached to the center assembly. In operation, the profilograph shall be
moved longitudinally along the pavement at a speed no greater than 3 MPH so as to reduce bounce
as much as possible. The testing equipment and procedure shall comply with the requirements of
Department SOP.

The Contractor may elect to use a computerized version of the profilograph in lieu of the standard
profilograph. If the computerized version of the profilograph is used, it shall meet the requirements
of Subsection 907-804.03.19.7.5.1.

907-804.03.19.7.5.1--Computerized Profilograph.

907-804.03.19.7.5.1.1--General The computerized profilograph, furnished and operated by the
Contractor under the supervision of the Engineer, shall be equipped with an on-board computer
capable of meeting the following conditions.

Vertical displacement shall be sampled every three (3) inches or less along the bridge deck. The
profile data shall be bandpass filtered in the computer to remove all spatial wavelengths shorter
than two (2) feet. This shall be accomplished by a third order, low pass Butterworth filter. The
resulting band limited profile will then be computer analyzed according to the California
Profilograph reduction process to produce the required inches per mile index. This shall be
accomplished by fitting a linear regression line to the length of bridge. This corresponds to the
perfect placement of the blanking band bar by a human trace reducer. Scallops above and below
the blanking band are then detected and totaled according to the California protocol. Bump/Dip
analysis shall take place according to the California Profilograph reduction process.

The computerized profilograph shall be capable of producing a plot of the profile and a printout
which will give the following data: Stations every twenty five (25) feet, bump/dip height and
bump/dip length of specification (3/10 of an inch and 25 feet respectively), the blanking band
width, date of measurement, total profile index in inches per mile for the measurement, total length
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of the measurement, and the raw inches for each segment.

907-804.03.19.7.5.1.2--Mechanical Requirements. The profilograph shall consist of a frame
twenty five (25) feet long supported at each end by multiple wheels. The frame shall be
constructed to be easily dismantled for transporting. The profilograph shall be constructed from
aluminum, stainless steel and chromed parts. The end support wheels shall be arranged in a
staggered pattern such that no two wheels cross a transverse joint at the same time. The relative
smoothness shall be measured by the vertical movement of an eight (8) inch or larger diameter
sensing wheel at the midpoint of the 25-foot frame. The horizontal distance shall be measured by
a twenty (20) inch or larger diameter pneumatic wheel. This profile shall be the mean elevation
referenced to the twelve points of contact with the pavement established by the support wheels.
Recorded graphical trace of the profile shall be on a scale of one inch equals one inch (full scale)
vertical motion of the sensing wheel and one inch equals 25 feet horizontal motion of the
profilograph.

907-804.03.19.7.5.1.3--Computer Requirements. The computer shall have the ability to produce
output on sight for verification. The computerized output shall indicate the profile index for each
specified section of bridge deck. Variable low and high pass third-order Butterworth filtering
options shall be available. The printout shall be capable of showing station marks automatically
on the output. Blanking band positioning for each specified section of the bridge deck shall be
placed according to the least squares fit line of the collected data. Variable bump and dip tests
shall be available to show “must correct” locations on the printout. The computer must have the
ability to display on screen “must correct” conditions and alert the user with an audible warning
when a “must correct” location has been located. The computer must have the ability to store
profile data for later reanalysis. The measurement program must be menu driven and PC
compatible. User selected options, identification, calibration factors, and time and date stamps
shall be printed at the top of each printed report for verification. The control software must be
upgradeable. A power source shall be included for each profilograph and be capable of supplying
all power needs for a full days testing.

907-804.03.19.8--Finishing Horizontal Surfaces of Footings or Top Slabs of Box Bridges,
Culverts, or Other Structures. The finishing of horizontal surfaces of footing or top slabs of box
bridges, culverts, or other structures shall be achieved by placing an excess of material in the form
and removing or striking off the excess with a template, forcing the coarse aggregate below the
mortar surface. After the concrete has been struck off the surface shall be given a Class 6 finish.

907-804.03.19.9--Finishing Exposed Surfaces of Sidewalks. After the concrete has been
deposited in place it shall be consolidated and the exposed surface shall be given a Class 6 finish.
An edging tool of the required radius shall be used on all edges and at all expansion joints. The
surface shall have a granular texture which will not be slick when wet.

Sidewalk surfaces shall be laid out in blocks with an approved grooving tool as shown on the plans
or as directed.

907-804.03.20--Opening Bridges.
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907-804.03.20.1--Public Traffic. Unless otherwise specified, concrete bridge decks shall be
closed to public highway traffic for a period of at least 21 days after placing concrete.

907-804.03.20.2--Construction Traffic. Unless otherwise specified, concrete bridge decks shall
be closed to construction traffic for the time required for curing in Subsection 907-804.03.17 and
the minimum required compressive strength for the concrete placed is obtained.

907-804.03.21--Final Cleanup. Upon completion of the work all equipment, surplus materials,
forms, and waste material shall be removed, the bridge cleaned, and the site of the work given a
final cleanup.

907-804.03.22--Precast-Prestressed Concrete Bridge Members.

907-804.03.22.1--General. All installations and plants for the manufacture of precast-prestressed
bridge members shall be PCI (Precast / Prestressed Concrete Institute) Certified. Bridge members
manufactured in plants or installations not so approved will not be accepted for use in the work.
The Contractor or other manufacturer shall employ a technician skilled in the adopted system of
prestressing to supervise the manufacturing operations. This technician shall be certified
according to the guidelines of this specification. The Contractor shall develop and implement a
Quality Control Program as per Division I of PCI Quality Control Manual, 4™ Edition. The Quality
Control Program shall be submitted to the District Materials Engineer for approval.

907-804.03.22.2--Stressing Requirements. The jacks for stressing shall be equipped with
accurate calibrated gauges for registering the jacking pressure. Means shall be provided for
measuring elongation of strands to at least the nearest 1/16 inch.

Prior to beginning work, the Contractor or manufacturer shall have all jacks to be used, together
with their gauges, calibrated by an approved laboratory. All jacks and gauges shall have an
accuracy of reading within two percent. The testing agency shall furnish the Engineer a statement
certifying that the jacks and gauges meet this requirement. During the progress of the work, if a
gauge appears to be giving erratic results or if the gauge pressure and elongations indicate
materially differing stresses, recalibration will be required.

Calibration of jacks and gauges shall be repeated at intervals deemed necessary by the Engineer.
These intervals for calibration shall not exceed one year.

Shop drawings of prestressed beams, including an erection plan, shall be submitted in duplicate to
the Bridge Engineer for approval prior to manufacture of members.

907-804.03.22.2.1--Methods. Plans for the particular bridge members will show prestressing by
one of the following methods:

(A) Pretensioning. The prestressing strands are stressed initially. After the concrete is placed,
cured, and has attained the compressive strength shown on the plans, the stress is transferred to the
member. The method used for pretensions shall be in accordance to Division V of PCI Quality
Control Manual, 4™ Edition.
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(B) Posttensioning. The posttensioning tendons are installed in voids or ducts and are stressed
and anchored after development of the compressive strength specified on the plans. The voids or
ducts are then pressure grouted.

(C) Combined Method. Part of the reinforcing is pretensioned and part posttensioned. Under this
method all applicable requirements for the two methods specified shall apply to the respective
stressing elements being used.

907-804.03.22.2.2--Alternate Details for Prestressed Members. In the event that the Contractor
/ Manufacturer desires to use materials or methods that differ in any respect from those shown on
the plans or described in these specifications, the Contractor shall submit for approval full plan
details on acceptable tracings suitable for reproduction and specifications which shall become the
property of the Department. In order for alternate materials and/or methods to be considered, they
will be required to comply fully with the following:

Provisions equal to those stipulated in these specifications.
Current AASHTO Specifications.

Recommendations of materials manufacturer.

Camber tolerance of beams and spans shown on plans.

CSoOow>

Note: Alternate materials and methods will not be authorized on Federal-Aid Projects.

The Engineer shall be the sole judge as to the adequacy and propriety of any variation of materials
or methods.

907-804.03.22.2.3--Stressing Procedure.

(A) General. Stressing shall be performed by suitable jacks working against unyielding
anchorages and capable of maintaining the required stress for an indefinite period without
movement or yielding. Strands may be stressed singularly or in a group.

The tension to be applied to each strand shall be as shown on the plans. The tension shall be
measured by both jacking gauges and elongations in the strands and the result shall check within
close limits.

It is anticipated that there will possibly be a difference in indicated tension between jack pressure
and elongation of about five (5) percent. In this event, the discrepancy shall be placed on the side
of slight overstress rather than understress.

In the event of an apparent discrepancy between gauge pressure and elongation of as much as five
(5) percent, the entire operation shall be carefully checked, and the source of error determined
before proceeding further.

Elongation is to be measured after the strands have been suitably anchored, and all possible
slippage at the anchorages has been eliminated.

412



-60 - S.P. No. 907-804-19 -- Cont’d.

In all stressing operations, the stressing force shall be kept as nearly symmetrical about the vertical
axis of the member as practicable.

(B) Pretensioning. All strands to be prestressed shall be brought to a uniform initial tension prior
to being given their full pretensioning. This uniform initial tension of approximately 1000 to 2000
pounds shall be measured by suitable means such as a dynamometer so that its value can be used
as a check against elongation computed and measured.

After the initial tensioning, the strand or group shall be stressed until the required elongation and
jacking pressure is within the limits specified.

When the strands are stressed in accordance with the plan requirements and these specifications
and all other reinforcing is in place, the concrete shall be placed in the prepared forms.

Strand stress shall be maintained until the concrete between anchorages has attained the required
compressive strength as determined by cylinder tests, after which the strands shall be cut off flush
with the ends of column members, and cut as shown on the plans for beams, girders, etc. Strands
shall be cut or released in such a manner that eccentricity of prestress will be kept to a minimum
and no damage to the member will result. The strand cutting pattern shall be as shown on the plans
or as approved by the Bridge Engineer.

(C) Posttensioning. For all posttensioning tendons/bars the anchor plates shall set exactly normal
in all directions to the axis of the tendon/bar. Parallel wire anchorage cones shall be recessed within
the beams. Tensioning shall not take place until the concrete has reached the compressive strength
shown on the plans.

Elongation and jacking pressures shall make appropriate allowance for all possible slippage or
relaxation of the anchorage. Posttensioning tendons/bars shall be stressed in the order and manner
shown on the plans.

The units shall be tensioned until the required elongations and jacking pressures are attained and
reconciled within the limits specified in Subsection 907-804.03.22.2.3(A) with such overstresses
as approved by the Engineer for anchorage relaxation.

Independent references shall be established adjacent to each anchorage to indicate any yielding or
slippage that may occur between the time of initial stressing and final release of the strands.

Straight tendons/bars may be tensioned from one end. Unless otherwise specified, curved tendons
shall be stressed by jacking from both ends of the tendons.

(D) Combined Method. In the event that girders are manufactured with part of the reinforcement
pretensioned and part posttensioned, the applicable portions of the requirements listed herein shall
apply to each type.

907-804.03.22.3--Manufacture.
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907-804.03.22.3.1--Forms. The forms used for precast-prestressed bridge members shall meet
the requirements of Division Il of the PCI Quality Control Manual, 4" Edition.

907-804.03.22.3.2--Placing and Fastening Steel. Placing and fastening of all steel used for
precast-prestressed bridge members shall meet the requirements of Division V of the PCI Quality
Control Manual, 4" Edition.

907-804.03.22.3.3--Holes for Prestressing Tendons/Bars. Holes provided in girders for
prestressing tendons/bars shall be formed by means of inflatable rubber tubing, flexible metal
conduit, metal tubing, or other approved means.

907-804.03.22.4--Placing and Curing Concrete.

907-804.03.22.4.1--Placing. The placing of concrete shall meet the applicable requirements of
Division 11 of PCI Quality Control Manual, 4™ Edition.

907-804.03.22.4.2--Curing. Initial and accelerated curing of all members shall meet the
applicable requirements of Division 1V of PCI Quality Control Manual, 4™ Edition except for the
following listed requirements.

The source of heat for accelerated cure shall be steam. Calibrated thermocouples shall be implanted
into the concrete members to monitor areas expected to have maximum and minimum heat. Curing
methods and procedures listed in the prestress producer’s PCI Quality System Manual shall be
approved by the Department before their implementation.

907-804.03.22.4.3--Removal of Side Forms. Side forms may be removed after the concrete has
attained sufficient strength to maintain a true section. In order to obtain "sufficient strength”, it
may be necessary to cure members for 12 hours or more as prescribed in Subsection 907-
804.03.22.4.2, or to attain a minimum compressive strength of 1000 psi.

If high-early-strength concrete is obtained by use of low slump (0 to 1.5-inch) concrete, vacuum
process, or other approved methods, side forms may be removed earlier; however, approval of the
methods and revision from normal schedules will be made only after inspections by the District
Materials Engineer and Materials Division have determined that satisfactory results will be
attained by the methods and schedules proposed.

907-804.03.22.4.4--Grouting. The holes through posttensioned members in which the tendons
are installed shall be equipped with approved grouting vents. All prestressing tendons to be bonded
shall be free of dirt, loose rust, grease, or other deleterious substances. Before grouting, the ducts
shall be free of water, dirt, and other foreign substances. The ducts shall be blown out with
compressed air until no water comes through the ducts. For long members with draped tendons
an open tap at low points may be necessary. After completion of stressing, the annular space
between sides of tendon and sides of hole shall be grouted as set in the following paragraphs.
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With the grouting vent open at one end of the core hole, grout shall be applied continuously under
moderate pressure at the other end until all entrapped air is forced out through the open grout vent,
as evidenced by a steady stream of grout at the vent. Whereupon, the open vent shall be closed
under pressure. The grouting pressure shall be gradually increased to a refusal of at least 75 psi
and held at this pressure for approximately 10 seconds, and the vent shall then be closed under this
pressure.

Portland cement grout shall consist of a mixture of:
1 part Type 1 portland cement
1/4 part fly ash
3/4 part washed sand *
4to 6 gallons of water per bag of cement.
* all passing No. 16 sieve and not more than 5% retained on No. 30

Water-reducing admixtures, subject to approval by the Engineer, shall be used in accordance with
the manufacturer's recommendations.

The grout shall be mixed in a mechanical mixer, shall have the consistency of heavy paint, and
shall be kept agitated until placed.

Members shall not be moved before the grout has set, ordinarily at least 24 hours at 80°F or higher.

907-804.03.22.5--Finishing and Marking. Units shall be given a Class 1 finish at the plant and
shall be given a Class 2 finish after erection when required.

Recesses in girders at end of diaphragm bars, holes left by form ties, and other surface irregularities
shall be carefully cleaned and patched with an approved non-shrink commercial grout or a non-
shrinkage mortar of the following composition:

1 part Type 1 portland cement

1 1/2 to 2 parts fine sand

1/2 to 3/4 ounces aluminum powder per bag of cement
Approved admixture per Subsection 713.02.

Sufficient water to produce a workable but rather stiff mix.

The units shall be clearly marked in accordance with Department’s Materials Division Inspection,
Certification and Testing Manual.

907-804.03.22.6--Handling, Storage, and Installation. Posttensioned members may be handled
immediately after completion of stressing and grout has set. Pretensioned members may be
handled immediately after release of tensioning. In either case, the members shall have developed
a minimum compressive strength of 4000 psi prior to handling. In the event stressing is not done
in a continuous operation, members shall not be handled before they are sufficiently stressed, as
determined by the Engineer, to sustain all forces and bending moments due to handling. In the
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handling, storage, and transporting of beams or girders, they shall be maintained in an upright
position (position as cast) at all times and shall be picked up from points within distance from
beam ends equal to beam depth or at pick-up points designated on the plans. Disregard of this
requirement and dropping of units may be cause for rejection, whether or not injury to the unit is
apparent. Piles shall be picked up and loaded for shipment at points shown by the suspension
diagram on the plans. Extreme care shall be used in handling and storing piles to prevent damage.
The dropping of a pile may be cause for rejection of same, whether or not there is apparent injury
to the member.

Care shall be exercised during the storage, hoisting, and handling of precast units to prevent
damage. Damaged units shall be replaced by the Contractor at no additional costs to the State.

When members are stacked for storage, each layer shall be supported at or near the pick-up points.
Supports shall be carefully placed in a vertical line in order that the weight of any member will not
stress an underlying member. To prevent damage in moving members it is suggested that rigid
supports be covered with a cushion of wood or other resilient material.

Members shall not be transported until at least one day after the concrete has reached a compressive
strength of 5000 psi or greater strength when shown on the plans.

Piles used in salt water shall not be driven until concrete is seven days old, and air-entrained
concrete shall be used in such piles.

After prestressed concrete voided slab units are set, doweled and bolted in their final position the
keyways and dowel holes shall be filled with an approved non-shrink grout. Traffic shall not be
permitted on the spans for 24 hours after grouting, and heavy construction equipment exceeding
15 tons will not be permitted on the spans for a period of 72 hours after grouting.

Adjacent slab units that mismatch more than one-fourth inch shall be adjusted prior to grouting of
the shear keys. The maximum deviation from cross-section and grade (exclusive of camber) at
any point shall not exceed one-fourth inch; and when the surface is checked with a ten-foot
straightedge applied both parallel and perpendicular to the centerline, the variance shall not exceed
one-fourth inch.

In addition to the requirements set out in this section, the applicable requirements of Section 803
shall apply.

907-804.03.22.7--Tolerances for Accepting Precast Prestressed Concrete. Member shall meet
the dimension tolerances set by Division VII of PCI Quality Control Manual, 4" Edition.

907-804.03.22.8--Testing _of Materials. Concrete and aggregate testing shall meet the
requirements of Division VI of PCI Quality Control Manual, 4" Edition, except that the concrete
mixture design shall meet the requirements of Subsection 907-804.02.10. Also, in addition to
concrete compressive tests samples made for detensioning and 28-day strength, test samples shall
be made and tested in order to prove compliance to the requirements of Subsection 907-
804.03.22.6 for handling and shipping prestressed members. Compressive strength test cylinders
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for detensioning, handling and shipping shall receive the same type curing as the prestressed
members for which they represent. Compressive strength samples shall be made each day for each
prestress casting bed.

907-804.03.22.9--Testing Personnel. Technicians testing portland cement concrete used in the
production of precast-prestressed members shall be PCI Quality Control Technician/Inspector
Certified. Each producer of precast-prestressed members shall have at least one PCI Level Il
certified technician on site during production for Department projects.

907-804.03.22.10--Documentation.  The Precast-Prestressed Producer for each precast-
prestressed concrete bridge member shall maintain documentation as set forth in the Department’s
Materials Division Inspection, Certification and Testing Manual. Testing and inspection record
forms shall be approved by the Central Laboratory and as a minimum contain information listed
in Division VI of PCI Quality Control Manual, 4" Edition.

907-804.03.22.11--Use in the Work. Before any precast-prestressed member is incorporated into
the work, documentation as described in Subsection 907-804.03.22.10 is required along with
visual inspection of the member at the bridge construction site. Project Office personnel as per
the Department’s Materials Division Inspection, Certification and Testing Manual will make
visual inspection of the precast-prestressed member at the bridge construction site.

907-804.04--Method of Measurement. Concrete, complete and accepted, will be measured in
cubic yards. The concrete volume will be computed from the neat dimensions shown on the plans,
except for such variations as may be ordered in writing by the Engineer. The quantity of concrete
involved in fillets, scorings, and chamfers one square inch or less in cross-sectional area will be
neglected. Deductions shall be made for the following:

(1) The volume of structural steel, including steel piling encased in concrete.

(2) The volume of timber piles encased in concrete, assuming the volume to be 0.80 cubic foot
per linear foot of pile.

(3) The volume of concrete piles encased in concrete.

No deduction will be made for the volume of concrete displaced by steel reinforcement, floor
drains, or expansion joint material that is one inch or less in width normal to the centerline of the
joint. Where railing is bid as a separate item, that portion of the railing above the top of the curb,
above the surface of the sidewalk, or above the bridge roadway, as the case may be, will not be
included in the measurement of concrete, but will be measured as railing. Massive pylons or posts
which are to be excepted from payment for railing and are intended to be measured for as concrete
will be so noted on the plans.

When shown on the plans or directed by the Engineer, concrete placed as a seal for cofferdams
will be measured by the cubic yard actually in place, except that no measurement will be made of
seal concrete placed outside of an area bounded by vertical planes 18 inches outside the neat lines
of the footing as shown on the plans or as directed and parallel thereto.

Reinforcing steel will be measured and paid for in pounds as set out in Section 805.
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Unless otherwise specified, structural steel will be measured and paid for as set out in Section 810.
Excavation for bridges will be measured and paid for as in Section 801.

Piling will be measured and paid for as set out in Sections 802 and 803.

Railing will be measured and paid for as set out in Section 813.

Prestressed concrete beams and plank will be measured by the linear foot.

Prestressed concrete voided slab units, interior and exterior with railing, and precast concrete caps,
intermediate and end cap with winged abutment wall, of the size and type specified will be
measured by the unit complete in place and accepted. Railing, winged abutment walls, grout, tie
rods, nuts, washers, bearing pads and other appurtenances will not be measured for separate
payment.

907-804.05--Basis of Payment. Concrete will be paid for at the contract unit price per cubic yard

for the class or classes specified, complete in place. Prestressed concrete beams and plank will be
paid for at the contract unit per linear foot of specified size and type.

Prestressed concrete voided slab units and precast caps will be paid for at the contract unit price
per each for the specified types and sizes, complete in place and accepted; which price shall be full
compensation for furnishing, hauling and erecting the members; including all prestressing
reinforcement and other reinforcement in the members. Payment at the contract unit prices bid
shall be full compensation for furnishing all materials, equipment, tools, labor and incidentals
necessary to complete the work.

Payment will be made under:

907-804-A: Bridge Concrete, Class - per cubic yard
907-804-B: Box Bridge Concrete, Class - per cubic yard
907-804-C: _Length Prestressed Concrete Beam, Type - per linear foot
907-804-D: _Length Prestressed Concrete Plank - per linear foot

907-804-E: _Length Prestressed Concrete Voided Slab,
Size Interior - per each

907-804-F: _Length Prestressed Concrete Voided Slab,

Size Exterior - per each
907-804-G: _Length Precast Concrete Caps, End Unit with Wall - per each
907-804-H: _Length Precast Concrete Caps, Intermediate Unit - per each
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-815-2 CODE: (SP)
DATE: 06/03/2014
SUBJECT: Sediment Control Stone

Section 815, Riprap And Slope Paving, of the 2004 Edition of the Standard Specifications for
Road and Bridge Construction, is hereby amended as follows.

907-815.02--Materials. Delete the last paragraph of Subsection 815.02 on page 966, and
substitute the following.

Material used for sediment control stone shall be crushed stone or gravel meeting the
requirements of Subsection 703.03 for Size No. 57.

907-815.05--Basis_of Payment. Delete pay item 815-F on page 970 and substitute the
following.

907-815-F: Sediment Control Stone - per cubic yard or ton
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Federal-Aid Policy Guide 23 CFR 230A
August 25, 2011

SPECIAL PROVISION NO. 906-7

Training Special Provision

This Training Special Provision supersedes subparagraph 7b of the Special Provision entitled
"Specific Equal Employment Opportunity Responsibilities,” (Attachment 1), and is in
implementation of 23 U.S.C. 140(a). Additional information regarding On the Job Training
(OJT), Forms, and Exhibits are available at the following website.

http://www.gomdot.com/Divisions/CivilRights/Resources.aspx

As part of the Contractor's equal employment opportunity affirmative action program training
shall be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeymen in the
type of trade or job classification involved.

The number of trainee hours to be trained under this special provision will be as indicated in the
bid schedule of the contract.

In the event that a Contractor subcontracts a portion of the contract work, the Contractor shall
determine how many, if any, of the trainee hours are to be trained by the Subcontractor,
provided, however, that the Contractor shall retain the primary responsibility for meeting the
training requirements imposed by this special provision. The Contractor shall also insure that
this training special provision is made applicable to such subcontract. Where feasible, 25 percent
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training.

The number of trainees shall be distributed among the work classifications on the basis of the
Contractor's needs and the availability of journeymen in the various classifications within a
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to
the State transportation agency for approval an OJT Trainee Schedule Form indicating the
number of trainees to be trained in each selected classification, training program to be used and
start date of training for each classification. Furthermore, the Contractor shall provide a Trainee
Enrollment Form for each trainee enrolled. The Contractor will be credited for each trainee
employed on the contract work who is currently enrolled or becomes enrolled in an approved
program and will be reimbursed for such trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeymen status is a primary
objective of this Training Special Provision. Accordingly, the Contractor shall make every effort
to enroll minority trainees and women (e.g., by conducting systematic and direct recruitment
through public and private sources likely to yield minority and women trainees) to the extent that
such persons are available within a reasonable area of recruitment. The Contractor will be
responsible for demonstrating the steps that they take in pursuance thereof, prior to a
determination as to whether the Contractor is in compliance with this Training Special Provision.
This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he/she has
successfully completed a training course leading to journeyman status or in which he/she has
been employed as a journeyman. The Contractor should satisfy this requirement by including
appropriate questions in the employee application or by other suitable means. Regardless of the
method used the Contractor's records should document the findings in each case.
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The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the State highway agency and the
Federal Highway Administration. The State transportation agency and the Federal Highway
Administration shall approve a program if it is reasonably calculated to meet the equal
employment opportunity obligations of the Contractor and to qualify the average trainee for
journeyman status in the classification concerned by the end of the training period. Furthermore,
apprenticeship programs registered with the U.S. Department of Labor, Bureau of
Apprenticeship and Training, or with a State apprenticeship agency recognized by the Bureau
and training programs approved but not necessarily sponsored by the U.S. Department of Labor,
Manpower Administration, Bureau of Apprenticeship and Training shall also be considered
acceptable provided it is being administered in a manner consistent with the equal employment
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training
program shall be obtained from the State prior to commencing work on the classification covered
by the program. It is the intention of these provisions that training is to be provided in the
construction crafts rather than clerk-typists or secretarial-type positions. Training is permissible
in lower level management positions such as office engineers, estimators, timekeepers, etc.,
where the training is oriented toward construction applications. Training in the laborer
classification may be permitted provided that significant and meaningful training is provided and
approved by the division office.

Except as otherwise noted below, the Contractor will be reimbursed $5.00 per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the engineer, reimbursement will be made for training persons in excess of the
number specified herein.

No payment shall be made to the Contractor if failure to provide the required training is caused
by the Contractor and evidences a lack of good faith on the part of the Contractor in meeting the
requirements of this Training Special Provision. It is normally expected that a trainee will begin
training on the project as soon as feasible after start of work utilizing the skill involved and
remain on the project as long as training opportunities exist in the work classification or until the
trainee has completed the training program. It is not required that all trainees be on board for the
entire length of the contract. A Contractor’s responsibility will have been fulfilled under this
Training Special Provision if the Contractor has provided acceptable training to the number of
trainees specified. The number trained shall be determined on the basis of the total number
enrolled on the contract for a significant period.

Trainees will be paid at least 60 percent of the appropriate minimum journeyman's rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the
training period, and 90 percent for the last quarter of the training period, unless apprentices or
trainees in an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

The Contractor shall furnish the trainee a copy of the program being followed in providing the
training. The Contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily completed.

The Contractor will provide for the maintenance of records and furnish periodic reports to
include an OJT Trainee Monthly Report form and a OJT Trainee Termination Report form when
appropriately documenting performance under this Training Special Provision.

Contractor’s Responsibility
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Provide On-the-Job Training aimed at developing full journeymen in the type of trade or
job classification involved. Accordingly, the Contractor shall make every effort to enroll
minority trainees and women (e.g., conducting systematic and direct recruitment
through public and private sources likely to yield minority and women trainees) to
the extent that such persons are available within a reasonable area of recruitment.

Contractors are expected to fulfill their obligations under the Training Special
Provisions. Those obligations will be considered fulfilled if Contractors have
provided acceptable training to the number of trainees specified in the OJT Plan.

Upon deciding to sub-contract out a portion of the contract work, determine how many,
if any, of the trainees are to be trained by the sub-Contractor. The Contractor
however, shall retain the primary responsibility for meeting the training requirements
imposed by the special provision. Additionally, the Contractor will ensure that the
Training Special Provision is made applicable to such sub-contract. Training and
upgrading of minorities and women toward journeymen status is a primary objective of
the Training Special Provision.

Prior to commencing construction (no more than 60 days from the date of the Notice to
Proceed), the Contractor shall submit to the State Transportation Agency (STA)
(MDOT) for approval the Trainee Schedule Form indicating the number of trainees
to be trained in each selected classification and any appropriate attachments representing
their training program or OJT Plan (See Exhibit 1) to be used. The Contractor shall also
submit Trainee Enrollment Forms for each trainee to be trained (See Exhibit 2).
Contractors should submit the above-mentioned forms as their OJT Plan to the Project
Engineer who will in turn forward on to the Office of Civil Rights for
Approval.

Designate and make known at the preconstruction conference to the Office of Civil
Rights and the Project Engineer the name of the company Equal Employment Officer
(EEO Officer)/Designated Representative who will have the responsibility for and
must be capable of effectively administering and promoting an active Contractor
program of equal employment opportunity and who must be assigned adequate authority
and responsibility to do so. These individuals should have the authority to sign monthly
trainee enrollment/time reports.

Implement the EEO policy and contractual responsibilities to provide equal
employment opportunity in each grade and classification of employment. To assure that
the preceding policy is adhered to, the following actions will be taken as a minimum:

a.  Periodic meetings of supervisory and personnel office employees will be conducted
before the start of work and then not less often than once every six (6) months.

b.  Ensure that supervisors brief all employees which include trainees on company
EEO Policies.

Utilize the following procedures to request additional training classifications not
presently approved by the STA for assignment to the OJT for training.

a. Initially, for a “trainee” to be trained, there must be a “journeyman” on the

project site to train the employee. The “trainer” can be a supervisor, foreman or
another employee in the “trainee classification” who already is a “journeyman”.
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If a classification is not on the “Wage Determination” included in the contract,
a written request for an additional classification should be submitted by the
Contractor to the Project Engineer.

Preferably, the request (written) should originate in the Project Office so that
they will know that the Contractor has applied for the needed classification and
that payrolls will not be delayed. The Project Office will ensure that they have
been given the project number, Contractor, subcontractor, craft and rate and will
submit to the Office of Civil Rights.

For documentation purposes it is recommended to the Contractor that the request
for additional classifications should be written and addressed to the Office of Civil
Rights that states in concise manner the need for the new classification in lieu of
using an existing classification within the OJT Manual. In addition, the training
program with required hours and job description similar to the OJT Manual.

After receipt of the Request for Additional Classification, the OJT Coordinator
will:

1. Review for preliminary approval and submit a new Trainee Schedule Form to
the Contractor for signature.

2. Upon receipt of the signed form from the Project Office/Contractor, a cover
letter is attached to the appropriate documentation. The cover letter and
documentation are transmitted to Department of Labor (DOL) in Washington
D.C. requesting concurrence of the new classification.

If an individual is hired for the requested classification during the time frame when
the STA (OJT Coordinator) is awaiting approval, the individual will be paid at
the proposed wage rate.

If the DOL does not agree with the proposed classification and wage rate, the
DOL will make a determination on the appropriate wage rate for the classification.
The Labor Compliance Officer will make a copy of the letter and attach a cover
letter which cites the recommendation and rationale for the disapproval.

If the DOL approves the request, a letter will be sent to the STA (OJT
Coordinator) citing approval and the accompanying wage rate. The OJT
Coordinator will make a copy of the approval letter and attach a cover letter which
cites the approval of the classification and wage rate. This letter is sent to the
Contractor and all “paper copies” listed at the end of the cover letter.

8.  Begin training as soon as possible after the start date indicated on the Trainee Schedule
Form for work utilizing the skill involved. In addition, if training does not begin at
the preceding time, a written explanation will be given to the Project Engineer citing the
rationale and time frame when training will commence on the project. The trainee
should be briefed (furnished a copy) at this juncture on the training program for which
he/she has started to ensure understanding of the phases of work and wage rates within
each section of the program.
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9.  After commencement of work at the project site, the Contractor shall implement the

10.

11.

12.

13.

following Trainee Wage Rates according to the Davis Bacon rules.

Normally, trainees are paid a percentage of journeyman’s wages (Davis Bacon rates).
The following payment plan is required in the FHWA Training Special Provision;

a.  Sixty percent (60%) of the journeyman’s wages for the first half of the
training period;

b.  Seventy-five percent (75%) of the journeyman’s wages for the third quarter of
the training period; and

c.  Ninety percent (90%) of the journeyman’s wages for the last quarter of the
training period.

Indicate on the payroll records the trainer i.e. roller operator trainer for a given
classification.

Recruit a replacement for the trainee when training obligations have not been met on a
project provided that there are enough work hours remaining on the project as well as
time within the work phase to complete training. Contractors will document in writing
all Good Faith Efforts (GFE) in accordance with FHWA Form 1273 Section Il 4a- 4e
Recruitment and 6a-6d Training and Promotions) (See Exhibit 9). The Contractor must
submit documentation of GFE i.e. efforts made to hire replacements for trainees who
terminated their training program to the Office of Civil Rights. The GFE will be
complied into a letter which is attached to the MDOT Monthly Training Report and
submitted to the along a MDOT Termination Report (See Exhibit 4) that includes
the names/reasons of individuals who separated from the company during the respective
reporting period. The GFE will be evaluated to determine if it is sufficient or
insufficient. The Project Engineer will forward documentation to the Office of Civil
Rights within five (5) days of receipt.

Transferring trainees from one federal-aid project to another.

a.  Contractors are to make written requests for transferring trainees from one federal-
aid project to another federal aid project and submit to the Project Engineer to be
forwarded to the Office of Civil Rights for review and approval.

b.  In addition, if trainees are approved for transfer, the gaining project must have the
same training classification approved for that project. The Contractor must provide
documentation i.e. written letter that the gaining project will have sufficient work
time to complete training requirements.

c.  All hours trained by employees on a project other than their originally assigned
project without the proper transfer approval will not be counted towards the OJT
obligation for that project. If the OJT obligation is not met, the prime Contractor
will have to show good faith efforts in fulfilling this portion of the contract
requirement.

Utilize and submit monthly trainee reports (See Exhibit 3) to document training

activities to the respective Project Engineer. Monthly training reports should be accurate,
concise and include the following items:
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a.  Report Period (month) — the date at the top of the training report reflects the month
and year the trainee received the training (not the date the report was completed by

the Contractor)

b.  Project Number — project number on the certified payroll and training report should
match

C. Contractor Name
d. County
e. Trainee Name

f.  Job Classification/Hours Required — obtained from OJT Manual - certified
payrolls and training reports should match

g. Hours required — obtained from OJT Manual should match the Job Classification
h.  Date Training Started/Terminated — inserted by the Contractor

i.  Hours trained for the month — training performed this month on federal aid projects
and inserted by a respective week ending date i.e. Sunday

J. Hours to date — all training annotated on report for previous and current month

k. Hours training remaining — subtraction of total training hours to date from training
hours required

I.  Trainee wage rate — Contractor cite the appropriate wage rate for phase of training

m. Original signatures and dates for respective training period citing trainee, trainer,
and Company EEO Officer/Designated Representative

n.  Every applicable field on the training report is completed

Monthly training reports intended for submission to the MDOT Central Office should
cite activities illustrated in the individual training forms received from project personnel.
Monthly Training Reports should be submitted to the Project Engineer within fifteen
(15) days of the current month with data covering the previous month’s activities.
However, if monthly training reports are not submitted within this time frame, the
Contractor will provide written explanation to the Project Engineer citing the
reason for the delay. In addition, a copy of this documentation will be provided to the
MDOT Office of Civil Rights within ten (10) days of receipt by the Project Engineer.

Provide the trainee with a certification (See Exhibit 7) showing the type and length
of training satisfactorily completed.

Retain all EEO records, i.e. employment breakdown by race and craft on a project,
recruitment and hiring of minority and females for a period of three (3) years following
the completion of contract work and shall be available at reasonable times and places for
inspection by authorized representatives of the STA and the FHWA.
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17. Submit an annual report to the STA each July for the duration of the project,

18.

indicating the number of minority, women, and non-minority group employees
currently engaged in each work classification required by the contract work. This
information is to be reported on Form PR 1391 (See Exhibit 8). Contractors are
provided an annual notice for this reporting requirement.

Periodically evaluate the effectiveness of their OJT Programs and trainees’ progress
within the training program. Based on these evaluations, forward comments /
recommendations through the Project Engineer to the Office of Civil Rights for
improving or correcting deficiencies in the training program.
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SECTION 905 -PROPOSAL

Date

Muississippi Transportation Commission
Jackson, Mississippi

Sirs: The following proposal is made on behalf of
of

for constructing the following designated project(s) within the time(s) hereinafter specified.

The plans are composed of drawings and blue prints on file in the offices of the Mississippi Department of
Transportation, Jackson, Mississippi.

The Specifications are the current Standard Specifications of the Mississippi Department of Transportation
approved by the Federal Highway Administration, except where superseded or amended by the plans, Special Provisions
and Notice(s) to Bidders attached hereto and made a part thereof.

I (We) certify that | (we) possess a copy of said Standard and any Supplemental Specifications.

Evidence of my (our) authority to submit the Proposal is hereby furnished. The proposal is made without collusion
on the part of any person, firm or corporation. | (We) certify that | (we) have carefully examined the Plans, the
Specifications, including the Special Provisions and Notice(s) to Bidders, herein, and have personally examined the site of
the work. On the basis of the Specifications, Special Provisions, Notice(s) to Bidders, and Plans, | (we) propose to furnish
all necessary machinery, tools, apparatus and other means of construction and do all the work and furnish all the materials
in the manner specified. | (We) understand that the quantities mentioned herein are approximate only and are subject to
either increase or decrease, and hereby propose to perform any increased or decreased quantities of work at the unit prices
bid, in accordance with the above.

I (We) acknowledge that this proposal will be found irregular and/or non-responsive unless a certified check,
cashier's check, or Proposal Guaranty Bond in the amount as required in the Advertisement (or, by law) is submitted
electronically with the proposal or is delivered to the Contract Administration Engineer prior to the bid opening time
specified in the advertisement.

INSTRUCTION TO BIDDERS: Alternate and Optional Items on Bid Schedule.

1. Two or more items entered opposite a single unit quantity WITHOUT DEFINITE DESIGNATION AS
"ALTERNATE ITEMS" are considered as "OPTIONAL ITEMS". Bidders may or may not indicate on bids the
Optional Item proposed to be furnished or performed WITHOUT PREJUDICE IN REGARD TO
IRREGULARITY OF BIDS.

2. ltems classified on the bid schedule as "ALTERNATE ITEMS" and/or "ALTERNATE TYPES OF
CONSTRUCTION" must be preselected and indicated on bids. However, "Alternate Types of Construction™ may
include Optional Items to be treated as set out in Paragraph 1, above.

3. Optional items not preselected and indicated on the bid schedule MUST be designated in accordance with
Subsection 102.06 prior to or at the time of execution of the contract.

4. Optional and Alternate items designated must be used throughout the project.

| (We) further propose to perform all “force account or extra work" that may be required of me (us) on the basis provided
in the Specifications and to give such work my (our) personal attention in order to see that it is economically performed.

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us),
and to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. | (We)
also propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of
the total of my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally
accepted.

I (We) shall submit electronically with our proposal or deliver prior to the bid opening time a certified check, cashier's
check or bid bond for five percent (5%) of total bid and hereby agree that in case of my (our) failure to execute the
contract and furnish bond within Ten (10) days after notice of award, the amount of this check (bid bond) will be forfeited
to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the contract as proposed. It is
understood that in case | am (we are) not awarded the work, the check will be returned as provided in the Specifications.




SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that
all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully
enforceable and binding upon delivery of the bid proposal. 1 (We) further acknowledge that this certification shall not extend
to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does
not cure deficiencies in any required certifications, disclosures and/or affidavits. | (We) also acknowledge the right of the
Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the
Commission’s election upon award. Failure to so execute at the Commission’s request within the time allowed in the Standard
Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Respectfully Submitted,

DATE
Contractor
BY
Signature
TITLE
ADDRESS
CITY, STATE, ZIP
PHONE
FAX
E-MAIL
(To be filled in if a corporation)
Our corporation is chartered under the Laws of the State of and the
names, titles and business addresses of the executives are as follows:
President Address
Secretary Address
Treasurer Address

The following is my (our) itemized proposal.

Revised 1/2016



Section 905 NH-0008-02(096)/ 105778301000 & HSIP-0008-02(105)/ 107181301000
Proposal(Sheet 2-1) Covington

Shoulder Reconstruction on US 49 from North of Forrest County Line to Mount Olive, known as Federal Aid Project Nos. HSIP-0008-02(105) /
107181301 & NH-0008-02(096) / 105778301 in Covington County.

Line no. Item Code Adj Code  Quantity Units Description[Fixed Unit Price]
Roadway Items
0010 201-A001 1 Lump Sum Clearing and Grubbing
0020 201-B001 3 Acre Clearing and Grubbing
0030 202-A001 1 Lump Sum Removal of Obstructions
0040 202-B002 8,662 Square Yard Removal of Asphalt Driveways, All Depths
0050 202-B005 33,281 Square Yard Removal of Asphalt Pavement, All Depths
0060 202-B018 1,662 Square Yard Removal of Concrete Driveways, All Depths
0070 202-B025 506 Square Yard Removal of Concrete Paved Ditch
0080 202-B033 585 Square Yard Removal of Concrete Pavement w/ Variable Depth Overlay
0090 202-B042 58 Each Removal of Flared End Section, All Sizes
0100 202-B057 2 Each Removal of Inlets, All Sizes
0110 202-B064 4,987 Linear Feet Removal of Pipe, 8" And Above
0120 202-B069 22 Each Removal of Sign
0130 202-B070 363 Each Removal of Sign Including Post & Footing
0140 202-B076 23,906 Linear Feet Removal of Traffic Stripe
0150 202-B078 18,900 Square Yard Removal of Pavement, All Types and Depths
0160 202-B087 2,451 Linear Feet Removal of Guard Rail, Including Rails, Posts and Terminal Ends
0170 202-B094 425 Linear Feet Removal of Curb &/or Curb and Gutter, All Types
0180 202-B141 3,514 Linear Feet Removal of Edge Drain
0190 202-B304 396 Each Removal & Replacement of Edge Drain Outlet
0200 203-A003 (E) 375,730 Cubic Yard Unclassified Excavation, FM, AH
0210 203-EX018 (E) 18,188 Cubic Yard Borrow Excavation, AH, LVM, Class B9
0220 203-EX035 (E) 49,811 Cubic Yard Borrow Excavation, AH, FME, Class B9-6
0230 203-G003 (E) 74,269 Cubic Yard Excess Excavation, FM, AH
0240 203-G003 (E) 12,698 Cubic Yard Excess Excavation, FM, AH , UNSTABLE
0250 204-A003 21,810 Square Yard Geogrid, Type 11, Biaxial
0260 206-A001 (S) 6,743 Cubic Yard Structure Excavation
0270 206-B001 (E) 1,271 Cubic Yard Select Material for Undercuts, Contractor Furnished, FM
0280 209-A004 158,813 Square Yard Geotextile Stabilization, Type V, Non-Woven
0290 209-A007 32,202 Square Yard Geotextile Stabilization, Type VII, Non-Woven
0300 211-A001 624,360 Square Yard Topsoil for Slope Treatment, From Right-of-Way
0310 211-B001 (E) 69,366 Cubic Yard Topsoil for Slope Treatment, Contractor Furnished
0320 213-C001 132 Ton Superphosphate
0330 217-A001 17,652 Square Yard Ditch Liner
0340 219-A001 1,569 Thousand Gallon Watering ($20.00)

(Date Printed 10/27/16)
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Line no.
0350

0360
0370
0380
0390
0400
0410
0420
0430
0440
0450
0460
0470
0480
0490
0500
0510
0520
0530
0540
0550
0560
0570
0580
0590
0600
0610
0620
0630
0640
0650
0660
0670
0680
0690
0700

0710

Item Code
220-A001

221-A001
223-A001
234-A001
235-A001
236-A001
236-A002
236-A004
239-A001
310-B003
423-A001
503-C007
602-A001
603-CA002
603-CA003
603-CA004
603-CA005
603-CA006
603-CA007
603-CA008
603-CA009
603-CB001
603-CB002
603-CB003
603-CB005
603-CB006
603-CB007
603-CE002
603-CE003
603-CE004
603-CE005
603-CE006
603-CE007
603-CE008
603-CF002
603-CF003

603-CF004

Adj Code

)

(GT)

()
()
()
()]
S
()
()
()
S
()
()
()
()
S
()
()
()
()]
()]
()
()]
()
S
()]
)

Quantity
132

1,857
2,076
57,281
550

3

56

52
3,745
1,350
22
33,530
348,663
4,368
1,744
1,728
264
216
488
224
184
59

27

16

552
272
24

488
496
432

NH-0008-02(096)/ 105778301000 & HSIP-0008-02(105)/ 107181301000

Units
Acre

Cubic Yard
Acre
Linear Feet
Bale

Each

Each

Each
Linear Feet
Ton

Mile
Linear Feet
Pounds
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Each

Each

Each

Each

Each

Each
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Each

Each

Each

Description[Fixed Unit Price]
Insect Pest Control ($30.00)

Portland Cement Concrete Paved Ditch
Mowing ($50.00)

Temporary Silt Fence

Temporary Erosion Checks

Silt Basin, Type A

Silt Basin, Type B

Silt Basin, Type D

Temporary Slope Drains

Size I Stabilizer Aggregate, Coarse
Rumble Strips, Ground In

Saw Cut, Full Depth

Reinforcing Steel

18" Reinforced Concrete Pipe, Class I1I
24" Reinforced Concrete Pipe, Class 111
30" Reinforced Concrete Pipe, Class I1I
36" Reinforced Concrete Pipe, Class I1I
42" Reinforced Concrete Pipe, Class 111
48" Reinforced Concrete Pipe, Class 111
54" Reinforced Concrete Pipe, Class I11
60" Reinforced Concrete Pipe, Class 11
18" Reinforced Concrete End Section

24" Reinforced Concrete End Section

30" Reinforced Concrete End Section

42" Reinforced Concrete End Section

48" Reinforced Concrete End Section

54" Reinforced Concrete End Section

29" x 18" Concrete Arch Pipe, Class A 111
36" x 23" Concrete Arch Pipe, Class A 111
44" x 27" Concrete Arch Pipe, Class A 111
51" x 31" Concrete Arch Pipe, Class A II1
58" x 36" Concrete Arch Pipe, Class A 11T
65" x 40" Concrete Arch Pipe, Class A 111
73" x 45" Concrete Arch Pipe, Class A 111
29" x 18" Concrete Arch Pipe End Section
36" x 23" Concrete Arch Pipe End Section

44" x 27" Concrete Arch Pipe End Section

Covington

(Date Printed 10/27/16)



Section 905
Proposal(Sheet 2-3)

Line no.
0720

0730

0740

0750

0760

0770

0780

0790

0800

0810

0820

0830

0840

0850

0860

0870

0880

0890

0900

0910

0920

0930

0940

0950

0960

0970

0980

0990

1000

1010

1020

1030

1040

1050

1060

1070

1080

Item Code
603-CF005

603-CF006
603-CF007
603-CF008
603-SB003
603-SB004
603-SB014
603-SB020
603-SB044
603-SB058
604-A001
604-B001
605-X003
606-B001
606-C003
606-E003
609-D002
609-D004
614-B002
616-A001
616-A003
619-A1004
619-A1007
619-A2004
619-A3007
619-A5002
619-A5004
619-A6001
619-A6002
619-D1001
619-D2001
619-E1001
619-F1001
619-F2001
619-G4001
619-G4004

619-G4005

Adj Code
®

()]
()]
)
()
()
S
()
()
()

(GY)

S
()
()
()
S

Quantity
1

5

4

22

2

488
48,250
15,874
5,275
17

17
3,357
2,148
1,159
722

376

54,247
11,880
3,308
1,012
337

3,340

4,840
12,150
192

30

72

NH-0008-02(096)/ 105778301000 & HSIP-0008-02(105)/ 107181301000

Units
Each

Each

Each

Each

Each

Each

Each

Each

Each

Each
Pounds
Pounds
Cubic Yard
Linear Feet
Each

Each
Linear Feet
Linear Feet
Square Yard
Square Yard
Square Yard
Mile

Linear Feet
Mile

Mile

Linear Feet
Linear Feet
Linear Feet
Square Feet
Square Feet
Square Feet
Each
Linear Feet
Linear Feet
Linear Feet
Linear Feet

Linear Feet

Covington

Description[Fixed Unit Price]
51" x 31" Concrete Arch Pipe End Section

58" x 36" Concrete Arch Pipe End Section

65" x 40" Concrete Arch Pipe End Section

73" x 45" Concrete Arch Pipe End Section

18" Branch Connections, Stub into Concrete Box Culvert
24" Branch Connections, Stub into Box Culvert

36" x 23" Branch Connections, Stub into Box Culvert

18" Branch Connections, Stub into Concrete Pipe

18" Branch Connections, Stub into Existing Box Culvert
24" Branch Connections, Stub into Concrete Pipe

Castings

Gratings

Filter Material for Filter Beds, Type B

Guard Rail, Class A, Type 1

Guard Rail, Cable Anchor, Type 1

Guard Rail, Terminal End Section, Non-Flared
Combination Concrete Curb and Gutter Type 2
Combination Concrete Curb and Gutter Type 3A Modified
Concrete Driveway, With Reinforcement, 6-inch Thickness
Concrete Median and/or Island Pavement, 4-inch

Concrete Median and/or Island Pavement, 10-inch
Temporary Traffic Stripe, Continuous White, Paint
Temporary Traffic Stripe, Continuous White, Type 1 Tape
Temporary Traffic Stripe, Continuous Yellow, Paint
Temporary Traffic Stripe, Skip White, Paint

Temporary Traffic Stripe, Detail, Paint

Temporary Traffic Stripe, Detail, Type 1 Tape

Temporary Traffic Stripe, Legend

Temporary Traffic Stripe, Legend

Standard Roadside Construction Signs, Less than 10 Square Feet
Standard Roadside Construction Signs, 10 Square Feet or More
Flashing Arrow Panel, Type C

Concrete Median Barrier, Precast

Remove and Reset Concrete Median Barrier, Precast
Barricades, Type III, Single Faced

Barricades, Type 111, Single Faced, Permanent, Red/White

Barricades, Type 111, Double Faced

(Date Printed 10/27/16)
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Proposal(Sheet 2-4) Covington

Line no. Item Code Adj Code  Quantity Units Description[Fixed Unit Price]

1090 619-G5001 117 Each Free Standing Plastic Drums

1100 619-G7001 70 Each Warning Lights, Type "B"

1110 619-G8001 78 Each Warning Lights, Type "C"

1120 620-A001 1 Lump Sum Mobilization

1130 627-J001 520 Each Two-Way Clear Reflective High Performance Raised Markers

1140 627-K001 5,464 Each Red-Clear Reflective High Performance Raised Markers

1150 627-L001 672 Each Two-Way Yellow Reflective High Performance Raised Markers

1160 630-A001 160 Square Feet Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness

1170 630-A002 1,705 Square Feet Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness

1180 630-B001 224 Square Feet Interstate Directional Signs, Bolted Extruded Aluminum Panels,
Ground Mounted

1190 630-C004 2,447 Linear Feet Steel U-Section Posts, 3.0 to 3.5 Ib/ft

1200 630-D002 91 Linear Feet Structural Steel Beams, S4 x 7.7

1210 630-D003 131 Linear Feet Structural Steel Beams, W6 x 9

1220 630-D005 48 Linear Feet Structural Steel Beams, W6 x 15

1230 630-E001 221 Pounds Structural Steel Angles & Bars, 3" x 3" x 1/4" Angles

1240 630-E002 45 Pounds Structural Steel Angles & Bars, 3 1/2" x 3 1/2" x 1/4" Angles

1250 630-E004 887 Pounds Structural Steel Angles & Bars, 7/16" x 2 1/2" Flat Bar

1260 630-F001 161 Each Delineators, Guard Rail, White

1270 630-F003 144 Each Delineators, Flexible Post Mounted, Crossover, Type I, Green

1280 630-F004 144 Each Delineators, Flexible Post Mounted, Crossover, Type I, Yellow

1290 630-G001 56 Each Type 3 Object Markers, OM-3R, Post Mounted

1300 630-G003 1 Each Type 3 Object Markers, OM-3L, Post Mounted

1310 630-K001 127 Linear Feet Welded & Seamless Steel Pipe Posts, 3"

1320 630-K002 79 Linear Feet Welded & Seamless Steel Pipe Posts, 3 1/2"

1330 630-K003 550 Linear Feet Welded & Seamless Steel Pipe Posts, 4"

1340 635-A001 930 Linear Feet Vehicle Loop Assemblies

1350 636-A003 1,859 Linear Feet Shielded Cable, 4 Conductor

1360 638-A005 4 Each Loop Detector Amplifier, Card Rack Mounted, 4 Channel

1370 640-A016 8 Each Traffic Signal Heads, Type 1 LED

1380 640-A018 2 Each Traffic Signal Heads, Type 3 LED

1390 640-A056 2 Each Traffic Signal Heads, Type 2 FYA LED

1400 642-A004 1 Each Solid State Traffic Actuated Controllers, Type 4A

1410 642-A008 1 Each Solid State Traffic Actuated Controllers, Type 8A

1420 647-A001 4 Each Pullbox, Type 1

1430 647-A002 2 Each Pullbox, Type 3

1440 647-A005 10 Each Pullbox, Type 2

1450 648-A001 1 Each Radio Interconnect, Installed in New Controller Cabinet

(Date Printed 10/27/16)



Section 905
Proposal(Sheet 2-5)

Line no.
1460

1470

1480

1490

1500

1510

1520

1530
1540
1550

1560

1570

1580
1590
1600
1610
1620
1630
1640
1650
1660
1670
1680
1690
1700
1710
1720
1730
1740
1750
1760
1770

1780

Item Code
653-B001

666-B007

666-B008

666-B014

666-B022

666-B023

666-B054

668-A016
668-A018
668-A029

668-B024

668-B025

815-A008
815-A009
815-E001
907-216-B004
907-225-A001
907-225-B001
907-225-C001
907-226-A001
907-228-A001
907-228-A002
907-229-A001
907-234-C002
907-234-D001
907-234-E001
907-234-F001
907-237-A003
907-241-A001
907-245-A001
907-246-A002
907-249-A001

907-250-A001

Adj Code

()
()]
()

Quantity
23

3,915

745

956

89

160

972

1,467
152
2,490

793

103

24
3,508
552
78,459
258
132
516
264
2,636
68,192
3,705
4,402

137

1,446
27,783
490
4,120
18,134
5,124

1,117

NH-0008-02(096)/ 105778301000 & HSIP-0008-02(105)/ 107181301000

Units

Square Feet

Linear Feet

Linear Feet

Linear Feet

Linear Feet

Linear Feet

Linear Feet

Linear Feet
Linear Feet
Linear Feet

Linear Feet

Linear Feet

Ton

Ton

Square Yard
Square Yard
Acre

Ton

Ton

Acre

Square Yard
Square Yard
Square Yard
Linear Feet
Each

Each

Linear Feet
Linear Feet
Each

Linear Feet
Each

Ton

Pounds

Description[Fixed Unit Price]

Street Name Sign, Encapsulated Lens

Covington

Electric Cable, Underground in Conduit, IMSA 20-1, AWG 12, 4

Conductor

Electric Cable, Underground in Conduit, IMSA 20-1, AWG 12, 5

Conductor

Electric Cable, Underground in Conduit, IMSA 20-1, AWG 14, 4

Conductor

Electric Cable, Underground in Conduit, IMSA 20-1, AWG 8§, 2

Conductor

Electric Cable, Underground in Conduit, IMSA 20-1, AWG 8, 3

Conductor

Electric Cable, Underground in Conduit, IMSA 20-1, AWG 14, 8

Conductor

Traffic Signal Conduit, Underground, Type 4, 1"
Traffic Signal Conduit, Underground, Type 4, 2"

Traffic Signal Conduit, Underground, Rolled Pipe, 2"

Traffic Signal Conduit, Underground Drilled or Jacked, Rolled

Pipe, 2"

Traffic Signal Conduit, Underground Drilled or Jacked, Rolled

Pipe, 3"

Loose Riprap, Size 200
Loose Riprap, Size 300
Geotextile under Riprap
Solid Sodding, Bermuda
Grassing

Agricultural Limestone
Mulch, Vegetative Mulch
Temporary Grassing
Erosion Control Blanket, Type I
Erosion Control Blanket, Type II
Erosion Mat

Super Silt Fence

Inlet Siltation Guard

Reset Inlet Siltation Guard
Turbidity Barrier

Wattles, 20"

Floc Blocks

Triangular Silt Dike
Sandbags

Riprap for Erosion Control

Polyacrylamide (PAM)

(Date Printed 10/27/16)



Section 905
Proposal(Sheet 2-6)

Line no.
1790

1800
1810
1820
1830
1840
1850
1860
1870
1880
1890
1900
1910
1920
1930
1940
1950
1960
1970
1980
1990
2000
2010
2020
2030
2040
2050
2060
2070
2080
2090
2100
2110
2120
2130
2140

2150

Item Code
907-253-A001

907-304-C003
907-403-A017
907-403-A019
907-403-A028
907-403-A029
907-403-D010
907-403-D011
907-403-D012
907-406-A001
907-407-A001
907-601-A001
907-601-B003
907-603-ALTO1
907-603-ALTO02
907-603-ALTO03
907-603-ALTO5
907-617-A001
907-618-1M001
907-618-A001
907-619-E3001
907-619-E4001
907-626-A005
907-626-B006
907-626-C003
907-626-E005
907-626-F003
907-626-G004
907-626-G005
907-626-G006
907-626-G007
907-626-H009
907-626-H010
907-630-0003
907-631-B001
907-639-A002

907-639-A012

Adj Code

(GY)

(BAI)
(BAI)
(BAI)
(BAI)
(BA1)
(BAI)

(BA1)

(A2)
S
()
()
()
()]
S

Quantity
8,604

1,878
13,162
29,259
2,120
2,404
4,241
1,948
1,339
57,692
22,844
1,891
494
3,100
312

80

120

37

37
1,565
33
12,739
4,401
71,229
58,016
5,559
2,004
49

103

NH-0008-02(096)/ 105778301000 & HSIP-0008-02(105)/ 107181301000

Units
Linear Feet

Cubic Yard
Ton

Ton

Ton

Ton

Ton

Ton

Ton

Square Yard
Gallon
Cubic Yard
Cubic Yard
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Each

Lump Sum
Lump Sum
Each

Each

Mile

Mile

Mile
Linear Feet
Mile
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Square Feet
Each

Cubic Yard
Each

Each

Covington

Description[Fixed Unit Price]
Coir Fiber Baffle

Granular Material, AEA, Class 6, Group C

9.5-mm, ST, Asphalt Pavement

19-mm, ST, Asphalt Pavement

12.5-mm, HT, Asphalt Pavement

19-mm, HT, Asphalt Pavement

9.5-mm, HT, Asphalt Pavement, Polymer Modified

12.5-mm, HT, Asphalt Pavement, Polymer Modified

19-mm, HT, Asphalt Pavement, Polymer Modified

Cold Milling of Bituminous Pavement, All Depths

Asphalt for Tack Coat

Class "B" Structural Concrete

Class "B" Structural Concrete, Minor Structures

18" Type A Alternate Pipe

24" Type A Alternate Pipe

30" Type A Alternate Pipe

42" Type A Alternate Pipe

Right-of-Way Marker

Service Patrol

Maintenance of Traffic

Changeable Message Sign

Portable Radar Display

6" Thermoplastic Double Drop Traffic Stripe, Skip White

6" Thermoplastic Double Drop Traffic Stripe, Continuous White
6" Thermoplastic Double Drop Edge Stripe, Continuous White
6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow
6" Thermoplastic Double Drop Edge Stripe, Continuous Yellow
Thermoplastic Detail Stripe, White

Thermoplastic Detail Stripe, Yellow

Thermoplastic Double Drop Detail Stripe, White
Thermoplastic Double Drop Detail Stripe, Yellow
Thermoplastic Double Drop Legend, White

Thermoplastic Double Drop Legend, White

Remove and Reset Sign, All Sizes

Flowable Fill, Non-Excavatable

Traffic Signal Equipment Pole, Type II, 17' Shaft, 50' Arm

Traffic Signal Equipment Pole, Type II, 17' Shaft, 45' Arm

(Date Printed 10/27/16)



Section 905
Proposal(Sheet 2-7)

Line no.
2160

2170
2180
2190
2200
2210
2220
2230
2240
2250
2260
2270

2280

2290

2300

2310

2320
2330
2340
2350
2360
2370
2380
2390
2400
2410
2420

2430

Item Code
907-639-A022

907-639-A204
907-639-C002
907-639-F001

907-641-A002
907-641-B002
907-644-A001
907-644-B001
907-645-B001
907-645-B002
907-699-A002
907-815-F001

907-906001

907-304-F002

907-304-F003

907-304-F004

206-A001
605-AA003
605-X003
803-F006
803-F016
803-0025
803-0026
805-A001
810-A003
907-601-A001
907-605-CC001

907-831-PP005

Adj Code

S

(GT)

(GT)

(GT)

()]
()
GY)
()
S
()
()
()
()
()]
()

Quantity
1

1
591

1,040

NH-0008-02(096)/ 105778301000 & HSIP-0008-02(105)/ 107181301000

Units
Each

Each
Cubic Yard
Each

Each

Each

Each
Linear Feet
Each

Each
Lump Sum
Ton

Hours

Covington

Description[Fixed Unit Price]
Traffic Signal Equipment Pole, Type III, 17' Shaft, 30' & 45' Arms

Traffic Signal Equipment Pole, Type IV, 40' Shaft, 35' & 40' Arms
Pole Foundations, 36" Diameter

Detector Pole with Foundation, 35' Pole
Signal Stop Bar Radar Detection

Signal Advanced Radar Detection

Optical Detector

Optical Detector Cable

Be Prepared to Stop When Flashing Assembly
Advanced Warning Flashing Assembly
Roadway Construction Stakes

Sediment Control Stone

Trainees ($5.00)

ALTERNATE GROUP AA NUMBER 1

131,413

Ton

Size 610 Crushed Stone Base

ALTERNATE GROUP AA NUMBER 2

131,413

Ton

3/4" and Down Crushed Stone Base

ALTERNATE GROUP AA NUMBER 3

131,413

5,213
7,527
8,597
18,329
4,978
4,585
1,245
108,846
2,236,939
3,929
1,038

5,248

Ton

Size 825B Crushed Stone Base

Bridge Items

Cubic Yard
Square Yard
Cubic Yard
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Pounds
Pounds
Cubic Yard
Square Yard

Square Yard

Structure Excavation

Geotextile for Subsurface Drainage, Type III
Filter Material for Filter Beds, Type B
24" Pre-Formed Pile Hole

30" Pre-Formed Pile Hole

Permanent Casing, 24" Diameter
Permanent Casing, 30" Diameter
Reinforcement

Structural Steel, A 709, Grade 50
Class "B" Structural Concrete
Prefabricated Sheet Drain

Precast Panels

(Date Printed 10/27/16)
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Certification with regard to the Performance of Previous
Contracts or Subcontracts subject to the Equal Opportunity
Clause and the filing of Required Reports

The Bidder hereby certifies that he has |, has not . participated in a previous contract or
subcontract subject to the Equal Opportunity Clause, as required by Executive Orders 10925, 11114, or
11246, and that he has __ , hasnot ____, filed with the Joint Reporting Committee, the Director of the
Office of Federal Contract Compliance, a Federal Government contracting or administering agency, or
the former President's Committee on Equal Employment Opportunity, all reports due under the applicable
filing requirements.

DATE:

NOTE:

(COMPANY)

The above certification is required by the Equal Employment Opportunity Regulations of the
Secretary of Labor (41 CFR 60-1.7 (b) (1)), and must be submitted by bidders and proposed
subcontractors only in connection with contracts and subcontracts which are subject to the
Equal Opportunity Clause. Contracts and Subcontracts which are exempt from the Equal
Opportunity Clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts
of $10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or
their implementing regulations.

Proposed prime Contractors and Subcontractors who have participated in a previous contract or
subcontract subject to the Executive orders and have not filed the required reports should note
that 41 CFR 60-1.7 (b) (1) prevents the award of contracts and subcontracts unless such
Contractors submit a report covering the delinquent period or such other period specified by the
Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.
S. Department of Labor.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
CERTIFICATION

(Name of person signing bid)

individually, and in my capacity as of
(Title of person signing bid)

do hereby certify under

(Name of Firm, partnership, or Corporation)

penalty of perjury under the laws of the United States and the State of Mississippi that

, Bidder
(Name of Firm, Partnership, or Corporation)
on Project No. NH-0008-02(096)/ 105778301000 & HSTP-0008-02(105)/ 107181301000
in Covington County(ies), Mississippi, has not either

directly or indirectly entered into any agreement, participated in any collusion; or otherwise taken any action
in restraint of free competitive bidding in connection with this contract; nor have any of its corporate
officers or principal owners.

Except as noted hereafter, it is further certified that said legal entity and its corporate officers, principal
owners, managers, auditors and others in a position of administering federal funds:

a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b) Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or
contract under a public transaction; violation of Federal or State antitrust statutes or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in (b) above; and

d) Have not within a three-year period preceding this application/ proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Do exceptions exist and are made a part thereof? Yes / No

Any exceptions shall address to whom it applies, initiating agency and dates of such action.
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Note: Exceptions will not necessarily result in denial of award but will be considered in determining
bidder responsibility. Providing false information may result in criminal prosecution or administrative
sanctions.

The bidder further certifies that the certification requirements contained in Section XI of Form FHWA 1273,
will be or have been included in all subcontracts, material supply agreements, purchase orders, etc. except
those procurement contracts for goods or services that are expected to be less than the Federal procurement
small purchase threshold fixed at 10 U.S.C. 2304(g) and 41 U.S.C. 253(g) (currently $25,000) which are
excluded from the certification requirements.

The bidder further certifies, to the best of his or her knowledge and belief, that:

1) No Federal appropriated funds have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the
entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative agreement.

2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection
with this contract, Standard Form-LLL, Disclosure Form to Report Lobbying, in accordance with its
instructions will be completed and submitted.

The certification contained in (1) and (2) above is a material representation of fact upon which reliance is
placed and a prerequisite imposed by Section 1352, Title 31, U.S. Code prior to entering into this contract.
Failure to comply shall be subject to a civil penalty of not less than $10,000 and not more than $100,000.
The bidder shall include the language of the certification in all subcontracts exceeding $100,000 and all
subcontractors shall certify and disclose accordingly.

All of the foregoing is true and correct.

Executed on

Signature

(01/2016 F)



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SAM.GOV Registration and DUNS Number

Bidders are advised that the Prime Contractor must maintain current registration in the System for Award
Management (http://www.sam.gov) at all times during the project. A Dun and Bradstreet Data Universal
Numbering System (DUNS) Number (http://www.dnb.com) is one of the requirements for registration in the
System for Award Management.

Bidders are advised that prior to the award of this contract, they MUST be registered in the System for
Award Management.

I (We) acknowledge that this contract cannot be awarded if I (We) are not registered in the System for Award

Management prior to the award of this contract. (Yes /No)
I (We) have a DUNS Number . (Yes / No)

DUNS Number:

Company Name:

Company e-mail address:

(6/2015F)



SECTION 902

CONTRACT FOR NH-0008-02(096)/ 105778301000 & HSIP-0008-02(105)/ 107181301000

LOCATED IN THE COUNTY(IES) OF Covington

STATE OF MISSISSIPPI,
COUNTY OF HINDS

This contract entered into by and between the Mississippi Transportation Commission on one hand, and the
undersigned contractor, on the other witnesseth;

That, in consideration of the payment by the Mississippi Transportation Commission of the prices set out in the
proposal hereto attached, to the undersigned contractor, such payment to be made in the manner and at the time of times
specified in the specifications and the special provisions, if any, the undersigned contractor hereby agrees to accept the
prices stated in the proposal in full compensation for the furnishing of all materials and equipment and the executing of all
the work contemplated in this contract.

It is understood and agreed that the advertising according to law, the Advertisement, the instructions to bidders, the
proposal for the contract, the specifications, the revisions of the specifications, the special provisions, and also the plans for
the work herein contemplated, said plans showing more particularly the details of the work to be done, shall be held to be,
and are hereby made a part of this contract by specific reference thereto and with like effect as if each and all of said
instruments had been set out fully herein in words and figures.

It is further agreed that for the same consideration the undersigned contractor shall be responsible for all loss or damage
arising out of the nature of the work aforesaid; or from the action of the elements and unforeseen obstructions or
difficulties which may be encountered in the prosecution of the same and for all risks of every description connected with
the work, exceptions being those specifically set out in the contract; and for faithfully completing the whole work in good
and workmanlike manner according to the approved Plans, Specifications, Special Provisions, Notice(s) to Bidders and
requirements of the Mississippi Department of Transportation.

It is further agreed that the work shall be done under the direct supervision and to the complete satisfaction of the
Executive Director of the Mississippi Department of Transportation, or his authorized representatives, and when Federal
Funds are involved subject to inspection at all times and approval by the Federal Highway Administration, or its agents as
the case may be, or the agents of any other Agency whose funds are involved in accordance with those Acts of the
Legislature of the State of Mississippi approved by the Governor and such rules and regulations issued pursuant thereto by
the Mississippi Transportation Commission and the authorized Federal Agencies.

The Contractor agrees that all labor as outlined in the Special Provisions may be secured from list furnished by

It is agreed and understood that each and every provision of law and clause required by law to be inserted in this
contract shall be deemed to be inserted herein and this contract shall be read and enforced as though it were included
herein, and, if through mere mistake or otherwise any such provision is not inserted, then upon the application of either
party hereto, the contract shall forthwith be physically amended to make such insertion.

The Contractor agrees that he has read each and every clause of this Contract, and fully understands the meaning of
same and that he will comply with all the terms, covenants and agreements therein set forth.

Witness our signatures this the day of ,
Contractor(s)
By MISSISSIPPI TRANSPORTATION COMMISSION
Title By
Signed and sealed in the presence of: Executive Director

(names and addresses of witnesses)

Secretary to the Commission

Award authorized by the Mississippi Transportation Commission in session on the day of
, , Minute Book No. , Page No.

Revised 8/06/2003



SECTION 903
PERFORMANCE AND PAYMENT BOND

CONTRACT BOND FOR:NH-0008-02(096)/ 105778301000 & HSIP-0008-02(105)/ 107181301000

LOCATED IN THE COUNTY(IES) OF: Covington

STATE OF MISSISSIPPI,
COUNTY OF HINDS

Know all men by these presents: that we,

(Contractor)
Principal, a

residing at in the State of
and
(Surety)
residing at in the State of ,

authorized to do business in the State of Mississippi, under the laws thereof, as surety, effective as of the contract date

shown below, are held and firmly bound unto the State of Mississippi in the sum of

($ ) Dollars, lawful money of the United States of America, to be paid to it for which

payment well and truly to be made, we bind ourselves, our heirs, administrators, successors, or assigns jointly and
severally by these presents.

The conditions of this bond are such, that whereas the said

principal, has (have) entered into a contract with the Mississippi Transportation Commission, bearing the date of

day of A.D. hereto annexed, for the construction of certain projects(s) in

the State of Mississippi as mentioned in said contract in accordance with the Contract Documents therefor, on file in the

offices of the Mississippi Department of Transportation, Jackson, Mississippi.

Now therefore, if the above bounden
in all things shall stand to and abide by and well and truly observe, do keep and perform all and
singular the terms, covenants, conditions, guarantees and agreements in said contract, contained on his (their) part to be
observed, done, kept and performed and each of them, at the time and in the manner and form and furnish all of the
material and equipment specified in said contract in strict accordance with the terms of said contract which said plans,
specifications and special provisions are included in and form a part of said contract and shall maintain the said work
contemplated until its final completion and acceptance as specified in Subsection 109.11 of the approved specifications,
and save harmless said Mississippi Transportation Commission from any loss or damage arising out of or occasioned by
the negligence, wrongful or criminal act, overcharge, fraud, or any other loss or damage whatsoever, on the part of said
principal (s), his (their) agents, servants, or employees in the performance of said work or in any manner connected
therewith, and shall be liable and responsible in a civil action instituted by the State at the instance of the Mississippi
Transportation Commission or any officer of the State authorized in such cases, for double any amount in money or
property, the State may lose or be overcharged or otherwise defrauded of, by reason of wrongful or criminal act, if any, of
the Contractor(s), his (their) agents or employees, and shall promptly pay the said agents, servants and employees and all
persons furnishing labor, material, equipment or supplies therefor, including premiums incurred, for Surety Bonds,
Liability Insurance, and Workmen's Compensation Insurance; with the additional obligation that such Contractor shall
promptly make payment of all taxes, licenses, assessments, contributions, damages,
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any liquidated damages which may arise prior to any termination of said principal's contract, any liquidated damages
which may arise after termination of the said principal's contract due to default on the part of said principal, penalties
and interest thereon, when and as the same may be due this state, or any county, municipality, board, department,
commission or political subdivision: in the course of the performance of said work and in accordance with Sections 31-
5-51 et seq. Mississippi Code of 1972, and other State statutes applicable thereto, and shall carry out to the letter and to
the satisfaction of the Executive Director of the Mississippi Department of Transportation, all, each and every one of the
stipulations, obligations, conditions, covenants and agreements and terms of said contract in accordance with the terms
thereof and all of the expense and cost and attorney's fee that may be incurred in the enforcement of the performance of
said contract, or in the enforcement of the conditions and obligations of this bond, then this obligation shall be null and
void, otherwise to be and remain in full force and virtue.

(Contractors) Principal Surety
By By
(Signature) Attorney in Fact

Address

Title

(Contractor's Seal) (Printed) MS Agent
(Signature) MS Agent
Address
(Surety Seal)

M ississippi Insurance ID Number
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BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we

Contractor

Address

City, State ZIP
As principal, hereinafter called the Principal, and

Surety
a corporation duly organized under the laws of the state of

as Surety, hereinafter called the Surety, are held and firmly bound unto __ State of Mississippi, Jackson, Mississippi

As Obligee, hereinafter called Obligee, in the sum of Five Per Cent (5%) of Amount Bid

Dollars($ )

for the payment of which sum will and truly to be made, the said Principal and said Surety, bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for Shoulder Reconstruction on US 49 from North of Forrest County
Line to Mount Olive, known as Federal Aid Project Nos. HSIP-0008-02(105) / 107181301 & NH-0008-02(096) /
105778301 in Covington County.

NOW THEREFORE, the condition of this obligation is such that if the aforesaid Principal shall be awarded the contract, the
said Principal will, within the time required, enter into a formal contract and give a good and sufficient bond to secure the
performance of the terms and conditions of the contract, then this obligation to be void; otherwise the Principal and Surety
will pay unto the Obligee the difference in money between the amount of the bid of the said Principal and the amount for
which the Obligee legally contracts with another party to perform the work if the latter amount be in excess of the former,
but in no event shall liability hereunder exceed the penal sum hereof.

Signed and sealed this day of ,20
(Principal) (Seal)
By:
(Witness) (Name) (Title)
(Surety) (Seal)
By:
(Witness) (Attorney-in-Fact)
(MS Agent)

Mississippi Insurance ID Number



OCR-485

REV. 1/2016 MISSISSIPPI DEPARTMENT OF TRANSPORTATION
OFFICE OF CIVIL RIGHTS
JACKSON, MISSISSIPPI
LIST OF FIRMS SUBMITTING QUOTES
I/we received quotes from the following firms on: Letting Date: November 22, 2016

Project No: NH-0008-02(096)/ 105778301000 & HSIP-0008-02(105)/ 107181301000

County: Covington

Disadvantaged Business Enterprise (DBE) Regulations as stated in 49 CFR 26.11 require the Mississippi
Department of Transportation (MDOT) to create and maintain a comprehensive list of all firms
quoting/bidding subcontracts on prime contracts and quoting/bidding subcontracts on federally-funded
transportation projects. For every firm, we require the following information:

Firm Name:

Contact Name/Title:
Firm Mailing Address:
Phone Number:

DBE Firm Non-DBE Firm

Firm Name:

Contact Name/Title:
Firm Mailing Address:
Phone Number:

DBE Firm Non-DBE Firm

Firm Name:

Contact Name/Title:
Firm Mailing Address:
Phone Number:

DBE Firm Non-DBE Firm

Firm Name:

Contact Name/Title:
Firm Mailing Address:
Phone Number:

DBE Firm Non-DBE Firm

Firm Name:

Contact Name/Title:
Firm Mailing Address:
Phone Number:

DBE Firm Non-DBE Firm

SUBMITTED BY (Signature)

FIRM NAME
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