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DETAILED INDEX

DI-1.DGN

2

COUNTY:

PROJ. NUM.:

FMS CON:106617/301000

IM-0055-01(105)

COPIAH

REVISIONS

DATE SHEET NO. BY

PS & E PLANS-11-04-2016

FMS CON. # 106617/301000

                               

        

        

        

        

                 

                 

                 

                 

      

      

      

      



GENERAL NOTES GENERAL NOTES (CONT.)

10. INLINE 1............................................................888-346-5463

9. ENTERGY.............................................................800-368-3749

8. AT&T..................................................................800-288-2020

8. CITY OF CRYSTAL SPRINGS..................................601-892-4111

7. CENTERPOINT ENERGY..........................................601-936-0222

6. SOUTHEAST SUPPLY HEADER................................866-977-7374

5. COPIAH WATER....................................................601-892-3738

4. COPIAH NEW ZION WATER ASSOCIATION................601-892-1205

3. FRANKLIN TELEPHONE..........................................601-384-5851

2. TELEPAK.............................................................800-342-3716

1. CITY OF HAZLEHURST-WATER................................601-894-2261

UTILITIES

ABSORBED IN OTHER ITEMS BID.

INTERVALS TO PREVENT POOLING OR STANDING WATER ON THE MILLED SURFACE, THE COST OF WHICH SHALL BE

18. WHERE MILLING IS REQUIRED, THE CONTRACTOR SHALL PROVIDE OUTLETS IN THE EXISTING SHOULDERS AT SUFFICIENT

17. REMOVAL OF OBJECT MARKERS IS NOT CONSIDERED A SEPARATE PAY ITEM AND SHALL BE ABSORBED IN OTHER ITEMS BID.

SEPARATE PAY ITEM. COST TO BE ABSORBED IN OTHER ITEMS BID.

16. REMOVAL OF RAISED PAVEMENT MARKERS THAT ARE IN CONFLICT WITH REQUIRED CONSTRUCTION IS NOT CONSIDERED A

THE CONTRACTOR AS DIRECTED BY THE ENGINEER, THE COST OF WHICH SHALL BE ABSORBED IN OTHER ITEMS BID.

15. ROADWAY SIGNS THAT ARE IN CONFLICT WITH CONSTRUCTION OF THIS PROJECT SHALL BE REMOVED AND RELOCATED BY

NOT APPLY TO THE CURRENT PHASE.

14. THE CONTRACTOR SHALL COVER ANY TEMPORARY TRAFFIC CONTROL SIGNS SHOWN IN THE TRAFFIC CONTROL PLAN THAT DO

BY THE ENGINEER.

CONTROL PLAN AS DIRECTED BY THE ENGINEER.  ALL CONFLICTING SIGNS SHALL BE COVERED OR REMOVED AS DIRECTED

13. THE CONTRACTOR SHALL COORDINATE WITH THE CONTRACTOR FROM ADJACENT PROJECT(S) IN IMPLEMENTING THE TRAFFIC

. NO PAYMENT WILL BE MADE FOR REPAIR OF DAMAGED SHOULDER.FICATIONS FOR ROAD AND BRIDGE CONSTRUCTION

THE MISSISSIPPI STANDARD SPECI-STRUCTION.  ANY REPAIR TO SHOULDER WILL BE IN ACCORDANCE WITH SECTION 410 OF 

12. THE CONTRACTOR SHALL REPAIR ANY DAMAGE TO THE SURFACE TREATED SHOULDER THAT MIGHT OCCUR DURING CON-

ABSORBED IN OTHER BID ITEMS.

11. VEGETATIVE MATERIAL WILL BE REMOVED PRIOR TO PLACEMENT OF GRANULAR MATERIAL.  THE COST OF WHICH SHALL BE

THOSE DESIGNATED ON THE PLANS TO BE BLACK LEGEND AND BORDER ON WHITE BACKGROUND.

10.  FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC CONTROL SIGNS EXCEPT FOR

9. WIRE FENCE BACKING WILL BE REQUIRED FOR ALL SILT FENCE. (SEE WK. NO. ECD-3)

EXCEPT AS PROVIDED BY SPECIFIC PAY ITEMS INCLUDED IN THE PLANS.

8. SOME WORK IS REQUIRED OUTSIDE THE PROJECT LIMITS. NO ADDITIONAL COMPENSATION WILL BE MADE FOR SUCH WORK

DESIGNING, DRAWING, AND CONSTRUCTING THE FACILITY SHALL BE INCLUDED IN THE PRICE BID FOR CONTRACT ITEMS.

THE PUBLIC THAT MAY BE ABOVE THE EXCAVATION OR ANY STRUCTURES ADJACENT TO THE EXCAVATION.  ALL COSTS FOR

SYSTEM THAT IS DEEMED NECESSARY TO PREVENT A FAILURE AND PROTECT THE PERSONS WORKING NEAR THE EXCAVATION,

EXERCISED.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR PLACING WHAT BRACING, SHORING, OR GROUND SUPPORT

PROPERTIES. THEREFORE, THE RISK OF A FAILURE OCCURRING DURING EXCAVATION REQUIRES THAT EXTREME CAUTION BE

7.  WORK ON STRUCTURES FOR THIS PROJECT REQUIRES EXCAVATION IN THE IMMEDIATE VICINITY OF TRAFFIC AND ADJACENT

LINES FIELD LOCATED IN ADVANCE OF CONSTRUCTION.

SHALL BE RESPONSIBLE FOR COORDINATING DIRECTLY WITH THE INVOLVED UTILITY OWNERS TO HAVE UNDERGROUND UTILITY 

THE ENGINEER CAN NOT AND DOES NOT WARRANT THAT THIS INFORMATION IS COMPLETE OR ACCURATE.  THE CONTRACTOR

ON FILE WITH THE DEPARTMENT SHOWING THE APPROXIMATE LOCATION OF UTILITIES RELOCATED WITHIN THE RIGHT-OF-WAY.

THE ENGINEER. UTILITIES THAT WERE FOUND TO BE IN CONFLICT WITH CONSTRUCTION HAVE BEEN RELOCATED.  PERMITS ARE

6.  UTILITIES ON THE DRAWINGS ARE SHOWN IN THEIR ORIGINAL LOCATION BASED UPON THE BEST INFORMATION AVAILABLE TO

AND BRIDGE CONSTRUCTION, THE COST OF WHICH WILL BE ABSORBED IN OTHER ITEMS BID.

BACKFILLED AND TAMPED IN ACCORDANCE WITH SECTION 203 OF THE MISSISSIPPI STANDARD SPECIFICATIONS FOR ROAD

5. VOIDS CREATED BY THE REMOVAL OF, BUT NOT LIMITED TO, POSTS, CONCRETE ANCHORS, AND FOOTINGS SHALL BE 

WILL BE MADE FOR REPLACEMENT OR REPAIR OF DAMAGED ITEMS.

OR REPAIR, AS DIRECTED BY THE ENGINEER, ANY STRUCTURES DAMAGED DURING THE LIFE OF THE CONTRACT. NO PAYMENT

INLETS, APRONS, AND BRIDGES FROM DAMAGE WHICH MIGHT OCCUR DURING CONSTRUCTION. THE CONTRACTOR SHALL REPLACE

4. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING EXISTING STRUCTURES SUCH AS, BUT NOT LIMITED TO, PIPES,

3. ALL PLASTIC DRUMS SHALL HAVE A BALLASTING COLLAR MADE FROM RECYCLED TRUCK TIRES OR OTHER SUITABLE MATERIAL.

2. ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHALL COMPLY WITH THE MUTCD (LATEST EDITION).

TO FIT FIELD CONDITIONS.

1. THE LOCATION AND SPACING OF SIGNS, SHOWN ON THE TRAFFIC CONTROL PLANS, ARE APPROXIMATE AND MAY BE ADJUSTED AS NECESSARY 

30. THE CENTERLINE JOINT WILL NOT BE OFFSET. BOTH LIFTS WILL BE PLACED IN THE CENTER OF THE INTERSTATE. 

29. ALL LONGITUDINAL JOINTS SHALL BE SEALED ON BOTH LIFTS. 

REMOVING DEBRIS/MULCH WILL BE INCLUDED IN THE CLEARING PAY ITEM. 

LEVEL. ALL DEBRIS INCLUDING, BUT NOT LIMITED TOO, MULCH, WILL BE REMOVED FROM THE RIGHT OF WAY.  PAYMENT FOR

28. GRUBBING WILL NOT BE REQUIRED ON THIS PROJECT. THE AREAS WILL BE CLEARED AND STUMPS WILL BE GROUND TO GROUND

SLOPE, MAY CREATE SEVERE WASHING HAZARDS, ETC. THE ENGINEER MAY OMIT THESE SECTIONS. 

CLEAR AS MUCH AS POSSIBLE, BUT IN THE EVENT CLEARING LIMITS WILL UNCOVER AREAS THAT HAVE FAILURES IN THE 

27. CLEARING LIMITS MAY CHANGE IN CERTAIN AREAS AS DIRECTED BY THE PROJECT ENGINEER.  IT IS THE INTENT OF MDOT TO

(EDGE STRIPE)

26. THE CLEARING QUANTITY IS AN ESTIMATED QUANTITY BASED ON 80' OF HORIZONTAL DISTANCE FROM THE EDGE OF TRAVEL LANE. 

PAVED SHOULDERS. 

BRIDGE END PAVEMENT, IT WILL ONLY INCLUDE THE EXISTING TRAVEL LANES, NO MILLING OR OVERLAY ON THE EXISTING

25. MILLING LIMITS WILL STOP AT THE BRIDE END PAVEMENT, AS DIRECTED BY THE ENGINEER. IF THERE IS ANY MILLING/OVERLAY ON 

IT IS THE BIDDER'S RESPONSIBILITY TO CHECK AND SEE IF ANY ADDENDA HAVE BEEN POSTED FOR THIS PROJECT.

BIDDERS ARE ADVISED THAT HARD COPIES OF ANY ADDENDA FOR THIS PROJECT WILL NOT BE MAILED. 

24.  ALL ADDENDA TO THESE PLANS WILL BE POSTED TO WWW.MDOT.MS.GOV UNDER THE PROPOSAL ADDENDA COLUMN.

IT IS THE END USER'S RESPONSIBILITY TO ENSURE ALL ELEMENTS ARE INTERPRETED CORRECTLY REGARDLESS OF COLOR.

USERS OF THESE DRAWINGS.  ALTHOUGH THE INTENT IS TO CATEGORIZE EVERYTHING AS EITHER EXISTING OR PROPOSED, 

23. IF COLORS ARE USED ON PLAN/PROFILE SHEETS, THEY ARE INTENDED TO VISUALLY EASE THE LOCATION OF ELEMENTS FOR

OTHER ITEMS OF WORK.

22. ALL ITEMS OF WORK ASSOCIATED WITH THE INSTALLATION AND MAINTENANCE OF A CONSTRUCTION ENTRANCES SHALL BE ABSORBED IN 

21. TEMPORARY STRIPING SHALL CONFORM TO FINISHED STRIPE SPECIFICATIONS FOR ALIGNMENT, NEATNESS, AND STRAIGHTNESS.

NECESSARY WITH THE APPROVAL OF THE PROJECT ENGINEER.

20. THE CONTRACTOR IS RESPONSIBLE FOR FIELD-VERIFICATION OF EXISTING GRADES AND MAKING ADJUSTMENTS AS 

BE INCLUDED IN THE CONTRACTOR'S EROSION CONTROL PLAN PRIOR TO SUBMITTING FOR APPROVAL.

WORK AND MAINTAIN THE PLAN DURING CONSTRUCTION. ANY ADDITIONAL SILT BASINS NOT SHOWN IN THE PLANS SHALL

DURING CONSTRUCTION.  THE CONTRACTOR SHALL SUBMIT AN EROSION CONTROL PLAN PRIOR TO COMMENCEMENT OF

OF THE CONTRACTOR TO ENSURE THAT SILT DOES NOT LEAVE THE RIGHT OF WAY OR CONTAMINATE WATERS OF THE U. S.

19. THE EROSION CONTROL DEVICES REFERENCED IN THESE PLANS ARE A MINIMUM REQUIREMENT.  IT IS THE RESPONSIBILITY
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