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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 901 - ADVERTISEMENT

Electronic bids will be received by the Mississippi Transportation Commission at 10:00 o'clock
A.M., Tuesday, February 28, 2017, from the Bid Express Service and shortly thereafter publicly
read on the Sixth Floor for:

Bridge Deck Repair on 1-20 over Valley Street, known as Federal Aid Project No. BR-0020-
01(235) / 106991302 in Hinds County.

The attention of bidders is directed to the Contract Provisions governing selection and employment
of labor. Minimum wage rates have been predetermined by the Secretary of Labor and are subject
to Public Law 87-581, Work Hours Act of 1962, as set forth in the Contract Provisions.

The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively
insure that in any contract entered into pursuant to this advertisement, disadvantaged business
enterprises will be afforded full opportunity to submit bids in response to this invitation and will
not be discriminated against on the grounds of race, color, sex, age, disability, religion or national
origin in consideration for an award.

The award of this contract will be contingent upon the Contractor satisfying the DBE
requirements.

Bid proposals must be purchased online at <https://shopmdot.ms.gov>. Specimen proposals may
be viewed and downloaded online at no cost at <http://mdot.ms.gov> or purchased online.
Proposals are available at a cost of Ten Dollars ($10.00) per proposal plus a small convenience fee.
Cash or checks will not be accepted as payment.

Plans must be purchased online at <https://shopmdot.ms.gov>. Costs of plans will be on a per
sheet basis plus a small convenience fee. If you have any questions, you can contact the MDOT
Plans Print Shop at (601) 359-7460, or e-mail at plans@mdot.state.ms.us. Plans will be shipped
upon receipt of payment. Cash or checks will not be accepted as payment.

Bid bond, signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent, with
Power of Attorney attached, a Cashier's check or Certified Check for five (5%) percent of bid,
payable to STATE OF MISSISSIPPI, must accompany each proposal.

The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular
proposals and rejection of bids.

MELINDA L. MCGRATH
EXECUTIVE DIRECTOR



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1 CODE: (IS)
DATE: 05/03/2004
SUBJECT: Governing Specifications

The current (2004) Edition of the Standard Specifications for Road and Bridge Construction
adopted by the Mississippi Transportation Commission is made a part hereof fully and completely
as if it were attached hereto, except where superseded by special provisions, or amended by
revisions of the Specifications contained herein. Copies of the specification book may be
purchased from the MDOT Construction Division.

A reference in any contract document to controlling requirements in another portion of the
contract documents shall be understood to apply equally to any revision or amendment thereof
included in the contract.

In the event the plans or proposal contain references to the 1990 Edition of the Standard
Specifications for Road and Bridge Construction, it is to be understood that such references shall
mean the comparable provisions of the 2004 Edition of the Standard Specifications.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 3 CODE: (SP)
DATE: 05/03/2004

SUBJECT: Final Clean-Up

Immediately prior to final inspection for release of maintenance, the Contractor shall pick up,
load, transport and properly dispose of all litter from the entire highway right-of-way that is

within the termini of the project.

Litter shall include, but not be limited to, solid wastes such a glass, paper products, tires, wood
products, metal, synthetic materials and other miscellaneous debris.

Litter removal is considered incidental to other items of work and will not be measured for
separate payment.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 640 CODE: (IS)
| DATE: 09/26/2005
SUBJECT: Fiber Reinforced Concrete
Bidders are hereby advised that synthetic structural fibers meeting the requirements of
Subsection 907-711.04 may be used in lieu of wire mesh in some items of construction.
Substitution of fibers for wire mesh will be allowed in the construction of paved ditches, paved

| flumes, paved inlet apron, driveways, guard rail anchors and pile encasements. Substitution in
any other items of work must be approved by the State Construction Engineer prior to use.



| SECTION 904 - NOTICE TO BIDDERS NO. 1405

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

CODE: (IS)

ERRATA AND MODIFICATIONS TO THE 2004 STANDARD

SPECIFICATIONS

| DATE: 03/15/2007
SUBJECT:
Page Subsection
101 201.01
107 202.04
107 202.05
132 211.03.4

| 192 306.02.4
200 307.03.7
236 401.01
242 401.02.3.2
250 401.02.6.3
253 401.02.6.4.2
259 401.03.1.4
269 403.03.2

Change

In the second sentence of the first paragraph, change “salvable” to
“salvageable”.

In the fourth sentence of the fourth paragraph, change “yard” to
“feet”.

In the list of units measurements for 202-B, add “square foot”.

In the second sentence of the second paragraph, change “planted”
to “plated”.

In the first line of the first paragraph, delete the word “be”.

In the fourth sentence of the second paragraph, change “lime-fly
ash” to “treated”.

Change the header from “Section 403” to “Section 401”.

In the first sentence of the third full paragraph, add “1/8” in the
blank before the inch mark.

In the second sentence of the first paragraph on page 250, change
“rutting over ” ” to “rutting over 1/8" .

In the paragraph preceding the table, change “91.0” to “89.0".

In the first paragraph, change “92.0 percent” to “the specified
percentage (92.0 or 93.0)".

In the table at the top of page 269, change the PI requirement from
“=7to"<”



2178

283

294

340

349

355

369

427

442

444

464

570

575

575

596

603

612

616

404.04

409.02.2

413.02

511.04

601.03.3

603.02

604.04

619.04

625.04

626.03.1.2

631.02

682.03

683.10.4

683.10.5

701.02

702.11

703.04.2

703.07.2

-2- Notice to Bidders No. 1405 -- Cont’d.

In the second sentence, change the subsection from “401.04” to
“403.04”.

Change “PG 64-22” to “PG 67-22”.

In the first sentence of the second paragraph, change “707.02.1.3”
to “Subsection 707.02.1.3”.

In the second sentence of the second paragraph, change “412” to
“512”.

In the first sentence, change “804.03.2” to “804.03.5”.

Change the subsection reference for Joint mortar from “707.03” to
“714.11".

In the first sentence, change “601.04” to “Subsection 601.04”.
Delete the second paragraph.

In the third paragraph, change “626.04” to “Subsection 626.04”.
Delete the third sentence of the first paragraph.

Change the subsection reference for Water from “714.01.0” to
“714.01.1".

Change the subsection number from “682-03" to “682.03”.
Change the subsection number from “683.10.4” to “683.04".
Change the subsection number from “683.10.5” to “683.05".

In the table under the column titled “Cementations material
required”, change “Class F, FA” to “Class F FA,”.

In the first sentence, change “702.12” to “Subsection 702.12”.
In the fifth paragraph, delete “Subsection 703.11 and”.
In the Percentage By Weight Passing Square Mesh Sieves table,

change the No. 10 requirement for Class 7 material from “30 - 10”
to “30 - 100”.
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689

709
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827

833

854

859

879

879

962

976

976

985

703.13.1

703.13.2

712.06.2.2

714.11.2

715.09.5

717.02.3.4

720.05.2.2

803.03.2.3.7.5.2

803.03.2.6

804.02.11

804.02.13.1.3

804.03.19.3.2

804.03.19.3.2

814.02.3

820.03.2.1

820.03.2.2

Index

-3- Notice to Bidders No. 1405 -- Cont’d.

In the first sentence of the first paragraph, change “703.09” to
“703.06”.

In the first sentence, change “703.09” to “703.06”.
In the first sentence, change “712.05.1” to “Subsection 712.05.1".
In the first sentence, change “412” to “512”.

In the first sentence of the first paragraph, change *“guage” to
“gauge”.

In the top line of the tension table, change “1 1/2” to “1 1/8” and
change “1 1/8” to “1 1/2”.

In the last sentence of this subsection, change “720.05.2.1” to
“Subsection 720.05.2.1”.

In the first sentence of the second paragraph, change “803.03.5.4”
to “803.03.2.3.4”.

In the first sentence, change “803.03.7” to “803.03.2.5”.

In the last sentence of the first paragraph, change “automatically”
to “automatic”.

In the last sentence, change Subsection “804.02.12.1” to
“804.02.12".

In the first sentence of the third paragraph, change “listed on of
Approved” to “listed on the Approved”.

In the last sentence of the last paragraph, change “804.03.19.3.1”
to “Subsection 804.03.19.3.1".

In the first sentence, change “710.03” to “Subsection 710.03”.
In the first sentence, change “803.02.6” to “803.03.1.7”.
In the first sentence, change “803.03.9.6” to “803.03.1.9.2”.

Change the subsection reference for Petroleum Asphalt Cement
from “702.5” to “702.05”.
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-4 - Notice to Bidders No. 1405 -- Cont’d.

Change the subsection reference for the Definition of Asphaltic
Cement or Petroleum Asphalt from “700.2” to “700.02”.

Change the subsection reference for Automatic Batchers from
“501.03.2.4” to “804.02.10.4".

Delete “501.03.2” as a subsection reference for Batching Plant &
Equipment.

Change the subsection reference for the Central Mixed Concrete
from “501.03.3.2” to “804.02.11".

Change the subsection reference for the Concrete Batching Plant &
Equipment from “501.03.2” to “804.02.11”.

Delete “501.03.3.3” as a subsection reference for Truck Mixers.

Change the subsection reference for Edge Drain Pipes from
“605.3.5” to “605.03.5".

Change the subsection reference for Metal Posts from “713.05.2”
to “712.05.2”.

Change the subsection reference for Coarse Aggregate of Cement
Concrete Table from “703.3” to “703.03”.

Change the subsection reference for Composite Gradation for
Mechanically Stabilized Courses Table from *703.8” to “703.08”.

Delete “501.03.3.3” as a subsection reference for Truck Mixers
and Truck Agitators.

Delete reference to “Working Day, Definition of”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 1928 CODE: (1S)
| DATE: 04/14/2008
SUBJECT: Federal Bridge Formula
Bidders are hereby advised that Federal Highway Administration Publication No. FHWA-MC-94-
007, BRIDGE FORMULA WEIGHTS, dated January 1994, is made a part of this contract

when applicable.

Prior to the preconstruction conference, the Contractor shall advise the Engineer, in writing, what
materials, if any, will be delivered to the jobsite via Interstate route(s).

Copies of the BRIDGE FORMULA WEIGHTS publication may be obtained by contacting:
Federal Highway Administration

400 7" Street, SW

Washington, DC 20590

(202) 366-2212

or

| http://ops.fhwa.dot.gov/freight/sw/brdgcalc/calc_page.htm

11



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 2382 CODE: (I5)
DATE: 02/12/2009

SUBJECT: Status of Right-of-Way

Although it is desirable to have acquired all rights-of-way and completed all utility adjustments
and work to be performed by others prior to receiving bids, sometimes it is not considered to be
in the public interest to wait until each and every such clearance has been obtained. The bidder is
hereby advised of possible unacquired rights-of-way, relocatees and utilities which have not been

completed.

The status of right-of-way acquisition, utility adjustments, encroachments, potentially
contaminated sites and asbestos containation are set forth in the following attachments.

In the event right of entry is not available to ALL parcels of right-of-way and/or all work that is to

be accomplished by others on the date set forth in the contract for the Notice to Proceed is not
complete, the Department will issue a restricted Notice to Proceed.

12



-2- Notice To Bidders No. 2382 -- Cont'd.

STATUS OF RIGHT-OF-WAY
BR-0020-01(235)
166991-302000
Hinds County
All rights of way and legal rights of entry have been acquired except:

None.

13



-3- Notice To Bidders No. 2382 -- Cont'd.

ASBESTOS CONTAMINATION STATUS OF BUILDINGS
TO BE REMOVED BY THE CONTRACTOR
BR-0020-01(235)
106991-302000
Hinds County
September 6, 2016

Reference is made to notices. to bidders entitled "Asbestos National Emission Standards for
Hazardous Air Poliutants (NESHAP)" and "Removal of Obstructions”.

The following pertinent information is furnished concerning asbestos containing materials
(ACMs), if any, found in buildings to be removed by the Contractor.

There is no Right of Way required for this project. There are no buildings to be removed
by the contractor.

14



-4- Notice To Bidders No. 2382 -- Cont'd.

STATUS OF POTENTIALLY CONTAMINATED SITES
BR-0020-01(235)
106991-302000
Hinds County
September 6, 2016

THERE IS NO RIGHT OF WAY REQUIRED FOR THIS PROJECT. NO INITIAL SITE

ASSESSMENT WILL BE PERFORMED. IF CONTAMINATION ON EXISTING RIGHT OF WAY
IS DISCOVERED, IT WILL BE HANDLED BY THE DEPARTMENT.

15



-5- Notice To Bidders No. 2382 -- Cont'd.

improvements to be included in Notice to Bidders to be removed by the Construction Contractor

Parcel No:
Station No:
Property Owner:

Description/Pictures:

EMS Construction Project No: 106991-302000
External ROW No: BR-0020-01{235}

16



-6- Notice To Bidders No. 2382 -- Cont'd.

ROW STATUS REPORT OF AFFECTED RAILROAD FACILITIES

PROJECT EXTERNAL NUMBER: BR-0020-01(235)
PROJECT FMS NUMBER: 106991/302000
TERMINI: I-20 Bridge Repairs over Valley Street Deck Repair
COUNTY: Hinds

DATE: September 7, 2016

There are no railroad facilities affected by the above referenced project.

17



Notice To Bidders No. 2382 -- Cont'd.
' . Melinda L. McGrath

Dick Hall
Central District Commissioner Executlve Dirgctor
Brian D, Ratliff Mark C. MoConnell

District 5 Engineer Deputy Executive Dirsctor/Chief Engineer

P O. Box 90 Lisa M. Hancock
Newton, MS 38345-0060 Deputy Executive Director/Administration

Telaphone (601) 683-3341 i
FAX (601) 683-7030 GoMDOTcom

December 13, 2016

MEMORANDUM
TO: RIGHT OF WAY DIVISION ‘
: Ms. Ann Russell

FROM:;: CONSTRUCTION ASSISTANT

David R. Addy (700 fro
RE: BR-0020-01(235) / 106991-302000

{-20 Bridge Repairs over Valley Street Deck Repair

Hinds County ’

UTILITY STATUS

To the best of my knowledge, there are no known utflity conflicts on this project.

DRA:rw

pc:  Construction Division
Mr. Dale Greer, ROW Division
Ms. Trudi Loflin, ROW Division
Vir. Kent Réeves, Asst. Dist. Const. Engr. — Preconstruction

Transportation: The Drivr’nstorce of a Strong Economy
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Dick Hall Notice To Bidders No. 2382 --MgtinttalL. McGrath
Central District Cammissioner Executive Director
Brian D. Ratliff Mark C. McConneli

District 5 Engineer Deputy Executive Director/Chief Engineer

Lisa M. Hancock
Deputy Executive Director/Administration

P Q. Box 80 .
Newton, MS 38345-0090

o
Tefephone (607) 683-3341 e
FAX (601) 683-7030 GoMDOT.com

To: Anne Russell Date: September 8, 201 6
ROW Division
From: Mitchell Young Subject of Project No: BR-0020-01(235)
Resident Engineer 106991/302000
Information Copy To: Kent Reeves (District 5) County: Hinds
John Murray (District 5)
Hogan and Glenn (Construction)
Project File

Please be advised, I certify that the above captioned project was inspected on September 8, 2016, and no
visible encroachments were found.

If more information is needed, please advise.

1
Transportatfion: The Driving g?:orce of a Strong Economy



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3893 CODE: (SP)
DATE: 04/10/2012
SUBJECT: Petroleum Products Base Prices
Bidders are advised that monthly petroleum products base prices will be available at the web site
listed below. Current monthly prices will be posted to this web site on or before the 15" of each
month. Bidders are advised to use the petroleum base prices on this web site when preparing
their bids. The current monthly petroleum products base prices will be acknowledged by the
Bidder and become part of the contract during the execution process.

Monthly Petroleum Products Base Prices can be viewed at:

http://sp.gomdot.com/Contract%20Administration/BidSystems/Pages/letting%20calendar.aspx

20



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 4214 CODE: (IS)
| DATE: 11/29/2012
SUBJECT: Safety Apparel

Bidders are advised that the Code of Federal Regulations CFR 23 Part 634 final rule was adopted
November 24, 2006 with an effective date of November 24, 2008. This rule requires that "All
workers within the right-of-way of a Federal-Aid Highway who are exposed either to traffic
(vehicles using the highway for the purposes of travel) or to construction equipment within the
work area shall wear high-visibility safety apparel”. High-visibility safety apparel is defined in
the CFR as "personnel protective safety clothing that is intended to provide conspicuity during
both daytime and nighttime usage, and that meets the Performance Class 2 or 3 requirements of
the ANSI/ISEA 107-2004 publication entitled American National Standard for High-Visibility
Safety Apparel and Headwear". All workers on Mississippi State Highway right-of-way shall
comply with this Federal Regulation. Workers are defined by the CFR as "people on foot whose
duties place them within the right-of way of a Federal-Aid Highway, such as highway
construction and maintenance forces, survey crews, utility crews, responders to incidents within
the highway right-of-way, and law enforcement personnel when directing traffic, investigating
crashes, and handling lane closures, obstructed roadways, and disasters within the right-of-way
of a Federal-Aid Highway".

More information regarding high visibility safety apparel can be found at the following sites.

http://www.qgpo.gov/fdsys/pkg/CFR-2008-title23-vol1/pdf/CFR-2008-title23-vol1-sec634-1.pdf

http://ops.fhwa.dot.gov/wz/resources/policy.htm#thv

21



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 4526 CODE: (SP)
DATE: 06/11/2013
SUBJECT: Electronic Addendum Process

Bidders are advised that hard copies of any addenda for this project will no longer be mailed to
prospective bidders. All addenda for this project will be posted to the mdot.ms.gov webpage
under the Proposal Addenda column for the current letting and appropriate call number. Bidders
will have to download addenda from the webpage and process the addenda in the same manner
as previous lettings. Addenda will be posted by 10:00 a.m. on Friday prior to the letting. It will
be the Bidder’s responsibility to check and see if any addenda have been posted for this project.
Any questions regarding the downloading process of the addenda shall be directed to the
Contract Administration Division at 601-359-7700. Any questions regarding the content of the
addenda shall be submitted as a question in accordance with the Notice To Bidders entitled
“Questions Regarding Bidding”.

22



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 4565 CODE: (SP)
DATE: 06/27/2013
SUBJECT: Manual on Uniform Traffic Control Devices
Any reference in the Standard Specifications or contract documents to a particular Section of the

Manual on Uniform Traffic Control Devices (MUTCD) it shall mean that Section of the latest
version of the Manual on Uniform Traffic Control Devices.

23



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 5044 CODE: (SP)
| DATE: 05/13/2014
SUBJECT: Questions Regarding Bidding

Bidders are advised that all questions that arise regarding the contract documents (proposal) or
plans on this project shall be directed to the www.gomdot.com current letting webpage. Click on
the call number for this project to open an email form to submit your question. Questions must
be submitted by 8:00 a.m. on the day prior to the letting. Answers to questions will be posted by
6:00 p.m. on the day prior to the letting. Answers can be viewed by clicking on Q&A link under
the Proposal Addenda column.

It shall be the Bidders responsibility to familiarize themselves with the questions and answers
that have been submitted on this project. Bidders are advised that by signing the contract
documents for this project, they agree that the on-line Questions and Answers submitted on this
project shall be added to and made part of the official contract.

24



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5053 CODE: (SP)
DATE: 06/03/2014
SUBJECT: Contractor Correspondence
Bidders are advised that all correspondence concerning this project, other than correspondence
related to the execution of the contract and sub-contracting, shall be sent to the Project Engineer.
The Project Engineer will then forward any necessary correspondence to the appropriate

Division.  This includes general correspondence, submittals, shop drawings, requests for
advancement of materials, etc.

25



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 5405 CODE: (SP)
| DATE: 02/11/2015

SUBJECT: Traffic Control Devices

Bidders are advised of the following two changes regarding traffic control devices.

Flashing Arrow Panels

| In Subsection 619.02.5 of the Standard Specifications, it states that flashing arrow panels shall
meet the requirements of Section 6F.53 of the MUTCD. The new MUTCD has changed this
reference to Section 6F.61. Flashing arrow panels on this project must meet the requirements of
Section 6F.61 of the latest MUTCD.

Type 111 Barricade Rails

The use of 2-inch nominal thickness timber for rails on Type Ill barricades has not been
approved by NCHRP as a crashworthy device. Therefore, the use of 2-inch nominal thickness
timbers will not be allowed for rails on Type Il Barricades. Timber rails for Type Il Barricades
shall be as follows.

e For barricades up to four feet (4’) wide, the maximum thickness of timber rails shall be one
inch (1) and the material shall be pine timber or %-inch ACX plywood.

e For barricades more than four feet (4”) wide, timber rails shall be constructed of ¥-inch
ACX plywood.

A list of crashworthy Type 111 Barricades can be found at the below FHWA website.

http://safety.fhwa.dot.gov/roadway dept/policy quide/road hardware/wzd/

26



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5412 CODE: (SP)
DATE: 02/18/2015
SUBJECT: Weight Limits
Bidders are hereby advised that all trucks hauling materials to and from this project shall comply
with the legal weight limits as established by law. MDOT will not compensate the Contractor

for any portion of a load delivered to the project in excess of the legal limit for that truck.

Vehicles relying on harvest permits are limited to hauling only those materials set forth in
Section 27-19-81(4) of the Mississippi Code, as amended.

27



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5556 CODE: (SP)
DATE: 05/27/2015
SUBJECT: DUNS Requirement for Federal Funded Projects
Bidders are advised that the Prime Contractor must maintain current registrations in the System
for Award Management ( http://www.sam.gov ) at all times during this project. A Dun and

Bradstreet Data Universal Numbering System (DUNS) Number ( http://www.dnb.com ) is one of
the requirements for registration in the System for Award Management.

Bidders are also advised that prior to the award of this contract, they MUST Dbe registered in the
System for Award Management.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5865 CODE: (SP)
DATE: 10/28/2015
SUBJECT: Non-Quality Control / Quality Assurance Concrete

Bidders are advised that the following concrete items will not be accepted based on the Quality
Control / Quality Assurance (QC/QA) requirements of Section 804 of the specifications. The
acceptance of these pay items will be based on sampling and testing at the project site by MDOT
forces. The Contractor is required to submit mix designs to accomplish this work in accordance
with Section 804 and perform normal Quality Control functions at the concrete plant. Acceptance
will be in accordance with the requirements of 907-601, Structural Concrete, and TMD-20-04-00-
000. At the discretion of the Engineer, the Contractor may request that the concrete be accepted
based on QC/QA requirements.

Section  Description
221 Paved Ditches
601 Minor Structures - manholes, inlets, catch basins, junction boxes, pipe
headwalls, and pipe collars.
605 Edge Drain and Underdrain Outlet Pads
606 Guardrail Anchors
607 Fence Post Footings
608 Sidewalks
609 Curb and Gutter
614 Driveways
616 Median and Island Pavement
630 Sign Footings, except Overhead Sign Supports
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5866 CODE: (SP)
DATE: 10/28/2015
SUBJECT: Payroll Requirements

Bidders are hereby advised that the Contractor and Subcontractor(s) are required to submit payroll
information to the Project Engineers on a weekly basis.

On Federal-Aid Projects, CAD-880, CAD-881 and certified payroll submissions are required each
week the Contractor or a Subcontractor performs work on the project. This is addressed in Section
IV of Form FHWA-1273.

On State-Funded Projects, CAD-880 is required each week the Contractor or a Subcontractor
performs work on the project.

When no work is performed on either Federal-Aid or State-Funded Projects, the Contractor should
only submit CAD-880 showing no work activities.

The Contractor shall make all efforts necessary to submit this information to the Project Engineer
weekly. The Engineer will have the authority to suspend the work wholly or in part and to withhold
payments because of the Contractor's failure to submit the required information. Submission of
forms and payrolls shall be current through the first full week of the month for the estimate period
in order for the Project Engineer to process an estimate.

Bidders are advised to review the requirements regarding payroll submissions in Section 110 of
the Standard Specifications.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5896 CODE: (SP)
DATE: 12/01/2015
SUBJECT: DBE Forms, Participation and Payment
Bidders are hereby advised that the participation of a DBE Firm can not be counted towards the
Prime Contractor’s DBE goal until the amount being counted towards the goal has been paid to
the DBE.
Form OCR-482 has been developed to comply with this requirement. Bidders are hereby
advised that at the end of the job, the Prime Contractor will submit this form to the Project

Engineer before the final estimate is paid and the project is closed out. This form certifies
payments to all DBE Subcontractors over the life of the contract.

Form OCR-484 has also been developed to comply with this requirement. Bidders are hereby
advised that each month, the Prime Contractors will submit this form to the Project Engineer no
later than the last day of each month. This form certifies payments to all Subcontractors and
shows all firms even if the Prime Contractor has paid no monies to the firm during that estimate
period (negative report). The Project Engineer will attach this form to the monthly estimate
before forwarding the estimate to the Contract Administration Division for processing.

Bidders are also advised that OCR-485 information will be completed by ALL BIDDERS
submitting a bid proposal and must be included in the bid proposal. If the OCR-485
information is not included as part of bid proposal, your bid will be deemed irregular.

DBE Forms, including Forms OCR-482, OCR-484 and OCR-485, can be obtained from the
Office of Civil Rights Division, MDOT Administration Building, 401 North West Street,
Jackson, MS, or at www.gomdot.com under Business, Disadvantaged Enterprise, Applications
and Forms for the DBE Program, MDOT Forms.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO NOTICE TO BIDDERS NO. 6411
DATE: 01/27/2017
The goal is _3 percent for the Disadvantaged Business Enterprise. The low bidder is required to
submit Form OCR-481 for all DBEs. Bidders are advised to check the bid tabulation link for this
project on the MDOT website at:

http://sp.gomdot.com/Contract%20Administration/BidSystems/Pages/letting%20calendar.aspx

Bid tabulations are usually posted by 3:00 pm on Letting Day.
Delete the second paragraph under CONTRACT GOAL on page 2, and substitute the following.

If the percentage of the contract that is proposed for DBEs is 1% or greater, the Contractor shall
agree to meet or exceed the contract goal on the last bid sheet of the proposal.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 6411 CODE: (SP)
DATE: 06/06/2016

SUBJECT: DISADVANTAGED BUSINESS ENTERPRISES IN FEDERAL-AID
HIGHWAY CONSTRUCTION

This contract is subject to the "Moving Ahead for Progress in the 21% Century Act (MAP-21)" and
applicable requirements of "Part 26, Title 49, Code of Federal Regulations™. Portions of the Act
are set forth in this Notice as applicable to compliance by the Contractor and all of the Act, and
the MDOT DBE Program, is incorporated by reference herein.

The Department has developed a Disadvantaged Business Enterprise Program that is applicable to
this contract and is made a part thereof by reference.

Copies of the program may be obtained from:

Office of Civil Rights

Mississippi Department of Transportation
P. O. Box 1850

Jackson, Mississippi 39215-1850

POLICY

It is the policy of the Mississippi Department of Transportation to provide a level playing field, to
foster equal opportunity in all federally assisted contracts, to improve the flexibility of the DBE
Program, to reduce the burdens on small businesses, and to achieve that amount of participation
that would be obtained in a non-discriminatory market place. Indoing so, it is the policy of MDOT
that there will be no discrimination in the award and performance of federally assisted contracts
on the basis of race, color, sex, age, religion, national origin, or any handicap.

ASSURANCES THAT CONTRACTORS MUST TAKE

MDOT will require that each contract which MDOT signs with a sub-recipient or a Contractor,
and each subcontract the Prime Contractor signs with a Subcontractor, includes the following
assurances:

“The Contractor, subrecipient or Subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The Contractor shall carry out applicable
requirements of 49 CFR 26 in the award and administration of federally assisted contracts. Failure
by the Contractor to carry out these requirements is a material breach of this contract, which may
result in the termination of this contract or such other remedy as MDOT deems appropriate.”

DEFINITIONS
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-2- Notice to Bidders No. 6411 — Cont’d.

For purposes of this provision the following definitions will apply:

"Disadvantaged Business" means a small business concern: (a) which is at least 51 percent owned
by one or more socially and economically disadvantaged individual(s) or in the case of any
publicly owned business, at least 51 percent of the stock of which is owned by one or more socially
and economically disadvantaged individual(s); and (b) whose management and daily business
operations are controlled by one or more of the socially and economically disadvantaged
individual(s) who own it. It is important to note that the business owners themselves must control
the operations of the business. Absentee ownership or title ownership by an individual who does
not take an active role in controlling the business is not consistent with eligibility as a DBE under
CFR 49 Part 26.71.

CONTRACTOR'S OBLIGATION

The Contractor and all Subcontractors shall take all necessary and reasonable steps to ensure that
DBE firms can compete for and participate in the performance of a portion of the work in this
contract and shall not discriminate on the basis of race, color, national origin, religion or sex.
Failure on the part of the Contractor to carry out the DBE requirements of this contract constitutes
a breach of contract and after proper notification the Department may terminate the contract or
take other appropriate action as determined by the Department.

When a contract requires a zero percent (0%) DBE goal, the Contractor still has the responsibility
to take all necessary and reasonable steps to ensure that DBE firms can compete for and participate
in the performance of the work in the contract. In this case, all work performed by a certified DBE
firm is considered to be a “race neutral” measure and the Department will receive DBE credit
towards the overall State goals when the DBE firm is paid for their work. If the Prime Contractor
is a certified DBE firm, the Department can receive DBE credit only for the work performed by
the Prime Contractor’s work force or any work subcontracted to another DBE firm. Work
performance by a non-DBE Subcontractor is not eligible for DBE credit.

CONTRACT GOAL

The goal for participation by DBEs is established for this contract in the attached Supplement. The
Contractor shall exercise all necessary and reasonable steps to ensure that participation is equal to
or exceeds the contract goal.

If the percentage of the contract that is proposed for DBES is 1% or greater, it shall be so stated on
the last bid sheet of the proposal.

The apparent lowest responsive bidder shall submit to the Office of Civil Rights Form OCR-481,
signed by the Prime Contractor and the DBE Subcontractors, no later than the 3™ business day
after opening of the bids.

Form OCR-481 is available on the MDOT website at GOMDOT.com, then Divisions, Civil Rights,
Forms, DBE, MDOT Projects, or by calling 601-359-7466.

34



-3- Notice to Bidders No. 6411 — Cont’d.

FORMS ARE AVAILABLE FROM THE OFFICE OF CIVIL RIGHTS

The OCR-481 Form must contain the following information:

The name and address of each certified DBE Contractor / Supplier;

The Reference Number, percent of work and the dollar amount of each item. If a portion of an
item is subcontracted, a breakdown of that item including quantities and unit price must be
attached, detailing what part of the item the DBE firm is to perform and who will perform the
remainder of the item.

If the DBE Commitment shown on the last bid sheet of the proposal, does not equal or exceed the
contract goal, the bidder must submit, to MDOT Contract Administration Division prior to bid
opening, information to satisfy the Department that adequate good faith efforts have been made to
meet the contract goal.

Failure of the lowest bidder to furnish acceptable proof of good faith efforts, submitted to MDOT
Contract Administration Division prior to bid opening, shall be just cause for rejection of the

proposal. Award may then be made to the next lowest responsive bidder or the work may be re-
advertised.

The following factors are illustrative of matters the Department will consider in judging whether
or not the bidder has made adequate good faith effort to satisfy the contract goal.

1)

(@)

3)

(4)

()

(6)

()

Whether the bidder attended the pre-bid meeting that was scheduled by the Department to
inform DBEs of subcontracting opportunities;

Whether the bidder advertised in general circulation, trade association, and minority-focus
media concerning the subcontracting opportunities;

Whether the bidder provided written notice to a reasonable number of specific DBEs that
their interest in the contract is being solicited,;

Whether the bidder followed up initial solicitations of interest by contacting DBEs to
determine with certainty whether they were interested,

Whether the bidder selected portions of the work to be performed by DBEs in order to
increase the likelihood of meeting the contract goal;

Whether the bidder provided interested DBEs with adequate information about the plans,
specifications and requirements of the contract;

Whether the bidder negotiated in good faith with interested DBEs and did not reject them

as unqualified without sound reasons based on a thorough investigation of their capabilities;
and
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-4 - Notice to Bidders No. 6411 — Cont’d.

(8) Whether the bidder made efforts to assist interested DBEs in obtaining any required bonding
or insurance.

(9) Whether the bidder has written notification to certified DBE Contractors soliciting
subcontracting for items of work in the contract.

(10) Whether the bidder has a statement of why an agreement was not reached.

The bidder’s execution of the signature portion of the proposal shall constitute execution of the
following assurance:

The bidder hereby gives assurance pursuant to the applicable requirements of "Moving Ahead
for Progress in the 21% Century Act (MAP-21)" and applicable requirements of "Part 26, Title
49, Code of Federal Regulations” that the bidder has made a good faith effort to meet the
contract goal for DBE participation for which this proposal is submitted.

DIRECTORY

A list of “Certified DBE Contractors” which have been certified as such by the Mississippi
Department of Transportation and other Unified Certification Partners (UPC) can be found on the
Mississippi Department of Transportation website at www.gomdot.com. The DBE firm must be
certified at the time the project is let and approved by MDOT to count towards meeting the DBE
goal.

REPLACEMENT

If a DBE Subcontractor cannot perform satisfactorily, and this causes the OCR-481 commitment
to fall below the contract goal, the Contractor shall take all necessary reasonable steps to replace
the DBE with another certified DBE Subcontractor or submit information to satisfy the Mississippi
Department of Transportation that adequate good faith efforts have been made to replace the DBE.
The replacement DBE must be a DBE who was on the Department's list of "Certified DBE
Contractors” when the job was let, and who is still active. All DBE replacements must be approved
by the Department.

Under no circumstances shall the Prime or any Subcontractor perform the DBE's work (as shown
on the OCR-481) without prior written approval from the Department. See "Sanctions" at the end
of this document for penalties for performing DBE's work.

When a Contractor proposes to substitute/replace/terminate a DBE that was originally named on
the OCR-481, the Contractor must obtain a release, in writing, from the named DBE explaining
why the DBE Subcontractor cannot perform the work. A copy of the original DBE's release must
be attached to the Contractor's written request to substitute/replace/terminate along with
appropriate Subcontract Forms for the substitute/replacement/terminated Subcontractor, all of
which must be submitted to the DBE Coordinator and approved, in advance, by MDOT.
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-5- Notice to Bidders No. 6411 — Cont’d.

GOOD FAITH EFFORTS

To demonstrate good faith efforts to replace any DBE that is unable to perform successfully, the
Contractor must document steps taken to subcontract with another certified DBE Contractor. Such
documentation shall include no less than the following:

(1) Proof of written notification to certified DBE Contractors by certified mail that their interest
is solicited in subcontracting the work defaulted by the previous DBE or in subcontracting
other items of work in the contract.

(2) If the Prime Contractor is a certified DBE firm, only the value of the work actually performed
by the DBE Prime can be counted towards the project goal, along with any work
subcontracted to a certified DBE firm.

(3) If the Contractor is not a DBE, the work subcontracted to a certified DBE Contractor will be
counted toward the goal.

(4) The Contractor may count toward the goal a portion of the total dollar value of a contract
with a joint venture eligible under the standards of this provision equal to the percentage of
the DBE partner in the joint venture.

(5) Expenditures to DBEs that perform a commercially useful function may be counted toward
the goal. A business is considered to perform a commercially useful function when it is
responsible for the execution of a distinct element of the work and carries out its
responsibilities by actually performing, managing, and supervising the work involved.

(6) The Contractor may count 100% of the expenditures for materials and supplies obtained from
certified DBE suppliers and manufacturers that produce goods from raw materials or
substantially alters them for resale provided the suppliers and manufacturers assume the
actual and contractual responsibility for the provision of the materials and supplies. The
Contractor may count sixty percent (60%) of the expenditures to suppliers that are not
manufacturers, provided the supplier performs a commercially useful function in the supply
process. Within 30 days after receipt of the materials, the Contractor shall furnish to the
DBE Coordinator invoices from the certified supplier to verify the DBE goal.

(7) Any work that a certified DBE firm subcontracts or sub-subcontracts to a non-DBE firm will
not count towards the DBE goal.

(8) Only the dollars actually paid to the DBE firm may be counted towards the DBE goal.
Failure of the Contractor to demonstrate good faith efforts to replace a DBE Subcontractor that
cannot perform as intended with another DBE Subcontractor, when required, shall be a breach of

contract and may be just cause to be disqualified from further bidding for a period of up to 12
months after notification by certified mail.
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-6- Notice to Bidders No. 6411 — Cont’d.

PRE-BID MEETING

A pre-bid meeting will be held in Amphitheater 1 & 2 of the Hilton Jackson located at 1-55 and
County Line Road, Jackson, Mississippi at 2:00 P.M. on the day preceding the date of the bid
opening.

This meeting is to inform DBE firms of subcontracting and material supply opportunities.
Attendance at this meeting is considered of prime importance in demonstrating good faith effort
to meet the contract goal.

PARTICIPATION / DBE CREDIT

Participation shall be counted toward meeting the goal in this contract as follows:

(1) If the Prime Contractor is a certified DBE firm, only the value of the work actually performed
by the DBE Prime can be counted towards the project goal, along with any work
subcontracted to a certified DBE firm.

(2) If the Contractor is not a DBE, the work subcontracted to a certified DBE Contractor will be
counted toward the goal.

(3) The Contractor may count toward the goal a portion of the total dollar value of a contract
with a joint venture eligible under the standards of this provision equal to the percentage of
the DBE partner in the joint venture.

(4) Expenditures to DBEs that perform a commercially useful function may be counted toward
the goal. A business is considered to perform a commercially useful function when it is
responsible for the execution of a distinct element of the work and carries out its
responsibilities by actually performing, managing, and supervising the work involved.

(5) The Contractor may count 100% of the expenditures for materials and supplies obtained from
certified DBE suppliers and manufacturers that produce goods from raw materials or
substantially alters them for resale provided the suppliers and manufacturers assume the
actual and contractual responsibility for the provision of the materials and supplies. The
Contractor may count sixty percent (60%) of the expenditures to suppliers that are not
manufacturers, provided the supplier performs a commercially useful function in the supply
process. Within 30 days after receipt of the materials, the Contractor shall furnish to the
DBE Coordinator invoices from the certified supplier to verify the DBE goal.

(6) Any work that a certified DBE firm subcontracts or sub-subcontracts to a non-DBE firm will
not count towards the DBE goal.

(7) Only the dollars actually paid to the DBE firm may be counted towards the DBE goal.
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-7- Notice to Bidders No. 6411 — Cont’d.

AWARD
Award of this contract to the low bidder will be contingent upon the following conditions:
(1) Concurrence from Federal Highway Administration, when applicable.

(2) Bidder must submit to the Office of Civil Rights for approval, Form OCR-481 (DBE
Commitment) no later than the 3" business day after opening of the bids to satisfy the
Department and that adequate good faith efforts have been made to meet the contract goal.
For answers to questions regarding Form OCR-481, contact the MDOT Office of Civil
Rights at (601) 359-7466.

(3) Bidder must include OCR-485 information with their bid proposal listing all firms that
submitted quotes for material supplies or items to be subcontracted. OCR-485 information
must be included with the bid proposal. If the OCR-485 information is not included as part
of bid proposal, your bid will be deemed irregular.

Prior to the start of any work, the bidder must notify the Project Engineer, in writing, of the name
of the designated "DBE Liaison Officer"” for this project. This notification must be posted on the
bulletin board at the project site.

DEFAULT

It the contract goal established by MDOT in this proposal is 1% or greater, it must be met to fulfill
the terms of the contract. The Contractor may list DBE Subcontractors and items that exceed
MDOT's contract goal, but should unforeseen problems arise that would prevent a DBE from
completing its total commitment percentage, the Contractor will meet the terms of the contract as
long as it meets or exceeds MDOT's Contract Goal. For additional information, refer to
"Replacement™ section of this Notice.

DBE REPORTS

(1) OCR-481: Refer to "CONTRACT GOAL" section of this Notice to Bidders for
information regarding this form.

(2) OCR-482: At the conclusion of the project the Contractor will submit to the Project
Engineer for verification of quantities and further handling Form OCR-482 whereby the
Contractor certifies to the amounts of payments made to each Contractor / Supplier. The
Project Engineer shall submit the completed Form OCR-482 to the DBE Coordinator (Office
of Civil Rights). Final acceptance of the project is dependent upon Contract Administration
Division's receipt of completed Form OCR-482 which they will receive from the Office of
Civil Rights.

(3) OCR-483: The Project Engineer/Inspector will complete Form OCR-483, the
Commercially Useful Function (CUF) Performance Report, in accordance with MDOT
S.0.P. No. OCR-03-09-01-483. Evaluations reported on this form are used to determine
whether or not the DBE firm is performing a CUF. The Prime Contractor should take
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-8- Notice to Bidders No. 6411 — Cont’d.

corrective action when the report contains any negative evaluations. DBE credit may be
disallowed and/or other sanctions imposed if it is determined the DBE firm is not performing
a CUF. This form should also be completed and returned to the DBE Coordinator (Office of
Civil Rights).

(4) OCR-484: Each month, the Contractor will submit to the Project Engineer OCR-484
certifying payments to all Subcontractors. This OCR-484 will be attached to the monthly
estimate for further processing. Failure of the Contractor to submit the OCR-484 will result
in the estimate not being processed and paid.

(5) OCR-485: Bidder must submit signed form with bid proposal of all firms that submitted
quotes for material supplies or items to be subcontracted. If the OCR-485 information is
not included as part of bid proposal, your bid will be deemed irregular.

(6) OCR-487: Only used by Prime Contractors that are certified DBE firms. This form is used
in determining the exact percentage of DBE credit for the specified project. It should be
returned to MDOT with the OCR-481 form, or can also be returned with the Permission to
Subcontract Forms (CAD-720, CAD-725 and CAD-521).

SANCTIONS

The Department has the option to enforce any of the following penalties for failure of the Prime
Contractor to fulfill the DBE goal as stated on the OCR-481 form or any violations of the DBE
program guidelines:

(1) Disallow credit towards the DBE goal
(2) Withhold progress estimate payments

(3) Deduct from the final estimate or recover an amount equal to the unmet portion of the DBE
goal which may include additional monetary penalties as outlined below based on the number
of offenses and the severity of the violation as determined by MDOT.

1t Offense 10% of unmet or $5,000 lump or Both
portion of goal sum payment

2" Offense 20% of unmet or $10,000 lump or Both
portion of goal sum payment

3 Offense 40% of unmet or $20,000 lump or  $20,000 lump sum
portion of goal sum payment payment and debarment

(4) Debar the Contractor involved from bidding on Mississippi Department of Transportation
projects.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 6728 CODE: (SP)
DATE: 10/25/2016
SUBJECT: Adjustments for Bituminous Materials

Bidders are advised that Subsection 907-402.03.1.2, Tack Coat, in Special Provision 907-402,
allows the Contractor several options for OGFC tack coat. Regardless of the tack coat used, the
monthly material adjustment, as referenced in Section 109 of the Standard Specifications, will be
made using the base and current prices of tack coat Grade PG 76-22.

Bidders are also advised that the specifications allow the use of RC-70, RC-250, RC-800, RS-1,
RS-2, MC-30, MC-250, MS-2h, CMS-2h, LD-7, CQS-1h, ETAC-H, NTSS-1HM, and SS-1H, in
various other construction operations. If the Contractor uses one of these bituminous materials,
the monthly material adjustment will be made using the base and current prices of the materials
shown below.

Material Adjustment Made

Materials Used Based on Prices For

RC-70, 250, 800 MC-70
RS-1, 2 CRS-2

MC-30, 250 MC-70
MS-2h, CMS-2h SS-1

LD-7, CQS-1h, ETAC-H,

NTSS-1HM, SS-1H Css-1
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 6856 CODE: (SP)
DATE: 1/31/2017
SUBJECT: Contract Time
PROJECT: BR-0020-01(235) /106991302 - Hinds County
The calendar date for completion of work to be performed by the Contractor for this project shall
be May 31, 2017 which date or extended date as provided in Subsection 907-108.06 shall be the
end of contract time. It is anticipated that the Notice of Award will be issued no later than

March 14, 2017 and the effective date of the Notice to Proceed / Beginning of Contract Time
will be simultaneous with the execution of the contract.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 6857
DATE: 01/30/2017
SUBJECT: Specialty Items
PROJECT: BR-0020-01(235)/106991302 - HINDS

Pursuant to the provisions of Section 108, the following work items are hereby designated as "Specialty Iltems" for this contract.
Bidders are reminded that these items must be subcontracted in order to be considered as specialty items.

CATEGORY: TRAFFIC CONTROL - TEMPORARY

Line No Pay Item Description

0010 619-D1001 Standard Roadside Construction Signs, Less than 10 Square Feet
0020 619-D2001 Standard Roadside Construction Signs, 10 Square Feet or More
0030 619-E1001 Flashing Arrow Panel, Type C

0040 619-F1002 Portable Median Barrier

0050 619-G4001 Barricades, Type lll, Single Faced

0060 619-G5001 Free Standing Plastic Drums

0090 907-619-E3001 Changeable Message Sign
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 6858 CODE: (SP)
DATE: 1/20/2017
SUBJECT: Portable Construction Lighting
PROJECT: BR-0020-01(235) /106991302 - Hinds County
Bidders are hereby advised that portable construction lighting will be required for any and all
night work on this project and shall conform to the requirements of Special Provision 907-680,

Portable Construction Lighting. No separate payment will be made for this item of work and
shall be included in other items bid.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 6859 CODE: (SP)
DATE: 1/31/2017
SUBJECT: Interstate Closure Restrictions
PROJECT: BR-0020-01(235) /106991302 - Hinds County

Bidders are hereby advised that the 1-20 westbound closure required to perform the bridge deck
repair on the above captioned project shall be scheduled for:

e Friday, April 28, 2017 (10:00 PM) through Monday, May 1, 2017 (6:00 AM)

Should inclement weather not allow the work to be performed on the above weekend, the work
shall be rescheduled for the next weekend, in the order below, weather permitting.

e Friday, May 5, 2017 (10:00 PM) through Monday, May 8, 2017 (6:00 AM)
e Friday, May 12, 2017 (10:00 PM) through Monday, May 15, 2017 (6:00 AM)
e Friday, May 19, 2017 (10:00 PM) through Monday, May 22, 2017 (6:00 AM)

No exceptions to the above requirements will be allowed. If the Contractor fails to work on the
first satisfactory weekend listed above, the Contractor will be charged a fee of $25,000.00 per
satisfactory weekend until the work is started.

The Contractor shall notify the Project Engineer as early as possible but no later than the preceding
Wednesday of the scheduled closure to allow ample time for the public to be made aware of the
upcoming closure.

If the closure restriction listed above is violated, the Contractor will be charged a fee of $2,500.00
for each full or partial five minute period until the roadway is back in compliance with the closure
restriction requirement.

For the purposes of this contract, official time shall be the announced time available at the Jackson
area telephone number (601) 355-9311.
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General Decision Nunber: MS170238 01/06/2017 Ms238
Super seded General Decision Nunmber: M520160238
State: M ssissipp

Construction Type: Hi ghway

County: H nds County in M ssissippi

H GHVWAY CONSTRUCTI ON PRQIECTS

Not e: Under Executive Order (EO 13658, an hourly nini mum wage
of $10.20 for cal endar year 2017 applies to all contracts

subj ect to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015.
If this contract is covered by the EQ the contractor mnust pay
all workers in any classification listed on this wage
determination at |east $10.20 per hour (or the applicable

wage rate listed on this wage determnation, if it is higher)
for all hours spent perform ng on the contract in cal endar
year 2017. The EO m ni mum wage rate will be adjusted annually.
Addi tional information on contractor requirements and worker
protections under the EOis avail able at

www. dol . gov/ whd/ govcontracts.

Modi fi cati on Number Publication Date
0 01/ 06/ 2017

* ELEC0480- 010 07/01/2016

Rat es Fri nges

TRAFFI C SI GNALI ZATI ON
Electrician................. $ 24.60 3%+7. 48

© SUMS2010-057 08/04/2014

Rat es Fri nges
CARPENTER (Form Work Only)....... $ 13.73 0. 00
CEMENT MASON CONCRETE FI NI SHER. .. $ 13.93 0. 00
ELECTRICIAN. . . ... . $ 24.04 5.87
H GHWAY/ PARKI NG LOT STRI PI NG
Truck Driver (Line Striping
Truck). ... $ 11.81 0. 00
I NSTALLER - GUARDRAIL............ $ 12.07 0. 00
I NSTALLER - SIGN. . ............... $ 12.13 0. 00
| ROMORKER, REINFORCING ......... $ 15.47 0. 00
LABORER: Common or Gener al
I ncl udi ng Asphal t Raki ng,
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Shovel i ng,
Grade Checking

LABORER:

LABORER

Fl agger

Lut eman

Spr eadi ng;

and

LABORER: Mason Tender -

Cenent / Concr et e

LABORER

LABORER: Labor er - Cones/

Pi pel ayer

Barricades/Barrel s -
Setter/ Mover/ Sweeper

OPERATOR:  Asphalt Spreader......

OPERATOR:

Backhoe/ Excavat or/ Trackhoe. . ... ..

OPERATOR:

St eer/ Ski d

OPERATOR:

OPERATOR:

OPERATOR:

OPERATOR:

OPERATOR:

OPERATOR:

OPERATOR:

Bobcat / Ski d
Loader.....

Broom Sweeper.........

Bul | dozer

Concrete Saw. ......... $

Machine. . ...... ... . .. . .. . .. . . ...

OPERATCOR:

OPERATOR:

OPERATOR:

OPERATOR:

OPERATOR:

OPERATOR:

Aggr egat e,

OPERATOR:

OPERATOR:

OPERATOR:

TRUCK DRI VER

https://www.wdol.gov/wdol/scafiles/davisbacon/ms238.dvb

Paver (Asphalt,
and Concrete).........

Rol ler (Al
Scraper. ...

Tractor....

Types).... $

Fl at bed Truck.....

10.

12.

12.

13.

10.

14.

16.

11.

13.

14.

21.

10.

14.

15.

11.

15.

14.

14.

12.

11.

11.

12.

11.

14.

32

.69

88

11

44

39

71

01

64

.75

87

38

33

25

31

90

96

20

68

25

13

59

53

25

81

06

47

. 00

.00

.00

.00

.00

. 00

.00

.00

. 00

.00

.00

. 00

. 00

.00

. 00

.00

.00

. 00

.00

.00

.00

. 00

.00

.00

.00

.00
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TRUCK DRI VER: Lowboy Truck...... $ 12.56 0. 00
TRUCK DRI VER. Mechanic.......... $ 13.00 0. 00
TRUCK DRI VER. Water Truck....... $ 10.00 0. 00

TRUCK DRI VER Dunp Truck (Al
TYPES) .« o oot e $ 11.39 0. 00

TRUCK DRI VER: Sem /Trail er

VWELDERS - Receive rate prescribed for craft performng
operation to which welding is incidental

Not e: Executive Order (EO 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davi s- Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. |If this
contract is covered by the EQO the contractor nust provide

enpl oyees with 1 hour of paid sick | eave for every 30 hours
they work, up to 56 hours of paid sick | eave each year

Enpl oyees nust be pernitted to use paid sick | eave for their

own illness, injury or other health-rel ated needs, including
preventive care; to assist a fam |y nenber (or person who is
like famly to the enployee) who is ill, injured, or has other

heal t h-rel at ed needs, including preventive care; or for reasons
resulting from or to assist a famly nmenber (or person who is
like family to the enpl oyee) who is a victimof, domestic

vi ol ence, sexual assault, or stalking. Additional information
on contractor requirenments and wor ker protections under the EO
is avail abl e at www. dol . gov/ whd/ govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications |listed nay be added after
award only as provided in the | abor standards contract cl auses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determi nation lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determnation. The classifications are listed in al phabetica
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for |ocal),
a survey rate (weighted average rate) or a union average rate
(wei ghted uni on average rate).

Union Rate ldentifiers
A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU' or

"UAVG' denotes that the union classification and rate were
prevailing for that classification in the survey. Exanple:
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PLUMD198-005 07/01/2014. PLUMis an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this exanple would be Pl unbers. 0198

i ndi cates the local union nunber or district council nunber
where applicable, i.e., Plunbers Local 0198. The next nunber
005 in the exanple, is an internal number used in processing
the wage determ nation. 07/01/2014 is the effective date of the
nost current negotiated rate, which in this exanple is July 1
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreenment (CBA) governing
this classification and rate.

Survey Rate ldentifiers

Classifications listed under the "SU' identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by conmputing a wei ghted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes al
rates reported in the survey, it may include both union and
non-uni on rates. Exanple: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a wei ghted average
calculation of rates and are not mgjority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next numnber, 007
in the exanple, is an internal nunber used in producing the
wage determ nation. 5/13/2014 indicates the survey conpletion
date for the classifications and rates under that identifier

Survey wage rates are not updated and rermain in effect until a
new survey i s conduct ed.

Uni on Average Rate ldentifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG OH 0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next nunber, 0010 in
the exanple, is an internal nunber used in producing the wage
determ nation. 08/29/2014 indicates the survey conpletion date
for the classifications and rates under that identifier

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current

negoti ated/ CBA rate of the union locals fromwhich the rate is
based.

WACGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:
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an exi sting published wage determ nation
* a survey underlying a wage determ nation
a Wage and Hour Division letter setting forth a position on
a wage deternination matter
* a conformance (additional classification and rate) ruling

*

On survey related matters, initial contact, including requests
for summari es of surveys, should be with the Wage and Hour
Regional O fice for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be foll owed.

Wth regard to any other matter not yet ripe for the fornal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Wite to:

Branch of Construction Wage Determ nations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N W

Washi ngton, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Admi ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Adm nistrator
U. S. Department of Labor

200 Constitution Avenue, N W
Washi ngt on, DC 20210

The request shoul d be acconpanied by a full statenment of the
interested party's position and by any information (wage
paynment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Admnistrator is not favorable, an
interested party may appeal directly to the Administrative
Revi ew Board (formerly the Wage Appeals Board). Wite to:

Adm ni strative Revi ew Board
U. S. Departnment of Labor

200 Constitution Avenue, N W
Washi ngt on, DC 20210

4.) Al decisions by the Adm nistrative Review Board are final.

END OF CGENERAL DECI SI ON
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SUPPLEMENT TO FORM FHWA-1273
DATE: 01/06/2016

SUBJECT: Final Certificate and Contract Provisions for Subcontracts

All subcontracts shall be in writing and contain all pertinent provisions and requirements of the
prime contract.

Each “Request for Permission to Subcontract” (Mississippi Department of Transportation Form
CAD-720) shall include a copy of subcontract upon request for review by the Mississippi
Department of Transportation. The federal contract provisions may be omitted from the
subcontract copy submitted for review provided the Contractor certifies that the provisions will
be physically incorporated into the agreement furnished to the Subcontractor.

In lieu of submitting a copy of the subcontract for review, the Contractor may certify that the
subcontract agreement is in writing and that it contains all the requirements and pertinent
provisions of the prime contract.

Each Subcontractor will be required to provide a copy of the subcontract agreement for contract

compliance reviews, along with physical evidence (copy of FHWA-1273) that requirements and
pertinent provisions have been provided for review and adherence.

The Contractor is hereby advised of the requirements set forth in the following Attachment (Title
46 - Shipping) as it pertains to the implementation of Cargo Preference Act (CPA) requirements
in the Federal-aid Highway Program.

By signing this contract, the Contractor agrees to conform to the requirements of the CPA.
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Attachment
Title 46- Shipping

Volume: 8

Date: 2014-10-01

Original Date: 2014-10-01

Title: Section 381.7 - Federal Grant, Guaranty, Loan and Advance at Funds Agreements.

Context: Title 46- Shipping. CHAPTER II- MARITIME ADMINISTRATION, DEPARTMENT OF
TRANSPORTATION. SUBCHAPTER J - MISCELLANEOUS. PART 381 - CARGO PREFERENCE-U.S.-
FLAG VESSELS.

8§ 381.7 Federal Grant, Guaranty, Loan and Advance of Funds Agreements.

In order to insure a fair and reasonable participation by privately owned United States-flag commercial
vessels in transporting cargoes which are subject to the Cargo Preference Act of 1954 and which are
generated by U.S. Government Grant, Guaranty, Loan and/or Advance of Funds Programs, the head of
each affected department or agency shall require appropriate clauses to be inserted in those Grant.
Guaranty; Loan and/or Advance of Funds Agreements and all third party contracts executed between the
borrower/grantee and other parties, where the possibility exists for ocean transportation of items
procured, contracted for or otherwise obtained by or on behalf of the grantee, borrower, or any of their
contractors or subcontractors. The clauses required by this part shall provide that at least 50 percent of
the freight revenue and tonnage of cargo generated by the U.S. Government Grant, Guaranty, Loan or
Advance of Funds be transported on privately owned United States-flag commercial vessels. These
clauses shall also require that all parties provide to the Maritime Administration the necessary shipment
information as set forth in § 381.3. A copy of the appropriate clauses required by this part shall be
submitted by each affected agency or department to the Secretary, Maritime Administration, for approval
no later than 30 days after the effective date of this part. The following are suggested acceptable clauses
with respect to the use of United States-flag vessels to be incorporated in the Grant, Guaranty, Loan
and/or Advance of Funds Agreements as well as contracts and subcontracts resulting therefrom:

(a) Agreement Clauses. "Use of United States-flag vessels:

"(1) Pursuant to Pub. L 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean
vessel, shall be transported on privately owned United States-flag commercial vessels, if available.

"(2) Within 20 days following the date of loading for shipments originating within the United States or
within 30 working days following the date of loading for shipments originating outside the United States, a
legible copy of a rated, 'on-board' commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through
the prime contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo,
Office of Market Development, Maritime Administration, Washington, DC 20590."

(b) Contractor and Subcontractor Clauses. "Use of United States-flag vessels: The contractor agrees --
"(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the
gross tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved,
whenever shipping any equipment, material, or commodities pursuant to this contract, to the extent such
vessels are available at fair and reasonable rates for United States-flag commercial vessels.

"(2) To furnish within 20 days following the date of loading for shipments originating within the United
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States or within 30 working days following the date of loading for shipments originating outside the
United States, a legible copy of a rated, 'on-board' commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b) (1) of this section to both the Contracting Officer (through
the prime contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo,
Office of Market Development, Maritime Administration, Washington, DC 20590.

"(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.”

(Reorganization Plans No.21 of 1950(64 Stat. 1273) and No. 7 of 1961 (75 Stat. 840) as amended by

Pub. L 91.469 (84 Stat 1036) and Department of Commerce Organization Order 10-8 (38 FR 19707, July
23, 1973)) (42 FR 57126, Nov. 1, 1977]
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FHWA-1273-- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I.  General
Il.  Nondiscrimination
Ill.  Nonsegregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act
Provisions
VI.  Subletting or Assigning the Contract
VII.  Safety: Accident Prevention
VIIl. False Statements Concerning Highway Projects
IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act
X.  Compliance with Governmentwide Suspension and
Debarment Requirements
XI.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
S0.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

FHWA-1273-- Revised May 1, 2012

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All  such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorites and women who are
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applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
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with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT'’s
U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each
work classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minorities and
women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
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will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

IIl. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
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paid to such laborers or mechanics, subject to the provisions
of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(i) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the wage
rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and so
advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
shall refer the questions, including the views of all interested
parties and the recommendation of the contracting officer, to
the Wage and Hour Administrator for determination. The Wage
and Hour Administrator, or an authorized representative, will
issue a determination within 30 days of receipt and so advise
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the contracting officer or will notify the contracting officer within
the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first day
on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benéefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
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Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b. (1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 85.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(ii) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly
from the full wages earned, other than permissible
deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification of work performed, as
specified in the applicable wage determination incorporated
into the contract.
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(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly
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rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.
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d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR
5.12(a)(1).

c. The penalty for making false statements is prescribed in
the U.S. Criminal Code, 18 U.S.C. 1001.
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V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for wunpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liguidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activites of the leased
employees;

(2) the prime contractor remains responsible for the quality
of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all other
Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such cther of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfilment of the
contract.  Written consent will be given only after the
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contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2.1t is a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIll. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:
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"Whoever, being an officer, agent, or employee of the
United States, or of any State or Territory, or whoever, whether
a person, association, firm, or corporation, knowingly makes
any false statement, false representation, or false report as to
the character, quality, quantity, or cost of the material used or
to be used, or the quantity or quality of the work performed or
to be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
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covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e.The terms ‘“covered transaction,” "debarred,”
"suspended,” "ineligible," "participant,” "person," “principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.
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i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* k k k%

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion - First Tier
Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any
of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms ‘“covered transaction,” "debarred,”
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
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department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* Kk k k%

Certification Regarding Debarment, Suspension,
Ineligibility and  Voluntary  Exclusion--Lower  Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* ok ok ok Kk

Xl. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

64

FHWA-1273-- Revised May 1, 2012

Page 11



NOTICE OF REQUIREMENTS FOR AFFIRMATIVE
ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITY (EXECUTIVE ORDER 11246)

1. The Offeror’s or Bidder’s attention is called to the “Equal
Opportunity Clause” and the “Standard Federal Equal Employment
Opportunity Construction Contract Specifications” set forth herein.

2. The goal for female participation, expressed in percentage terms for
the Contractor’s aggregate workforce in each trade on all construction
work, is 6.9%.

Until further notice Goals for minority
participation for

each trade (percent)

SHSA Cities:
Pascagoula - Moss Point 16.9
Biloxi - Gulfport 19.2
Jackson 30.3
SMSA Counties:
Desoto 323
Hancock, Harrison, Stone 19.2
Hinds, Rankin 30.3
Jackson 16.9
Non-SMSA Counties:
George, Greene 26.4
Alcorn, Benton, Bolivar, Calhoun, Carroll, Chickasaw,
Clay, Coahoma, Grenada, Itawamba, Lafayette, Lee,
Leflore, Marshall, Monroe, Montgomery, Panola,
Pontotoc, Prentiss, Quitman, Sunflower, Tallahatchie,
Tate, Tippah, Tishomingo, Tunica, Union,
Washington, Webster, Yalobusha 26.5
Attala, Choctaw, Claiborne, Clarke, Copiah, Covington,
Franklin, Holmes, Humphreys, Issaquena, Jasper, Jefferson,
Jefferson Davis, Jones Kemper, Lauderdale, Lawrence,
Leake, Lincoln, Lowndes, Madison, Neshoba, Newton,
Noxubee, Oktibbeha, Scott, Sharkey, Simpson, Smith,
Warren, Wayne, Winston, Yazoo 320
Forrest, Lamar, Marion, Pearl River, Perry, Pike,
Walthall 271.7
Adams, Amite, Wilkinson 304

(06/28/2012)
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These goals are applicable to all the Contractor’s construction work
(whether or not it is Federal or federally assisted) performed in the
covered area. If the contractor performs construction work in a
geographical area located outside of the covered area, it shall apply the
goals established for such geographical area where the work is actually
performed. With regard to this second area, the contractor also is subject
to the goals for both its federally involved and nonfederally involved
construction.

The Contractor’s compliance with the Executive Order and the
regulations in CFR Part 60-4 shall be based on its implementation of the
Equal Opportunity clause, specific affirmative action obligations required
by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet
the goals. The hours of minority and female employment and training
must be substantially uniform throughout the length of the contract, and
in each trade, and the Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of
minority or female employees or trainees from Contractor to Contractor
or from project to project for the sole purpose of meeting the Contractor’s
goals shall be a violation of the contract, the Executive Order and the
regulations in 41 CFR Part 60-4.2(d). Compliance with the goals will be
measured against the total work hours performed.

3. The Contractor shall provide written notification to the Director of
the Office of Federal Contract Compliance Programs within 10 working
days of award of any construction subcontract in excess of $10,000 at
any tier for construction work under the contract resulting from this
solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the
subcontractor, estimated dollar amount of the subcontract; estimated
starting and completion dates of the subcontract; and the geographical
area in which the subcontract is to be performed.

4. As used in this Notice, and in the contract resulting from this
solicitation, the “covered area” is to the county and city (if any), stated in
the advertisement.

5. The notification required in Paragraph 3 shall be addressed to the
following:

Contract Compliance Officer

Mississippi Department of Transportation
P.O. Box 1850

Jackson, Mississippi 39215-1850



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-101-4 CODE: (IS)
DATE: 11/05/2008
SUBJECT: Definitions

Section 101, Definitions and Terms, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-101.02--Definitions. Replace the following definitions in Subsection 101.02 on pages 3
through 13.

Contract - The written agreement between the Mississippi Transportation Commission and the
Contractor setting forth the obligations of the parties thereunder, including but not limited to, the
performance of the work, the furnishing of labor and materials, and the basis of payment.

The contract includes the invitation for bids, proposal, contract form and contract bonds,
specifications, supplemental specifications, interim specifications, general and detailed plans,
special provisions, notices to bidders, notice to proceed, and also any agreements that are
required to complete the construction of the work in an acceptable manner, including authorized
extensions thereof, all of which constitute one instrument.

Contract Bonds - The approved form of security, executed by the Contractor and the
Contractor’s Surety(ies), guaranteeing complete execution of the contract and all supplemental
agreements pertaining thereto and the payment of all legal debts pertaining to the construction of
the project. This term includes Performance and Payment Bond(s).

Surety - A corporate body, qualified under the laws of Mississippi, which is bound with and for
the successful bidder by "contract bond(s)" to guarantee acceptable performance of the contract
and payment of all legal taxes and debts pertaining to the construction of the project, including
payment of State Sales Tax as prescribed by law, and any overpayment made to the Contractor.

Add the following to the list of definitions in Subsection 101.02 on pages 3 through 13.

Performance Bond - The approved form of security, executed by the Contractor and issued by
the Contractor’s Surety(ies), guaranteeing satisfactory completion of the contract and all
supplemental agreements pertaining thereto.

Payment Bond - The approved form of security, executed by the Contractor and issued by the
Contractor’s Surety(ies), guaranteeing the payment of all legal debts pertaining to the
construction of the project including, but not limited to, the labor and materials of subcontractors
and suppliers to the prime contractor.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-102-12 CODE: (SP)
DATE: 11/18/2015
SUBJECT: Bidding Requirements and Conditions

Section 102, Bidding Requirements and Conditions, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows.

907-102.06--Preparation_of Proposal. Delete Subsection 102.06 on pages 17 thru 19 and
substitute the following.

907-102.06--Preparation of Proposal. MDOT will receive bids for construction projects online
using the Bid Express Service (BIDX).

The Bidder’s complete proposal (Certification of Performance, Certification Regarding Non-
Collusion, etc.) will be submitted to MDOT electronically via the Bid Express Service no later
than the day and at the time bids are to be received. Bidders will be responsible for joining Bid
Express and getting all necessary clearances and a digital 1D in sufficient time for Bid Express
to submit their bid.

Bid Express files shall be downloaded from http://www.bidx.com. Bidders are to select
Mississippi Department of Transportation under the U.S. AGENCY drop down menu and select
the desired project. After completing all necessary data, the Bidders shall submit their bid to Bid
Express in sufficient time for the bid to be properly sent to MDOT.

Bids submitted via the Bid Express Service will constitute the official bid and shall be digitally
signed and delivered to the Department by the Bid Express Service.

It is the responsibility of every bidder to check for any addendum or modification to the contract
document(s) for which they intend to submit a response. It shall be the bidder’s responsibility to
be sure they are in receipt of all addenda, pre-bid conference information, and/or questions and
answers provided at, or subsequent to, the pre-bid conference, if any are issued.

The Mississippi Transportation Commission has no responsibility for defects, irregularities or
other problems caused by the use of electronic media. Operation of this electronic media is done
at the sole risk of the user.

When the bid schedule contains a fixed contract unit price (FCP) for an item, this price shall be
the contract unit price for the item and no alteration shall be made by the bidder.

When an item in the proposal contains a choice to be made by the bidder, the bidder shall indicate

the choice in accordance with the INSTRUCTION TO BIDDERS in Section 905 - Proposal,
reference is made to Alternate Designs, Alternate Items, and Optional Items as defined in
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Subsection 101.02.

Where the bid schedule lists alternate designs or alternate items, the one alternate bid shall be
designated by bidding only that alternate, and thereafter no further choice will be permitted.

When the bid schedule lists optional items, the Contractor's selection may, but is not required to,
be made at the time of bidding. For optional items not pre-selected, the Contractor's selection shall
be made prior to or at the time of execution of the contract.

Each proposal issued will contain a Certification regarding debarment, suspension, and other
responsibility matters to be completed by the bidder. The Certification must be sworn to and shall
be under penalty of perjury and bidders are cautioned to read and understand its contents in entirety
before digitally signing the bid.

The Contractor shall provide immediate written notice to the Contract Administration Engineer
Division at any time, prior to or after award, that it is known a certification was erroneous when
executed or has become erroneous by reason of changed circumstances.

The bidder's proposal must be digitally signed by the individual, by one or more members of the
partnership, by one or more members or officers of each firm representing a joint venture, or by
one or more officers of a corporation; or by an agent of the Contractor legally qualified to bind the
Contractor and acceptable to the State. If the proposal is made by an individual, the individual’s
name and address must be shown; by a partnership, the name and address of each partnership
member must be shown; as a joint venture, the name and address of each member or officer of the
firms represented by the joint venture must be shown; by a corporation, the name of the corporation
and the business address of its corporate officials must be shown.

The address stated on the proposal shall be the bidder's permanent address until changed by written
notice to the Executive Director. All notices provided for in the contract shall be considered as
delivered to the Contractor when mailed or delivered to such address.

907-102.08--Proposal Guaranty. Delete the first and second paragraphs in Subsection 102.08 on
page 20 and substitute the following.

No proposal will be considered unless accompanied by certified check, cashier's check or bid bond,
made payable to the State of Mississippi, in an amount of not less than five percent (5%) of the
total amount of the proposal offered. The guaranty shall be evidence of good faith that, if awarded
the contract, the bidder will execute the contract and give performance and payment contract
bond(s) as stipulated in Subsection 907-103.05.1, 907-103.05.2, and as required by law.

If a bid bond is offered as guaranty, the bond must be made by a Surety acceptable to the Executive
Director and signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent and
the Bidder. Such bid bond shall also conform to the requirements and conditions stipulated in
Subsection 907-103.05.2 as applicable.

907-102.09--Delivery of Proposals. Delete the paragraph under Subsection 102.09 on page 20,
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and substitute the following.

Unless otherwise specified, each proposal shall be submitted online using the Bid Express service.
Proposal Forms are non-transferable and no name or names of interested parties may be shown
other than those to whom the proposal was issued. All proposals shall be submitted to Bid Express
prior to the time and place specified in the Notice to Contractors and on the Bid Express website.

907-102.10--Withdrawal or Revision of Proposals. Delete the paragraph under Subsection
102.10 on page 20, and substitute the following.

A bidder may withdraw or revise a proposal after it has been submitted to Bid Express any time
prior to the time set for opening proposals.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-103-11 CODE: (SP)
| DATE: 07/22/2015
SUBJECT: Award and Execution of Contract

Section 103, Award and Execution of Contract, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-103.04--Return of Proposal Guaranty. Delete the second paragraph of Subsection 103.04
on page 23 and substitute the following:

Certified checks or cashier's checks submitted as proposal guaranties, except those of the two
lowest bidders, will be returned within 10 days of contract award. The retained proposal
guaranty of the unsuccessful of the two lowest bidders will be returned within ten days following
the execution of a contract with the successful low bidder. The retained proposal guaranty of the
successful bidder will be returned after satisfactory performance and payment bonds have been
furnished and the contract has been executed.

In the event all bids are rejected by the Commission, certified checks or cashier's checks
submitted as proposal guaranty by all bidders will be returned within 10 days of rejection.

Delete Subsection 103.05 on page 23 and substitute the following:

907-103.05--Contract Bonds.

907-103.05.1--Requirement of Contract Bonds. Prior to the execution of the contract, the
successful bidder shall execute and deliver to the Executive Director a performance and payment
bond(s), in a sum equal to the full amount of the contract as a guaranty for complete and full
performance of the contract and the protection of the claimants and the Department for materials
and equipment and full payment of wages in accordance with Section 65-1-85 Miss. Code Ann.
(1972 as amended). In the event of award of a joint bid, each individual, partnership, firm or
corporation shall assume jointly the full obligations under the contract and the contract bond(s).

907-103.05.2--Form of Bonds. The form of bond(s) shall be that provided by or acceptable to
the Department. These bonds shall be executed by a Mississippi agent or qualified nonresident
agent and shall be accompanied by a certification as to authorization of the attorney-in-fact to
commit the Surety company. A power of attorney exhibiting the Surety's original seal
supporting the Mississippi agent or the qualified nonresident agent's signature shall be furnished
with each bond. The Surety company shall be currently authorized and licensed in good standing
to conduct business in the State of Mississippi with a minimum rating by A.M. Best of (A-) in
the latest printing "Best's Key Rating Guide" to write individual bonds up to ten percent of the
policy holders' surplus or listed on the current list of “Companies Holding Certificates of
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as
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published by the United States Department of the Treasury, Financial Management Service,
Circular 570 (latest revision as published and supplemented on the Financial Management
Service Web site and in the Federal Register) within the underwriting limits listed for that
Surety. The Mississippi agent or qualified nonresident agent shall be in good standing and
currently licensed by the Insurance Commissioner of the State of Mississippi to represent the
Surety company(ies) executing the bonds.

Surety bonds shall continue to be acceptable to the Commission throughout the life of the
Contract and shall not be canceled by the Surety without the consent of the Department. In the
event the Surety fails or becomes financially insolvent, the Contractor shall file a new Bond in
the amount designated by the Executive Director within thirty (30) days of such failure,
insolvency, or bankruptcy. Subsequent to award of Contract, the Commission or the Department
may require additional security for any supplemental agreements executed under the contract or
replacement security in the event of the surety(ies) loss of the ratings required above. Suits
concerning bonds shall be filed in the State of Mississippi and adjudicated under its laws without
reference to conflict of laws principles.

907-103.08--Failure to Execute Contract.. In the first sentence of Subsection 103.08 on page
24, change “bond” to “performance and payment bonds”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-104-5 CODE: (IS)
DATE: 05/01/2013
SUBJECT: Scope of Work

Section 104, Scope of Work, of the 2004 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is hereby amended as follows:

907-104.05--Removal and Disposal of All Materials From the Project. Delete the second
sentence of the first full paragraph of Subsection 104.05 on page 30 and substitute the following:

The Contractor shall also furnish the Engineer a certified letter stating that the area of disposal is
not in a wetland or in Waters of the U.S.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-104-6 CODE: (SP)
| DATE: 11/20/2014
SUBJECT: Partnering Process

Section 104, Scope of Work, of the 2004 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is hereby amended as follows:

907-104.01--Intent of Contract. At the end of Subsection 104.01 on Page 24, add the
following:

907-104.01.1--Partnering Process.

COVENANT OF GOOD FAITH AND FAIR DEALING:

This contract imposes an obligation of good faith and fair dealing in its performance and
enforcement.

The Contractor and the Department, with a positive commitment to honesty and integrity, agree
to the following mutual duties:

A. Each will function within the laws and statutes applicable to their duties and
responsibilities.

B. Each will assist in the other’s performance.
C. Each will avoid hindering the other's performance.
D. Each will proceed to fulfill its obligations diligently.
E. Each will cooperate in the common endeavor of the contract.
| The Mississippi Department of Transportation intends to encourage the foundation of a cohesive
partnership with the contractor and its principal subcontractors and supplier. This partnership
will be structured to draw on the strengths of each organization to identify and achieve reciprocal
goals. The objectives are effective and efficient contract performance and completion within
budget, on schedule, and in accordance with plans and specifications.
| FORMAL PARTNERING:
This partnership will be bilateral in make-up, and participation will be required by both MDOT

and the Contractor. Any cost associated with effectuating this partnering will be agreed to by
both parties and will be shared equally.
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To implement this partnering initiative prior to starting of work in accordance with the
requirements of Subsection 108.02 Notice to Proceed and prior to the preconstruction
conference, the contractor's management personnel and MDOT's District Engineer, will initiate a
partnering development seminar/team building workshop. The Contractor working with the
assistance of the District and the State Construction Engineer will make arrangements to
determine attendees for the workshop, agenda of the workshop, duration, and location. Persons
required to be in attendance will be the MDOT key project personnel, the contractor's on-site
project manager and key project supervision personnel of both the prime and principal
subcontractors and suppliers. The project design engineers, FHWA and key local government
personnel will be also be invited to attend as necessary. The contractors and MDOT will also be
required to have Regional/District and Corporate/State level managers on the project team.

Follow-up workshops may be held periodically throughout the duration of the contract as agreed
by the contractor and Mississippi Department of Transportation.

The establishment of a partnership charter on a project will not change the legal relationship of
the parties to the contract nor relieve either party from any of the terms of the contract.

INFORMAL PARTNERING:

If the Contractor and MDOT does not choose to have a Formal Partnering process or the contract
does not require a Mandatory Formal Partnering process, an informal partnering meeting shall be
conducted on at least a monthly basis. It will be mandatory that the Project Engineer and Project
Superintendent attend the meeting. It is recommended that MDOT Inspectors, foremen, and
other project managers attend the meeting.

The Project Engineer will be responsible for taking minute of the meeting. As soon as practical
after the meeting, the Engineer will send a copy of the minutes of the meeting to the Contractor,
District Construction Engineer, and State Construction Engineer. The Contractor will have 30
days to dispute the contents of the minutes or they will become an official record of the project.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-105-10 CODE: (SP)
DATE: 01/18/2017
SUBJECT: Control of Work
Section 105, Control of Work, of the 2004 Edition of the Mississippi Standard Specifications for

Road and Bridge Construction is modified as follows.

907-105.04--Coordination of Plans, Specifications, Interim Specifications, Special Provisions
and Notice to Bidders. Delete the second full paragraph of Subsection 105.04 on page 35, and
substitute the following.

In case of a conflict between plan quantities, advertisement quantities, and/or bid sheet quantities,
the bid sheet quantities shall prevail.

907-105.05--Cooperation by Contractor. Delete Subsection 105.05 on page 35 and substitute
the following.

907-105.05--Cooperation by Contractor. The Contractor shall give the work the attention
necessary to expedite its progress, and shall cooperate with the Engineer, inspectors and other
Contractors in every possible way.

907-105.05.1--Project Superintendent. The Contractor shall have a competent and experienced
full time resident superintendent who is capable of reading and understanding the plans and
specifications for the particular work being performed. The superintendent shall be on the project
site at any time work is being performed by the Prime Contractor or any Subcontractors. The
superintendent shall advise the Project Engineer of an intended absence from the work and
designate a person to be in charge of the work during such absence. The superintendent shall
receive instructions from the Engineer or authorized representative. Upon issuance of the Notice
to Award, the Contractor or duly appointed agent authorized to bind the Contractor shall file with
the Executive Director the name and address of the superintendent who will supervise the work
with copies to the Construction Engineer, Contract Administration Engineer, District Engineer and
Project Engineer. The Executive Director shall be immediately notified in writing with copies to
those stated when a change is made in the Contractor's superintendent or superintendent’s address.
The superintendent shall have full authority to execute orders or directives of the Engineer without
delay and to promptly supply materials, equipment, labor and incidentals as may be required. Such
superintendence shall be furnished irrespective of the amount of work sublet.

907-105.05.2--Certified Erosion Control Person (CECP). On projects that require an erosion
control plan, the Contractor shall also designate a responsible person who shall monitor and
maintain the effectiveness of the erosion control plan, including NPDES permit requirements. This
responsible person must be a Certified Erosion Control Person certified by an organization
approved by the Department. Prior to or at the pre-construction conference, the Contractor shall
designate in writing the Certified Erosion Control Person to the Project Engineer. The designated
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CECP shall be assigned to only one (1) project. When special conditions exist, such as two (2)
adjoining projects or two (2) projects in close proximity, the Contractor may request in writing
that the State Construction Engineer approve the use of one (1) CECP for both projects. The
Contractor may request in writing that the Engineer authorize a substitute CECP to act in the
absence of the CECP. The substitute CECP must also be certified by an organization approved by
the Department. A copy of the CECP's certification must be included in the Contractor's Protection
Plan as outlined in Subsection 907-107.22.1. This in no way modifies the requirements regarding
the assignment and availability of the superintendent.

907-105.05.2.1--Responsibilities and Duties of the Certified Erosion Control Person. The

CECP shall be responsible for the following:

1.

2.

10.

Attending pre-construction conferences and each Erosion Control Inspection conducted by
the Department.
In accordance with the requirements of Subsection 907-107.22.1, ensuring all required
documentation, such as, but not limited to, the SWPPP and the ECP are:

e on the project site at all times,

e updated on a daily basis, and

e contain all revisions, additions, and modifications.
In accordance with Subsection 907-107.22.1, ensuring the “19-acre” rule is being adhered
to, if applicable.
Ensuring the project has a rain gauge and maintain records of rainfall events on the
Contractor’s Erosion Control Inspection reports.
Ensuring the buffer zones around all stream-banks and wetland areas in which no
construction activities are to take place are marked/flagged/roped off prior to any land
disturbing activity.
Ensuring perimeter erosion/sedimentation control devices (BMPs) are in place prior to any
land disturbing activity.
Reviewing and verifying the proper installation, maintenance, and effectiveness of the
BMPs.
Notifying the Project Engineer within 24 hours of learning that sediment has been deposited
off Department ROW or into a wetland or waters of the U.S.
Notifying the MDEQ within 24 hours of learning that sediment has been deposited into a
wetland or waters of the U.S., copying the Project Engineer on the correspondence.
Performing the Contractor’s Erosion Control Inspections of the project on the form provided
for the purpose ensuring compliance with MDEQ’s Storm Water Construction General
Permit. Contractor Inspections shall be performed:

e at least weekly, and

e within 24 hours or on the business day prior to any forecasted rain event of 60% or

greater, and
e within 24 hours or on the next business day after a rainfall event of 0.5” or greater.

The Contractor’s Erosion Control Inspections shall commence with the installation of the
perimeter BMPs and continue until a Partial Maintenance Release has been issued. Within
24 hours of completing each Contractor Erosion Control Inspection, the CECP shall provide
the Project Engineer with a copy of the report documenting the findings of each Contractor
Erosion Control Inspection. The CECP will discuss the findings with the Contractor’s
Superintendent, if the CECP and the superintendent aren’t the same person, and the Project
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Engineer or his representative. Failure to submit the completed and signed inspection forms
may result in the withholding of the monthly estimate.

907-105.05.2.2--Deficient Performance of the Certified Erosion Control Person. In the event
that the Contractor’s CECP is not meeting the requirements set forth above, the Project Engineer
will notify the Contractor in writing, describing the CECP’s deficient performance. If the deficient
performance should continue, the Department may take any or all actions listed below:

1. stop all non-erosion control work,
require the Contractor to designate a new CECP with the responsibilities and authority listed
in Subsection 907-105.05.2.1, and

3. revise the SWPPP and ECP with the newly designated CECP’s certification information.

In the event that a CECP is removed from serving as a CECP on a project, this person shall not be
accepted as a Contractor’s CECP on MDOT projects for at least one year from the time of removal.

907-105.14--Maintenance During Construction. Before the first sentence Subsection 105.14 on
page 39, add the following.

The Contractor will be responsible for the maintenance of existing roadways within the limits of
this project starting on the date of the Notice to Proceed / Beginning of Contract Time. Anytime
work is performed in a travel lane, the Contractor shall install portable lane closure signs meeting
the requirement of the MDOT Standard Drawing or MUTCD.

907-105.16--Acceptance. Delete Subsection 105.16 on pages 40 and 41, and substitute the
following.

907-105.16--Acceptance.

907-105.16.1--Partial Acceptance of a Unit. When the Contractor has completed a unit of the
work such as an interchange, a structure, a portion of the road or pavement or one project of a
multi-project contract, the Contractor may request the Engineer to make a final inspection of that

If the Engineer finds upon inspection that the unit has been completed in compliance with the
contract and it is a complete facility which can be made available to the public or made available
for the prosecution of work under another contract, the Executive Director may conditionally
accept the unit and conditionally relieve the Contractor of certain contractual responsibilities as
defined in the release.

In the event items of work covered by such release are found to be defective or deficient as
evidenced by unsatisfactory test reports of materials incorporated in the work or other engineering
determination, the release shall terminate upon written notification to the Contractor. The
Contractor shall make all corrections, restorations, constructions or reconstructions deemed
necessary and shall resume all contractual responsibilities until all corrective measures have been
made in accordance with the terms of the contract.

Partial acceptance does not constitute final acceptance of the work, or any part thereof, nor in any
way void or alter any of the terms of the contract.
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Relief from "certain contractual responsibilities" as indicated herein may, or may not, include:

(a) Further maintenance of the defined limits of the partially accepted work.

(b) Further public liability for the defined limits of the partially accepted work.

(c) Further liability for liquidated damages as applicable to the value of the partially accepted
work when the quantities for the partially accepted work are separate quantities listed on
the Summary of Quantities sheet of the plans, and the separate quantities and the total
amounts thereof are listed on the Engineer's Estimate. Otherwise, no reduction in
liquidated damages will be made because of such partial acceptance.

Unless specifically provided in the contract, the liability for liquidated damages shall not
be reduced to less than that applicable under the contract for an amount of such work equal
to at least fifty percent (50%) of the total amount of work under the contract.

907-105.16.2--Partial Maintenance Release of a Project. Upon written notice from the
Contractor of presumptive completion of all the work and upon due notice from the Resident or
Project Engineer, the Engineer will make an inspection.

If the inspection discloses any work as being unsatisfactory or incomplete, the Engineer will
discuss in detail with the Contractor all discrepancies in the work. Upon correction of the work,
another inspection will be made which shall constitute the final inspection provided the work has
been satisfactorily completed.

However, if during the final inspection the Engineer determines that all work has been
satisfactorily completed save that of growth and coverage of plant establishment on all or part of
the work, the Engineer may recommend partial release of all work except items related to growth
and coverage. Upon such recommendation, the Contractor will be given a partial release of
maintenance and shall be released from further contractual liabilities for the completed work. The
Contractor will retain responsibility for plant establishment and all maintenance and repairs
appurtenant thereto until satisfactory growth and coverage is achieved.

907-105.16.3--Final Maintenance Release of a Project. Upon written notice from the Contractor
of presumptive completion of all the work and upon due notice from the Resident or Project
Engineer, the Engineer will make an inspection. If all work provided by the contract has been
completed to the Engineer’s satisfaction, the inspection will constitute the final inspection, and the
Engineer will conditionally release the Contractor of maintenance.

As provided in the contract, in the event items of work are found to be deficient or defective as
evidenced by unsatisfactory test reports of material incorporated into the work, the Contractor shall
assume full responsibility for corrective measures, and shall reassume maintenance and public
liability until such corrective measures are completed to the satisfaction of the Engineer.

907-105.16.4.--Final Acceptance of a Project. Upon evidence that the Contractor has fulfilled
all obligations under the contract, the Executive Director will make final acceptance and notify the
Contractor in writing. Final acceptance of the project will not be given until all obligations
imposed under the contract, including but not limited to the final reporting of payrolls, final
reporting of DBE payments, acceptable certifications and test reports of materials used, etc., have
been fulfilled.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

EROSION AND SEDIMENT CONTROL FIELD INSPECTION REPORT

A.

PROJECT #: INSPECTION DATE:

COUNTY: DATE OF LAST PRECIPITATION:

CONTRACTOR: AMOUNT OF PRECIPITATION SINCE LAST INSPECTION: __
CECP’S NAME: EROSION CONTROL SUB:

ACCOMPANIED BY MDOT STAFF? | | YES [ [NO  IF YES, NAME(S):
INSPECTION TYPE: [ |WEEKLY |  |PRE-RAINEVENT|  |POST-RAIN EVENT (required after %” or more of rain)

Yes No NA

HAVE ALL CORRECTIVE ACTIONS NECESSARY FROM PREVIOUS INSPECTION BEEN SATISFACTORILY
TAKEN CARE OF?

IS THE ECP ON-SITE?

DOES THE ECP ACCURATELY REFLECT ALL THE CURRENT BMP’S?

ARE ALL THE INSPECTIONS REPORTS COMPLETE AND ON-SITE?

ARE THE CONTRACTOR’S OPERATIONS IN SEQUENCE WITH THE APPROVED ECP?

ARE STOCKPILES PROPERLY MANAGED?

ARE ROADWAYS CLEAR OF SEDIMENT?

ARE STABILIZED CONSTRUCTION ENTRANCES IN PLACE PER THE ECP?

HAVE MDEQ AND THE PE BEEN GIVEN PROPER NOTIFICATION OF ANY “UPSET” CONDITIONS SINCE
THE PREVIOUS INSPECTION?

HAS SEDIMENT BEEN DEPOSITED OUTSIDE THE ROW? IF YES, GIVE DETAILS IN THE COMMENTS
SECTION ASSOCIATED WITH THE BMP WHICH FAILED.

HAS SEDIMENT BEEN DEPOSITED INTO “WATERS OF THE US”? IF YES, GIVE DETAILS IN THE
COMMENTS SECTION ASSOCIATED WITH THE BMP WHICH FAILED.

COMMENTS
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BMP TYPE TABLE
NUMBER BMP NUMBER BMP
1 Above Ground Storage Tank (AST) 27 Sanitary Facilities
2 Brush Barrier 28 Sediment Retention Barrier
3 Chemical Flocculation (PAM) 29 Silt Bags (Dewatering Bags)
4 Chemical So?l Stabilization (Pam or 30 Silt Fence
Polyacrylamide)
5 Chemical Storage 31 Slope Erosion (Rill & Gully)
6 Clearwater Diversion Channel 32 Slope Surface Roughening (Slope Tracking)
7 Concrete Washouts 33 Solid Waste (Trash)
8 Construction Debris 34 Spill Detection
9 -- 35 Stabilized Construction Entrance/Exit
10 Detention Pond 36 Stockpile Protection
11 Ditch Liner 37 Straw Bale Checks
12 Ditchline Erosion 38 Stream Bank Erosion
13 Dust Control 39 Super Silt Fence
14 Erosion Control Blanket (ECB) 40 Temporary Earthen Berm
15 Elrllt:;ksézr;?)ROCk Check {Filter Stone 41 Temporary Mulch (Straw Mulch, etc.)
16 Illicit Discharge 42 Temporary Sediment Basin (Silt Basin)
17 Inlet Protection 43 Temporary Sediment Trap
18 -- 44 Temporary Stream Crossing
19 Outlet Protection (Energy Dissipater) 45 Temporary Stream Diversion Channel (Box Culverts)
20 Paved Ditching 46 Temporary Vegetation
21 Permanent Sediment Basin 47 Topsoiling
22 Permanent Vegetation 48 Triangular Silt Dike
23 Retention Pond 49 Turbidity Barrier
24 Rip-Rap Armoring 50 Turf Reinforcement Mat (TRM)
25 Rock Bags (Sand Bags) 51 Vegatative Buffer Zone
26 Rock Check (Check Dam) 52 Vegetated Filter Strip (Sod)
53 Wattles

Instructions:
1. Fill out the form
2. Use the numbers in the BMP TYPE table to identify the applicable BMP in each row of the Table in C.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-107-13
DATE: 11/17/2015

SUBJECT: Permits, Licenses and Taxes

After the second paragraph of Subsection 907-107.02 on page 1, add the following.

Prior to commencing work on any Project, the Contractor shall obtain a Material Purchase
Certificate number (MPC#) from the Mississippi Department of Revenue, pursuant to Miss. Code
Ann. § 27-65-21, and Miss. Admin. Code 35.1V.10.01. Upon receipt of the MPC#, the Contractor
must immediately provide the MPC# to the Contract Administration Division of the Department.
Failure to obtain and submit a MPC# prior to commencing work shall result in the withholding of
payment to the Contractor until such time that a MPC# is obtained and submitted to the
Department.

Delete the last sentence of the last paragraph of Subsection 907-107.02 on page 1, and substitute
the following.

The Department will notify the Mississippi Department of Revenue of the names and addresses
of any Contractors or Subcontractors.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-107-13 CODE: (IS)
| DATE: 05/01/2013
SUBJECT: Legal Relations and Responsibility to Public

Section 107, Legal Relations and Responsibility to Public, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows.

907-107.02--Permits, Licenses and Taxes. Delete in toto Subsection 107.02 on page 49 and
substitute the following.

The Contractor or any Subcontractor shall have the duty to determine any and all permits and
licenses required and to procure all permits and licenses, pay all charges, fees and taxes and issue
all notices necessary and incidental to the due and lawful prosecution of the work. At any time
during the life of this contract, the Department may audit the Contractor’s or Subcontractor’s
compliance with the requirements of this section.

The Contractor or any Subcontractor is advised that the “Mississippi Special Fuel Tax Law”,
Section 27-55-501, et seq. and the Mississippi Use Tax Law, Section 27-67-1, et seq., and their
requirements and penalties, apply to any contract or subcontract for construction, reconstruction,
maintenance or repairs, for contracts or subcontracts entered into with the State of Mississippi,
any political subdivision of the State of Mississippi, or any Department, Agency, Institute of the
State of Mississippi or any political subdivision thereof.

The Contractor or any Subcontractor will be subject to one or more audits by the Department
during the life of this contract to make certain that all applicable fuel taxes, as outlined in Section
27-55-501, et seq., and any sales and/or use taxes, as outlined in Section 27-67-1, et seq. are
being paid in compliance with the law. The Department will notify the Mississippi State Tax
Commission of the names and addresses of any Contractors or Subcontractors.

907-107.14--Damage Claims and Insurance.

907-107.14.2--Liability Insurance. Delete Subsection 107.14.2 beginning on page 60 and
| substitute the following.

907-107.14.2.1--General. ~ The Contractor shall carry Contractor's liability, including
subcontractors and contractual, with limits not less than: $500,000 each occurrence; $1,000,000
aggregate; automobile liability - $500,000 combined single limit - each accident; Workers'
Compensation and Employers' Liability - Statutory & $100,000 each accident; $100,000 each
employee; $500,000 policy limit. Each policy shall be signed or countersigned by a Mississippi
Agent or Qualified Nonresident Agent of the Insurance Company.
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The Contractor shall have certificates furnished to the Department from the insurance companies
providing the required coverage. The certificates shall be on the form furnished by the
Department and will show the types and limits of coverage.

907-107.14.2.2--Railroad Protective. The following provisions are applicable to all work
performed under a contract on, over or under the rights-of-way of each railroad shown on the
plans.

The Contractor shall assume all liability for any and all damages to work, employees, servants,
equipment and materials caused by railroad traffic.

Prior to starting any work on railroad property, the Contractor shall furnish satisfactory evidence
to the Department that insurance of the forms and amounts set out herein in paragraphs (a) and
(b) has been obtained. Also, the Contractor shall furnish similar evidence to the Railroad
Company that insurance has been obtained in accordance with the Standard Provisions for
General Liability Policies and the Railroad Protective Liability Form as published in the Code of
Federal Regulations, 23 CFR 646, Subpart A. Evidence to the Railroad Company shall be in the
form of a Certificate of Insurance for coverages required in paragraph (b), and the original policy
of the Railroad Protective Liability Insurance for coverage required in paragraph (a).

All insurance herein specified shall be carried until the contract is satisfactorily complete as
evidenced by a release of maintenance from the Department.

The Railroad Company shall be given at least 30 days notice prior to cancellation of the Railroad
Protective Liability Insurance policy.

For work within the limits set out in Subsection 107.18 and this subsection, the Contractor shall
provide insurance for bodily injury liability, property damage liability and physical damage to
property with coverages and limits no less than shown in paragraphs (a) and (b). Bodily injury
shall mean bodily injury, sickness, or disease, including death at anytime resulting therefrom.
Property damage shall mean damages because of physical injury to or destruction of property,
including loss of use of any property due to such injury or destruction. Physical damage shall
mean direct and accidental loss of or damage to rolling stock and their contents, mechanical
construction equipment or motive power equipment.

(@) Railroad Protective Liability Insurance shall be purchased on behalf of the Railroad
Company with limits of $2,000,000 each occurrence; $6,000,000 aggregate applying
separately to each annual period for lines without passenger trains. If the line carries
passenger train(s), railroad protective liability insurance shall be purchased on behalf of the
Railroad Company with limits of $5,000,000 each occurrence; $10,000,000 aggregate
applying separately to each annual period.

Coverage shall be limited to damage suffered by the railroad on account of occurrences
arising out of the work of the Contractor on or about the railroad right-of-way, independent
of the railroad's general supervision or control, except as noted in paragraph 4 below.

Coverage shall include:
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(1) death of or bodily injury to passengers of the railroad and employees of the railroad
not covered by State workmen's compensation laws,

(2) personal property owned by or in the care, custody or control of the railroads,

(3) the Contractor, or any of the Contractor’s agents or employees who suffer bodily
injury or death as a result of acts of the railroad or its agents, regardless of the
negligence of the railroads, and

(4) negligence of only the following classes of railroad employees:
(i) any supervisory employee of the railroad at the job site

(i) any employee of the railroad while operating, attached to, or engaged on, work
trains or other railroad equipment at the job site which are assigned exclusively
to the Contractor, or

(iii) any employee of the railroad not within (i) or (ii) above who is specifically
loaned or assigned to the work of the Contractor for prevention of accidents or
protection or property, the cost of whose services is borne specifically by the
Contractor or Governmental authority.

(b) Contractor's Liability - Railroad, including subcontractors, XCU and railroad
contractual with limits of $1,000,000 each occurrence; $2,000,000 aggregate. Automobile
with limits of $1,000,000 combined single limit any one accident; Workers' Compensation
and Employer’s Liability - statutory and $100,000 each accident; $100,000 each employee;
$500,000 policy limit. Excess/Umbrella Liability $5,000,000 each occurrence; $5,000,000
aggregate. All coverage to be issued in the name of the Contractor shall be so written as to
furnish protection to the Contractor respecting the Contractor’s operations in performing
work covered by the contract. Coverage shall include protection from damages arising out of
bodily injury or death and damage or destruction of property which may be suffered by
persons other than the Contractor's own employees.

In addition, the Contractor shall provide for and on behalf of each subcontractor by means of a
separate and individual liability and property damage policy to cover like liability imposed upon
the subcontractor as a result of the subcontractor's operations in the same amounts as contained
above; or, in the alternative each subcontractor shall provide same.

907-107.15--Third Party Beneficiary Clause. In the first sentence of the first paragraph of
Subsection 107.15 on page 61, change “create the public” to “create in the public”.

907-107.17--Contractor’s Responsibility for Work. Delete the fifth sentence of the fifth
paragraph of Subsection 107.17 on page 63 and substitute the following.

The eligible permanent items shall be limited to traffic signal systems, changeable message
signs, roadway signs and sign supports, lighting items, guard rail items, delineators, impact
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attenuators, median barriers, bridge railing or pavement markings. The eligible temporary items
shall be limited to changeable message signs, guard rail items, or median barriers.

907-107.18--Contractor’s Responsibility for Utility Property and Services. After the first
sentence of Subsection 107.18 on page 63, add the following:

Prior to any excavation on the project, the Contractor shall contact MS 811 and advise them to
mark all known utilities in the area of the excavation.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-108-38 CODE: (SP)
DATE: 04/18/2016
SUBJECT: Prosecution and Progress

Section 108, Prosecution and Progress, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-108.01--Subletting of Contract.

907-108.01.1--General. At the end of the last paragraph of Subsection 108.01.1 on page 73, add
the following.

The Engineer will have the authority to suspend the work wholly or in part and to withhold
payments because of the Contractor's failure to make prompt payment within 15 calendar days as
required above, or failure to submit the required OCR-484 Form, Certification of Payments to
Subcontractors, which is also designed to comply with prompt payment requirements.

907-108.02--Notice To Proceed. Delete the second paragraph of Subsection 108.02 on page 75
and substitute the following.

The anticipated date of the Notice to Proceed (NTP) / Beginning of Contract Time (BCT) will be
specified in the proposal.

Delete the fourth paragraph of Subsection 108.02 on page 75 and substitute the following.

Upon written request from the Contractor and if circumstances permit, the Notice to Proceed may
be issued at an earlier date subject to the conditions stated therein. The Contractor shall not be
entitled to any monetary damages or extension of contract time for any delay claim or claim of
inefficiency occurring between the early issuance Notice To Proceed date and the Notice to
Proceed date stated in the contract.

907-108.03--Prosecution_and Progress. Delete Subsection 108.03.1 on pages 75 & 76, and
substitute the following.

907-108.03.1--Progress Schedule. On working day projects, the Department will furnish the
Contractor a progress schedule developed for the determination of contract time which may be
used as the contract progress schedule, or the Contractor’s own proposed progress schedule may
be submitted for approval. If the Contractor elects to furnish a progress schedule for approval by
the Engineer, it should be furnished promptly after award of the contract.
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On completion date projects which include A + B projects, the Contractor shall furnish a progress
schedule and be prepared to discuss both its proposed methodologies for fulfilling the scheduling
requirements and its sequence of operations.

On projects using A + C bidding, the Contractor shall furnish a progress schedule and be prepared
to discuss both its proposed methodologies for fulfilling the scheduling requirements and its
sequence of operations.

The Engineer will review Contractor prepared progress schedules and approve schedules as it
relates to compliance with the specifications and logic. The progress schedule must be approved
by the Engineer prior to commencing work. The progress schedule shall be a computer generated
bar-chart type schedule meeting the below minimum requirements. These activities shall be
significantly detailed enough to communicate the Contractor's understanding of the construction
sequencing and phasing of the project.

When preparing the progress schedule, the Contractor shall include the following:

e Show a time scale to graphically show the completion of the work within contract time.

e Define and relate activities to the contract pay items.

e Show all activities in the order the work is to be performed including submittals, submittal
reviews, fabrication and delivery.

e Show all activities that are controlling factors in the completion of the work.

e Show the time needed to perform each activity and its relationship in time to other
activities.

This progress schedule shall provide a bar for each major phase of construction such as, but not
limited to, clearing and grubbing, grading, drainage structures, bridges, base, shoulders, paving,
etc. with an estimated start working day and completion working day for each bar, all within the
specified contract time.

A revised progress schedule may be required within ten days of the occurrence of any one of the
following conditions:

e when a major change occurs in the work
e when a time extension is granted
e when the progress schedule becomes unrealistic

The Engineer's approval of the aforementioned Progress Schedules does not waive any contract
requirements.

In the event the Contractor has not submitted an approvable progress schedule by the beginning of
contract time, the progress schedule prepared by the Department shall be the approved progress
schedule and used to assess contract time.

An approved progress schedule shall be in effect until the date on which a revised schedule is
approved. The approved progress schedule will be the basis for contract time assessment.
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When a Critical Path Method (CPM) schedule is required in the proposal, this schedule will be
used in lieu of the bar graph progress schedule in evaluating work progress. In such case, the same
time frame noted in this subsection for the original submittal along with the update requirements

will apply.

907-108.03.2--Preconstruction Conference. Delete the first paragraph of Subsection 108.03.2
on page 76 and substitute the following.

Prior to commencement of the work, a preconstruction conference shall be held for the purpose of
discussing with the Contractor essential matters pertaining to the prosecution and satisfactory
completion of the work. The Contractor will be responsible for scheduling the preconstruction
conference. The Contractor will advise the Project Engineer in writing 14 days prior to the
requested date that a conference is requested. When the contract requires the Contractor to have a
certified erosion control person, the Contractor’s certified erosion control person shall be at the
preconstruction conference. The Department will arrange for utility representatives and other
affected parties to be present.

Delete the third paragraph of Subsection 108.03.2 on page 76.

907-108.06--Determination and Extension of Contract Time. Delete Subsections 108.06.1 and
108.06.2 on pages 79 thru 85 and substitute the following.

907-108.06.1--Based on Working Day Completion.

907-108.06.1.1--General. Contract Time will be established on the basis of an allowable number
of Working Days, as indicated in the contract. A working day is defined as a day the Contractor
worked or could have worked in accordance with the conditions set forth in Subsection 907-
108.06.1.2, Subparagraphs (a) and (b), except during the months of December, January, and
February.

During the months of December, January, and February, time will be assessed in the miscellaneous
phase regardless of whether or not the Contractor actually works. The value for the time on any
particular day will be determined by dividing the number of anticipated working day shown in the
following table by the number of days in the particular month. This number will be expressed to
three decimal places (0.000)

The span of time allowed for the completion of the work included in the contract will be indicated
in the contract documents and will be known as "Contract Time".

907-108.06.1.2--Contract Time. The following TABLE OF ANTICIPATED WORKING DAYS
indicates an average/anticipated number of working days per month.
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TABLE OF ANTICIPATED WORKING DAYS

Month Working Days
January 6
February 7
March 11
April 15
May 19
June 20
July 21
August 21
September 20
October 16
November 11
December 5
Calendar Year 172

NOTE: The above Table is for informational purposes only. The actual working day total
as assessed by the Project Engineer on Form CSD-765 shall govern.

On projects other than A + C projects, available working days will start being assessed at the
original Notice to Proceed/Beginning of Contract Time date shown in the contract documents,
regardless of whether or not the Contractor has been issued an early Notice to Proceed. On A + C
projects, available working days will start being assessed at the original Notice to
Proceed/Beginning of Contract Time date shown in the contract documents, or the earlier Notice
to Proceed/Beginning of Contract Time date if an early Notice to Proceed is allowed.

Available working days will be based on soil and weather conditions and other specific conditions
cited in the contract. The Engineer will determine on each applicable day the extent to which work
in progress could have been productive, regardless of whether the Contractor actually worked.

An available working day will be assessed as follows:

(a) any day of the week, Monday through Friday, exclusive of legal holidays recognized by the
Department in Subsection 108.04.1, in which the Contractor works or could have worked for
more than six (6) consecutive hours on the controlling item(s) of work, as determined by the
Engineer from the approved progress schedule. When the Contractor works or could work more
than four but less than six consecutive hours, one-half (0.5) of an available work day will be
charged for that day. When the Contractor works or could work six or more consecutive hours
during the day, one (1.0) available work day will be charged for that day, and

(b) any Saturday, exclusive of legal holidays recognized by the Department in Subsection

108.04.1, in which the Contractor works for more than six (6) consecutive hours on the
controlling item(s) of work, as determined by the Engineer from the approved progress schedule.
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When the Contractor works less than four consecutive hours during the day, no time will be
charged for that day. When the Contractor works more than four but less than six consecutive
hours, one-half (0.5) of an available work day will be charged for that day. When the Contractor
works six or more consecutive hours during the day, one (1.0) available work day will be charged
for that day.

Should the weather or other conditions be such that four (4) consecutive satisfactory hours are not
available prior to noon (for daytime operations) or midnight (for nighttime operations), no time
will be assessed for that day regardless of the above conditions. However, if the Contractor elects
to work, time will be assessed in accordance with the previous paragraph.

Time will not be charged during any required waiting period for placement of permanent pavement
markings as set forth in Subsection 618.03 provided all other work is complete except growth and
coverage of vegetative items as provided in Subsection 210.01.

Each month the Engineer will complete, and furnish to the Contractor, an "Assessment Report of
Working Days" (CSD-765). This report shows the number of working days assessed during the
estimate period and the cumulative working days assessed to date. The Contractor should review
the Engineer's report as to the accuracy of the assessment and confer with the Resident or Project
Engineer to rectify any differences. Each should make a record of the differences, if any, and
conclusions reached. In the event mutual agreement cannot be reached, the Contractor will be
allowed a maximum of 15 calendar days following the ending date of the monthly report in
question to file a protest Notice of Claim in accordance with the provisions of Subsection 105.17.
Otherwise, the Engineer's assessment shall be final unless mathematical errors of assessment are
subsequently found to exist, and any claim of the Contractor as to such matter shall be waived.

The Contractor’s progress will be determined monthly at the time of each progress estimate and
will be based on the percentage of money earned by the Contractor compared to the percentage of
elapsed time.

The percentage of money earned will be determined by comparing the total money earned to-date
by the Contractor, minus any payment for advancement of materials, to the total dollar amount of
the contract. The percentage of time elapsed will be determined by comparing the working days
assessed to-date on Form CSD-765 to the total allowable working days for the contract.

When the "percent complete” lags more than 20 percent behind the "percentage of elapsed time",
the Contractor shall immediately submit a written statement and revised progress schedule
indicating any additional equipment, labor, materials, etc. to be assigned to the work to ensure
completion within the specified contract time. When the "percent complete™ lags more than 40
percent behind the "percentage of elapsed time", the contract may be terminated.

907-108.06.1.3--Extension of Time. The Contractor may, prior to the expiration of the Contract
Time, make a written request to the Engineer for an extension of time with a valid justification for
the request. The Contractor's plea that insufficient time was specified is not a valid reason for
extension of time.
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An extension of contract time may be granted for unforeseen utility delays, abnormal delays caused
solely by the State or other governmental authorities, or unforeseeable disastrous phenomena of
nature of the magnitude of earthquakes, hurricanes, named tropical storms, tornadoes, or flooded
essential work areas which are deemed to unavoidably prevent prosecuting the work.

The span of time allowed in the contract as awarded is based on the quantities used for comparison
of bids. If satisfactory fulfillment of the contract requires performance of work in greater quantities
than those set forth in the proposal, the time allowed for completion shall be increased in Working
Days in the same ratio that the cost of such added work, exclusive of the cost of work altered by
Supplemental Agreement for which a time adjustment is made for such altered work in the
Supplemental Agreement, bears to the total value of the original contract unless it can be
established that the extra work was of such character that it required more time than is indicated
by the money value.

Any extension of contract time will be on a working day basis.

The Contractor shall provide sufficient materials, equipment and labor to guarantee the completion
of the work in the contract in accordance with the plans and specifications within the Contract
Time.

If the contract time of the project is extended into a season of the year in which completion of
certain items of work would be prohibited or delayed because of seasonal or temperature
limitations, the Engineer may waive the limitations provided the completion of the work will not
result in a reduction in quality. When determined that the completion of the out-of-season items
will cause a reduction in the quality of the work, the completion of the project will be further
extended so the items may be completed under favorable weather conditions. In either case, the
Engineer will notify the Contractor in writing.

Liquidated damages as set forth in Subsection 907-108.07 under the heading "Daily Charge Per
Calendar Day" in the Table titled "Schedule of Deductions for Each Day of Overrun in Contract
Time", shall be applicable to each calendar day after the specified completion date, or authorized
extension thereof, and until all work under the contract is completed.

907-108.06.1.4--Cessation of Contract Time. When the Engineer by written notice schedules a
final inspection, time will be suspended until the final inspection is conducted and for an additional
14 calendar days thereafter. If after the end of the 14-day suspension all necessary items of work
have not been completed, time charges will resume. If the specified completion date had not been
reached at the time the Contractor called for a final inspection, the calendar day difference between
the specified completion date and the date the Contractor called for a final inspection will be added
after the 14-day period before starting liquidation damages. If a project is on liquidated damages
at the time a final inspection is scheduled, liquidated damages will be suspended until the final
inspection is conducted and for seven (7) calendar days thereafter. If after the end of the 7-day
suspension all necessary items of work have not been completed, liquidated damages will resume.
When final inspection has been made by the Engineer as prescribed in Subsection 105.16 and all
items of work have been completed, the daily time charge will cease.
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907-108.06.2--Based on Specified Completion Date.

907-108.06.2.1--General. Contract Time will be established on the basis of a Specified
Completion Date indicated in the Contract, or as determined by the Contractor in accordance with
the contract documents. The span of time allowed for the completion of the work included in the
contract will be known as "Contract Time".

For contracts in which a Specified Completion Date is indicated in the Contract, the span of
Contract Time shall be between the date of the Beginning of Contract Time and the Specified
Completion Date indicated in the Contract.

For contracts in which a Completion Date is determined by the Contractor (A + B Contracts), the
span of Contract Time shall be between the date of the Beginning of Contract Time and the date
representing the number of Calendar Days determined by the Contractor to complete the work.

The Contractor shall provide sufficient materials, equipment and labor to guarantee the completion
of the work in the contract in accordance with the plans and specifications within the Contract
Time.

At any given date, the ratio of the accumulated monetary value of that part of the work actually
accomplished to the total contract bid amount adjusted to reflect approved increases or decreases
shall determine the "percent complete” of the work.

The Contractor’s progress will be determined monthly at the time of each progress estimate and
will be based on the percentage of money earned by the Contractor compared to the percentage of
elapsed time.

The percentage of money earned will be determined by comparing the total money earned to-date
by the Contractor, minus any payment for advancement of materials, to the total dollar amount of
the contract. The percentage elapsed time shall be calculated as a direct ratio of the expired
Calendar Days to the total Calendar Days provided for in the contract.

When the "percent complete” lags more than 20 percent behind the "percentage of elapsed time",
the Contractor shall immediately submit a written statement and revised progress schedule
indicating any additional equipment, labor, materials, etc. to be assigned to the work to ensure
completion within the specified contract time. When the "percent complete” lags more than 40
percent behind the "percentage of elapsed time", the contract may be terminated.

907-108.06.2.2--Extension of Time. The Contractor may, prior to the expiration of the Contract
Time, make a written request to the Engineer for an extension of time with a valid justification for
the request. The Contractor's plea that insufficient time was specified is not a valid reason for
extension of time.

On all completion date contracts, an extension of contract time may be granted for unforeseen
utility delays, abnormal delays caused solely by the State or other governmental authorities, or
unforeseeable disastrous phenomena of nature of the magnitude of earthquakes, hurricanes, named
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tropical storms, tornadoes, or flooded essential work areas which are deemed to unavoidably
prevent prosecuting the work.

The span of time allowed in the contract as awarded is based on the quantities used for comparison
of bids. If satisfactory fulfillment of the contract requires performance of work in greater quantities
than those set forth in the proposal, the time allowed for completion shall be increased in Calendar
Days in the same ratio that the cost of such added work, exclusive of the cost of work altered by
Supplemental Agreement for which a time adjustment is made for such altered work in the
Supplemental Agreement, bears to the total value of the original contract unless it can be
established that the extra work was of such character that it required more time than is indicated
by the money value.

Any extension of contract time will be based on a calendar day basis, excluding Saturdays,
Sundays or legal holidays recognized by the Department in Subsection 108.04.1.

If the contract time of the project is extended into a season of the year in which completion of
certain items of work would be prohibited or delayed because of seasonal or temperature
limitations, the Engineer may waive the limitations provided the completion of the work will not
result in a reduction in quality. When determined that the completion of the out-of-season items
will cause a reduction in the quality of the work, the completion of the project will be further
extended so the items may be completed under favorable weather conditions. In either case, the
Engineer will notify the Contractor in writing.

Liquidated damages as set forth in Subsection 907-108.07 under the heading "Daily Charge Per
Calendar Day" in the Table titled "Schedule of Deductions for Each Day of Overrun in Contract
Time", shall be applicable to each calendar day after the specified completion date, or authorized
extension thereof, and until all work under the contract is completed.

907-108.06.2.3--Cessation of Contract Time. When the Engineer by written notice schedules a
final inspection, time will be suspended until the final inspection is conducted and for an additional
14 calendar days thereafter. If after the end of the 14-day suspension all necessary items of work
have not been completed, time charges will resume. If the specified completion date had not been
reached at the time the Contractor called for a final inspection, the calendar day difference between
the specified completion date and the date the Contractor called for a final inspection will be added
after the 14-day period before starting liquidation damages. If a project is on liquidated damages
at the time a final inspection is scheduled, liquidated damages will be suspended until the final
inspection is conducted and for seven (7) calendar days thereafter. If after the end of the 7-day
suspension all necessary items of work have not been completed, liquidated damages will resume.
When final inspection has been made by the Engineer as prescribed in Subsection 105.16 and all
items of work have been completed, the daily time charge will cease.

907-108.07--Failure to Complete the Work on Time. Delete the Schedule of Deductions table
in Subsection 108.07 on page 85, and substitute the following.
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Schedule of Deductions for Each Day of Overrun in Contract Time

Original Contract Amount Daily Charge

From More Than To and Including Per Calendar Day
$0 100,000 $ 150
100,000 500,000 360
500,000 1,000,000 540
1,000,000 5,000,000 830
5,000,000 10,000,000 1,200
10,000,000 20,000,000 1,800
20,000,000 ememememeeee- 3,500

907-108.10--Termination of Contractor's Responsibility. In the last sentence of Subsection
108.10 on page 88, change “bond” to “performance and payment bond(s)”.

95



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-109-8 CODE: (SP)
| DATE: 09/10/2015
SUBJECT: Measurement and Payment

Section 109, Measurement and Payment, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-109.01--Measurement of Quantities. Delete the third full paragraph of Subsection 109.01
on page 90 and substitute the following.

When requested by the Contractor, material specified to be measured by the cubic yard or ton
may be converted to the other measure as appropriate. Factors for this conversion will be
determined by the District Materials Engineer and agreed to by the Contractor. The conversion
of the materials along with the conversion factor will be incorporated into the contract by
supplemental agreement. The supplemental agreement must be executed before such method of
measurement is used.

After the second sentence of the fourth full paragraph of Subsection 109.01 on page 90, add the
following.

Where loose vehicle measurement (LVVM) is used, the capacity will be computed to the nearest
one-tenth cubic yard and paid to the whole cubic yard. Measurements greater than or equal to
nine-tenths of a cubic yard will be rounded to the next highest number. Measurements less than
nine-tenths of a cubic yard will not be rounded to the next highest number. Example: A vehicle
measurement of 9.9 cubic yards will be classified as a 10-cubic yard vehicle. A vehicle
measurement of 9.8 cubic yards will be classified as a 9-cubic yard vehicle.

907-109.04--Extra and Force Account Work. Delete the first paragraph under Subsection
109.04 on page 91, and substitute the following.

When extra work results for any reason and is not handled as prescribed elsewhere herein, the
Engineer and the Contractor will attempt to agree on equitable prices. When such prices are
agreed upon, a Supplemental Agreement will be issued by the Engineer.

When the Supplemental Agreement process is initiated, the Contractor will be required to submit

to the Engineer a detailed breakdown for Material, Labor, Equipment, Profit and Overhead. The

total allowable markup (which includes Prime Contractor and Subcontractor work, if applicable)
| for Supplemental Agreement work shall not exceed 20%, which also includes tax and bond.

The requirement for detailed cost breakdowns may be waived when a Department’s Bid Item
History exists for the proposed item(s), and the Contractor’s requested price, including mark-up,
is within 20% of the Department’s Bid History cost for that item(s). In any case, the Department
reserves the right to request detailed cost breakdowns from the Contractor on any Supplemental
Agreement request.
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When equitable prices cannot be agreed upon mutually by the Engineer and the Contractor, the
Engineer will issue a written order that work will be completed on a force account basis to be
compensated in the following manner:

In the last sentence of subparagraph (b) in Subsection 109.04 on page 91, change “bond” to
“bond(s)”.

Delete the first and second paragraphs of subparagraph (d) in Subsection 109.04 on page 92 and
substitute the following.

Equipment. For any machinery or special equipment, other than small tools, authorized by the
Engineer, the Contractor will use the rates shown in the book entitled "Rental Rate Blue Book
For Construction Equipment” as published by EquipmentWatch® and is current at the time the
force account work is authorized, unless otherwise allowed by the Engineer. This book shall be
used to determine equipment ownership and operating expense rates. These rates do not include
allowances for operating labor, mobilization or demobilization costs, overhead or profit, and do
not represent rental charges for those in the business of renting equipment. Operating labor and
overhead cost will be allowed. Subject to advance approval of the Engineer, actual
transportation cost for a distance of not more than 200 miles will be reimbursed for equipment
not already on the project. The cost of transportation after completion of the force account work
will be reimbursed except it cannot exceed the allowance for moving the equipment to the work.

907-109.06--Partial Payment.

907-109.06.1--General. Delete the fourth and fifth sentences of the third paragraph of
Subsection 109.06.1 on page 94, and substitute the following.

In the event mutual agreement cannot be reached, the Contractor will be allowed a maximum of
25 calendar days following the Contractor’s receipt of the monthly estimate in question to file in
writing, a protest Notice of Claim in accordance with the provisions Subsection 105.17.
Otherwise, the Engineer's estimated quantities shall be considered acceptable pending any
changes made during the checking of final quantities.

907-109.06.2--Advancement on Materials. Delete Subsection 109.06.2 on pages 94 & 95, and
substitute the following.

907-109.06.2--Advancement on Materials. Partial payments may include advance payment for
certain nonperishable or durable materials such as base aggregates, reinforcing steel, bridge
piling, structural steel, prefabricated bridge components, traffic signal equipment, electrical
equipment, fencing materials, and sign materials with approval of the Engineer. Advance
payment may be requested for structural steel members provided fabrication has been completed
and the members have been declared satisfactory for storage by a Department representative.
The Contractor must make a written request to the Project Engineer for advanced payment and
furnish written consent of the Surety. To qualify for advance payment, materials must be stored
or stockpiled on or near the project or at other locations approved by the Engineer; or in the case
of precast concrete members, treated timber, guard posts and other approved preprocessed
durable and bulky materials, the materials may be stored at the commercial producer's yard
provided it is located in Mississippi; or in the case of prestressed concrete members that may
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require being produced at an out-of-state location, the prestress members shall be produced and
may be stored at the commercial manufacturer’s yard provided it is a PCI certified plant on the
Department’s List of Approved Prestress & Precast Plants and it is located within the continental
United States; or in the case of structural steel members that may require fabrication at an out-of-
state location, the fabricated members may be stored at the location of the commercial
fabricator's yard provided it is located within the continental United States.

Advancements will not be allowed until the Project Engineer has received copies of material
invoices and certified test reports or acceptable certificates of conformance, and in the case of
materials stored at the commercial producer's/fabricator's yard, the material shall be positively
identified for the specific project and a Certificate of Storage issued by the Department or a
designated representative of the Department. Requests for advancements on fabricated structural
steel members and prestress concrete members stored out-of-state will be denied when the
Department does not have available a designated representative to issue a Certificate of Storage.

The Contractor shall make suitable arrangements to the satisfaction of the Engineer for storage
and protection at approved sites or, in the case of materials stored at the commercial producer's
yard located in Mississippi or, in the case of fabricated structural steel members stored at the
commercial fabricator's yard or prestress concrete members stored at a commercial
manufacturer’s yard located within the continental United States, the Contractor shall make
arrangements with the producer/fabricator for suitable storage and protection. If advanced
payment is allowed and the materials are damaged, lost, destroyed or for any reason become
unacceptable, the previous payments will be deducted from subsequent estimates until the
materials are replaced or restored to an acceptable condition. In all cases, the Contractor shall
save harmless the Commission in the event of loss or damage, regardless of cause.

An invoice or an accumulation of invoices for each eligible material must total $10,000 or more
before consideration will be given for making advanced payment. When allowed, advance
payment will be based on verified actual material cost plus transportation charges to the point of
storage. Sales tax, local haul and handling costs shall not be included as material cost.

Advanced payment shall not exceed 100% of the invoice price or 75% of the total contract bid
price for the pay item, whichever is less.

Advanced payment for a component of a pay item shall not exceed 95% of the invoice price or
75% of the total contract bid price for the pay item of which the material is a part, whichever is
less.

Advanced payment will be made only on materials that will be incorporated permanently in the
project.

No advanced payment will be made on minor material items, hardware, etc.

No advanced payment will be made for materials when it is anticipated that those materials will
be incorporated into the project within 60 calendar days.
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Advanced payment will be paid for those materials which are not readily available, and which
can be easily identified and secured for a specific project and for which lengthy stockpiling
periods would not be detrimental.

Where a storage area is used for more than one project, material for each project shall be
segregated from material for other projects, identified, and secured. Adequate access for
auditing shall be provided. All units shall be stored in a manner so that they are clearly visible
for counting and/or inspection of the individual units.

Unless specifically provided for in the contract, advance payment will not be made on materials,
except for fabricated structural steel members or prestress concrete members, stored or
stockpiled outside of the State of Mississippi.

Materials for which an advanced payment has been allowed must be paid for by the Contractor
within 60 days of the estimate on which the advanced payment was first allowed and proof of
said payment must be verified by the supplier. If proof of payment is not furnished within the
allowable 60 days, the advanced payment will be deducted on subsequent current estimates until
such time proof of payment is furnished.

As the materials are incorporated into the work, proportionate reductions for advance payments
shall be made from monthly estimates covering the work performed. Calculation of percentage
of completion, or rate of progress, shall be based on completed work and no consideration will
be given to stockpiled materials.

907-109.07--Changes in Material Costs. Delete the third full paragraph of Subsection 109.07
on page 96 and substitute the following.

A link to the established base prices for bituminous products and fuels will be included in the
contract documents under a Notice to Bidders entitled "Petroleum Products Base Prices."

Delete the last paragraph of Subsection 109.07 on pages 97 & 98, and substitute the following.
Adjustments herein provided shall not apply to fuels consumed or materials incorporated into the
work during any monthly estimate period falling wholly after the expiration of contract time as

defined in Subsection 101.02 of the applicable Mississippi Standard Specifications for Road and
Bridge Construction, and as determined by checked final quantities.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-110-2 CODE: (SP)
| DATE: 04/02/2010
SUBJECT: Wage Rates

Section 110, Required Contract Provisions, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-110.02--Application. Delete Subsection 110.02.2 on page 100 and substitute the following.

907-110.02.2--Wage Rates. All persons employed or working upon the site of the work will be
paid at wage rates not less than those contained in the wage determination decision of the
Secretary of Labor in effect 10 days prior to taking bids.

Bidders are advised that regardless of the wage rates listed in the Supplement to FHWA 1273 in
the contract, minimum federal wage rates must be paid.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-202-2 CODE: (SP)
DATE: 09/23/2009
SUBJECT: Removal of Bridge Deck
Section 907-202, Removal of Structures and Obstructions, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction as amended by this special provision
is applicable to hydrodemolition of bridge decks only.
907-202.01--Description. This work shall consist of the removal of bridge deck concrete using
hydrodemolition equipment as preparation for bridge deck repairs or overlay. Rotomilling of the

existing concrete deck prior to hydrodemolition will not be allowed. All work shall be
performed in accordance with the details shown on the plans or as directed by the Engineer.

907-202.02--Materials and Equipment. The hydrodemolition equipment shall be a self-
propelled machine that utilizes a high pressure water jet stream capable of removing concrete to
the depths shown on the plans or as directed by the Engineer and be capable of removing rust
and concrete particles from reinforcing steel. Hand-held wands or pneumatic hammers, 30-
pound class maximum, may be used to remove unsound concrete in areas that are inaccessible or
inconvenient to the self-propelled machine, such as areas under reinforcing steel or around
expansion joints. Pneumatic hammers and chipping tools exceeding a 15-pound class shall not
be operated at an angle exceeding 45° relative to the surface of the bridge deck. Such tools may
be started in the vertical position but must be immediately tilted to a 45° operation angle.

907-202.03--Construction Requirements. Prior to the commencement of the removal
operation, the hydrodemolition equipment shall be calibrated on an area of sound concrete
approximately 2 feet x 5 feet as directed by the Engineer. The cost of the calibration procedure
shall be included in the unit price bid for hydrodemolition. The Engineer shall verify the
following settings:

Water pressure

Machine staging control (step)
Nozzle size

Nozzle speed (travel)

NS -

During the calibration, any or all of the above settings may be adjusted in order to achieve
removal in accordance with the requirements of the plans. When the designated depth of
removal is attained, the settings shall be recorded and maintained throughout the removal -
operation unless otherwise directed by the Engineer. The depth of removal shall be verified
periodically and, if necessary, the equipment re-calibrated to ensure the plan depth of removal is
obtained.

The concrete bridge deck shall be removed as detailed in the plans or directed by the Engineer.
After the hydrodemolition is completed, the deck shall be inspected (by sounding) to insure that
all partial depth deteriorated concrete has been removed. Should deteriorated concrete be found,
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the Contractor shall remove the areas of deteriorated concrete by additional passes of the
hydrodemolition equipment or jackhammers. No additional payment will be made for removal
of these areas.

No removal of concrete by conventional (mechanical impact) methods will be allowed within a
bridge unit (expansion joint to expansion joint) following concrete placement within the same
unit until 48 hours of curing has elapsed, unless otherwise approved by the Engineer.

The Contractor shall provide shielding, as necessary, to insure containment of all dislodged
concrete within the removal area in order to protect the traveling public from flying debris both
on and under the work site.

Waste water from the hydrodemolition process shall be controlled and filtered to produce a
visibly clear water prior to releasing it to the surrounding environment. Sediment basins at the
end of or outside of the structure shall be used if further filtration is required to produce visibly
clear water. Bridge deck drains shall be plugged during the hydrodemolition process. The
release of wastewater and solids generated by full depth hydrodemolition shall be minimized.

Cleaning of the bridge deck shall be performed with a vacuum system capable of removing wet
debris and water. The deck shall then be blown dry with air to remove excess water and residual
debris. Cleaning shall be done before debris and water are allowed to dry on the deck surface.
All exposed reinforcing steel which is left unsupported by the hydrodemolition process shall be
adequately supported and protected from bending by vacuum trucks or any other equipment. All
reinforcing steel damaged or dislodged by these operations shall be replaced with epoxy coated
bars of the same size in accordance with the plans or approved by the Engineer, at no additional
costs to the State.

When full depth repair is specified on plans, only those areas marked in the field by the Engineer
as full depth repair will be paid for as full depth repair. Other areas where hydrodemolition
equipment blows through the deck shall be the responsibility of the Contractor and will not be
paid for as full depth repair.

907-202.04--Method of Measurement. Removal of Bridge Deck, Hydrodemolition shall be
measured by the square yard of the total deck area regardless of depth. Measurements shall be
made to the nearest 0.1 square yard.

907-202.05--Basis_of Payment. The accepted quantity of Removal of Bridge Deck,
Hydrodemolition will be paid for at the contract unit price per square yard, which price will be
full compensation for all materials, equipment and labor necessary to remove and dispose of all
concrete and other debris to the depth shown on the plans or as directed by the Engineer. This
item shall also include vacuuming, shielding, containment and filtration of waste water,
additional jackhammering and all other aspects of work necessary to remove bridge deck
concrete by hydrodemolition.

Payment will be made under:

907-202-B: Removal of Bridge Deck, Hydrodemolition - per square yard
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-618-13 CODE: (SP)
DATE: 06/03/2014
SUBJECT: Temporary Construction Signs
Section 618, Maintenance of Traffic and Traffic Control Plan, of the 2004 Edition of the
Mississippi Standard Specifications for Road and Bridge Construction is hereby amended as

follows.

907-618.03--Construction Requirements.

907-618.03.2--Barricades, Signs, and Flaggers. Delete the second paragraph of Subsection
618.03.2 on page 414, and substitute the following.

Flaggers shall be stationed at such points as may be deemed necessary.

Temporary construction signs shall be removed as their use becomes inapplicable. However,
placing temporary signs and their supports flat on the ground outside the shoulder break line will
be allowed.

907-618.05--Basis of Payment. Delete the first two pay items listed on page 418, and substitute
the following.

907-618-A: Maintenance of Traffic - lump sum

907-618-B: Additional Construction Signs - per square foot
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-619-5 CODE: (SP)
DATE: 03/09/2009
SUBJECT: Changeable Message Signs

Section 619, Traffic Control for Construction Zones, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows:

907-619.02--Material Requirements. After Subsection 619.02.13 on page 424, add the
following.

907-619.02.14--Changeable Message Sign. This work shall consist of furnishing, testing, and
maintaining a trailer-mounted electronic Portable Changeable Message Sign (PCMS) assembly.
The sign display shall be a LED, full matrix sign. 1f more than one portable changeable message
sign is required for this project, they shall all be of the same model and from the same
manufacturer. All parts and materials used to construct the portable changeable message signs
shall be interchangeable.

The PCMS shall be a trailer-mounted, solar powered, portable changeable message sign.
Each PCMS shall include the following main components:

a)  Sign Housing

b) LED Modules

c) LED Drivers

d) Battery Bank

e)  Sign Controller

f)  Trailer

g) AC Charger

h)  Solar Panel

i)  Solar Panel Charger

The LED display shall be full matrix sign with a minimum of 28-pixel rows x 50-pixel columns.
The pixel spacing shall be such that three (3) lines of text (5 columns x 7 rows, 8 characters)
shall each have a nominal height of 18 inches.

The PCMS shall include a remote communications interface as specified herein. The PCMS
shall be provided with a local serial and USB connection within the sign control cabinet so that a
laptop computer using the remote software can communicate directly with the sign CPU.

This Special Provision incorporates normative references to other standards as outlined in
Section 1 of the NEMA TS-4 standard and as listed below.
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NEMA TS4-2004, Hardware Standards for Dynamic Message Signs (DMS) with NTCIP
Requirements. All NEMA TS-4 requirements that are applicable to portable signs shall be
used.

NTCIP Standards.

If a conflict between the standards referenced and this Special Provision, this Special Provision
shall govern.

The definitions of the terms used within this Special Provision are as defined in Section 1 of the
NEMA TS-4 standard.

If required in the contract, the PCMS shall include a speed radar unit as specified herein.

907-619.02.14.1--Mechanical Construction. Each PCMS shall meet the following minimum
requirements.

Weather-Tight Enclosure. The entire sign and trailer assembly, including each component /
equipment exposed to weather, shall be fully protected. It shall withstand the effects of sand,
dirt, dust, moisture, hose-directed water, ice, snow and UV radiation (UVA and UVB). It shall
withstand the effects of high wind loading and blowing rain as specified herein with all
outriggers and/or leveling jacks in place. The sign and all components shall be watertight.
Space shall be provided for manuals to be stored in a weatherproof environment.

Wind Loading. Wind loading requirements for the portable sign housing and trailer assembly
shall be as specified in Section 3.3.2.1.2 of the NEMA TS-4 standard.

Welding. All welding on all major structural components (aluminum or steel) shall be
performed by certified welders and in accordance to SAE/AWS D8.8 American Welding
Society.

Protective Coatings. Protective coatings or processes, such as anodizing, e-coating, powder coat
painting, plating, etc., shall be incorporated to protect all sign, cabinet, and trailer metal surfaces
from corrosion. Any non-protected metallic fasteners shall be made of stainless steel or
aluminum. All components shall be similar material, or be isolated to reduce galvanic reactions.

Temperature and Humidity. Each PCMS shall be designed to operate continuously in extreme
ambient temperature ranges and at high humidity levels.

Operating ambient temperature range of the portable sign and trailer assembly shall be -29°F to
+165°F. Storage temperature range shall be from -40°F to +185°F. The portable sign shall be
capable of continued operation within the operating temperature ranges specified without the need
for active systems (i.e., fans). Operating relative humidity level of the portable sign shall be up to
95% non-condensing.
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Sign Face. Sign face material shall be protected by a non-glaring polycarbonate material of at
least ¥s-inch thickness. It shall be replaceable and manufactured of material rated for outside use
and resistant to UV degradation (exposure to the sun).

All electronics and pixels shall be protected from damage due to moisture.
Sign Housing Construction. The portable sign housing, including its front face panels, shall be

designed to conform to the requirements of minimum NEMA Type 3R, as described in the latest
edition of NEMA 250.

It shall be comply with latest structural AASHTO requirements.

It shall be constructed of aluminum sheeting which shall not be less than 1/8-inch thick with all
seams continuously welded by the inert gas process.

The front of the sign housing shall have a flat black matte finish.
Weep holes shall be provided in the housing to allow moisture from condensation to escape.
The sign housing and cabinets shall be designed to keep insects out.

The sign housing shall be constructed in such a manner as to prohibit stray light from reducing
legibility.

All sides of the sign housing shall have a maintenance-free finish.

Alignment of the sign housing shall be capable of being horizontally adjusted to position the sign
a full 360 degrees. It shall be capable of rotating and locking at any selected horizontal angle up
to 360 degrees. A sight alignment tube/device shall be mounted to horizontally position the sign
display. A positive brake assembly with lockable control arm shall be provided to position the
sign display in the desired position.

It shall allow easy access to all components contained within the display housing without the
removal of any external parts. Door locks shall be rigidly mounted. Gasketing shall be provided
on all door openings and shall be dust-tight, permanently bonded to the door metal, and shall not
stick to the mating metal surface. A gasket channel shall be provided to support the gasket on
the door.

Trailer. Each PCMS trailer shall meet all requirements for trailers as outlined in Section 3.3.3 of
the latest NEMA TS-4 standard as well as the following minimum requirements.

All trailers shall meet the requirements of FMVSS, Part 571 and SAE J684 for transport safety
including, but not limited to the use of brakes, safety chains, coupling device, and lights. PCMS
manufacturer shall provide instructions stating procedures necessary to insure safe transport.
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The structural frame shall be capable of supporting the gross vehicle weight (GVW) load of the
trailer corresponding to the axle and tire ratings that shall be in accordance with FMVSS, Part
571.

The tires shall be radial ST “Special Trailer” rated. The wheels shall be 15-inch steel wheels
with five lug bolts per wheel. Each trailer wheel shall be equipped with one locking lug nut. A
minimum of four keys for the locking lug nuts shall be supplied for each trailer.

The trailer shall be provided with a minimum of four outriggers or leveling jacks. One outrigger
or leveling jack shall be mounted near each corner of the trailer. The length of the leveling jacks
shall be such that when the trailer is level, all four jacks and the tongue jack can be lowered into
the vertical position. The jacks shall be screw type jacks with a minimum 25-inch lift. Each jack
shall include a swivel mechanism that allows the jacks to be swing up to a horizontal position for
towing. The swivel mechanism shall secure the jack in both vertical and horizontal positions
through a lock pin.

The trailer shall also be provided with a trailer stand mounted on the tongue of the trailer. The
stand shall be corrosion resistant. It shall include a 6-inch wheel that allows horizontal
positioning of the trailer. The stand shall be welded, not bolted, to the tongue of the trailer.

The trailer shall be provided with legal tail/brake lights, signals, and license plate mounting
bracket. The trailer shall be supplied with an electrical harness assembly for connection to the
tow vehicle and shall be terminated in a connector type to be specified by the Engineer.

The trailer shall be provided with a 2-inch “hammer blow coupler” style hitch in accordance with
SAE J684 and interchangeable with a 2%2-inch Pintle coupler / ring meeting SAE J847.

The trailer spring leafs shall be rated at a minimum of 3500 pounds.

The trailer shall be equipped with a sign display lift and control console. The lift shall be
electric, hydraulic lift, or combination of both with manual backup lift. The lift shall be capable
of lifting the display a minimum of seven feet (7”) above the roadway surface. A mast safety pin
shall be provided to prevent the sign display from falling in the event of an electric or hydraulic
system failure.

The trailer shall have a minimum of 6,000-pound capacity hydraulic surge brake system along
with a breakaway latch.

IHlumination shall be provided as an integral part of the sign or trailer assembly to change the
sign controller data in darkness.

The trailer shall contain batteries and photovoltaic (solar) panels as specified herein.

Photovoltaic (Solar) Panel System. Each PCMS shall include solar panels. A solar bank shall be
assembled using multiple solar panels. All photovoltaic panels shall be listed in accordance with
UL 1703, or equivalent. The solar cell bank shall have a minimum capacity of 240 watts. The
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solar cell bank shall be mounted on a frame capable of being tilted at a minimum of one direction
up to 61 degrees with zero degrees being horizontal. Solar cells shall be laminated between
ethylene vinyl acetate and tempered glass. The solar panel shall incorporate an extruded
aluminum frame. The solar battery charge controller shall include the following three state
charger modes.

e Bulk
e Absorption
e Float

Battery Requirements. Each PCMS shall include batteries for primary energy storage on trailers.
The battery bank capacity shall be a minimum of 900 amp/hours at 12VDC at 20-hour rate of
discharge. The batteries shall be heavy duty deep cycle type rated for 80% discharge. A battery
power disconnect shall be provided.

Battery enclosures shall be vented to prevent the accumulation of explosive gases. The battery
cabinets must be lockable with a standard padlock.

AC Charging System. Each PCMS shall have an AC battery charging sub-system. The system
shall be UL listed and operate from a standard 120VVAC generator meeting all NEC requirements
for portable equipment.

The solar battery charger shall include the following three state charger modes.

e Bulk
e Absorption
e Float

The AC battery charger shall have sufficient capacity to charge the battery bank from 80%
discharged to fully charge in 24-hours, and operate the sign simultaneously. The AC battery
charger shall be equipped with a male plug-in and a 50-foot long extension cord constructed of a
minimum 12-guage wire for this purpose.

907-619.02.14.2--Controller to Sign Interface. Each PCMS shall meet all applicable controller
to sign interface requirements as outline in Section 4 of the NEMA TS-4 standard.

907-619.02.14.3--Display Properties. Each PCMS shall have a cone of vision (viewing angle)
from the center (reference axis) shall be a minimum 15 degrees with the half-power viewing
angle defined such that at a given distance from the LED, luminous intensity measured at any
point at an angle of 7.5 degrees from the LED's center axis is no less than half the luminous
intensity measured directly on the LED's center axis.

The minimum word legibility requirements shall be 1232 feet or greater under daytime light
conditions and within the cone of visions as specified. Legibility is defined as the ability to
discern the content of a display using a “word message”. The minimum word legibility
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requirement shall be documented either by a MDOT approved independent testing laboratory or
by participation in the NTPEP test program.

The minimum visibility requirements shall be 3000 feet or greater under daytime light conditions
and within the cone of vision as specified. Visibility is defined as the ability to recognize that a
display exists. The minimum visibility requirement shall be documented either by a MDOT
approved independent testing laboratory or by participation in the NTPEP test program.

The PCMS shall be capable of displaying standard fonts and font alphabets as specified in
Sections 5.6.1 and 5.6.2.3 of the NEMA TS-4 standard and adhere to NTCIP 1203. The PCMS
shall also support moving arrows.

Any NTPEP test results shall be for the PCMS model being used and shall be within the last
three completed test cycles.

907-619.02.14.4--Optical Components. The pixels for the PCMS shall be manufactured using
Light Emitting Diodes (LED). Changes to displays shall be performed by turning the LEDs in a
pixel either on or off. The discrete, LED shall be an untinted, non-diffused, solid-state lamp that
uses Aluminum Indium Gallium Phosphide (AllnGap) technology manufactured by Avago
Technologies (formerly Agilent Technologies), Toshiba Corporation, Nichia Corporation, or
functional equivalent. Horizontal and vertical spacing between modules shall be such that the
horizontal and vertical pitch between all pixels is equal. A failure of one pixel shall not effect
the operation of any other pixel.

All LEDs used to create a display in a single portable sign shall have a nominally rated LED life
of 100,000 hours of operation under field conditions. This shall include a operating temperatures
between -29°F to +165°F. LED life shall be defined as the time it takes for the LED light output
to degrade to half of the LED's initial light output. Current through an LED shall be limited to
the manufacturer’s recommendation under any conditions. Each LED character module shall be
rated for use over the environmental range specified herein, including heat absorption due to
sunlight. The LEDs shall be protected from the outside environmental conditions, including
moisture, snow, ice, wind, dust, dirt, and UV rays (UVA and UVB). All LEDs shall be mounted
so that they present a uniform and legible display.

Pixels shall be replaceable in modular groupings (modules). All modules within a sign shall be
the same size and interchangeable. The replacement of any module shall be possible with no
more that simple non-vendor-specific hand tools, such as screw drivers or wrenches, without any
physical modification to the module.

907-619.02.14.5--PCMS Controller and Storage Cabinets. All PCMS controller and storage
cabinets shall be minimum NEMA 3R rated and be completely encased and lockable with a
standard padlock as specified herein. A separate lockable storage cabinet shall be provided to
house various accessories. The controller cabinet shall be manufactured to withstand all types of
adverse weather conditions and shall be designed and installed to keep insects out. All
components inside the controller cabinet shall be accessible without disconnecting any
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unassociated wires or components. The controller cabinet shall be illumination. The keyboard
terminal and control panel shall be housed. Lighted keys and terminal displays are acceptable.

All controls in the controller cabinet shall be labeled. The cabinet shall have a voltmeter gauge
to indicate the current battery charge status. It shall have an amp gauge to indicate the
current/charging status. It will be acceptable to have a display via digital readout on a control
console or panel.

907-619.02.14.6--Electronics and Electrical. Each PCMS shall meet all applicable electronics
and electrical requirements as outline in Section 8 of the NEMA TS-4 standard.

Sign Controller. The PCMS shall include a local sign controller with firmware. The local
control interface shall have a keyboard capable of allowing full programming and control of the
PCMS locally. It shall have a separate serial RS-232 or USB connection to allow a laptop
computer using the remote control software to communicate directly with the sign controller.

Local and remote interfaces shall be password protected to safeguard against unauthorized use.

It shall perform and report the following minimum sign diagnostics both through the local
interface and Remote Control Subsystem.

e LED brightness controls

e Sign status

e Communications status

e Battery voltage

e Photocell ambient light level.

It shall automatically report a low battery alarm to a remote user through the Remote Control
Subsystem. It shall have an alarm for the controller door open and over temperature.

It shall store and display both textual and graphical symbols. It shall store a minimum of 20 pre-
programmed messages and graphics. It shall display preprogrammed (by manufacturer) Manual
on Uniform Traffic Control Devices (MUTCD) symbolic messages and standard arrows. It shall
schedule predetermined sequences of messages based on a programmed time and date. Each
sequence shall display up to four (4) programmed messages (text and/or graphics). It shall
display conventional one, two, or three-line messages for display with a choice of a minimum of
three font sizes. Character width shall be proportional to the letter type. The one line message
font size shall be capable of displaying messages in full size to utilize the maximum area of
display.

It shall allow for automatic and manual controls to adjust the brightness of the LEDs. Automatic
control shall be capable of varying the LED brightness by sensing the ambient light level using
photocells. Manual brightness control shall be password protected to safeguard against
unauthorized use.
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It shall display a preprogrammed default message or no message at all, after a power recovery
from a power failure. The sign shall shut down its LED display if internal cabinet temperatures
reach a level that is determined unsafe by the manufacturer.

All communications and power cabling shall be either shielded or routed within conduit to
minimize potential EMI/RFI effects.

Remote Control Subsystem. The PCMS shall be supplied with all the hardware and software
necessary to control the PCMS from a remote central station.

It shall have a cellular phone and/or modem capable of communication using a MDOT provided
cellular service provider. The Contractor shall coordinate with MDOT for cellular service
provider. The Contractor shall be responsible for establishing cellular service and providing
activated phone number(s) as directed and approved by the MDOT. The Contractor shall pay for
cellular service for this project until the Final Maintenance Release as documented by the State
Construction Engineer at which time it will be turned over to MDOT.

The cellular service type shall be CDMA/1IXRTT or GSM/GPRS, as directed by MDOT.

It shall be capable of supporting connection and remote control, programming and diagnostics
via the Internet.

The subsystem shall have all necessary hardware such as external antenna, communications
cables, and controller interface and NTCIP Sign controller software. The central station software
meeting the following minimum requirements:

e Windows XP compatible

e Capable of running on any desktop or laptop.

e Capable of controlling all PCMS functions through windows and GUIs (Graphical User
Interface)

e NTCIP compatible as specified herein.

Communications. In addition to any protocols that may be available from the PCMS
Manufacturer, each sign controller shall support NTCIP as follows.

e NTCIP Protocol and Command Sets. This specification references several standards
through their NTCIP designated names and numbers. Each NTCIP Component covered by
these project specifications shall implement the most recent version of the standard that is
available as of project advertisement date, including any and all prepared Amendments to
these standards as of the same date.

Profile Implementation Conformance Specifications (PICS) for each NTCIP standard
required shall be submitted for review and approval to the Department.

e RS-232 Interface. Communication interfaces using RS-232 shall conform, with the
following minimum requirements.
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1101 — NTCIP Simple Transportation Management Framework (STMF)
1203 - NTCIP Object Definition for Portable Dynamic Message Signs
2301 - NTCIP AP-STMF

2201 - NTCIP TP-Transportation Transport Profile

2103 — NTCIP SPPPP/RS232

2104 - NTCIP SP-PMPP/RS232

Subnet Level. For each communication interface, the NTCIP Components may support
additional Subnet Profiles at the manufacturer’s option. At any time, only one Subnet
Profile shall be active on a given communication interface. The NTCIP Component shall
be configurable to allow the field technician to activate the desired Subnet Profile.

Transport Level. For each communication interface, the communication interface may
support additional Transport Profiles at the manufacturer's option. Response data-grams
shall use the same Transport Profile used in the request. Each communication interface
shall support the receipt of data-grams conforming to any of the identified Transport
Profiles at any time.

Application Level. For each communication interface, all interfaces shall comply with
NTCIP 1101 and shall meet the requirements for Conformance Level 1 (NOTE -See
Amendment to standard). Optionally, the NTCIP Component may support SNMP traps. A
communication interface may support additional Application Profiles at the manufacturer's
option. Responses shall use the same Application Profile used by the request. Each
communication interface shall support the receipt of Application data packets at any time
allowed by the subject standards.

Information Level. For all communication interfaces, the information level protocol shall
provide Full, Standardized Object Range Support of all objects required by these
procurement specifications unless otherwise indicated below. The maximum Response
Time for any object or group of objects shall be 200 milliseconds. All communication
interfaces shall implement all mandatory objects of all mandatory Conformance Groups as
defined in NTCIP 1203 and their respective Amendments. Table 1 indicates the modified
object requirements for these mandatory objects. Table 2 shows the required minimum
support of messages that are to be stored in permanent memory. The sign shall blank if a
command to display a message contains an invalid Message CRC value for the desired
message. Table 3 specifies the support of the required MULT]I tags and their ranges.

It shall also implement all mandatory objects of the following optional conformance groups
of NTCIP 1201.

o Time Management Conformal Group

0 Report Conformal Group. Table 4 indicates the modified object requirements.

o0 Implement all objects of the Font Configuration Conformance Group, as defined in
NTCIP 1203. Table 5 indicates the modified object requirements for this
conformance group.
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Implement all objects of the PCMS Configuration Conformance Group, as defined in
NTCIP 1203.

Implement all objects of the Multi Configuration Conformance Group, as defined in
NTCIP 1203. Table 6 indicates the modified object requirements for this
conformance group.

Implement all objects of the Multi Error Configuration, as defined in NTCIP 1203.
Implement all objects of the Illumination/Brightness.

Sign Status, as defined in NTCIP 1203.

Status Error, as defined in NTCIP 1203.

Pixel Error Status, as defined in NTCIP 1203.

The sign display shall be capable of displaying preprogrammed Manual on Uniform
Traffic Control Devices (MUTCD) symbolic messages and standard arrows Since the
display of graphics is currently not defined within the NTCIP Standards or their
amendments, the vendor shall propose, and provide detailed documentation (i.e.,
interface protocol description level), how the specified graphical shapes can be
displayed.

Implement the optional objects listed in Table 7.
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Modified Object Ranges for Mandatory Objects

Object Reference Project Requirement
ModuleTableEntry NTCIP 1201 Shall contain at least one row with
Clause 2.2.3 moduleType equal to 3 (software). The
moduleMake shall specify the name of
the manufacturer, the moduleModel
shall specify the manufacturer's name of
the component and the modelVersion
shall indicate the model version number
of the component.
MaxGroupAddresses NTCIP 1201 Shall be at least 1
Clause 2.7.1
CommunityNamesMax NTCIP 1201 Shall be at least 3
Clause 2.8.2
PCMSNumPermanentMsg NTCIP 1203 Shall be at least 20*
Clause 2.6.1.1.1.1
PCMSMaxChangeableMsg NTCIP 1203 Shall be at least 50. Each message shall
Clause 2.6.1.1.1.3 support at least 4 pages per message.
PCMSFreeChangeableMemory NTCIP 1203 Shall be at least 70 when no messages
Clause 2.6.1.1.1.4 are stored.
PCMSMessageMultiString NTCIP 1203 The PCMS shall support any valid

Clause 2.6.1.1.1.8.3

MULTI string containing any subset of
those MULTI tags listed in Table 4.

PCMSControlMode

NTCIP 1203
Clause 2.7.1.1.1.1

Shall support at least the following
modes:

= |ocal

= external

= central

= centralOverride
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Table 2
Content of Permanent Messages

Perm. Msg. Num.

Section 12 Description

1

Permanent Message #1 shall blank the display (i.e., command the sign to
use PCMSMessageType 7). It shall have a run-time priority of 50.

Table 3
Required MULTI Tags

Code Feature
f1 Field 1 - time (12hr)
2 Field 2 - time (24hr)
8 Field 8 - day of month
9 Field 9 — month
10 Field 10 - 2 digit year
f11 Field 11 - 4 digit year
FI (and /f1) flashing text on a line by line basis with flash rates controllable in 0.5

second increments.
Fo Font
J12 justification - line — left
J13 justification - line — center
J14 justification - line — right
J15 justification - line — full
Jp2 justification - page — top
Jp3 justification - page - middle
Jp4 justification - page - bottom
NI New line
Np New page, up to 2 instances in a message (i.e., up to 4 pages/frames in a

message counting first page)
Pt page times controllable in 0.5 second increments.

115




-13 -

Table 4

S. P. No. 907-619-5 -- Cont’d.

Modified Object Ranges for the Report Conformance Group

Object

Reference

Project Requirement

maxEventLogConfigs

NTCIP 1201 Clause 2.5.1

Shall be at least 50

eventConfigurationMode

NTCIP 1201 Clause 2.4.3.1

The NTCIP Component shall
support the following Event
Configuration Modes:

= onChange
= greaterThanValue
= smallerThanValue

maxEventLogSize

NTCIP 1201 Clause 2.5.3

Shall be at least 200

maxEventClasses

NTCIP 1201 Clause 2.5.5

Shall be at least 16

Table 5

Modified Object Ranges for the Font Configuration Conformance Group

Object Reference Project Requirement
numfont NTCIP 1203 Clause 2.4.1.1.1.1 Shall be at least 3*
maxFontCharacters NTCIP 1203 Clause 2.4.1.1.1.3 Shall be at least 127**

* Upon delivery, the first font shall be a standard 18-inch font. The second font shall be a
double-stroke 18-inch font. The third font shall be a 28-inch font.

** Upon delivery, the first three font sets shall be configured in accordance with the ASCII
character set for the following characters:

"A" thru "Z" - All upper case letters.
"a" thru "z" - All lower case letters.
"0" thru "9" - All decimal digits.
Space (i.e., ASCII code 0x20).

Punctuation marks shown in brackets [.,!? -

Special characters shown in brackets [# & * + < >]
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Table 6
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Modified Object Ranges for the MULTI Configuration Conformance Group

Object

Reference

Project Requirement

defaultBackgroundColor

NTCIP 1203 Clause 2.5.1.1.1.1

The PCMS shall support the
following background colors:

= plack

defaultForegroundColor

NTCIP 1203 Clause 2.5.1.1.1.2

The PCMS shall support the
following foreground colors:

= amber
= orange

defaultJustificationLine

NTCIP 1203 Clause 2.5.1.1.1.6

The PCMS shall support the
following line justification:

= |eft
= Center
= Right
= Full

defaultJustificationPage

NTCIP 1203 Clause 2.5.1.1.1.7

The PCMS shall support the
following forms of page
justification:

= Top
= Middle
= Bottom

defaultPageOnTime

NTCIP 1203 Clause 2.5.1.1.1.8

The PCMS shall support the full
range of these objects with step
sizes no larger than 0.5 seconds

defaultPageOffTime

NTCIP 1203 Clause 2.5.1.1.1.9

The PCMS shall support the full
range of these objects with step
sizes no larger than 0.5 seconds

defaultCharacterSet

NTCIP 1203 Clause 2.5.1.1.1.10

The PCMS shall support the
following character sets:

= eightBit
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Table 7

Optional Object Requirements
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Object Reference Project Requirement
globalSetIDParameter NTCIP 1201
Clause 2.2.1
eventConfigLogOID NTCIP 1201
Clause 2.5.2.7
eventConfigAction NTCIP 1201
Clause 2.5.2.8
eventClassDescription NTCIP 1201
Clause 2.5.6.4
defaultFlashOn NTCIP 1203 The PCMS shall support the

Clause 2.5.1.1.1.3

full range of these objects with
step sizes no larger than 0.5
seconds

defaultFlashOff NTCIP 1203 The PCMS shall support the
Clause 2.5.1.1.1.4 full range of these objects with
step sizes no larger than 0.5
seconds
PCMSSWReset NTCIP 1203
Clause 2.7.1.1.1.2
PCMSMessageTimeRemaining NTCIP 1203
Clause 2.7.1.1.1.4
PCMSShortPowerRecoveryMessage NTCIP 1203
Clause 2.7.1.1.1.8
PCMSLongPowerRecoveryMessage NTCIP 1203
Clause 2.7.1.1.1.9
PCMSShortPowerLossTime NTCIP 1203
Clause 2.7.1.1.1.10
PCMSResetMessage NTCIP 1203
Clause 2.7.1.1.1.11
PCMSCommunicationsLossMessage NTCIP 1203
Clause 2.7.1.1.1.12
PCMSTimeCommLoss NTCIP 1203
Clause 2.7.1.1.1.13
PCMSEndDurationMessage NTCIP 1203
Clause 2.7.1.1.1.15
PCMSMemoryMgmt NTCIP 1203 The PCMS shall support the

Clause 2.7.1.1.1.16

following Memory
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management Modes:

= normal

= clearChangeableMessage
= clearVolatileMessages

PCMSMultiOtherErrorDescription

NTCIP 1203
Clause 2.7.1.1.1.20

If the vendor implements any
vendor-specific MULTI tags,
the PCMS shall be provided
with  documentation  that
includes meaningful error
messages within this object
whenever one of these tags
generates an error.

PCMSIllumLightOutputStatus NTCIP 1203
Clause 2.8.1.1.1.9
watchdogFailureCount NTCIP 1203
Clause 2.11.1.1.1.5
PCMSStatDoorOpen NTCIP 1203
Clause 2.11.1.1.1.6
fanFailure NTCIP 1203
Clause 2.11.2.1.1.8
fanTestActivation NTCIP 1203
Clause 2.11.2.1.1.9
tempMinCtriCabinet NTCIP 1203
Clause 2.11.4.1.1.1
tempMaxCtriCabinet NTCIP 1203
Clause 2.11.4.1.1.2
tempMinSignHousing NTCIP 1203
Clause 2.11.4.1.1.5
tempMaxSignHousing NTCIP 1203

Clause 2.11.4.1.1.6

NTCIP Compliance Documentation.

Software shall be supplied with full documentation,

including a CD-ROM containing ASCII versions of the following Management Information

Base (MIB) files in Abstract Syntax Notation 1 (ASN.1) format.

The relevant version of each official standard MIB Module referenced by the device
functionality shall be included. If the device does not support the full range of any given object
within a Standard MIB Module, a manufacturer specific version of the official Standard MIB
Module with the supported range indicated in ASN.1 format in the SYNTAX and/or
DESCRIPTION fields of the associated OBJECT TYPE macro shall be provided. The filename
of this file shall be identical to the standard MIB Module, except that it will have the extension

.man-.
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A MIB Module in ASN.I format containing any and all manufacturer-specific objects supported
by the device with accurate and meaningful DESCRIPTION fields and supported ranges
indicated in the SYNTAX field of the OBJECT-TYPE macros shall be provided. This includes a
MIB containing any other objects supported by the device.

Additionally, the manufacturer shall provide a test procedure that demonstrates how the NTCIP
compliance of both, the data dictionaries (NTCIP 1201, 1203, and their amendments) and the
communications protocols have been tested. The manufacturer shall allow the use of any and all
of this documentation by any party authorized by the Procuring Agency for systems integration
purposes at any time initially or in the future, regardless of what parties are involved in the
systems integration effort.

907-619.02.14.7-Additional Equipment Requirements. When the contract requires the PCMS
to include a speed radar unit, the radar shall operate in the "K" band, in an "approach only"
mode. In conjunction with the radar, the sign shall be capable of displaying the vehicle speeds.
The unit shall be programmable to allow the interruption of user-defined messages by the vehicle
speed display and/or alternate messages whenever a settable speed threshold is exceeded. The
radar unit shall be encased in an aluminum enclosure with a polycarbonate lens, and the metal
portion shall receive the same protective coating, priming, and painting as the rest of the sign

907-619.02.14.8-System Documentation. For each PCMS, the Contractor shall provide two (2)
user manuals. The user manual shall include description and samples for all operational
functions, software required to operate the sign on site and remotely, all wiring diagrams, a parts
lists, the sign specifications, warranty information, maintenance information and schedule, and a
trouble shooting table

Each copy shall be bound and shall contain laminated sheets.

907-619.03--Construction Requirements. After Subsection 619.03.9 on page 427, add the
following.

907-619.03.10--Changeable Message Sign. Each changeable message sign shall be installed
and continuously operated at the location selected by the Engineer on State right-of-way. The
Contractor is advised that selected locations may be outside the planned indicated limits of the
project. The Contractor shall perform all work necessary for preparation of the site selected and
approved by the Engineer, to insure maximum safety for and sign visibility of the traveling
public; and may be required to remove any temporary work at a later date as directed by the
Engineer. The Contractor will also place a minimum of two plastic drums in advance of the sign
and one beside the sign as long as it is in use. The Contractor shall be required to move the sign
to a new location if directed by the Engineer.

The Contractor may be permitted to bring electric power from outside the normal right-of-way
for operation of the equipment if the Department determines that the installation operation will
not be hazardous to the traveling public. The Contractor will be required to secure a permit from
the Department prior to any work by the power company on the right-of-way. The entire cost of
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providing electrical service, power to operate the equipment, and removal of the power source
from the right-of-way shall be borne by the Contractor.

The changeable message sign(s) will remain the property of the Contractor after the
Engineer determines that there is no further need for the sign(s) on the project.

907-619.04--Method of Measurement. After the last paragraph of Subsection 619.04 on page
428, add the following.

Changeable message signs, as described above, will be measured by the unit. When directed,
separate measurements will be made for items included in the contract and required for
temporary site preparation for the sign as referenced in Subsection 907-619.03.10. Materials for
which no pay items are included in the contract will not be measured for separate payment.
Separate measurements will not be made for moving the changeable message sign to a new
location, but materials used for which pay items are included in the contract and are necessary
for repositioning the sign as directed by the Engineer will be measured for separate payment.
Removal of materials used for site preparation for changeable message signs will not be
measured for separate payment.

907-619.05--Basis of Payment. After the second paragraph of Subsection 619.05 on page 428,
add the following.

Payment for items required by the Engineer for temporary location of the changeable message
sign, and for which pay items are included in the contract, will be made by the individual pay
item. No additional payment will be made for having to work outside the planned indicated
project limits.

Payment for removal of materials used for site preparation at changeable message sign locations
shall be included in the contract bid price for Maintenance of Traffic.

Between pay item nos. 619-E2 and 619-F1 on page 429, insert the following:
907-619-E3: Changeable Message Sign * - per each

* Indicate when options are required
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-680-1 CODE: (SP)
DATE: 08/17/2011
SUBJECT: Portable Construction Lighting

Division 680, Portable Construction Lighting, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-680.02--Materials.

907-680.02.1--Tower Lights. Delete the second and third paragraphs of Subsection 680.02.1 on
page 561, and substitute the following:

Tower lights shall be of sufficient wattage and/or quantity to provide an average maintained
horizontal luminance in accordance with Subsection 907-680.02.3. In no case shall the main
beam of the light be aimed higher than 30° above straight down. The lights should be set as far
from traffic as practical and aimed in the direction of, or normal to, the traffic flow.

Delete Subsection 680.02.2 on page 561, and substitute the following:

907-680.02.2--Balloon Lights. All moving equipment used during night time operations shall
have a balloon lighting system and flashing amber light on the equipment. In lieu of a flashing
amber light, the Contractor may install four square feet of approved reflective material on the
equipment in a location that will be seen by the traveling public. This lighting system shall
illuminate the work area in each direction of travel of the equipment. Machine balloon lights
shall be mercury vapor, metal halide, high pressure sodium or low pressure sodium in
conventional roadway enclosed fixtures mounted on supports attached to the construction
machine at a height of approximately thirteen (13) feet. The power supply shall be of sufficient
capacity to operate the light(s) and shall be securely mounted on the machine. Electrical
grounding of generators to frames of machines on which they are mounted shall be done in
conformance with the National Electrical Code (NEC).

The light fixtures shall be of sufficient wattage and/or quantity to provide an average maintained
horizontal luminance in accordance with Subsection 907-680.02.3.

Balloon lights are in addition to conventional automotive type head lights which are necessary
for maneuverability.

Delete Subsection 680.02.3 on pages 561 & 562, and substitute the following:
907-680.02.3--Lighting Levels. The submitted lighting plan shall indicate how the Contractor

intends to accomplish the lighting of the work area(s). The lighting system shall provide a
minimum of five (5) foot-candles throughout the work area. For stationary operations, the work
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area shall be defined as the entire area where work is being performed. For mobile operations
the work area shall be defined as 25 feet in front of and behind moving equipment.

907-680.03--Construction Requirements. Delete the first, second, third, and fourth paragraphs
of Subsection 680.03 on page 562 and substitute the following:

Tower lights may be used when the night work is confined to a fairly small area and is
essentially a stationary operation.

Balloon lights shall be used when the night work is not confined to a small area and is essentially
a continuous moving construction operation.

Use of tower lights in lieu of balloon lights will be considered when the number of machines,
type of work, or need for inspection justify their use as decided by the Engineer.

The work area where traffic control devices are being set up or repositioned at night shall be
illuminated.

If night work requires the use of a flagger, then the flagger must be illuminated by balloon
lighting.

907-680.05--Basis_of Payment. Delete the pay item listed on page 563, and substitute the
following:

907-680-A: Portable Construction Lighting - lump sum
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-701-5
DATE: 09/17/2014

SUBJECT: Hydraulic Cement

In the last paragraph of Subsection 907-701.04.1.1 on page 3, change “AASHTO Designation: M
240, Table 3” to “AASHTO Designation: M 240, Table 4”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-701-5 CODE: (SP)
| DATE: 08/20/2014
SUBJECT: Hydraulic Cement

Section 701, Hydraulic Cement, of the 2004 Edition of the Mississippi Standard Specifications
for Road and Bridge Construction is hereby amended as follows:

Delete Subsection 701.01 on pages 595 & 596, and substitute the following:

907-701.01--General. The following requirements shall be applicable to hydraulic cement:

Only hydraulic cements conforming to Section 701 shall be used. Hydraulic cements shall not
be listed or designated as meeting more than one AASHTO or Department type.

Different brands of hydraulic cement, or the same brand of hydraulic cement from different
mills, shall not be mixed or used alternately in any one class of construction or structure, without
written permission from the Engineer; except that this requirement will not be applicable to
hydraulic cement treatment of design soils, or bases.

The Contractor shall provide suitable means for storing and protecting the hydraulic cement
against dampness. Hydraulic cement, which for any reason, has become partially set or which
contains lumps of caked hydraulic cement will be rejected. Hydraulic cement salvaged from
discarded or used bags shall not be used.

The temperature of bulk hydraulic cement shall not be greater than 165°F at the time of
incorporation in the mix.

Acceptance of hydraulic cement will be based on the certification program as described in the
Department’s Materials Division Inspection, Testing, and Certification Manual and job control
sampling and testing as established by Department SOP.

Retests of hydraulic cement may be made for soundness and expansion within 28 days of test
failure and, if the hydraulic cement passes, it may be accepted. Hydraulic cement shall not be
rejected due to failure to meet the fineness requirements if upon retests after drying at 212°F for
one hour, it meets such requirements.

Delete Subsection 701.02 on page 596, and substitute the following:

907-701.02--Portland Cement.

907-701.02.1--General.
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907-701.02.1.1--Types of Portland Cement. Portland cement (cement) shall be either Type I or

| Type II conforming to AASHTO Designation: M85. Type III cement conforming to AASHTO
Designation: M85 or Type III (MS), as defined by the description below Table 1, may be used
for the production of precast or precast-prestressed concrete members.

907-701.02.1.2--Alkali Content. All cement types in this Subsection shall meet the Equivalent

alkali content requirement for low-alkali cements listed in AASHTO Designation: M85, Table
2.

907-701.02.2--Replacement by Other Cementitious Materials. The maximum replacement of
cement by weight is 25% for fly ash or 50% for ground granulated blast furnace slag (GGBFS).
The minimum tolerance for replacement shall be 5% below the maximum replacement content.
Replacement contents below this minimum tolerance by fly ash or GGBFS may be used, but
shall not be given any special considerations, like the maximum acceptance temperature for

| portland cement concrete containing pozzolans. Special considerations shall only apply for
replacement of cement by fly ash or GGBFS.

907-701.02.2.1--Portland Cement Concrete Exposed to Soluble Sulfate Conditions or

| Seawater. When portland cement concrete is exposed to moderate or severe soluble sulfate
conditions, or to seawater, cement types and replacement of cement by Class F fly ash, GGBFS,
or silica fume shall be as follows in Table 1.

Table 1- Cementitious Materials for Soluble Sulfate Conditions

Sulfate Water-soluble Sulfate (SO4)in | Cementitious material required*
Exposure sulfate (SO4) in soil, water, ppm
% by mass
Moderate and 0.10-0.20 150 - 1,500 Type II *%*, ##* #*%% coment,
Seawater or Type I cement with one of

the following replacements of
cement by weight:

25% Class F fly ash,

50% GGBES, or

8% silica fume

Severe 0.20 - 2.00 1,500 - 10,000 Type I cement with a
replacement by weight of 50%
GGBFS, or
Type II cement with one of the
following replacements of
cement by weight:

25% Class F fly ash,

50% GGBES, or

8% silica fume

* The wvalues listed in this table for replacement of portland cement by the
cementitious materials listed are maximums and shall not be exceeded. The
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minimum tolerance for replacement shall be 0.5% below the maximum replacement
content. Replacement contents below this minimum tolerance by the cementitious
materials listed in this table do not meet the requirements for the exposure conditions
listed and shall not be allowed.

** Type III cement conforming to AASHTO Designation: M85 with a maximum 8%
tricalcium aluminate (C;A) may be used in lieu of Type II cement as allowed in
Subsection 907-701.02.1; this cement is given the designation “Type III(MS)”.

*** Blended cement meeting the sulfate resistance requirements of Subsection 907-
701.04 may be used in lieu of Type II as allowed in Subsection 907-701.04.
##%% Class F fly ash or GGBFS may be added as a replacement for cement as allowed in
Subsection 907-701.02.2.

Class C fly ash shall not be used as a replacement for cement in any of the sulfate exposure
conditions listed above.

907-701.02.2.2--Cement for Soil Stabilization Exposed to Soluble Sulfate Conditions or
Seawater. When portland cement for use in soil stabilization is exposed to moderate or severe
soluble sulfate conditions, or to seawater, cement types and replacement of cement by Class F fly
ash or GGBFS shall meet the requirements of Subsection 907-701.02.2.1. Silica fume shall be
used to bring the cementitious materials into compliance with the requirements of Table 1.

Delete Subsection 701.03 on page 596, and substitute the following:

907-701.03--Masonry Cement. Masonry cement shall conform to ASTM Designation: C 91
and shall only be used in masonry applications.

Delete Subsection 701.04 on page 596, and substitute the following:

907-701.04--Blended Hvdraulic Cement.

907-701.04.1--General.

907-701.04.1.1--Types of Blended Cement. Blended hydraulic cements (blended cements)
shall be of the following types and conform to AASHTO Designation: M 240:

Type IS — Portland blast-furnace slag cement
Type IP — Portland-pozzolan cement
Type IL — Portland-limestone cement

Blended cement Types IS and IP for use in portland cement concrete or soil stabilization exposed
to the moderate soluble sulfate condition or exposure to seawater as defined in Table 1 shall meet
the Sulfate resistance requirement listed in AASHTO Designation: M 240, Table 3 and the
“(MS)” suffix shall be added to the type designation.

907-701.04.1.2--Alkali Content. All blended cement shall be made with clinker that would
result in cement meeting the requirements of Subsection 907-701.02.1.2 when used in the
production of AASHTO Designation: M 85, Type I or Type II cement.
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907-701.04.2--Replacement by Other Cementitious Materials. The maximum replacement of
blended cement Type IL by weight is 35% for fly ash or 50% for GGBFS. Replacement contents
below 20% fly ash or 45% GGBFS may be used, but shall not be given any special
considerations, like the maximum acceptance temperature for portland cement concrete
containing pozzolans. Special considerations shall only apply for replacement of blended
cement by fly ash or GGBFS. No additional cementitious materials, such as Portland cement,
performance hydraulic cement, fly ash, GGBFS, metakaolin, or others, shall be added to or as a
replacement for blended cement Types IS and IP.

907-701.04.3--Exposure to Soluble Sulfate Conditions or Seawater. When portland cement

concrete or blended cement for soil stabilization is exposed to moderate soluble sulfate
conditions or to seawater, where the moderate soluble sulfate condition is defined in Table 1, the
blended cement shall meet the sulfate resistance requirement listed in AASHTO Designation: M
240, Table 3.

When portland cement concrete or blended cement for soil stabilization is exposed to severe

soluble sulfate conditions, where the severe soluble sulfate condition is defined in Table 1,
blended cements shall not be used.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-711-4 CODE: (IS)
DATE: 06/26/2009
SUBJECT: Synthetic Structural Fiber Reinforcement

Section 711, Reinforcement and Wire Rope, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

After Subsection 711.03.4.3 on page 665, add the following:

907-711.04--Synthetic Structural Fiber. The synthetic structural fibers shall be approved for
listing in the Department’s “Approved Sources of Materials” prior to use. The synthetic
structural fibers shall be added to the concrete and mixed in accordance with the manufacturer’s
recommended methods.

907-711.04.1--Material Properties. The fibers shall meet the requirements of ASTM
Designation: C 1116, Section 4.1.3.  The fibers shall be made of polypropylene,
polypropylene/polyethylene blend, nylon, or polyvinyl alcohol (PVA).

907-711.04.2--Minimum Dosage Rate. The dosage rate shall be such that the average residual
strength ratio (R1s0,3.0) Of fiber reinforced concrete beams is a minimum of 20.0 percent when the
beams are tested in accordance with ASTM Designation: C 1609. The dosage rate for fibers
shall be determined by the following.

The fiber manufacturer shall have the fibers tested by an acceptable, independent laboratory
acceptable to the Department and regularly inspected by the Cement and Concrete Reference
Laboratory of the National Institutes of Standards and Technology and approved to perform
ASTM Designations: C 39, C 78, and C192.

The laboratory shall test the fibers following the requirements of ASTM Designation: C 1609 in
a minimum of three (3) test specimens cast from the same batch of concrete, molded in 6 x 6 x
20-inch standard beam molds meeting the requirements of ASTM Designation: C 31. The beams
shall be tested on an 18-inch span. The tests for Ris030 Shall be performed when the average
compressive strength of concrete used to cast the beams is between 3500 and 4500 psi. The tests
for compressive strength shall follow the requirements of ASTM Designation: C 39. The
average compressive strength shall be determined from a minimum of two (2) compressive
strength cylinders.

The value for Ris0,3 shall be determined using the following equation:

f
R150,3.0 = 15:'3'0 %100

1

129



-2- S. P. No. 907-711-4 -- Cont’d.

The residual flexural strength ( f,, ;) shall be determined using the following equation:

_ Pisosox L

150,3.0 —
bxd?

where:
f150.30 1S the residual flexural strength at the midspan deflection of L/150, (psi),
Psoso 1S the residual load capacity at the midspan deflection of L/150, (Ibf),

L is the span, (in),
b is the width of the specimen at the fracture, (in), and
d is the depth of the specimen at the fracture, (in).

For a 6 x 6 x 20-inch beam, the Py, ,, shall be measured at a midspan deflection of 0.12 inch.

Additionally, Ry 30, fisos0. and Pz may also be referred to as RS, f, and Py

respectively.

At the dosage rate required to achieve the minimum Riso,3, the mixture shall both be workable
and the fibers shall not form clumps.

The manufacturer shall submit to the State Materials Engineer certified test reports from the
independent laboratory showing the test results of each test specimen.

907-711.04.3--Job Control Requirements. The synthetic structural fibers shall be one from the
Department’s “Approved Sources of Materials.”

At the required dosage rate, the mixture shall both be workable and the fibers shall not form
clumps to the satisfaction of the Engineer. If the mixture is determined by the Engineer to not be
workable or have clumps of fibers, the mixture may be rejected.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-713-6 CODE: (SP)
DATE: 03/17/2016
SUBJECT: Admixtures for Concrete

Section 713, Concrete Curing Materials and Admixtures, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows.

After the second paragraph of Subsection 713.01.2 on page 676, add the following.

Type 1-D compound may be used on bridge rails, median barriers, and other structures requiring
a spray finish. When Type 1-D compound is used, it will be the responsibility of the Contractor
to assure that the compound has dissipated from the structure prior to applying the spray finish and
that the spray finish adheres soundly to the structure.

Delete Subsection 713.02 on pages 676 & 677, and substitute the following.

907-713.02--Admixtures for_Concrete. Air-entraining admixtures used in Portland cement
concrete shall comply with AASHTO Designation: M 154. Set-retarding, accelerating, and/or
water-reducing admixtures shall comply with AASHTO Designation: M 194. Water-reducing
admixture shall meet the minimum requirements for Type A. Set-retarding admixtures shall meet
the minimum requirements for Type D. Admixtures providing a specific performance
characteristic(s) other than those of water reduction or set retardation shall meet the minimum
requirements for Type S. For admixtures meeting the requirements for Type S, the manufacturer
shall provide data to substantiate the specific performance characteristic(s) to the satisfaction of
the State Materials Engineer.

In order to obtain approval of an admixture, the State Materials Engineer shall have been furnished
certified test reports, made by an acceptable independent laboratory regularly inspected by the
Cement and Concrete Reference Laboratory of the National Institutes of Standards and
Technology, which show that the admixture meets all the requirements of the applicable AASHTO
Standard Specification.

The Department reserves the right to sample, for check tests, any shipment or lot of admixture
delivered to a project.

The Department reserves the right to require tests of the material to be furnished, using the specific
cement and aggregates proposed for use on the project, as suggested in AASHTO Designation: M
154 and outlined in AASHTO Designation: M 194.

After an admixture has been approved, the Contractor shall submit to the State Materials Engineer,

with each new lot of material shipped, a certification from the manufacturer in accordance with
the requirements of Subsection 700.05.1 and stating the material is of the same composition as
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originally approved and has not been changed or altered in any way. The requirement in
Subsection 700.05.1(b) is not required on the certification from the manufacturer.

Admixtures containing chlorides will not be permitted.

Failure to maintain compliance with any requirement of these specifications shall be cause for
rejection of any previously approved source or brand of admixture.

Admixtures shall only be used in accordance with the manufacturer’s recommended dosage range
as set forth in the manufacturer’s approval request correspondence. When an admixture is used in
Portland cement concrete, it shall be the responsibility of the Contractor to produce satisfactory
results.

907-713.02.1--Source Approval. In order to obtain approval of an admixture, the
Producer/Suppliers shall submit to the State Materials Engineer the following for review: certified
test reports, made by an acceptable independent laboratory regularly inspected by the Cement and
Concrete Reference Laboratory of the National Institutes of Standards and Technology, which
show that the admixture meets all the requirements of the applicable AASHTO or Department
Specification for the specific type and the dosage range for the specific type of admixture.

907-713.02.2--Specific Requirements. Admixtures containing chlorides will not be permitted.

907-713.02.3--Acceptance. The Department reserves the right to sample, for check tests, any
shipment or lot of admixture delivered to a project.

The Department reserves the right to require tests of the material to be furnished, using the specific
cement and aggregates proposed for use on the project, as suggested in AASHTO Designation: M
154 and outlined in AASHTO Designation: M 194.

Failure to maintain compliance with any requirement of these specifications shall be cause for
rejection of any previously approved source or brand of admixture.

With each new lot of material shipped the Contractor shall submit to the State Materials Engineer,
a notarized certification from the manufacturer showing that the material complies with the
requirements of the applicable AASHTO or Department Specification.

When an admixture is used, it shall be the responsibility of the Contractor to produce satisfactory
results.

907-713.02.4--Waterproofing Admixture. This product is used as a waterproofing admixture
for cast in place concrete bridge decks and bridge deck topping.

The Contractor shall submit manufacturer’s product data and installation methods for each type of
the products required to demonstrate the product complies with specifications.

The materials shall be installed in accordance with manufacturer's instructions.
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The waterproofing admixture shall be one of the following, or an approved equal.

o Xypex Admix
e Everdure Caltite
e Hycrete W1000

The dosage rate for the above admixtures shall be as follows:
o Xypex Admix shall be 15 pounds per cubic yard.
e Everdure Caltite shall be a minimum of 1.5% by weight of cement.

e Hycrete W1000 shall be a minimum one (1) gallon per cubic yard.

Any retardation of set that occurs will depend upon the concrete mix design and the dosage rate of
the admixture.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-714-8 CODE: (IS)
| DATE: 05/01/2013
SUBJECT: Miscellaneous Materials

Section 714, Miscellaneous Materials, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-714.05--Fly_Ash. Delete Subsections 714.05.1 & 714.05.2 on pages 680 & 681, and
substitute the following.

907-714.05.1--General. The fly ash source must be approved for listing in the Department’s
“Approved Sources of Materials” prior to use. The acceptance of fly ash shall be based on
certified test reports, certification of shipment from the supplier, and tests performed on samples
obtained after delivery in accordance with the Department’s Materials Division Inspection,
Testing, and Certification Manual and Department SOP.

Different classes of fly ash or different sources of the same class shall not be mixed or used in
the construction of a structure or unit of a structure without written permission from the
Engineer.

The Contractor shall provide suitable means for storing and protecting the fly ash from
dampness. Separate storage silos, bins, or containers shall be provided for fly ash. Fly ash
which has become partially set or contains lumps of caked fly ash shall not be used.

The temperature of the bulk fly ash shall not be greater than 165°F at the time of incorporation
into the work.

All classes of fly ash shall meet the supplementary option chemical requirement for available

alkalies listed in AASHTO Designation: M 295, Table 2. Class F fly ash shall have a calcium

oxide (CaO) content of less than 6.0%. Class C fly ash shall have a CaO content of greater
| than or equal to 8.0%.

The replacement of Portland cement with fly ash shall be in accordance with the applicable
replacement content specified in Subsection 907-701.02.2.

In addition to these requirements, fly ash shall meet the following specific requirements for the
intended use.

907-714.05.2--Fly Ash for Use in Concrete. When used with Portland cement in the production
of concrete or grout, the fly ash shall meet the requirements of AASHTO Designation: M 295,
Class C or F, with the following exception:

The loss on ignition shall not exceed 6.0 percent.
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No additional cementitious materials, such as blended hydraulic cement, GGBFS, metakaolin, or
others, shall be added to or as a replacement for Portland cement when used with fly ash.

907-714.06--Ground Granulated Blast Furnace Slag (GGBFS). Delete Subsection 714.06.1
on page 681, and substitute the following.

907-714.06.1--General. The GGBFS source must be approved for listing in the Department’s
“Approved Sources of Materials” prior to use. The acceptance of GGBFS shall be based on
certified test reports, certification of shipment from the supplier, and tests performed on samples
obtained after delivery in accordance with the Department’s Materials Division Inspection,
Testing, and Certification Manual and Department SOP.

The Contractor shall provide suitable means for storing and protecting the GGBFS against
dampness and contamination. Separate storage silos, bins, or containers shall be provided for
GGBFS. GGBFS which has become partially set, caked or contains lumps shall not be used.

The State Materials Engineer shall be notified in writing of the nature, amount and identity of
any processing or other additions made to the GGBFS during production.

GGBFS from different mills shall not be mixed or used alternately in any one class of
construction or structure without written permission from the Engineer; except that this
requirement will not be applicable to cement treatment of design soils or bases.

No additional cementitious materials, such as blended hydraulic cement, fly ash, metakaolin, or
others, shall be added to or as a replacement for Portland cement when used with GGBFS in the
production of concrete. The replacement of Portland cement with GGBFS shall be in accordance
with the applicable replacement content specified in Subsection 907-701.02.2.

Delete Subsection 714.07 on page 682, and substitute the following.

907-714.07--Additional Cementitious Materials.

907-714.07.1--Metakaolin.

907-714.07.1.1--General. Metakaolin shall only be used as a supplementary cementitious
material in Portland cement concrete for compliance with the requirements for cementitious
materials exposed to soluble sulfate conditions. Metakaolin from different sources shall not be
mixed or used alternately in any one class of construction or structure without written permission
from the Engineer. No additional cementitious materials, such as blended hydraulic cement, fly
ash, GGBFS, or others, shall be added to or as a replacement for Portland cement when used
with metakaolin in the production of concrete.

The State Materials Engineer shall be notified in writing of the nature, amount and identity of
any processing, or other additions made to the metakaolin during production.

907-714.07.1.2--Source Approval. The approval of each metakaolin source shall be on a case
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by case basis as determined by the State Materials Engineer. In order to obtain approval of a
metakaolin source, the Producer/Suppliers shall submit to the State Materials Engineer the
following for review: certified test reports, made by an acceptable, independent laboratory
regularly inspected by the Cement and Concrete Reference Laboratory of the National Institutes
of Standards and Technology, which show that the metakaolin meets all the requirements of
AASHTO Designation: M295, including the Effectiveness in contributing to sulfate resistance,
Procedure A, listed in AASHTO Designation: M295, Table 4 for Supplementary Optional
Physical Requirements, and other requirements listed herein.

In order to demonstrate effectiveness in contributing to sulfate resistance, included in this test
data shall be results of metakaolin from the proposed source tested in accordance with ASTM
Designation: C 1012. There shall be two sets of test specimens per the following:

a. One set of test specimens shall be prepared using a Type | Portland cement meeting the
requirements of AASHTO Designation: M85 and having a tricalcium aluminate (C3A)
content of more than 8.0%,

b. One set of test specimens shall be prepared using a Type Il Portland cement meeting the
requirements of AASHTO Designation: M85.

c. The proposed metakaolin shall be incorporated at the rate of 10% cement replacement in
each set of test specimens and shall meet both of the acceptance criteria listed below for
source approval.

The requirement for acceptance of the test sample using Type | Portland cement is an expansion
of 0.10% or less at the end of six months. The requirement for acceptance of the test sample
using Type Il Portland cement is an expansion of 0.05% or less at the end of six months.

907-714.07.1.3--Storage. The Contractor shall provide suitable means for storing and protecting
the metakaolin against dampness and contamination. Metakaolin which has become partially set,
caked, or contains lumps shall not be used.

907-714.07.1.4--Specific Requirements. Metakaolin shall meet the requirements of AASHTO
Designation: M 295, Class N with the following modifications:

1. The sum of SiO, + Al,O3 + Fe,03 shall be at least 85%. The Material Safety Data Sheet
shall indicate that the amount of crystalline silica, as measured by National Institute of
Occupation Safety and Health (NIOSH) 7500 method, after removal of the mica
interference, is less than 1.0%.

The loss on ignition shall be less than 3.0%.

The available alkalies, as equivalent Na,O, shall not exceed 1.0%.

The amount of material retained on a No. 325 mesh sieve shall not exceed 1.0%.

The strength activity index at seven (7) days shall be at least 85%.

arwN

907-714.07.1.5--Acceptance. With each new lot of material shipped the Contractor shall submit
to the State Materials Engineer a certified test report from the manufacturer showing that the
material meets the requirements AASHTO Designation: M295, Class N and the requirements of
this Subsection.
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The Department reserves the right to sample, for check tests, any shipment or lot of metakaolin
delivered to a project.

907-714.07.2--Silica Fume.

907-714.07.2.1--General. Silica fume shall only be used as a supplementary cementitious
material in Portland cement concrete for compliance with the requirements for cementitious
materials exposed to soluble sulfate conditions. Silica fume from different sources shall not be
mixed or used alternately in any one class of construction or structure without written permission
from the Engineer. No additional cementitious materials, such as blended hydraulic cement,
performance hydraulic cement, fly ash, GGBFS, or others, shall be added to or as a replacement
for Portland cement when used with silica fume in the production of concrete.

The State Materials Engineer shall be notified in writing of the nature, amount and identity of
any processing, or other additions made to the silica fume during production.

907-714.07.2.2--Source Approval. The approval of each silica fume source shall be on a case
by case basis as determined by the State Materials Engineer. In order to obtain approval of a
silica fume source, the Producer/Suppliers shall submit to the State Materials Engineer the
following for review: certified test reports, made by an acceptable, independent laboratory
regularly inspected by the Cement and Concrete Reference Laboratory of the National Institutes
of Standards and Technology, which show that the silica fume meets all the requirements of
AASHTO Designation: M307, Table 3, including the Sulfate resistance expansion, listed in the
table for Optional Physical Requirements, and other requirements listed herein.

In order to demonstrate effectiveness in contributing to sulfate resistance, included in this test
data shall be results of silica fume from the proposed source tested in accordance with ASTM
Designation: C 1012. There shall be two sets of test specimens per the following:

a. One set of test specimens shall be prepared using a Type | Portland cement meeting the
requirements of AASHTO Designation: M85 and having a tricalcium aluminate (C3A)
content of more than 8.0%,

b. One set of test specimens shall be prepared using a Type Il Portland cement meeting the
requirements of AASHTO Designation: M85.

c. The proposed silica fume shall be incorporated at the rate of 8% cement replacement in
each set of test specimens and shall meet both of the acceptance criteria listed below for
source approval.

The requirement for acceptance of the test sample using Type | Portland cement is an expansion
of 0.10% or less at the end of six months. The requirement for acceptance of the test sample
using Type Il Portland cement is an expansion of 0.05% or less at the end of six months.

907-714.07.2.3--Storage. The Contractor shall provide suitable means for storing and protecting
the silica fume against dampness and contamination. Silica fume which has become partially set,
caked, or contains lumps shall not be used.
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907-714.07.2.4--Acceptance. With each new lot of material shipped, the Contractor shall
submit to the State Materials Engineer a certified test report from the manufacturer showing that
the material meets the Chemical and Physical Requirements of AASHTO Designation: M307.

The Department reserves the right to sample, for check tests, any shipment or lot of silica fume
delivered to a project.

Delete Subsection 714.11.6 on pages 690 and 691, and substitute the following.

907-714.11.6--Rapid_Setting Cementitious Patching Compounds for Concrete Repair.
Rapid setting concrete patching compounds must be approved for listing in the Department’s
“Approved Sources of Materials” prior to use. Upon approval, a product must be recertified
every four (4) years to remain on the “Approved Sources of Materials” list. Each product shall
be pre-measured and packaged dry by the manufacturer. All liquid solutions included by the
manufacturer as components of the packaged material shall be packaged in a watertight
container. The manufacturer may include aggregates in the packaged material or recommend the
addition of Contractor furnished aggregates.

The type, size and quantity of aggregates, if any, to be added at the job site shall be in
accordance with the manufacturer's recommendations and shall meet the requirements of
Subsection 703.02 for fine aggregate and Subsection 703.03 for coarse aggregate. Required
mixing water to be added at the job site shall meet the requirements of Subsection 714.01.2.

Only those bonding agents, if any, recommended by the manufacturer of the grout or patching
compounds may be used for increasing the bond to old concrete or mortar surfaces.

Patching compounds containing soluble chlorides will not be permitted when in contact with
steel.

Site preparation, proportioning of materials, mixing, placing and curing shall be performed in
accordance with the manufacturer's recommendation for the specific type of application, and the
Contractor shall furnish a copy of these recommendations to the Engineer.

Rapid setting cementitious concrete patching compounds, including components to be added at
the job site, shall conform to the following physical requirements:

Non-shrink cementitious grouts shall not be permitted for use.

Compressive strength shall equal or exceed 3000 psi in 24 hours in accordance with ASTM C
928 for Type R2 concrete or mortar.

Bond strength shall equal or exceed 1000 psi in 24 hours in accordance with ASTM C 928 for
Type R2 concrete or mortar.

The material shall have a maximum length change of £0.15% in accordance with ASTM C 928
for Type R2 concrete or mortar.
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The Contractor shall furnish to the Engineer three copies of the manufacturer’s certified test
report(s) showing results of all required tests and certification that the material meets the
specifications when mixed and place in accordance with the manufacturer's instructions. When
the mixture is to be placed in contact with steel, the certification shall further state that the
packaged material contains no chlorides. Certified test report(s) and certification shall be
furnished for each lot in a shipment.

The proportioning of materials must be approved by the State Materials Engineer and any
subsequent change in proportioning must also be approved. A sample of each component shall
be submitted to the Engineer along with the quantity or percentage of each to be blended. At
least 45 days must be allowed for initial approval.

The proportioning of materials for subsequent lots may be approved by the State Materials
Engineer upon receipt of certification from the manufacturer that the new lot of material is the
same composition as that originally approved by the Department and that the material has not
been changed or altered in any way.

907-714.11.7--Commercial Grout for Anchoring Doweled Tie Bars in Concrete. Before
Subsection 714.11.7.1 on page 691, add the following.

Approved Non-“Fast Set” Epoxy anchor systems as specified below may be used for the repair
of concrete pavements that do not involve permanent sustained tension applications or overhead
applications.

“Fast Set Epoxy” may not be used for any Adhesive Anchor Applications. Adhesive Anchor
Systems (Fast Set epoxy or otherwise) shall not be used for permanent sustained tension
applications or overhead applications. “Fast Set Epoxy” refers to an epoxy produced by the Sika
Corporation called Sikadur AnchorFix-3 and repackaged for sale under a variety of
names/companies listed at the Federal Highway Administration web site at the following link:

http://www.fhwa.dot.gov/Bridge/adhesives.cfm

907-714.11.7.4--Acceptance Procedure. After the last sentence of the first paragraph of
Subsection 714.11.4 on page 691, add the following.

Upon approval, a product must be recertified every four (4) years to remain on the “Approved
Sources of Materials” list.

907-714.11.8--Epoxy Joint Repair System.

907-714.11.8.1--General. After the last sentence of the first paragraph of Subsection 714.11.8.1
on page 692, add the following.

Upon approval, a product must be recertified every four (4) years to remain on the “Approved
Sources of Materials” list.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-804-19
DATE: 03/22/2016

SUBJECT: Concrete Bridges and Structures

Delete the second and third paragraphs of Subsection 907.804.03.16.2 on page 37, and substitute
the following.

For bridge decks when the ambient temperature is above 90°F, the forms, reinforcing steel, steel
beam flanges, and other surfaces which will come in contact with the concrete shall be cooled to
below 90°F by means of a water spray or other approved methods. Additionally, when the
atmospheric temperature is predicted to be 90°F or above based on the latest information available
from the National Weather Service any time during the day of placement or day after placement,
the time of placement shall not begin until 5:00 p.m. on the day of placement and shall be
completed by 6:00 a.m. the following day.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-804-19 CODE: (SP)
DATE: 11/10/2015
SUBJECT: Concrete Bridges and Structures

Section 804, Concrete Bridges and Structures, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby deleted and replaced as follows.

SECTION 907-804--CONCRETE BRIDGES AND STRUCTURES

907-804.01--Description. This work consists of constructing concrete bridges and structures in
accordance with these specifications and in reasonably close conformity with the dimensions,
designs, lines, and grades indicated on the plans or established.

Construction of box bridges shall be in accordance with Sections 601 and 602.

907-804.02--Materials.

907-804.02.1--General. Concrete produced and controlled from this specification shall be
accepted upon proper certification of concrete production through an approved quality control
program and verification by job site acceptance criteria. The Contractor shall develop and
implement a quality control program which shall be used to maintain the required properties of
concrete. For projects with 1000 cubic yards and more, quality control and acceptance shall be
achieved through statistical evaluation of test results. For projects of more than 200 but less than
1000 cubic yards, quality control and acceptance shall be achieved by individual test results. For
projects less than or equal to 200 cubic yards, refer to the requirements of TMD-20-05-00-000
“Sampling and Testing of Small Quantities of Miscellaneous Materials” for mixture design and
testing requirements.

The materials for concrete bridges and structures, when sampled and tested in accordance with
Subsection 700.03, shall meet the requirements of the following Subsections:

POrtland CemEeNT .......cuoiieiieeee e 701.01 and 701.02
Blended Cement .......cccoceveiiiininieeee s 907-701.01 and 907-701.04
AGMIXTUIES <ottt ettt se et et sne et e e neenre e 713.02
FIY ASN e 714.05
Ground Granulated Blast Furnace Slag (GGBFS) ........ccccooviiiiiiiniicie 907-714.06
SHHCA FUME .o 907-714.07.2
WVALEE ..ttt 714.01.1 and 714.01.2
e T Ao o (T L= USSR 703.02
(000 TE I o o =0 T LTSRS 703.03
Lightweight AQOregate ........ooviieieieieriesie e 907-703.19
CUMNG MALETIALS ...c.vveiicic et 713.01
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JOINt MAterialS .......cooveiiiiiiii 707.01, 707.02, and 707.07
Structural Steel Joints and Bearing DEVICES .......c.cccevivereeiieiieerieeieseesie e 717.01
BeArNG PAUS ...ooveiiieiiieie e 714.10
Wire Rope or Wire Cable for Prestressed Concrete ...........ccccueeeee. 700.01 and 711.03
Sprayed Finish for Concrete SUMface .........cccooeiieiiiieiieieie e 714.12
ReINTOrCING STEEI ..o 711.02

907-804.02.2--Use, Care, and Handling. The use, care, and handling of materials shall conform
to the applicable requirements of Subsection 501.03.10 and the specific requirements of
Subsections 907-804.02.4 and 907-804.02.5. Unless otherwise authorized, only fine aggregate or
coarse aggregate of one type and from the same source shall be used in the construction of any one
unit of a structure. Should the Contractor, with written permission of the Engineer, elect to
substitute high early strength cement for cement of the type specified, the Contractor will not
receive additional compensation for the substitution.

907-804.02.3--Blank.

907-804.02.4--Care_and Storage of Concrete Aggregates. The handling and storage of
aggregates shall be such as to prevent segregation or contamination with foreign materials. The
Engineer may require that aggregates be stored on separate platforms at satisfactory locations.

When specified, coarse aggregates shall be separated into two or more sizes in order to secure
greater uniformity of the concrete mixture. Different sizes of aggregate shall be stored in separate
stock piles sufficiently removed from each other to prevent the material at the edges of the piles
from becoming intermixed.

907-804.02.5--Storage of Cementitious Materials. All cementitious materials shall be stored in
suitable weather-proof buildings or bins. These buildings or bins shall be placed in locations
approved by the Engineer. Provision for storage shall be ample, and the shipments of cementitious
materials as received shall be stored separately or other provisions made to the satisfaction of the
Engineer for easy access for the identification, inspection, and sampling of each shipment as
deemed desirable. Stored cementitious materials shall meet the test requirements at any time after
storage when a retest is ordered by the Engineer.

On small jobs, open storage consisting of a raised platform and ample waterproof covering may
be permitted by written authorization from the Engineer.

When specified, the Contractor shall keep accurate records of deliveries of cementitious materials
and of their use in the work. Copies of these records shall be supplied in the form required by the
Engineer.

907-804.02.6--Classification and Uses of Concrete. When a specific class of concrete is not
specified on the plans or in the contract documents, the structure or parts thereof shall be
constructed with the class of concrete as directed by the Engineer.

The classes and their uses are as follows:
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(1) Class AA - Concrete for bridge construction and concrete exposed to seawater.

(2) Class A - Concrete shown as Class A shall herein be classified as and required to meet
the performance criteria of Class AA.

(3) Class B - General use, heavily reinforced sections, cast-in-place concrete piles, and
conventional concrete piles.

(4) Class C - Massive sections or lightly reinforced sections.

(5) Class D - Massive unreinforced sections and riprap.

(6) Class F - Concrete for prestressed members.

(7) Class FX - Extra strength concrete for prestressed members, as shown on plans.

(8) Class S - For all seal concrete deposited under water.
(9) Class DS - Drilled Shaft

907-804.02.7--Blank.

907-804.02.8--Laboratory Accreditation. The Contractor shall be responsible for furnishing the
laboratory used to perform concrete quality control tests. The laboratory may be the Contractor’s
facility, the concrete producer’s facility, or a certified independent testing laboratory.

Only laboratories certified by the Mississippi Department of Transportation are qualified to
perform material testing. Certification by AASHTO Accreditation Program (AAP) will be
acceptable if the laboratory is listed in the latest AAP publication and maintains accreditation to
completion of concrete work.

The Contractor’s laboratory designated for quality control testing shall have equipment necessary
to test aggregates and concrete for the test methods listed in Table 1.

Table 1
AASHTO: R 39 Making and Curing Concrete Test Specimens in the Laboratory
AASHTO: R 60 Sampling Freshly Mixed Concrete
AASHTO: T 2 Sampling Aggregates
AASHTO: T 19 Bulk Density (“Unit Weight”) and Voids in Aggregates
AASHTO: T 22 Compressive Strength of Cylindrical Concrete Specimens
AASHTO: T 23 Making and Curing Concrete Test Specimens in the Field
AASHTO: T 27 Sieve Analysis of Fine and Coarse Aggregates
AASHTO: T 84 Specific Gravity and Absorption of Fine Aggregate
AASHTO: T 85 Specific Gravity and Absorption of Coarse Aggregate

AASHTO: T 119 Slump of Hydraulic Cement Concrete

AASHTO: T 121 Density (Unit Weight), Yield, and Air Content (Gravimetric) of
Concrete

AASHTO: T 152 Aiir Content of Freshly Mixed Concrete by Pressure Method *
AASHTO: T 196 f/lléth((:)zn:ent of Freshly Mixed Concrete by the Volumetric
AASHTO: T 231 Capping Cylindrical Concrete Specimens

AASHTO: T 248 Reducing Field Samples of Aggregate to Testing Size
AASHTO: T 255 Total Evaporable Moisture Content of Aggregate by Drying

143



-4 -

S.P. No. 907-804-19 -- Cont’d.

AASHTO: T 325

Standard Method of Test for Estimating the Strength of Concrete
in Transportation Construction by Maturity Tests **

ASTM: C 1064

Standard Test Method for Temperature of Freshly Mixed
Hydraulic Cement Concrete

ASTM: C 1074

Standard Practice for Estimating Concrete Strength by the
Maturity Method **

* Equipment necessary for either pressure or volumetric air content.
** Equipment necessary for estimating concrete strength following the maturity method.

Testing equipment shall have been inspected by the Department or through the AASHTO
Accreditation Program. Testing equipment calibration files shall be made available upon request

by the Department.

907-804.02.9--Testing Personnel.

Technicians testing portland cement concrete, for either

acceptance or production control purposes, shall be certified by an accepted certification program.
Recertification is required for each Class after five years. Certification requirements are listed in

Table 2.

Table 2

Concrete Technician’s Tasks

Test Method Required

Certification Required**

Sampling or Testing of Plastic
Concrete

AASHTO Designation: R 60, T
23, T119, T 121, T 152, T 196,
and ASTM Designation: C 1064

MDOT Class I certification

Compressive Strength Testing
of Concrete Cylinders

AASHTO Designation: T 22 and
T 231

MDOT Concrete Strength
Testing Technician
certification

Sampling of Aggregates

AASHTO Designation: T 2

Work under the supervision of
a MDOT Class Il certified
technician

Testing of Aggregates

AASHTO Designation: T 19,
T 27, T84, T85, T248, and
T 255

MDOT Class Il certification

Proportioning of Concrete
Mixtures*

AASHTO Designation: M 157
and R 39

MDOT Class Il certification

Interpretation and Application
of Maturity Meter Readings

AASHTO Designation: T 325
and ASTM Designation: C 1074

MDOT Class 11 certification
or Two hours maturity method
training

* Technicians making concrete test specimens for meeting the requirements of Subsection 907-
804.02.10.1.2 shall be MDOT Class I certified and under the direct supervision of an MDOT

Class Il certified technician.

** MDOT Class I certification encompasses the same test procedures and specifications as ACI
Concrete Field Testing Technician-Grade I. MDOT Class Il certification encompasses the
same test procedures and specifications as ACI Aggregate Testing Technician-Level 1.
MDOT Concrete Strength Testing Technician encompasses the same test procedures and

specifications as ACI Concrete Strength Testing certification.
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Specific requirements for each level of certification are in the latest edition of the Department’s
Concrete Field Manual. Current MDOT Class I, MDOT Class Il, and/or MDOT Class Il
certifications shall be acceptable until those certifications expire. Upon expiration of a current
certification, recertification with the certifications listed in Table 2 shall be required. Technicians
performing either specific gravity testing of aggregates or compressive strength tests shall be
required to either:

e have the required MDOT certification listed in Table 2, or

e haveacurrent MDOT Class Il certification or work under the direct supervision of current
MDOT Class Il technician, and have demonstrated the specific gravity and/or
compressive strength test during the inspection of laboratory equipment by the Materials
Division, Concrete Section.

907-804.02.10--Portland Cement Concrete Mixture Design. At least 10 days prior to
production of concrete, the Contractor shall submit to the Engineer proposed concrete mixture
designs complying with the Department’s Concrete Field Manual. Materials shall be from
approved sources meeting the requirements of the Standard Specifications. Proportions for the
mixture designs shall be for the class concrete required by the contract plans and shall meet the
requirements of the “Master Proportion Table for Structural Concrete Design” listed in Table 3.
The concrete producer shall assign a permanent unique mixture number to each mixture design.
Each mixture design shall be field verified as required in Subsection 907-804.02.10.3. Acceptable
field verification data shall be required for final approval of a mixture design.

All concrete mixture designs will be reviewed by the Materials Division prior to use. Concrete
mixture designs disapproved will be returned to the Contractor with a statement explaining the
disapproval.

If the Contractor chooses to cure the concrete in accordance with the requirements listed under
Length of Time Defined by Development of Compressive Strength in Subsection 907-
804.03.17, the compressive strength/maturity relationship shall be developed for the mixture
design for a minimum of 28 days following the requirements of Subsection 907-804.03.15. The
compressive strength/maturity relationship information shall be submitted with the mixture design
information.
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Table 3
MASTER PROPORTION TABLE FOR STRUCTURAL CONCRETE DESIGN
Coarse Maximum Water/ Specified Maximum
Aggregate Cementitious** Compressive Permitted Nominal Total
Class Size No.* Ratio Strength (f¢) Slump*** Air Content****
psi inches %
AAFHAKK 57 or 67 0.45** 4000 3k 4 Sxxxk
B 57 or 67 0.50 3500 4 4.5
C 57 or 67 0.55 3000 4 45
D 57 or 67 0.70 2000 4 4.5
F 67 0.40 5000 3 falaleleialed
FX 67 (As per mixture (As shown on 3 Fkkkkk
design) plans)
S 57 or 67 0.45 3000 8 4.5
DS 67 0.45 4000 faleled FHAAAK

*

**

*kxk

*kkk

Maximum size aggregate shall conform to the concrete mixture design for the specified
aggregate. Other smaller coarse aggregate sizes meeting the requirements of Subsection 907-
703.03.2.4 may also be used in conjunction with the coarse aggregate sizes listed. Lightweight
aggregate (LWA) meeting the requirements of Subsection 907-703.19.2 may also be used as a
partial replacement for fine aggregate.

The replacement limits of portland cement by weight by other cementitious materials (such as
fly ash, GGBFS, silica fume, or others) shall be in accordance with the values in Subsection
907-701.02. Other hydraulic cements may be used in accordance with the specifications listed
in Section 701.

For Class AA concrete for concrete bridge decks, the water / cementitious ratio range shall be
0.43 - 0.45 and the maximum cementitious material content shall be 550 pounds per cubic yard.
The “maximum cementitious material content” refers to the total weight of Portland cement, blended
hydraulic cement, GGBFS, silica fume, and fly ash.

Unless otherwise specified, minus slump requirements shall meet those set forth in Table 3 of
AASHTO Designation: M157.

For Class AA concrete for concrete bridge decks the maximum permitted slump may be
increased to five (5) inches. Also, for each additional pound of fibers per cubic yard added in
excess of the requirement in Note ***** an additional inch of slump will be allowed up to a
maximum permitted slump of eight (8) inches.

For Class AA not used in bridge decks and all other Classes of concrete, the maximum permitted
slump may be increased to eight (8) inches.

For Class DS concrete for drilled shafts the slump range shall be 8 inches +1 inch.

The tolerance on total air content shall be £1.5%. For Class AA concrete for concrete bridge
decks, the nominal total air content may be increased to 6.5%.
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**x** For Class AA concrete for concrete bridge decks, an approved synthetic structural fiber meeting
the requirements of Special Provision 907-711, Synthetic Structural Fiber Reinforcement, shall
be incorporated into the mixture at 1.25 times the approved dosage rate.

**x*x* Entrained air is not required except for concrete exposed to seawater. For concrete not exposed
to seawater, the total air content shall not exceed 6.0%. For concrete exposed to seawater, the
nominal total air content shall be 4.5%.

At least one water-reducing admixture or water-reducing/set-retarding admixture shall be used in
all classes of concrete in accordance with the manufacturer’s recommended dosage range.
Admixtures providing a specific performance characteristic other than those of water reduction or
set retardation may be used in accordance with the manufacturer’s recommended dosage range.
Mixture designs containing accelerating admixtures will not be approved. Any combinations of
admixtures shall be approved by the Engineer before their use.

907-804.02.10.1--Proportioning of Portland Cement Concrete Mixture Design. Proportioning
of portland cement concrete shall be based on an existing mixture of which the producer has field
experience and documentation or based on a recently batched laboratory mixture tested according
to the required specifications.

907-804.02.10.1.1--Proportioning_on the Basis of Previous Field Experience of Trial
Mixtures. Where a concrete production facility has a record, based on at least 10 consecutive
strength tests from at least 10 different batches within the past 12 months from a mixture not
previously used on Department projects, the standard deviation shall be calculated. The record of
tests from which the standard deviation is calculated shall:

a) Represent similar materials and conditions to those expected. Changes in materials and
proportions within the test record shall not have been more closely restricted than those for
the proposed work.

b) Represent concrete produced to meet a specified strength.

c) Consist of 10 consecutive tests, average of two cylinders per test, tested at 28 days.

The standard deviation, s , shall be calculated as:

s=[>(x, - XF = (N )"

where:

Xi = the strength result of an individual test

X = the average of individual tests in the series
N = number of tests in the series
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When the concrete production facility does not have a record of tests for calculation of standard
deviation, as required in the above formula, the requirements of Subsection 907-804.02.10.1.2 shall
govern.

The required average compressive strength (f’cr) used as the basis for selection of concrete

proportions shall conform to the inequality listed below, while using a standard deviation, s,
calculated as shown above.

fer=1c+ 1.43s

where:
f’c = specified compressive strength of concrete, psi
f’er = required average compressive strength of concrete, psi
s = standard deviation, psi

1.43 represents the Lower Quality Index necessary to assure that 93% of compressive strength
tests are above f’c.

907-804.02.10.1.2--Proportioning on_the Basis of Laboratory Trial Mixtures. When an
acceptable record of field test results is not available, concrete proportions shall be established
based on laboratory trial mixtures meeting the following restrictions:

a) The combination of materials shall be those intended for use in the proposed work.

b) Trial mixtures having proportions and consistencies suitable for the proposed work shall
be made using the ACI 211.1 as a guide to proportion the mixture design.

c) Trial mixtures shall be designed to produce a slump within £3/4 inch of the maximum
permitted, and for air-entrained concrete, +£0.5 percent of the maximum total air content.
The temperature of freshly mixed concrete in trial mixtures shall be reported.

d) For each proposed mixture, at least three compressive test cylinders shall be made and
cured in accordance with AASHTO Designation: R 39. Each change of water-cement ratio
shall be considered a new mixture. The cylinders shall be tested for strength in accordance
with AASHTO Designation: T 22 and shall be tested at 28 days.

e) The required average strength of laboratory trial mixes shall exceed f’c by 1200 psi for

concrete mixture designs less than 5000 psi and by 1400 psi for concrete mixture designs
of 5000 psi or more.

148



-9- S.P. No. 907-804-19 -- Cont’d.

f) The laboratory trial batch mixtures shall have been made within the previous 12 months
before being submitted for approval and shall not have been previously used on Department
projects.

907-804.02.10.2--Documentation_of Average Strength. Documentation that the proposed
concrete proportions will produce an average strength equal to or greater than the required average
shall consist of the strength test records from field tests or results from laboratory trial mixtures.

907-804.02.10.3--Field Verification of Concrete Mixture Design. Concrete mixture designs will
only be tentatively approved pending field verification. The requirements for yield, slump, or total
air content shall be successfully met within the first three (3) production days. Mixture designs
may be transferred to other projects without additional field verification testing, once the mixture
design has passed the field verification process.

The Contractor’s Certified Quality Control Technicians shall test each concrete mixture design
upon the first placement of the mix. Aggregates and concrete tests during the first placement shall
be as follows.

Adqggregates Concrete

Bulk Specific Gravity Water Content

Moisture Slump

Gradation Air Content
Unit Weight
Yield

For all Classes of concrete, the mixture shall be verified to yield within 2.0% of the correct volume
when all the mix water is added to the batch.

For all Classes of concrete other than DS, F, and FX, the mixture shall produce a slump within a
minus 1%-inch tolerance of the maximum permitted for mixtures with a maximum permitted
slump of three inches (3") or less or within a minus 2%-inch tolerance of the maximum permitted
for mixtures with a maximum permitted slump of greater than three inches (3"), and producing a
total air content within a minus 1% percent tolerance of the maximum allowable air content in
Table 3.

For Class DS, the slump shall be within the requirements in Note *** below Table 3. For Class
DS exposed to seawater, the total air content shall be within a minus 1% percent tolerance of the
maximum allowable air content in Note ****** pelow Table 3. For Class DS not exposed to
seawater the total air content shall be within the requirements in Note ****** pelow Table 3.

For Classes F and FX, the slump shall be within a minus 1%-inch tolerance of the maximum
permitted for mixtures with a maximum permitted slump of three inches (3") or less or within a
minus 2Y%-inch tolerance of the maximum permitted for mixtures with a maximum permitted
slump of greater than three inches (3"). For Classes F and FX exposed to seawater, the total air
content shall be within a minus 1% percent tolerance of the maximum allowable air content in
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Note ****** helow Table 3. For Classes F and FX not exposed to seawater the total air content
shall be within the requirements in Note ****** helow Table 3.

The mixture shall be adjusted and retested, if necessary, on subsequent placements until the above
mentioned properties are met.

If the requirements for yield, slump, or total air content are not met within the first three (3)
production days, subsequent field verification testing shall not be permitted on Department
projects, and the mixture design shall not be used until the requirements listed above are met. Any
mixture design adjustments, changes in the mixture proportions, are to be made by a Class Ill
Certified Technician representing the Contractor. After the mixture design has been verified and
adjustments made, verification test results will be reviewed by the Engineer.

907-804.02.10.3.1--Slump Retention of Class DS Concrete Mixture Designs. Prior to concrete
placement, the Contractor shall provide test results of a slump loss test using approved methods to
demonstrate that the mixture meets the four hour requirement in Subsection 907-803.02.7.1. These
tests shall be conducted successfully by an approved testing laboratory within 30 days prior to
installation of the trial shaft, with personnel from the Materials Division present. The slump loss
test shall be conducted at temperatures and conditions similar to those expected at the job site at
the time of the installation of the trial shaft. The sample for the slump loss test shall be from a
minimum batch size of four (4) cubic yards of concrete. If the time between the previous successful
slump loss test and the installation of the trial shaft exceeds 30 days, another successful slump loss
test shall be performed on the first truckload of concrete as part of the installation of the trial shaft.
This requirement limiting the time between the previous slump loss test and an installation of the
trial shaft also applies to Class DS concrete mixture designs being transferred from another project.
During any shaft installation a slump loss test shall be conducted by the Contractor at the direction
of the Engineer from the concrete at the site for verification of slump loss requirements using a
sample from a minimum batch size of four cubic yards of concrete.

907-804.02.10.4--Adjustments of Mixtures. The mixture design may be adjusted by the Class
Il Certified Technician representing the Contractor in accordance with the allowable revisions
listed in the Department’s Concrete Field Manual, paragraph 5.7. Written notification shall be
submitted to the Engineer a minimum of seven (7) days prior to any source or brand of material
change, aggregate size change, allowable material type change, or decrease in any cementitious
material content. Any adjustments of the concrete mixture design shall necessitate repeat of field
verification procedure as described in Subsection 907-804.02.10.3 and approval by the Engineer.

907-804.02.11--Concrete Batch Plants. The concrete batch plant shall meet the requirements of
the National Ready Mixed Concrete Association Quality Control Manual, Section 3, Plant
Certification Checklist as outlined in the latest edition of the Department’s Concrete Field Manual.
The Contractor shall submit a copy of the approved checklist along with proof of calibration of
batching equipment, i.e., scales, water meter, and admixture dispenser, to the Engineer 30 days
prior to the production of concrete.

For projects with 1000 cubic yards and more, the concrete batch plant shall meet the requirements
for an automatic system capable of recording batch weights. It shall also have automatic moisture
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compensation for the fine aggregate. For projects of more than 200 but less than 1000 cubic yards
the plant can be equipped for manual batching with a fine aggregate moisture meter visible to the
plant operator.

The concrete batch plant shall have available adequate facilities to cool concrete during hot
weather.

Mixer trucks to be used on the project are to be listed in the checklist and shall meet the
requirements of the checklist.

907-804.02.12--Contractor’s Quality Control. The Contractor shall provide and maintain a
quality control program that will provide reasonable assurance that all materials and products
submitted to the Department for acceptance will conform to the contract requirements, whether
manufactured or processed by the Contractor or procured from suppliers, subcontractors, or
vendors.

The Contractor's Quality Control program shall implement the minimum quality control
requirements shown in Table 4, "CONTRACTOR’S MINIMUM REQUIREMENTS FOR
QUALITY CONTROL”. The quality control activities shown in the table are considered to be
normal activities necessary to control the production and placing of a given product or material at
an acceptable quality level. To facilitate the Department’s activities, all completed gradation
samples shall be retained for a maximum of sixty (60) days by the Contractor until further
disposition is designated by the Department.

The Contractor shall perform, or have performed, the tests required to substantiate product
conformance to contract document requirements and shall also perform, or have performed, all
tests otherwise required.

The Contractor’s Quality Control program shall encompass the requirements of AASHTO
Designation: M 157 into concrete production and control, equipment requirements, testing, and
batch ticket information. The requirement of AASHTO Designation: M 157, Section 11.7 shall be
followed except, on arrival to the job site, a maximum of 1% gallons per cubic yard shall be allowed
to be added. Water shall not be added at a later time. Job site adjustment of a batch using chemical
admixtures or the mechanical adjustment of a batch may be performed by the Contractor if the
requirements of Subsection 907-804.02.12.1.1 have been satisfactorily addressed in the Quality
Control Plan. If either the maximum permitted slump is exceeded or the total air content is not
within the required range after all adjustments are made at the job site, the concrete shall be
rejected.

The Contractor's quality control tests shall be documented and shall be available for review by the
Engineer throughout the life of the contract.

As set out in these specifications, quality control sampling and testing performed by the Contractor
will be used by the Department for determination of acceptability of the concrete.
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The Contractor shall maintain standard equipment and qualified personnel as required to assure
conformance to contract requirements.

907-804.02.12.1--Quality Control Plan. The Contractor shall prepare a Quality Control Plan
which shall identify the personnel responsible for the Contractor’s quality control including the
company official who will act as liaison with Department personnel. The Quality Control Plan
shall be submitted in writing to the Engineer for approval 30 days prior to the production of
concrete.

The class(es) of concrete involved will be listed separately. If an existing mixture design(s) is to
be used, the mixture design number(s) as previously approved shall be listed.

It is intended that sampling and testing be in accordance with standard methods and procedures,
and that measuring and testing equipment be standard and properly calibrated. If alternative
sampling methods and procedures, and inspection equipment are to be used, they shall be detailed
in the Quality Control Plan.

907-804.02.12.1.1--Elements of Plan. The Plan shall address all elements that affect the quality
of the structural concrete including, but not limited to, the following items:

1) Stockpile Management

2) Procedures for Corrective Actions for Non Compliance of Specifications
3) Procedure for Controlling Concrete Temperatures

4) Job Site Batch Adjustments by Addition of Chemical Admixtures:

The Plan shall address if the Contractor intends to adjust either the slump and/or total air
content of a batch on the job site by adding chemical admixture(s) to a batch. The
Contractor shall include the names of the personnel designated to perform this batch
adjustment, the equipment used to add the chemical admixture(s), and the procedure by
which the batch adjustment will be accomplished. Only the Contractor’s designated
personnel shall adjust a batch. Only calibrated dispensing equipment shall be used to add
chemical admixture(s) to a batch. Only the procedure described in this section of the Plan
shall be utilized.

If either the maximum permitted slump is exceeded or the total air content is not within the
required range after all adjustments are made at the job site, the concrete shall be rejected.

If the Contractor elects to utilize Job Site Batch Adjustments by Addition of Chemical
Admixture within Item 2, Procedures for Corrective Actions for Non Compliance of
Specifications, to adjust batches which do not meet the minimum specification
requirements for slump and/or total air content, no more than three batches on any one
project shall be allowed to be adjusted regardless of the number of mixtures associated
with the project.

5) Construction of Concrete Bridge Decks, including the following:
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e the description of the equipment used for placing concrete on the bridge deck in
accordance with Subsection 907-804.03.6 and, as applicable, Subsections 907-804.03.7
and 907-804.03.8 including any accessories added to the pump to ensure the entrained
air in the concrete mixture remains entrained during pumping and depositing of the
concrete mixture,

e the description of and the number of pieces of equipment used to consolidate the
concrete in accordance with Subsection 907-804.03.6.2,

e the description of the equipment used to finish the bridge deck in accordance with
Subsection 907-804.03.19.7,

e the plan for ensuring a continuous rate of finishing the bridge deck without delaying the
application of curing materials within the time specified in Subsection 907-804.03.17,
including ensuring a continuous supply of concrete throughout the placement with an
adequate quantity of concrete to complete the deck and filling diaphragms and end walls
in advance of deck placement,

e the plan for applying the curing materials within the time specified in Subsection 907-
804.03.17,

e the description of the powered fogging equipment in accordance with Subsection 907-
804.03.17,

e a sample of the documentation used as the daily inspection report for ensuring
maintenance of the continuous wet curing in accordance with Subsection 907-
804.03.17, as required,

e the description of the equipment used to apply the liquid membrane, including but not
limited to, the nozzles, pumping/pressurization equipment, and liquid membrane tanks,
in accordance with Subsection 907-804.03.17,

e the method for determining the rate of applied liquid membrane meets the application
rate requirements in accordance with Subsection 907-804.03.17,

e a sample of the documentation used for the application rate verification of the liquid
membrane in accordance with Subsection 907-804.03.17.

6) Mechanical Adjustment of Trucks

907-804.02.12.2--Personnel Requirements. The Contractor’s Designated Certified Technician
shall perform and use quality control tests and other quality control practices to assure that
delivered materials and proportioning meet the requirements of the mixture design including
temperature, slump, air content, and strength and shall periodically inspect all equipment used in
transporting, proportioning, and mixing.

The Contractor’s Designated Technician shall periodically inspect all equipment used placing,
consolidating, finishing, and curing to assure it is operating properly and that placement,
consolidation, finishing, and curing conform to the mixture design and other contract requirements.

907-804.02.12.3--Documentation. The Contractor shall maintain adequate records of all
inspections and tests. The records shall indicate the nature and number of observations made, the
number and type of deficiencies found, date and time of samples taken, the quantities approved
and rejected, and the nature of corrective action taken as appropriate. The Contractor's
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documentation procedures will be subject to approval of the Department prior to the start of the
work and to compliance checks during the progress of the work.

All conforming and non-conforming results shall be kept complete and shall be available at all
times to the Department during the performance of the work. Forms shall be on a computer-
acceptable medium. Batch tickets and gradation data shall be documented in accordance with
Department requirements.

Batch tickets shall contain all the information in AASHTO Designation: M157, Section 16
including the additional information in Subsection 16.2 with the following exception: the
information listed in paragraphs 16.2.7 and 16.2.8 is not required. All material added to a batch
by both the batch plant or added manually shall be documented on the ticket. Batch tickets shall
also contain the concrete producer’s permanent unique mixture number assigned to the concrete
mixture design. Copies shall be submitted to the Department as the work progresses.

Test data for portland cement concrete, including gradation, shall be charted in accordance with
the applicable requirements.

The Contractor may use additional control charts as deemed appropriate. It is normally expected
that testing and charting will be completed within 24 hours after sampling.

All records documenting the Contractor's quality control tests shall become the property of the
Department upon completion of the work.

907-804.02.12.4--Corrective _Action. The Contractor shall take prompt action to correct
conditions that have resulted, or could result, in the submission to the Department of materials and
products that do not conform to the requirements of the contract documents. All corrective actions
shall be documented.

907-804.02.12.5--Non-Conforming Materials. The Contractor shall establish and maintain an
effective and positive system for controlling non-conforming material, including procedures for its
identification, isolation and disposition. Reclaiming or reworking of non-conforming materials
shall be in accordance with procedures acceptable to the Department.

All non-conforming materials and products shall be positively identified to prevent use, shipment,
and intermingling with conforming materials and products. Holding areas, mutually agreeable to
the Department and the Contractor, shall be provided by the Contractor.
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TABLE 4

CONTRACTOR’S MINIMUM REQUIREMENTS FOR QUALITY CONTROL

Portland Cement Concrete
Control Requirement Frequency AASHTO/ASTM
Designation
A. PLANT AND TRUCKS
1. Mixer Blades Monthly
2. Scales
a. Tared Daily
b. Calibrate Every 6 months
c. Check Calibration Weekly
3. Gauges & Meters -
Plant & Truck
a. Calibrate Every 6 months
b. Check Calibration Weekly
4. Admixture Dispenser
a. Calibrate Every 6 months
b. Check Operation Daily
& Calibration
B. AGGREGATES
1. Sampling T2
2. Fine Aggregate
a. Gradation / FM 250 yd? concrete T27
b. Moisture Check meter against test results weekly T 255
2500 yd? concrete
c. Specific Gravity / T84
Absorption
3. Coarse Aggregates
a. Gradation 250 yd? concrete T27
b. Moisture Minimum of once daily or more ag T 255
needed to control production. Check
meter against test results weekly.
c. Specific Gravity / 2500 yd?® Concrete T85
Absorption
C.PLASTIC CONCRETE
1.Sampling T 141
2.Air Content First load then one per 50 yd?® T 152 0r T 196
3.Slump First load then one per 50 yd?® T119
4.Compressive Strength A minimum of one set (three cylinders) T22,T23,T231
for each 100 yd? inclusive and one set
for each additional 100 yd® or fraction
thereof for each class concrete delivered
and placed on a calendar day from a
single supplier. A test shall be the
average of three cylinders.
5. Yield Each 400 yd?® T121
6. Temperature With each sample C 1064

907-804.02.13--Quality Assurance Sampling and Testing. Quality Assurance (QA) inspection
and testing will be provided by the Department to assure that the Contractor’s Quality Control
(QC) testing meets t