SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDE	NDUM NO.	1	DATED	3/29/20	17	ADDENDUM NO.	3	DATED	4/5/2017
ADDE	NDUM NO	2	DATED	4/3/201	17	ADDENDUM NO.		DATED	
Number 1 2	Download Red	3 No. quired. ntil April	scription 2382; Amendm 7, 2017; Amendr		(Mu	TAL ADDENDA:	3 enda issue	d prior to openi	ng of bids)
3		me; Rev	with same; Revise rise Bid Items; An red.			ГЕ	Contrac	ctor	
					BY TIT		Signat	ure	
						DRESS			
						Y, STATE, ZIP			
						DNE			
						K			
			2						
(To be fill	ed in if a corp	oration)						
			rtered under the the executives			e of			and the names,
	Pre	sident					Address	5	
	Sec	retary					Address	5	
	Trea	asurer					Address	5	
The follow	ving is my (ou	ır) item	ized proposal.						
SP-0	0020-01(065)/	107480	0301000						
War	ren County(ie	s)							

Revised 01/26/2016

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 901 - ADVERTISEMENT

Electronic bids will be received by the Mississippi Transportation Commission at <u>10:00 o'clock</u> <u>A.M., Friday, April 7, 2017</u>, from Bid Express Service and shortly thereafter publicly opened in the Construction Division for:

Emergency Slide Repair on I-20 South Frontage Road, known as State Project No. SP-0020-01(065) / 107480301 in Warren County.

The attention of bidders is directed to the predetermined minimum wage rate set by the U. S. Department of Labor under the Fair Labor Standards Act.

The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, age, disability, religion or national origin in consideration for an award.

The specifications are on file in the offices of the Mississippi Department of Transportation.

Bid proposals must be purchased online at <u>https://shopmdot.ms.gov</u>. Specimen proposals may be viewed and downloaded online at no cost at <u>http://mdot.ms.gov</u> or purchased online. Proposals are available at a cost of Ten Dollars (\$10.00) per proposal plus a small convenience fee. <u>Cash or checks will not be accepted as payment</u>.

Bid bond, signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent, with Power of Attorney attached, a Cashier's check or Certified Check for five (5%) percent of bid, payable to STATE OF MISSISSIPPI, must accompany each proposal.

The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular proposals and rejection of bids.

MELINDA L. MCGRATH EXECUTIVE DIRECTOR

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 – NOTICE TO BIDDERS NO. 6968

CODE (SP)

DATE: 4/4/2017

SUBJECT: Scope of Work

PROJECT: SP-0020-01(065) / 107480301 -- Warren County

The contract documents do not include an official set of construction plans but may, by reference, include some Standard Drawings when so specified in a Notice to Bidders entitled, "Standard Drawings". All other references to plans in the contract documents and Standard Specification for Road and Bridge Construction are to be disregarded.

Work on the project shall consist of the following:

EMERGENCY SLIDE REPAIR ON I-20 SOUTH FRONTAGE ROAD IN WARREN COUNTY

The approximate coordinates for the 54 inch pipe under the south shoulder of the south frontage road are N $32^{\circ} 20' 13''$, W $90^{\circ} 51' 07''$. The Contractor should stake their pile locations out as to straddle this pipe during pile driving.

The MDOT District 3 Maintenance will have installed signage for a detour route upon the Contractor starting work on this project. These signs will be in place and covered. It is the Contractor's responsibility to uncover these signs upon closing the frontage road. NOTE: The Contractor will be responsible for their own road closure upon commencement of need. Before closing the frontage road to through traffic, the Contractor will be responsible for informing all pertinent entities, including, but not limited to: law enforcement, emergency response vehicles, schools, local public, and fire departments.

The MDOT District 3 Maintenance has installed temporary concrete median barriers at the project site. These barriers will remain in place until the Contractor deems them not needed for safety reasons. The Contractor may have to handle these barriers twice, once to move them out of their working area, and once to load them on MDOT maintenance trucks. This will not be paid for directly and should be absorbed in other pay items.

Phase 1. The Contractor will begin work at this site by laying approximately 64 feet of 54-inch concrete pipe on the downstream end of the slide. This length shall be verified in the field and submitted to the Project Engineer for approval before pipe is ordered and delivered to the project. The Contractor shall be responsible for staking the right of way in this area and the flared end section of the pipe will be laid inside the right of way limits at five feet (5'). The Contractor will remove structure excavation for the pipe as directed by the Engineer. Under no circumstances will any structure excavation be removed without a truck on site at the time of excavation. Under no circumstances will structure excavation be stockpiled anywhere on this site. Upon

commencement of excavating the structure excavation, the Contractor will immediately load this material into a truck and haul it to an approved site. The Contractor shall install a flared end section with toewall first. Starting at the flared end section, the Contractor shall lay the pipe in an upstream direction to provide positive drainage in this area. The Contractor shall have a 15-foot wide flat working area on the top. The foreslope of the front of the berm will be at the Contractor's discretion. The elevation of the berm foreslope tying in with natural ground should be approximately 220 feet in elevation. The Contractor may build this fill above 220 feet elevation if possible. The approximate plan profile elevation of the centerline at station 199+00 is 236.2 feet. All of the work mentioned in this phase shall be complete before the Contractor starts to drive the H-piles. This work should be pursued immediately upon the beginning of contract time. If the Contractor finishes this phase of the project before the H-piles are delivered to the project, the Engineer shall suspend time as set forth in Subsection 105.01, Authority of the Engineer, in the Standard Specifications.

Phase 2. The Contractor shall drive 18 x 135 H-piles to a tip elevation of 165. <u>All H-piles on</u> this project shall be driven with an impact hammer. The Contractor shall excavate approximately 4-foot of material from the shoulder of the frontage road and drive the pile as close to the edge of pavement as possible. These H-piles will be driven full length on 8-foot centers. The piles shall be driven from the east end of the slide to the west end of the slide. These piles should be driven between approximately between stations 198+00 to 199+50. With the Project Engineer present, the Contractor will locate the pipe as listed above with the GPS coordinates, and split the pipe a distance of four feet (4') in each direction as to center the pipe with the adjacent H-piles. The Contractor shall then stake the rest of the piles in each direction on 8-foot centers until the station limits listed above are reached. All of the H-piles must be driven before the Contractor starts the next phase.

Phase 3. The Contractor shall drive 45-foot, 18 x 135 H-piles full length on 8-foot centers to be used as deadman piles between the Frontage Road and eastbound lane of I-20. This line of piles will be 15 feet from the north edge of pavement. The Contractor shall ensure that the deadman piles do not hit the existing drainage pipe. The Contractor shall attach the cables which costs shall be included in other items bid. The cables shall be capable of carrying a load of 125 kips. Cables shall be attached to the piles within the upper two feet (2').

Phase 4. The Contractor shall excavate between the H-piles from the top down and place lagging timbers in the sections sliding them from the top down as the excavation progresses until the pipe is located and uncovered. This material will be removed from the project site and paid for under 203-G, Excess Excavation. The lagging timbers shall meet the requirements of Subsection 820.02. Lagging timbers shall be a minimum of 4" thick x 12" wide and shall be installed in accordance with this special provision or as directed by the Engineer. If the Contractor does not drive the piles accurately, sheet piling (minimum grade 50 PZ-22 section) will need to be installed by cutting and welding the sheet piling to the H-piles to function as lagging. These sheet piles will be paid for under the lagging timber pay item. Once the pipe is located, the Contractor will drive 18 x 135 H-piles from the tied back bulkhead to the new pipe to form a cofferdam scenario to make a working space so that a junction box can be poured to connect the two pipes to recreate proper drainage. Lagging shall be installed between all

exposed piles. At this point it may be applicable before junction box construction begins to lay more joints of pipe to get closer to the existing pipe. Also, during this time existing pipe may be uncovered. If existing pipe is uncovered, it will be loaded onto a truck and taken off of the project and paid for as removal of obstructions. The pipe joints that are uncovered and on the edge of the right of way will also be covered under this pay item. <u>The Contractor shall be</u> <u>required to submit to the Project Engineer for approval a design for the junction box.</u> The <u>Contractor should be aware that because of the location of the junction box under this fill it</u> <u>will need to be designed and modified for high cover (35 feet). Cost for design of junction</u> <u>box shall be included in the cost of 907-699-A, Construction Staking. This may involve</u> <u>using box culvert details to design this junction box and pipe.</u>

- 3 -

Phase 5. After all structural work as listed above is complete, the Contractor will grade the backslope as gradual as possible to the flared end section of the pipe. At this time, all piles shall be a minimum of three feet (3') below finished ground line. The Contractor will then spread 13-13-13 fertilizer at a rate of 200 pounds per acre and Bermuda grass at a rate of 10 pounds per acre. The Contractor will then place ditch liner over the entire fertilized and seeded area. The Contractor shall then place wattles on top of the ditch liner every 10 feet in elevation for the entire longitudinal length of the slope. The fertilizer and Bermuda seed will not be measured for separate pay, and shall be absorbed in the ditch liner pay item.

At this point, contract time will stop and the project will be considered complete as stated in Subsection 108.06.1.4, Cessation of Contract Time, of the Standard Specification.

NOTE 1: In the event of a catastrophic failure during any portion of phase 1 or phase 2 which causes the frontage road to caves in, the Contractor will continue work and drive the H-piles based on a surveyed line. Once the H-piles are in place, the Contractor will excavate the failed area as directed by the Engineer and backfill the area around the piles to a grade not to exceed 18 inches of the existing finished grade. At this point, the MDOT maintenance forces will provide crushed stone in this area to recreate the frontage road surface. Asphalt will be placed by MDOT maintenance forces at a later date.

NOTE 2: In the event the project uncovers other hollow out washed areas under the frontage road in the vicinity of the failure, the project will immediately cease at that time and the Contractor will be released of any work which may be remaining in the contract.

NOTE 3: Top of pile deflection shall be measured at the time of installation, during excavation, and at other times, as directed by the Engineer.

TEMPORARY SHORING: Driven H-Piles with Timber Lagging Cabled to Deadman Piles -20 SOUTH FRONTAGE ROAD CULVERT REPAIR, Near Sta. 198+00 WARREN COUNTY Deadman are to be driven on 8-foot GENERAL DESCRIPTION: Temporary shoring system consisting of driven H-pile sections with timber lagging. center-to-center spacing north of the Frontage Road (south of I-20) and cabled to the cantilever H-Pile sections.

				(2)				
			(4)	Minimum	(9)	(2)	(8)	(6)
(1)	(2)	(3)	Minimum	Timber	Required	Minimum	Maximum	Maximum
Retained	Minimum	Maximum	Pile	Lagging	Deadman	Deadman	Deadman Pile	Allowable Pile
Height	Soldier Pile	Pile Spacing	Embedment	Thickness	Cable Force	Pile	Spacing	Deflection
(feet)	Section	(feet)	(feet)	(inches)	(kips)	Section	(feet)	(inches)
Less than 34.0	HP18X135	8	30	4	125	HP18X135	8	с
Less than 30.0	HP18X135	8	30	4	105	HP18X135	8	с
Less than 25.0	HP18X135	8	30	4	80	HP18X135	8	с
Less than 22.5	HP18X135	8	30	4	20	HP18X135	8	с
Less than 15.0	HP18X135	9	30	4	N/A	N/A	N/A	с

Notes:

Retained height measured from culvert invert to top of shoring.

Minimum H-pile section (Grade 50). Piles shall be driven vertical.

Maximum horizontal spacing between soldier piles

Minimum pile penetration below culvert invert.

Temporary timber lagging (4"x12" timbers) shall be construction grade, rough-cut lumber conforming to MDOT Standard Specifications, Section 820 with the following minimum properties: Allowable compression parallel to grain at least 1,500 psi; direct tension at least 1,000 psi; compression perpendicular to grain at least 450 psi; direct tension at least 1,000 psi; compression perpendicular to grain at least 450 psi; direct tension at least 1,000 psi; compression perpendicular to grain at least 450 psi; direct tension at least 1,000 psi; compression perpendicular to grain at least 450 psi; direct tension at least 1,000 psi; direct tension at least 1,000 psi; direct tension perpendicular to grain at least 450 psi; direct tension at least 1,000 psi; direct tension at least 1,000 psi; direct tension perpendicular to grain at least 450 psi; direct tension at least 1,000 psi; direct tension perpendicular to grain at least 450 psi; direct tension at least 1,000 psi; direct tension perpendicular to grain at least 450 psi; direct tension at least 1,000 psi; direct tension perpendicular to grain at least 450 psi; direct tension at least 1,000 psi; direct tension perpendicular to grain at least 450 psi; direct tension at least 1,000 psi; direct tension perpendicular to grain at least 450 psi; direct tension at least 1,000 psi; direct tension perpendicular tension perpendicular to grain at least 1,500 psi; direct tension at least 1,000 psi; direct tension perpendicular tension perpend least 140 psi; and modulus of elasticity at least 1.2 x 10⁶ psi. Maximum gap between the H-pile web and lagging end shall not exceed one inch. Recommend that timber section lengths be field cut to account for variances in pile spacing due to pile installation. A minimum one-inch gap between lagging boards is required to prevent hydrostatic loads. (2) (3) (3) (3) (2)

Minimum deadman resistance in the horizontal plane. (9)

Minimum deadman pile length is 40 feet. Deadman piles shall be driven parallel to the road as close to the pavement edge as possible and opposite the corresponding cantilever pile section. Excavation of soil from the cantilever shoring wall face is not permitted until soldier piles have been secured to the deadman piles.

Maximum horizontal spacing between deadman piles. 86

Pile deflection to be measured at time of installation, during excavation and at other times, as directed by the Engineer

CONSTRUCTION REQUIREMENTS:

The Contractor is to protect the existing 54-inch diameter concrete pipe.

Temporary cut slopes not steeper than 2:1 nor greater than 4 feet vertical may be used outside the shoring limits to minimize the amount of piling required. Temporary grading shall be performed to direct surface runoff away from the top and base of the temporary shoring.

Details Detailed shop drawings of the temporary shoring system shall be provided for MDOT review and approval prior to initiation of construction. of cable-pile connections, wales, and other structural components are required


Construction equipment above the temporary shoring shall neither operate nor be located south of the Frontage Road centerline.

Excavations and shoring construction shall be performed in conformance with OSHA requirements.

Μ	IS	SI	SSIPF	I DEPART	MENT	O I	- No	otice	RAN	SRC) R 8-	Aohth	NC
SITI	ΞN	0 .: 16	6-75-2190	HOLE NO.: 1	FMS P.E.	No.: 1()748()/10 [·]	1000	REPO	rt no.	: 16-75-	23
		: Warr		LATITUDE: N32.33705		SITUDE:	W90.	8519)7° CC			: 11/9/20	
				I-20 & South I-20 Frontage				1					
		: 199+		OFFSET: Left 76' of Existin		outh 1-20) Fron	itage	Rd.			Depth: 1 Vation:	
BUR			Rotary Wash	LOGGED BT	COLATE			÷				OUNC;	
t tirz		υ					(tsf)	T (pc	1.	• •			
DEPTH, ft. FVATION	SAMPLES	GRAPHIC LOG	MA	TERIAL DESCRIPTION (USCS)	SPT (N ₆₀) RQD(%)	Ľ.	UNIT WT (pcf)		PL Mois	ture Cont	.(%) LL	
DEF		GR		,	,	SP1 RQ	PKT PEN. (tsf)	NN	20	-		0 8	0
Ξ	j						_ <u> </u>	DRY	20		CONTEN 0 6	1 (%) A 0 8	0
- 230 -													
- 200	Т						2.0	107			••••••••••••••••		···· ··· · · · · · · · · · · · · · · ·
- 10	┝┯	-					3.0			· · · · · · · · · · · · · · · · · · ·	· · · · · · · · · · · · · · · · · · ·		· · · · · · · · · · · · · · · · · · ·
220 -			@10 Dense	e, Brown & Gray, Silt (Fill)			3.0				• • • • • • • • • • • • •		
-	Τ						3.3		· · · · · · · · · · · · · · · · · · ·	••••••••••••••••••••••••••••••••••••••	N.P.	· · · · · · · · · · · · · · · · · · ·	
- 20	T		@20' Dense	e, Brown, Clayey Silt (ML)			4.0				•••••••••••••••••••••••••••••••••••••••		
210-	Ļ										N D		
-			@25' Loose	e, Gray, Clayey Silt (Wet) (ML)			0.8				PN.F.		
- 30 - 200 -	Ţ		@30' Loose (Wet) (ML)	, Light Brown, Slightly Sandy (Clayey Silt		0.8			· · · · · · · · · · · · · · · · · · ·	N.P.		
-	s			m Dense, Gray, Sandy Clayey	[,] Silt (Wet)	18	1.8		•••• •••• •••• •••• •	++ +++ +++ +++ 	••••••••••		
- 40	T		@40' Mediu	ım Dense, Gray, Clayey Sandy	silt (Wet)		1.8	94	· · · · · · · · · · · · · · · · · · ·		•••••••••••••••••••••••••••••••••••••••		· · · · · · · · · · · · · · · · · · ·
_ 190 <i>-</i> -	┼┳		(ML)				1.8	97			•••••••••••		
- 50	S		@50' Verv I	Dense, Light Gray, Fine to Med	tium Sand	100+					••••••		
180 -			with some \	/ery Fine to Fine Gravel (SM)					 	· · · · · · · · · · · · · · · · · · ·	••••••	 	· · · · · · · · · · · · · · · · · · ·
-	S		@55' Very I (Wet) with 7	Dense, Light Gray, Fine to Mec Traces of Heavy Minerals (SM)	lium Sand	100+					· · · · · · · · · · · · · · · · · · ·		
- 60 - 170 -	S					64				••••••	•••••••••••••••••••••••••••••••••••••••		· · · · · · · · · · · · · · · · · · ·
									· · · · · · · · · · · · · · · · · · ·		•••••••••••••••••••••••••••••••••••••••		
- 70	s					99					•••••••••		
160-											••••••		
-	1										· · · · · · · · · · · · · · · · · · ·		
- 80 - 150 -	S			e, Tan, Very Clayey Sand chan	ging (SC)	/ 49	3.3				· · · · · · · · · · · · · · · · · · ·		· · · · · · · · · · · · · · · · · · ·
- 100			@81° Very s	Stiff, Tan, Clay (CH)					· · · · · · · · · · · · · · · · · · ·	· · · · · · · · · · · · · · · · · · ·	•••••••••••••••••••••••••••••••••••••••	· · · · · · · · · · · · · · · · · · ·	
- 90	╞┯		@Q01' Hard	Dark Gray, Sand, Laminated,	Silty Clay		4.5	78	· · · · · · · · · · · · · · · · · · ·	·····	•••••	· · · · · · · · · · · · · · · · · · ·	· · · · · · · · · · · · · · · · · · ·
- 140-			(CH)	Dark Gray, Garia, Laminatea,	Only Oldy				 	· · · · · · · · · · · · · · · · · · ·	·····		
-	1									· · · · · · · · · · · ·			
- 100 - 130 -	Ţ			l, Dark Gray, Slickensided Indu	rated Clay	7	4.5	87			····		
F	-			DTAL DEPTH OF BORING - 10)2.0'	,							
- 110	-			IYDRAULIC AUTOMATIC TRI D TO DETERMINE SPT N-VA									
- 120-	-			ES SHOWN REPRESENT N ₆₀									
-	1												
L	-												

	ЛI	S	SI	SSIPPI	DE	PART	ME	ΝT	OF	No	otice	RAN	SRG	DR8-	Aont	ЮN
S	ITE	E NO	D.: 10	6-75-2190	HOLE	NO.: 2	FMS	P.E. No	5.: 10)748()/101	1000	REPC	RT NO	.: 16-7	5-23
			Wari			DE: N32.3367°		LONGIT				9° C	OMPLET	ON DATE	=: 11/14	/2016
_				ndslide on Sout		*		•						R TABLE		
			: 199-		FFSET: Ri	ght 95' of Exist	-		uth I-2	20 Fro	ontag	e Road		LETION		
B	ORII	NG	TYPE	Rotary Wash		LOGGED BY:	Cory Cla	ark						ACE ELE		
Ι.	Ĥ.									sf)	(pcf			f): □UU; 8.0 4	; OUN(.5	C; ⊠DS 6.0
Ή, ft	NOL	PLES	SHIC DHC	NAAT					(N ₆₀) (%)	N. (t	TW ⁻	I		sture Cont		
DEPTH, ft	ELEVATION,	SAMPLES	GRAPHIC LOG	MAT	ERIAL DE	SCRIPTION (L	1808)		SPT (N ₆₀) RQD(%)	PKT PEN. (tsf)	RY UNIT WT (pcf)	20 40 60 80				
	ELE	S	0							РК				S CONTEN		
-0												2	20 4	10 E	<u>30</u>	80
-	-												 			
-				07.0								· · · · · · · · · · · · · · · ·	· · · · · · · · · · · · · · · · · · ·		·····	
	200	S		@5' Organics	(0000)				12							
- 10													 			
	_	Т		@10' Medium (ML)	Dense, Gra	ay, Slightly Sandy	/ Clayey Si	lt		1.5			· · · · · · · · · · · · · · · · · · ·			
	-			(1		
-	_	Т								2.5		• • • • • • • • • • • • • • • • • • •	 · · · · · · · · · · · ·			
-	190 -												· · · · · · · · · · · · · · · · · · ·	·····		
- 20	_	т								1.0		· · · · · · · · · · · · · · · · · · ·		L	ļ	
ŀ	_	1								1.0						
ŀ	-											· · · · · · · · · · · · · · · · · · ·	 		 	
F.	180	Т		@25' Dense,	Gray, Sandy	/ Clayey Silt (ML))			2.0	110	••••••		N.P	 	
Ī													· · · · · · · · · · · · · · · · · · ·			
- 30	_	Т		@30' Small G	ravel Layer	(ML)				1.0		••••••				
[_												 			
Ļ	_	S		@35' Medium	Dense, Tar	n, Fine to Mediun	n Sand (SN	M)	27			·····				
	170 -	-											 			
- 40	_	•		@40' Donco	Tan Eina ta	Medium Sand w	ith como		- 4			· · · · · · · · · · · · · · · · · · ·		↓ ↓	· · · · · · · · · · · · · ·	
F	_	S		Traces of Clay			Aut Some		51							
ŀ												· · · · · · · · · · · · · · · · · · ·				
F.	160	S		@45' Dense, Traces of Gra	Tan, Fine to vel (Wet) (S	Medium Sand w	ith Small		59			· · · · · · · · · · · ·	· · · · · · · · · · · · · · · · · · ·			
Ī	.00-				. , , , -								 			
50	-	S							86				•••• •••• •••• •••• 			· · · · · · · · · · · · · · · · · · ·
[-												 ····			
ļ	-	S		@55' Very De	ense, Gray, I	Fine to Medium S	Sand (SM)		72							
- ·	150 -	•			-		. ,									
- 60	-			@60'1 0000	Tan & Liaht	Brown Fina to M	lodium Sor	ad				·····	·····			
<u> </u>		S		(SM)		Brown, Fine to M			10							
ŀ	-					OF BORING - 6		-								
F.	- 140			WAS USED	TO DETER	AUTOMATIC TRI MINE SPT N-VA	LUES. TH									
-	,40-			N-VALUES	SHOWN F	REPRESENT N60	VALUES.									
- 70	_															
[-															
Ľ																

Μ	IS	SI	SSIPPI	DE	PART	MEN	ΤС	DF	No	o i co	RAN	SR6	DR8T	Aont	ON
SIT	E N	0 .: 10	6-75-2190	HOLE	-	FMS P.E	E. No.	: 10)748(0/101	000	REPO	RT NO	.: 16-75	-23
		: Wari			DE: N32.33676						7° C	OMPLETI			
		n: La: : 198-	ndslide on South		tage Road bet ght 9' of Existi						Dood			ELEV: DEPTH:	
			Rotary Wash		LOGGED BY:	•	South	11-20		naye	Nudu			VATION:	
				I						cf)	COHE	ESION (ks			
₽ V H		₽						() ()	PKT PEN. (tsf)	VT (p		.5 3	.0 4	.5 6	6.0
DEPTH, ft.	SAMPLES	GRAPHIC LOG	MATE	ERIAL DE	SCRIPTION (USCS)	DT (N	RQD(%)	PEN				sture Cont		30
	SA	GF					<i>v</i>	ħΨ	РКТ	DRY UNIT WT (pcf)					
-0										ā		20 4		60 8	30
-	Ţ		@2' Very Stiff Sandy Silty Cl	, Light Gray	and Light Brown	n, Slightly			4.0 3.0	107 108	•		0		
230 -	ł			• • •	ey to Slightly Silf	ty Clay (Fill)			3.5 3.3			1	1	1	
— 10 -	눈		@10' Dense, "	Tan, Clayey	Silt (ML)				3.0 3.0	102	•••••••••••••••				
-	Ŧ		@12' Dense, "	ran, Clayey	Slit (IVIL)				3.0	102	••••••••••	- I I			
_ 220 - 20	ĮŢ		@18' Medium	Dense to D	ense, Brown, Si	lt, becoming			3.0 4.5		••••••	└ └ └			
-	ţţ		Hard, Gray, C	layey Silt (N	IL) @ 19'8"				4.5 3.5		· · · · · · · · · · · · · · · ·				
210-	Ľ								4.5 4.0		•••••••••••••••••••••••••••••••••••••••				
- 30	H		@28' Dense, I	Brown, Clay	ey Silt (ML)				1.0 2.5	105	••••••••••••••••	└─└─└			
-	Ē			David Oliv					1 2		•••••		N P		
200-] <u>T</u>		@35 Medium	Dense, Sil	htly Clayey Silt ((ML)			1.3						
40 -	T		@40' Medium Traces of Mica	Dense, Bro a (ML)	wn, Sandy, Clay	ey Silt with			1.5		••••••••••••••••		N.P.		
-	T			~ ()					1.3	83	··· ··· ··· ··· []		·	
_ 190- —50									2.5	77	•••••••••	 			
-															
- 180-			O FOL MARKER						2.0	100		🖲 N.P	¦		
60 -	S		@58' Washing @60' Very De		Fine to Medium S	Sand (SM)		72				····		· [· · · · · · · · · · · · · · · · · · ·
-											••••••				
_ 170- _70											· · · · · · · · · · · · · · · · · · ·				
-								80			••••••••••••••••••••••••••••••••••••••				
											•••••••••••				
- 80	S		@80' Very De	nse, Gray, I	Fine to Medium S	Sand with		99					L		
-			some Traces of	of Gravel (S	M)						••••••	 	 		
150 -															
— 90 -	-		@90' Hard, Gi	ray, Sand L	aminated, Silty C	Clay (CH)					••••••••••••••				
- - 140-											••••••		 	·	
- 100	<u> </u> ⊤		@100' \/erv L	ard Dark C	ray, Indurated, S	lickensided			4.5	82	••••••				
-	}	<u> </u>	Clay with Ligh	t Gray, Very	/ Fine Sand, Lan OF BORING - 10	ninated (CH)							-		
- - 130-	1														
110 -			WAS USED	TO DETER	MINE SPT N-VA	ALUES. THE									
-						,									
_ 120-	1														



Proposal (Sheet 2 - 1)

Emergency Slide Repair on I-20 South Frontage Road, known as State Project No. SP-0020-01(065) / 107480301 in Warren County.

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]
			Road	way Items	
0010	202-A001		1	Lump Sum	Removal of Obstructions
0020	203-EX017	(E)	10,000	Cubic Yard	Borrow Excavation, AH, FME, Class B9
0025	203-G004	(E)	250	Cubic Yard	Excess Excavation, LVM, AH
0030	206-A001	(S)	50	Cubic Yard	Structure Excavation
0040	217-A001		3,100	Square Yard	Ditch Liner
0050	602-A001	(S)	3,000	Pounds	Reinforcing Steel
0060	603-CA032	(S)	64	Linear Feet	54" Reinforced Concrete Pipe, Class V
0070	603-CB007	(S)	1	Each	54" Reinforced Concrete End Section
0080	620-A001		1	Lump Sum	Mobilization
0100	803-D014	(S)	3,100	Linear Feet	HP 18 x 135 Steel Piling
0110	907-237-A003		1,000	Linear Feet	Wattles, 20"
0120	907-601-B003	(S)	17	Cubic Yard	Class "B" Structural Concrete, Minor Structures
0130	907-618-A001		1	Lump Sum	Maintenance of Traffic
0140	907-699-A002		1	Lump Sum	Roadway Construction Stakes
0150	907-820-PP001		435	Square Yard	Lagging Timbers