

Modular Joint Retrofit at US 78 over Tenn-Tom Waterway Bridge Nos. 105.9A & 105.9B, known as Federal Aid Project No. BR-9999-01(250) / 107019301 in Itawamba County.					D. O'brian Construction, LLC	Dement Construction Company, LLC	Gibson & Associates, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$982,952.25					\$836,524.60	\$856,137.00	\$1,028,140.20
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0010	202-B298	Removal of Existing Joint Material	2,890.000	LF	10.00	15.00	2.20
0011	619-A1005	Temporary Traffic Stripe, Continuous White, Type 1 or 2 Tape	6,665.000	LF	2.80	2.50	2.75
0013	619-A2005	Temporary Traffic Stripe, Continuous Yellow, Type 1 or 2 Tape	3,952.000	LF	2.80	2.50	2.75
0015	619-E1001	Flashing Arrow Panel, Type C	1.000	EA	4,500.00	1,500.00	1,650.00
0017	619-F1001	Concrete Median Barrier, Precast	2,165.000	LF	45.00	30.00	40.00
0019	619-F1009	Portable Median Barrier, 60 MPH	1,848.000	LF	45.00	30.00	20.00
0021	619-F2001	Remove and Reset Concrete Median Barrier, Precast	3,312.000	LF	10.00	10.00	15.00
0023	619-F2002	Remove and Reset Portable Median Barrier	4,005.000	LF	10.00	10.00	10.00
0025	619-G5001	Free Standing Plastic Drums	39.000	EA	45.00	45.00	49.50
0027	620-A001	Mobilization	1.000	LS	97,540.00	85,500.00	100,000.00
0029	907-618-A001	Maintenance of Traffic	1.000	LS	57,670.00	111,000.00	149,000.00
0031	627-K001	Red-Clear Reflective High Performance Raised Markers	250.000	EA	8.00	10.00	8.80
0033	907-619-B001	Temporary Portable Rumble Strips	66.000	LF	240.00	65.00	71.50
0034	907-618-B001	Additional Construction Signs	1.000	SF	10.00	10.00	10.00
0041	628-O001	High Performance Cold Plastic Detail Stripe, White	344.000	LF	8.00	7.00	7.70
0042	628-J002	6" High Performance Cold Plastic Traffic Stripe, Continuous White	10,390.000	LF	7.50	7.00	7.70
0044	628-M002	6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow	6,955.000	LF	7.50	7.00	7.70
0046	628-I002	6" High Performance Cold Plastic Traffic Stripe, Skip White	7,151.000	LF	7.50	6.50	7.15
0048	907-626-J003	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White	10,390.000	LF			
0049	907-626-L001	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous Yellow	6,955.000	LF			
0050	808-A001	Joint Preparation	2,890.000	LF	10.00	15.00	2.20
0051	907-626-I003	6" Inverted Profile Thermoplastic Traffic Stripe, Skip White	7,151.000	LF			
0053	907-626-M001	Inverted Profile Thermoplastic Detail Traffic Stripe, White	344.000	LF			
0060	907-822-B009	2 5/16" Reinforced Elastomeric Molded Rubber Expansion Joint	85.000	LF	604.00	375.00	1,450.00
0070	907-823-A001	Preformed Joint Seal, Type I	1,445.000	LF	25.00	50.00	62.00
0080	907-823-B001	Saw Cut, Type I	2,890.000	LF	6.00	15.00	7.70

Modular Joint Retrofit at US 78 over Tenn-Tom Waterway Bridge Nos. 105.9A & 105.9B, known as Federal Aid Project No. BR-9999-01(250) / 107019301 in Itawamba County.					D. O'brian Construction, LLC	Dement Construction Company, LLC	Gibson & Associates, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$982,952.25					\$836,524.60	\$856,137.00	\$1,028,140.20
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0090	907-824-PP093	Bridge Repair, Remove and Replace Concrete Bridge Deck	1.000	LS	24,650.00	25,000.00	91,000.00

Letting Date: 4/25/2017

Call Number: 11

Page 2 of 4

Modular Joint Retrofit at US 78 over Tenn-Tom Waterway Bridge Nos. 105.9A & 105.9B, known as Federal Aid Project No. BR-9999-01(250) / 107019301 in Itawamba County.					Century Construction & Realty, Inc.	Key, LLC	
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$982,952.25					\$1,167,197.93	\$1,586,963.50	
Ref#	Item	Item Description	Item Qty	Units	4	5	
0010	202-B298	Removal of Existing Joint Material	2,890.000	LF	15.00	2.00	
0011	619-A1005	Temporary Traffic Stripe, Continuous White, Type 1 or 2 Tape	6,665.000	LF	2.71	2.50	
0013	619-A2005	Temporary Traffic Stripe, Continuous Yellow, Type 1 or 2 Tape	3,952.000	LF	2.71	2.50	
0015	619-E1001	Flashing Arrow Panel, Type C	1.000	EA	1,628.00	1,800.00	
0017	619-F1001	Concrete Median Barrier, Precast	2,165.000	LF	32.55	68.50	
0019	619-F1009	Portable Median Barrier, 60 MPH	1,848.000	LF	108.50	117.00	
0021	619-F2001	Remove and Reset Concrete Median Barrier, Precast	3,312.000	LF	16.28	39.00	
0023	619-F2002	Remove and Reset Portable Median Barrier	4,005.000	LF	10.85	39.00	
0025	619-G5001	Free Standing Plastic Drums	39.000	EA	48.83	40.00	
0027	620-A001	Mobilization	1.000	LS	116,000.00	260,000.00	
0029	907-618-A001	Maintenance of Traffic	1.000	LS	90,000.00	145,000.00	
0031	627-K001	Red-Clear Reflective High Performance Raised Markers	250.000	EA	8.68	8.00	
0033	907-619-B001	Temporary Portable Rumble Strips	66.000	LF	70.53	200.00	
0034	907-618-B001	Additional Construction Signs	1.000	SF	10.00	10.00	
0041	628-O001	High Performance Cold Plastic Detail Stripe, White	344.000	LF	7.60	7.00	
0042	628-J002	6" High Performance Cold Plastic Traffic Stripe, Continuous White	10,390.000	LF	7.60	7.00	
0044	628-M002	6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow	6,955.000	LF	7.60	7.00	
0046	628-I002	6" High Performance Cold Plastic Traffic Stripe, Skip White	7,151.000	LF	7.05	6.50	
0048	907-626-J003	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White	10,390.000	LF			
0049	907-626-L001	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous Yellow	6,955.000	LF			
0050	808-A001	Joint Preparation	2,890.000	LF	15.00	2.00	
0051	907-626-I003	6" Inverted Profile Thermoplastic Traffic Stripe, Skip White	7,151.000	LF			
0053	907-626-M001	Inverted Profile Thermoplastic Detail Traffic Stripe, White	344.000	LF			
0060	907-822-B009	2 5/16" Reinforced Elastomeric Molded Rubber Expansion Joint	85.000	LF	674.50	1,750.00	
0070	907-823-A001	Preformed Joint Seal, Type I	1,445.000	LF	30.86	25.00	
0080	907-823-B001	Saw Cut, Type I	2,890.000	LF	7.00	7.00	

Modular Joint Retrofit at US 78 over Tenn-Tom Waterway Bridge Nos. 105.9A & 105.9B, known as Federal Aid Project No. BR-9999-01(250) / 107019301 in Itawamba County.				Century Construction & Realty, Inc.	Key, LLC		
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$982,952.25				\$1,167,197.93	\$1,586,963.50		
Ref#	Item	Item Description	Item Qty	Units	4	5	
0090	907-824-PP093	Bridge Repair, Remove and Replace Concrete Bridge Deck	1.000	LS	160,000.00	100,000.00	

Letting Date: 4/25/2017

Call Number: 11

Page 2 of 2