

SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. <u> 1 </u>	DATED <u> 11/21/2017 </u>	ADDENDUM NO. <u> </u>	DATED <u> </u>
ADDENDUM NO. <u> </u>	DATED <u> </u>	ADDENDUM NO. <u> </u>	DATED <u> </u>
ADDENDUM NO. <u> </u>	DATED <u> </u>	ADDENDUM NO. <u> </u>	DATED <u> </u>

Number	Description
1	Revised Table of Contents; Deleted NTB No. 7009; Revised NTB No. 2382; Amendment EBS Download Required.

TOTAL ADDENDA: 1
(Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE _____

Contractor

BY _____
Signature

TITLE _____

ADDRESS _____

CITY, STATE, ZIP _____

PHONE _____

FAX _____

E-MAIL _____

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows:

_____	President	Address
_____	Secretary	Address
_____	Treasurer	Address

The following is my (our) itemized proposal.

SP-0250-00(048)/ 106330302000

Hinds County(ies)

Revised 01/26/2016

**MISSISSIPPI DEPARTMENT OF TRANSPORTATION
TABLE OF CONTENTS**

PROJECT: SP-0250-00(048)/106330302 - Hinds

Section 901 - Advertisement

Section 904 - Notice to Bidders

#1	Governing Specifications
#3	Final Cleanup
#640	Fiber Reinforced Concrete
#1405	Errata & Modifications to 2004 Standard Specifications
#1928	Federal Bridge Formula
#2382	Status of ROW, w/ Attachments
#3131	Temporary Traffic Paint
#3893	Petroleum Products Base Price
#4473	Alternate Crushed Stone Base Bid Items
#4526	Electronic Addendum Process
#4565	Manual on Uniform Traffic Control Devices (MUTCD)
#5044	Questions Regarding Bidding
#5053	Contractor Correspondence
#5405	Traffic Control Devices
#5412	Weight Limits
#5545	Burn-in Period
#5865	Non-Quality Control / Quality Assurance Concrete
#5866	Payroll Requirements
#6728	Adjustments for Bituminous Materials
#7006	Contract Time
#7007	Add Option Bidding
#7008	Lane Closure Restrictions

Section 907 - Special Provisions

907-101-4	Definitions
907-102-13	Bidding Requirements and Conditions
907-103-11	Award and Execution
907-104-6	Partnering Process
907-104-7	Scope of Work
907-105-11	Control of Work
907-107-17	Legal Relations and Responsibility to Public
907-108-39	Prosecution and Progress
907-109-9	Measurement and Payment
907-216-1	Solid Sodding
907-237-4	Wattles
907-246-3	Sandbags & Rockbags
907-304-13	Granular Courses
907-401-7	Asphalt Pavements, w/ Supplement
907-403-14	Asphalt Pavements
907-406-4	Cold Milling
907-407-2	Tack Coat

PROJECT: SP-0250-00(048)/106330302 - Hinds

907-413-5	Sawing & Sealing Transverse Joints in Asphalt Pavement
907-601-1	Structural Concrete
907-616-4	Colored and Imprinted Concrete Median and Island Pavement
907-618-9	Placement of Temporary Traffic Stripe
907-618-13	Temporary Construction Signs
907-619-5	Changeable Message Signs
907-626-24	Thermoplastic Markings
907-626-25	Thermoplastic Traffic Markings
907-639-8	Traffic Signal and ITS Equipment Poles
907-641-7	Radar Detection System
907-642-3	Global Positioning System (GPS) Clock
907-642-5	Solid State Traffic Actuated Controllers
907-644-2	Optical Emergency Vehicle Priority Control System
907-657-12	Fiber Optic Cable (OSP)
907-658-8	Networking Equipment
907-699-5	Construction Stakes
907-701-5	Hydraulic Cement, w/ Supplement
907-702-5	Specifications for Bituminous Materials
907-703-12	Aggregates, w/ Supplement
907-707-5	Joint Material
907-708-6	Non-Metal Drainage Structures
907-710-1	Fast Dry Solvent Traffic Paint
907-711-4	Synthetic Structural Fiber Reinforcement
907-713-6	Admixtures for Concrete
907-714-8	Miscellaneous Materials
907-720-2	Pavement Marking Materials
907-804-19	Concrete Bridges and Structures, w/ Supplement

Section 905 - Proposal, Proposal Bid Items, Combination Bid Proposal
State Board of Contractors Requirement
State Certification Regarding Non-Collusion, Debarment and Suspensions
Section 902 - Contract Form
Section 903 - Contract Bond Forms

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET
OF SECTION 905 AS ADDENDA)

11/21/2017 10:04 AM

STATUS OF RIGHT-OF-WAY
SP-0250-00(048)
106330-302000
Hinds County
November 7, 2017

All rights of way and legal rights of entry have been acquired, except:

NONE

ASBESTOS CONTAMINATION STATUS OF BUILDINGS
TO BE REMOVED BY THE CONTRACTOR

Sp-0250-00(048)
106330-302000
Hinds County
October 19, 2017

Reference is made to notices to bidders entitled "Asbestos National Emission Standards for Hazardous Air Pollutants (NESHAP)" and "Removal of Obstructions".

The following pertinent information is furnished concerning asbestos containing materials (ACMs), if any, found in buildings to be removed by the Contractor.

There are no buildings in the contract to be removed.

STATUS OF POTENTIALLY CONTAMINATED SITES

SP-0250-00(048)

106330-302000

Hinds County

October 19, 2017

This project has been inspected and there was no visible indication of potentially contaminated sites within the proposed right of way.

Improvements to be included in Notice to Bidders to be removed by the Construction Contractor
FMS Construction Project No: 106330-302000
External ROW No: SP-0250-00(048)

Parcel No:
Station No:
Property Owner:
Description/Pictures:

NA

Department of Public Works



200 South President Street
Post Office Box 17
Jackson, Mississippi 39205-0017

Chokwe Antar Lumumba
Mayor of the City of Jackson

October 27, 2017

Trudi Loflin
Director, Right-of-Way Division
Mississippi Department of Transportation
P. O. Box 1850
Jackson, Mississippi 39215-1850

RE: Project Number SP-0250-00(048)/106330-302000 Hinds County
UMMC Improvements (State Street and Woodrow Wilson Avenue)

Dear Mrs. Loflin:

Status of Utility Relocations

The following is a list of each utility owner on the above mentioned project, describing the status of each utility on the right of way and its impact on the project.

List of Each Utility Owner on the Project	Status of the Conflict with Project Construction
Atmos Energy	Not in conflict with construction
AT&T	Not in conflict with construction
Busby Signs	Not in conflict with construction
City of Jackson Water/Sewer	Not in conflict with construction
Energy	Not in conflict with construction
Inline (Uniti)	Not in conflict with construction
Level 3 Communications	Not in conflict with construction
State of Mississippi ITS	Not in conflict with construction
Telepak Networking, Inc.	Not in conflict with construction
UMMC Irrigation	Not in conflict with construction

Status of Asbestos Abatement

This is to certify that the project does not contain structures that required asbestos abatement.

Status of Encroachments

This is to certify that based on a site inspection of the right of way for the project, the project right of way is clear of encroachments.

Status of Railroads

No railroad facilities are impacted by this project.

Status of Hazardous Waste

A physical inspection of the rights of way for this project reveals that there are no sites suspected of having any hazardous waste or underground storage tanks.

Project Number SP-0250-00(048)/106330-301000 Hinds County
UMMC Improvements (State Street and Woodrow Wilson Avenue)
Page 2 of 2


Status of Right-of-Way

All easements necessary for the project have been acquired by the University of Mississippi Medical Center from Jackson State University and the Mississippi State Department of Health. The City of Jackson and the University of Mississippi Medical Center have ownership of the lands necessary for the project.

Status of Agreements

The City of Jackson, the Mississippi Department of Transportation, the Mississippi Development Authority, and the University of Mississippi Medical Center have an executed four-party memorandum of agreement for this project.

Sincerely,

A handwritten signature in black ink, appearing to read 'Robert Lee', written over a white background.

Robert Lee, P.E.
City of Jackson