Construction of District 5 Warehouse, known as State Project Nos. BWO-5231-51(001) & LWO-5001-51(008) / 503006301 & 302 in

Newton County.

Terrymark, Inc.

Greater Southeast
Construction, LLC

Paul Jackson & Son, Inc.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $3,641,704.65 $2,146,992.02) $2,400,704.00] $2,478,563.00
Ref# [tem [tem Description Item Qnty  Units 1 2 3
0010 202-B007 Removal of Asphalt Pavement, All Depths 3,268.000 SY 4.80 3.50 5.00
0020 202-B125 Removal of Fence Gate, All Types, All Sizes 1.000 EA 200.00 350.00 402.00
0030 202-B126 Removal of Fence, All Types 548.000 LF 2.01 5.00 3.00
0040 203-A002 [Unclassified Excavation, LVM, AH 515.000 CY 6.80 5.00 9.00
0050 203-EX031 Borrow Excavation, AH, LVM, Class B17 7,723.000 CY 9.04 9.00 16.00
0060 203-G002 [Excess Excavation, LVM, AH 4,300.000 CY 8.93 6.00 16.00
0070 209-A005 Geotextile Stabilization, Type V, Non-Woven 6,285.000 SY 1.16 2.00 2.00
0080 221-A001 Concrete Paved Ditch 20.000 CY 340.00 400.00 455.00
0090 234-A001 Temporary Silt Fence 1,056.000 LF 1.89 5.00 5.00
0100 237-A002 Wattles, 20" 70.000 LF 7.14 6.00 10.00
0110 246-B001 Rockbags 30.000 EA 10.00 15.00 29.00
0120 403-A003 12.5-mm, ST, Asphalt Pavement 908.000 TON 116.41 133.00 119.00
0130 403-A015 9.5-mm, ST, Asphalt Pavement 306.000 TON 120.92 147.00 123.00
0140 407-A001 Asphalt for Tack Coat 370.000 GAL 10.27 4.00 11.00
0150 607-B026 72" Type I Chain Link Fence, Class I, With Top Guard 769.000 LF 8.32 16.00 16.00
0160 607-D002 Barbed Wire Fence, 3 Strands, Galvanized Steel 769.000 LF 0.91 7.00 5.00
0170 607-G059 Gate, 12'x 6' Chain Link With Top Guard 1.000 EA 300.00 260.00 259.00
0180 607-G062 Gate, 12' x 6' Double Chain Link with Top Guard 2.000 EA 750.00 750.00 747.00
0190 607-P1018 Line Post, 9'x 2" Galvanized Steel 78.000 EA 28.21 29.00 29.00
0200 607-P2013 Brace Post, 10'x 2 1/2" Galvanized Steel 9.000 EA 55.56 58.00 58.00
0210 607-P3008 Gate Post, 9'x 2 1/2" Galvanized Steel 6.000 EA 83.33 86.00 87.00
0220 608-B001 Concrete Sidewalk, With Reinforcement 75.000 SY 53.33 92.00 76.00
0230 620-A001 [Mobilization 1.000 LS 6,800.00 40,000.00 282,767.00
0240 626-G001 Thermoplastic Detail Stripe, Blue-ADA 104.000 LF 21.15 17.00 18.00
0250 626-G002 Thermoplastic Detail Stripe, White 635.000 LF 10.71 7.00 7.00
0260 630-A001 Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness 2.000 SF 50.00 115.00 115.00
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Construction of District 5 Warehouse, known as State Project Nos. BWO-5231-51(001) & LWO-5001-51(008) / 503006301 & 302 in

Newton County.

Terrymark, Inc.

Greater Southeast
Construction, LLC

Paul Jackson & Son, Inc.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $3,641,704.65 $2,146,992.02] $2,400,704.00) $2,478,563.00)
Ref# [tem [tem Description Item Qnty  Units 1 2 3
0270 630-C003 Steel U-Section Posts, 3.0 1b/ft 11.000 LF 18.18 21.00 100.00
0280 699-A001 Roadway Construction Stakes 1.000 LS 1,200.00 6,000.00 12,518.00
0290 907-258-K001 [Bollard 24.000 EA 512.50 575.00 515.00
0300 907-258-N001 [Car Stop 32.000 EA 87.50 46.00 57.00
0310 907-260-A005 [Utility Work - Sewer, Improvements 1.000 LS 19,200.00 18,400.00 18,146.00
0320 907-262-A007 |[Utility Work - Water, Improvements 1.000 LS 24,600.00 23,000.00 21,936.00
0330 907-626-H001 [Thermoplastic Legend, Blue-ADA Handicap Symbol 1.000 EA 1,100.00 1,100.00 1,092.00
0340 304-F001 3/4" and Down Crushed Stone Base 2,441.000 TON
0350 304-F002 Size 610 Crushed Stone Base 2,441.000 TON 43.63 55.00 56.00
0360 304-F003 Size 825B Crushed Stone Base 2,441.000 TON
0370 907-242-A001 [Construction of Warehouse Building 1.000 LS 1,655,000.00 1,820,000.00 1,563,000.00
Letting Date: 11/28/2017 Call Number: 12 Page 2 of 8



Construction of District 5 Warehouse, known as State Project Nos. BWO-5231-51(001) & LWO-5001-51(008) / 503006301 & 302 in

Newton County.

Barnard & Sons
Construction, LLC

Jay-Van Company

Mike Rozier Construction Co.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $3,641,704.65 $2,489,659.57 $2,593,273.00 $2,621,776.80
Ref# [tem [tem Description Item Qnty  Units 4 5 6
0010 202-B007 Removal of Asphalt Pavement, All Depths 3,268.000 SY 3.83 5.25 2.89
0020 202-B125 Removal of Fence Gate, All Types, All Sizes 1.000 EA 51.10 300.00 500.00
0030 202-B126 Removal of Fence, All Types 548.000 LF 1.02 3.00 7.00
0040 203-A002 [Unclassified Excavation, LVM, AH 515.000 CY 4.09 7.00 15.71
0050 203-EX031 Borrow Excavation, AH, LVM, Class B17 7,723.000 CcY 8.18 10.00 13.00
0060 203-G002 Excess Excavation, LVM, AH 4,300.000 CcY 5.11 7.00 6.52
0070 209-A005 Geotextile Stabilization, Type V, Non-Woven 6,285.000 SY 1.57 1.60 1.61
0080 221-A001 Concrete Paved Ditch 20.000 CcY 64.30 550.00 400.00
0090 234-A001 Temporary Silt Fence 1,056.000 LF 4.85 4.50 4.00
0100 237-A002 Wattles, 20" 70.000 LF 7.31 5.50 6.50
0110 246-B001 Rockbags 30.000 EA 12.78 35.00 25.00
0120 403-A003 12.5-mm, ST, Asphalt Pavement 908.000 TON 114.33 115.00 150.00
0130 403-A015 9.5-mm, ST, Asphalt Pavement 306.000 TON 118.77 118.00 165.00
0140 407-A001 Asphalt for Tack Coat 370.000 GAL 9.99 10.00 6.02
0150 607-B026 72" Type I Chain Link Fence, Class I, With Top Guard 769.000 LF 15.41 8.00 12.18
0160 607-D002 Barbed Wire Fence, 3 Strands, Galvanized Steel 769.000 LF 6.66 3.00 4.00
0170 607-G059 Gate, 12' x 6' Chain Link With Top Guard 1.000 EA 249.75 800.00 950.00
0180 607-G062 Gate, 12' x 6' Double Chain Link with Top Guard 2.000 EA 721.50 1,400.00 1,426.00
0190 607-P1018 Line Post, 9'x 2" Galvanized Steel 78.000 EA 27.75 65.00 70.00
0200 607-P2013 Brace Post, 10'x 2 1/2" Galvanized Steel 9.000 EA 55.50 250.00 235.00
0210 607-P3008 Gate Post, 9'x 2 1/2" Galvanized Steel 6.000 EA 83.25 250.00 253.00
0220 608-B001 Concrete Sidewalk, With Reinforcement 75.000 SY 61.05 65.00 66.00
0230 620-A001 [Mobilization 1.000 LS 48,850.00 1,000.00 49,540.00
0240 626-G001 Thermoplastic Detail Stripe, Blue-ADA 104.000 LF 16.65 17.00 17.83
0250 626-G002 Thermoplastic Detail Stripe, White 635.000 LF 6.11 6.00 6.50
0260 630-A001 Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness 2.000 SF 111.00 110.00 118.00
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Construction of District 5 Warehouse, known as State Project Nos. BWO-5231-51(001) & LWO-5001-51(008) / 503006301 & 302 in

Newton County.

Barnard & Sons
Construction, LLC

Jay-Van Company

Mike Rozier Construction Co.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $3,641,704.65 $2,489,659.57] $2,593,273.00) $2,621,776.80)
Ref# [tem [tem Description Item Qnty  Units 4 5 6
0270 630-C003 Steel U-Section Posts, 3.0 1b/ft 11.000 LF 66.60 96.00 102.00
0280 699-A001 Roadway Construction Stakes 1.000 LS 3,066.00 2,500.00 10,000.00
0290 907-258-K001 [Bollard 24.000 EA 322.95 230.00 260.00
0300 907-258-N001 [Car Stop 32.000 EA 56.21 60.00 150.00
0310 907-260-A005 [Utility Work - Sewer, Improvements 1.000 LS 18,870.00 18,000.00 25,518.00
0320 907-262-A007 |[Utility Work - Water, Improvements 1.000 LS 24,198.00 22,000.00 38,159.00
0330 907-626-H001 [Thermoplastic Legend, Blue-ADA Handicap Symbol 1.000 EA 1,054.50 1,050.00 1,122.00
0340 304-F001 3/4" and Down Crushed Stone Base 2,441.000 TON 59.07
0350 304-F002 Size 610 Crushed Stone Base 2,441.000 TON 52.17 48.00
0360 304-F003 Size 825B Crushed Stone Base 2,441.000 TON
0370 907-242-A001 [Construction of Warehouse Building 1.000 LS 1,962,350.00 2,090,000.00 1,941,809.27
Letting Date: 11/28/2017 Call Number: 12 Page 2 of 6



Construction of District 5 Warehouse, known as State Project Nos. BWO-5231-51(001) & LWO-5001-51(008) / 503006301 & 302 in

Newton County.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $3,641,704.65

Coleman Hammons

Construction Co., Inc.

Ralph McKnight & Son
Construction, Inc.

Century Construction Group,
Inc.

$2,688,855.26

$2,740,213.86

$2,875,178.40

Ref# [tem [tem Description Item Qnty  Units 7 8 9

0010 202-B007 Removal of Asphalt Pavement, All Depths 3,268.000 SY 4.00 4.88 4.20
0020 202-B125 Removal of Fence Gate, All Types, All Sizes 1.000 EA 800.00 600.00 825.00
0030 202-B126 Removal of Fence, All Types 548.000 LF 5.50 5.00 5.40
0040 203-A002 [Unclassified Excavation, LVM, AH 515.000 CY 8.00 5.85 4.50
0050 203-EX031 Borrow Excavation, AH, LVM, Class B17 7,723.000 CcY 16.50 10.40 8.90
0060 203-G002 Excess Excavation, LVM, AH 4,300.000 CcY 10.00 6.75 5.60
0070 209-A005 Geotextile Stabilization, Type V, Non-Woven 6,285.000 SY 2.50 2.00 1.70
0080 221-A001 Concrete Paved Ditch 20.000 CcY 900.00 1,105.00 670.00
0090 234-A001 Temporary Silt Fence 1,056.000 LF 4.00 4.65 3.90
0100 237-A002 Wattles, 20" 70.000 LF 5.00 6.75 5.60
0110 246-B001 Rockbags 30.000 EA 17.00 22.00 13.90
0120 403-A003 12.5-mm, ST, Asphalt Pavement 908.000 TON 118.45 141.25 114.50
0130 403-A015 9.5-mm, ST, Asphalt Pavement 306.000 TON 123.05 157.00 119.00
0140 407-A001 Asphalt for Tack Coat 370.000 GAL 10.35 4.25 10.00
0150 607-B026 72" Type I Chain Link Fence, Class I, With Top Guard 769.000 LF 11.79 13.33 8.10
0160 607-D002 Barbed Wire Fence, 3 Strands, Galvanized Steel 769.000 LF 3.45 3.90 2.40
0170 607-G059 Gate, 12' x 6' Chain Link With Top Guard 1.000 EA 920.00 1,040.00 790.00
0180 607-G062 Gate, 12' x 6' Double Chain Link with Top Guard 2.000 EA 1,380.00 1,560.00 1,375.00
0190 607-P1018 Line Post, 9'x 2" Galvanized Steel 78.000 EA 67.85 76.70 62.00
0200 607-P2013 Brace Post, 10'x 2 1/2" Galvanized Steel 9.000 EA 227.70 257.40 235.00
0210 607-P3008 Gate Post, 9'x 2 1/2" Galvanized Steel 6.000 EA 244.95 276.90 229.00
0220 608-B001 Concrete Sidewalk, With Reinforcement 75.000 SY 54.00 169.00 85.00
0230 620-A001 [Mobilization 1.000 LS 47,000.00 36,600.00 258,500.00
0240 626-G001 Thermoplastic Detail Stripe, Blue-ADA 104.000 LF 18.00 19.50 16.00
0250 626-G002 Thermoplastic Detail Stripe, White 635.000 LF 7.00 7.15 6.00
0260 630-A001 Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness 2.000 SF 120.00 130.00 111.00
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Construction of District 5 Warehouse, known as State Project Nos. BWO-5231-51(001) & LWO-5001-51(008) / 503006301 & 302 in

Newton County.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $3,641,704.65

Coleman Hammons

Construction Co., Inc.

Ralph McKnight & Son
Construction, Inc.

Century Construction Group,
Inc.

$2,688,855.26

$2,740,213.86

$2,875,178.40

Ref# [tem [tem Description Item Qnty  Units 7 8 9

0270 630-C003 Steel U-Section Posts, 3.0 1b/ft 11.000 LF 100.00 130.50 97.00
0280 699-A001 Roadway Construction Stakes 1.000 LS 5,000.00 23,400.00 10,000.00
0290 907-258-K001 [Bollard 24.000 EA 350.00 1,054.00 390.00
0300 907-258-N001 [Car Stop 32.000 EA 100.00 245.00 110.00
0310 907-260-A005 [Utility Work - Sewer, Improvements 1.000 LS 15,600.00 16,290.00 7,000.00
0320 907-262-A007 |[Utility Work - Water, Improvements 1.000 LS 22,800.00 19,635.00 59,000.00
0330 907-626-H001 [Thermoplastic Legend, Blue-ADA Handicap Symbol 1.000 EA 1,092.00 1,235.00 1,055.00
0340 304-F001 3/4" and Down Crushed Stone Base 2,441.000 TON

0350 304-F002 Size 610 Crushed Stone Base 2,441.000 TON 58.00 63.45 52.00
0360 304-F003 Size 825B Crushed Stone Base 2,441.000 TON

0370 907-242-A001 [Construction of Warehouse Building 1.000 LS 2,029,000.00 2,056,500.00 2,081,000.00
Letting Date: 11/28/2017 Call Number: 12 Page 2 of 4



Construction of District 5 Warehouse, known as State Project Nos. BWO-5231-51(001) & LWO-5001-51(008) / 503006301 & 302 in

Newton County.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $3,641,704.65

Perry Construction Company

$3,448,045.00

Ref# [tem [tem Description Item Qnty  Units 10

0010 202-B007 Removal of Asphalt Pavement, All Depths 3,268.000 SY 13.00
0020 202-B125 Removal of Fence Gate, All Types, All Sizes 1.000 EA 150.00
0030 202-B126 Removal of Fence, All Types 548.000 LF 2.00
0040 203-A002 [Unclassified Excavation, LVM, AH 515.000 CY 20.00
0050 203-EX031 Borrow Excavation, AH, LVM, Class B17 7,723.000 CcY 18.00
0060 203-G002 Excess Excavation, LVM, AH 4,300.000 CcY 16.00
0070 209-A005 Geotextile Stabilization, Type V, Non-Woven 6,285.000 SY 5.00
0080 221-A001 Concrete Paved Ditch 20.000 CY 500.00
0090 234-A001 Temporary Silt Fence 1,056.000 LF 5.00
0100 237-A002 Wattles, 20" 70.000 LF 10.00
0110 246-B001 Rockbags 30.000 EA 50.00
0120 403-A003 12.5-mm, ST, Asphalt Pavement 908.000 TON 150.00
0130 403-A015 9.5-mm, ST, Asphalt Pavement 306.000 TON 160.00
0140 407-A001 Asphalt for Tack Coat 370.000 GAL 5.00
0150 607-B026 72" Type I Chain Link Fence, Class I, With Top Guard 769.000 LF 14.00
0160 607-D002 Barbed Wire Fence, 3 Strands, Galvanized Steel 769.000 LF 5.00
0170 607-G059 Gate, 12' x 6' Chain Link With Top Guard 1.000 EA 1,100.00
0180 607-G062 Gate, 12' x 6' Double Chain Link with Top Guard 2.000 EA 1,600.00
0190 607-P1018 Line Post, 9'x 2" Galvanized Steel 78.000 EA 80.00
0200 607-P2013 Brace Post, 10'x 2 1/2" Galvanized Steel 9.000 EA 240.00
0210 607-P3008 Gate Post, 9'x 2 1/2" Galvanized Steel 6.000 EA 270.00
0220 608-B001 Concrete Sidewalk, With Reinforcement 75.000 SY 70.00
0230 620-A001 [Mobilization 1.000 LS 180,000.00
0240 626-G001 Thermoplastic Detail Stripe, Blue-ADA 104.000 LF 25.00
0250 626-G002 Thermoplastic Detail Stripe, White 635.000 LF 9.00
0260 630-A001 Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness 2.000 SF 150.00
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Perry Construction Company
Construction of District 5 Warehouse, known as State Project Nos. BWO-5231-51(001) & LWO-5001-51(008) / 503006301 & 302 in
Newton County.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $3,641,704.65 $3,448,045.00)

Ref# [tem [tem Description Item Qnty  Units 10
0270 630-C003 Steel U-Section Posts, 3.0 1b/ft 11.000 LF 150.00
0280 699-A001 Roadway Construction Stakes 1.000 LS 12,000.00
0290 907-258-K001 [Bollard 24.000 EA 800.00
0300 907-258-N001 [Car Stop 32.000 EA 80.00
0310 007-260-A005 [Utility Work - Sewer, Improvements 1.000 LS 10,000.00
0320 007-262-A007 |Utility Work - Water, Improvements 1.000 LS 60,000.00
0330 907-626-H001 [Thermoplastic Legend, Blue-ADA Handicap Symbol 1.000 EA 1,800.00
0340 304-F001 3/4" and Down Crushed Stone Base 2,441.000 TON
0350 304-F002 Size 610 Crushed Stone Base 2,441.000 TON 80.00
0360 304-F003 Size 825B Crushed Stone Base 2,441.000 TON
0370 007-242-A001 |Construction of Warehouse Building 1.000 LS 2,425,000.00
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