

| Bridge Replacement on SR 4 Bridge Nos. 59.0, & 59.2, known as Federal Aid Project No. BR-0060-03(021) / 102207302 in Marshall County. | | | | | Joe McGee Construction Company, Inc. | Century Construction Group, Inc. | Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV |
|---|-----------|--|------------|-------|--------------------------------------|----------------------------------|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,131,052.09 | | | | | \$4,766,354.15 | \$5,079,426.52 | \$5,199,753.41 |
| Ref# | Item | Item Description | Item Qty | Units | 1 | 2 | 3 |
| 0010 | 201-A001 | Clearing and Grubbing | 1.000 | LS | 300,000.00 | 54,190.90 | 175,000.00 |
| 0020 | 201-B001 | Clearing and Grubbing | 13.000 | ACRE | 1.00 | 2,777.79 | 100.00 |
| 0030 | 202-A001 | Removal of Obstructions | 1.000 | LS | 130,000.00 | 46,683.96 | 105,000.00 |
| 0040 | 202-B007 | Removal of Asphalt Pavement, All Depths | 8,818.000 | SY | 4.25 | 5.56 | 7.00 |
| 0050 | 202-B018 | Removal of Box Culvert | 1.000 | EA | 5,500.00 | 4,444.45 | 5,000.00 |
| 0060 | 202-B150 | Removal of Guard Rail Including Post, Blockouts & Hardware | 522.000 | LF | 4.00 | 4.44 | 4.00 |
| 0070 | 202-B191 | Removal of Pipe, 8" And Above | 166.000 | LF | 15.00 | 11.11 | 10.00 |
| 0080 | 202-B240 | Removal of Traffic Stripe | 2,280.000 | LF | 1.25 | 1.39 | 1.25 |
| 0090 | 203-A001 | Unclassified Excavation, FM, AH | 14,666.000 | CY | 4.15 | 4.72 | 5.50 |
| 0100 | 203-EX020 | Borrow Excavation, AH, FME, Class B9 | 62,117.000 | CY | 6.85 | 8.05 | 10.75 |
| 0110 | 203-G001 | Excess Excavation, FM, AH | 14,826.000 | CY | 3.50 | 6.67 | 5.50 |
| 0120 | 206-A001 | Structure Excavation | 383.000 | CY | 10.00 | 13.33 | 15.00 |
| 0130 | 209-A005 | Geotextile Stabilization, Type V, Non-Woven | 15,847.000 | SY | 2.15 | 2.22 | 3.00 |
| 0140 | 213-C001 | Superphosphate | 7.000 | TON | 800.00 | 734.45 | 750.00 |
| 0150 | 216-A001 | Solid Sodding | 557.000 | SY | 5.25 | 3.33 | 5.00 |
| 0160 | 217-A001 | Ditch Liner | 500.000 | SY | 2.50 | 1.72 | 2.50 |
| 0170 | 219-A001 | Watering | 20.000 | KGAL | 20.00 | 20.00 | 20.00 |
| 0180 | 220-A001 | Insect Pest Control | 7.000 | ACRE | 30.00 | 30.00 | 30.00 |
| 0190 | 221-A001 | Concrete Paved Ditch | 2.000 | CY | 1,600.00 | 1,777.79 | 2,000.00 |
| 0200 | 223-A001 | Mowing | 13.000 | ACRE | 50.00 | 50.00 | 50.00 |
| 0210 | 225-A001 | Grassing | 13.000 | ACRE | 1,000.00 | 1,500.00 | 1,150.00 |
| 0220 | 225-B001 | Agricultural Limestone | 7.000 | TON | 100.00 | 133.33 | 50.00 |
| 0230 | 225-C001 | Mulch, Vegetative Mulch | 26.000 | TON | 200.00 | 183.33 | 250.00 |
| 0240 | 226-A001 | Temporary Grassing | 13.000 | ACRE | 1,000.00 | 816.67 | 950.00 |
| 0250 | 234-A001 | Temporary Silt Fence | 5,250.000 | LF | 3.50 | 3.33 | 3.50 |
| 0260 | 236-A008 | Silt Basin, Type D | 1.000 | EA | 2,800.00 | 2,220.45 | 2,800.00 |

| Bridge Replacement on SR 4 Bridge Nos. 59.0, & 59.2, known as Federal Aid Project No. BR-0060-03(021) / 102207302 in Marshall County. | | | | | Joe McGee Construction Company, Inc. | Century Construction Group, Inc. | Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV |
|---|------------|--|-----------|-------|--------------------------------------|----------------------------------|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,131,052.09 | | | | | \$4,766,354.15 | \$5,079,426.52 | \$5,199,753.41 |
| Ref# | Item | Item Description | Item Qty | Units | 1 | 2 | 3 |
| 0270 | 237-A002 | Wattles, 20" | 150.000 | LF | 10.00 | 5.84 | 8.00 |
| 0280 | 249-A001 | Riprap for Erosion Control | 100.000 | TON | 55.00 | 46.67 | 75.00 |
| 0290 | 304-B002 | Granular Material, Class 3, Group D | 5,130.000 | TON | 25.00 | 26.00 | 23.85 |
| 0300 | 403-A003 | 12.5-mm, ST, Asphalt Pavement | 1,532.000 | TON | 94.00 | 103.69 | 93.32 |
| 0310 | 403-A006 | 19-mm, ST, Asphalt Pavement | 1,800.000 | TON | 93.00 | 102.95 | 92.65 |
| 0320 | 403-A015 | 9.5-mm, ST, Asphalt Pavement | 1,391.000 | TON | 102.00 | 113.33 | 102.00 |
| 0330 | 403-C003 | 19-mm, ST, Asphalt Pavement, Trench Widening | 17.000 | TON | 550.00 | 594.44 | 535.00 |
| 0340 | 406-A002 | Cold Milling of Bituminous Pavement, All Depths | 2,933.000 | SY | 5.55 | 4.89 | 5.00 |
| 0342 | 407-A001 | Asphalt for Tack Coat | 1,973.000 | GAL | 3.00 | 3.33 | 3.00 |
| 0350 | 413-E001 | Sawing and Sealing Transverse Joints in Asphalt Pavement | 94.000 | LF | 10.00 | 5.56 | 15.00 |
| 0360 | 423-A001 | Rumble Strips, Ground In | 2.000 | MI | 275.00 | 305.57 | 700.00 |
| 0370 | 502-A001 | Reinforced Cement Concrete Bridge End Pavement | 202.000 | SY | 225.00 | 222.22 | 190.00 |
| 0380 | 503-C010 | Saw Cut, Full Depth | 640.000 | LF | 10.00 | 11.72 | 12.00 |
| 0390 | 601-B001 | Class "B" Structural Concrete, Minor Structures | 16.000 | CY | 3,000.00 | 1,698.59 | 1,000.00 |
| 0400 | 602-A001 | Reinforcing Steel | 589.000 | LBS | 1.50 | 1.86 | 2.00 |
| 0410 | 603-ALT003 | 18" Type A Alternate Pipe | 224.000 | LF | 27.50 | 32.00 | 17.60 |
| 0420 | 603-ALT006 | 24" Type A Alternate Pipe | 544.000 | LF | 35.00 | 34.22 | 30.80 |
| 0430 | 603-ALT008 | 29" x 18" Type A Alternate Pipe | 96.000 | LF | 58.00 | 63.33 | 74.00 |
| 0440 | 603-CA011 | 18" Reinforced Concrete Pipe, Class III | 32.000 | LF | 40.00 | 37.79 | 28.00 |
| 0450 | 603-CA026 | 24" Reinforced Concrete Pipe, Class III | 96.000 | LF | 45.00 | 59.11 | 46.40 |
| 0460 | 603-CA040 | 30" Reinforced Concrete Pipe, Class III | 112.000 | LF | 54.50 | 58.00 | 64.40 |
| 0470 | 603-CA099 | 60" Reinforced Concrete Pipe, Class III | 88.000 | LF | 153.00 | 178.00 | 220.40 |
| 0480 | 603-CB004 | 24" Reinforced Concrete End Section | 2.000 | EA | 830.00 | 966.68 | 870.00 |
| 0490 | 603-CB005 | 30" Reinforced Concrete End Section | 2.000 | EA | 860.00 | 1,066.68 | 960.00 |
| 0500 | 603-CB010 | 60" Reinforced Concrete End Section | 2.000 | EA | 2,700.00 | 2,777.79 | 3,524.00 |
| 0510 | 603-CF003 | 29" x 18" Concrete Arch Pipe End Section | 2.000 | EA | 910.00 | 1,138.90 | 1,024.00 |

| Bridge Replacement on SR 4 Bridge Nos. 59.0, & 59.2, known as Federal Aid Project No. BR-0060-03(021) / 102207302 in Marshall County. | | | | | Joe McGee Construction Company, Inc. | Century Construction Group, Inc. | Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV |
|---|-----------|--|------------|-------|--------------------------------------|----------------------------------|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,131,052.09 | | | | | \$4,766,354.15 | \$5,079,426.52 | \$5,199,753.41 |
| Ref# | Item | Item Description | Item Qty | Units | 1 | 2 | 3 |
| 0520 | 604-A001 | Castings | 244.000 | LBS | 3.00 | 2.40 | 5.00 |
| 0530 | 604-B001 | Gratings | 200.000 | LBS | 2.00 | 4.91 | 5.00 |
| 0540 | 605-AA001 | Geotextile for Subsurface Drainage, Type III | 845.000 | SY | 5.00 | 2.78 | 3.00 |
| 0550 | 605-O002 | 4" Perforated Sewer Pipe for Underdrains, SDR 23.5 | 104.000 | LF | 11.00 | 27.79 | 15.00 |
| 0560 | 605-P002 | 4" Non-perforated Sewer Pipe for Underdrains, SDR 23.5 | 8.000 | LF | 22.00 | 55.56 | 15.00 |
| 0570 | 605-W001 | Filter Material for Combination Storm Drain and/or Underdrains, Type A, FM | 73.000 | CY | 80.00 | 61.11 | 80.00 |
| 0580 | 606-B001 | Guard Rail, Class A, Type 1 | 475.000 | LF | 18.00 | 20.00 | 18.00 |
| 0590 | 606-D022 | Guard Rail, Bridge End Section, Type I | 4.000 | EA | 2,100.00 | 2,333.34 | 2,100.00 |
| 0600 | 606-E005 | Guard Rail, Terminal End Section, Flared | 4.000 | EA | 2,250.00 | 2,500.01 | 2,250.00 |
| 0610 | 609-B002 | Concrete Curb, Header | 289.000 | LF | 35.00 | 38.89 | 37.50 |
| 0620 | 609-D012 | Combination Concrete Curb and Gutter Type 3A Modified | 540.000 | LF | 35.00 | 38.89 | 30.31 |
| 0630 | 615-A002 | Concrete Bridge End Barrier, 33.5" | 40.000 | LF | 40.00 | 44.44 | 50.00 |
| 0640 | 616-A001 | Concrete Median and/or Island Pavement, 10-inch | 146.000 | SY | 105.00 | 116.67 | 87.42 |
| 0650 | 616-A004 | Concrete Median and/or Island Pavement, 4-inch | 528.000 | SY | 35.00 | 38.89 | 36.15 |
| 0660 | 617-A001 | Right-of-Way Marker | 19.000 | EA | 250.00 | 222.22 | 250.00 |
| 0670 | 618-A001 | Maintenance of Traffic | 1.000 | LS | 35,000.00 | 6,111.12 | 2,000.00 |
| 0680 | 619-A1003 | Temporary Traffic Stripe, Continuous White, Paint | 9,772.000 | LF | 0.60 | 0.67 | 0.60 |
| 0690 | 619-A2003 | Temporary Traffic Stripe, Continuous Yellow, Paint | 10,098.000 | LF | 0.60 | 0.67 | 0.60 |
| 0700 | 619-A5001 | Temporary Traffic Stripe, Detail | 320.000 | LF | 1.00 | 1.11 | 1.00 |
| 0710 | 619-A6004 | Temporary Traffic Stripe, Legend, Paint | 308.000 | LF | 2.00 | 2.22 | 2.00 |
| 0720 | 619-C7001 | Two-Way Yellow Reflective High Performance Raised Marker | 87.000 | EA | 10.00 | 11.11 | 10.00 |
| 0730 | 619-D1001 | Standard Roadside Construction Signs, Less than 10 Square Feet | 26.000 | SF | 7.30 | 8.11 | 6.00 |
| 0740 | 619-D2001 | Standard Roadside Construction Signs, 10 Square Feet or More | 519.000 | SF | 7.30 | 8.11 | 6.00 |
| 0750 | 619-G4001 | Barricades, Type III, Double Faced | 24.000 | LF | 14.50 | 16.11 | 16.00 |
| 0760 | 619-G4005 | Barricades, Type III, Single Faced | 216.000 | LF | 13.00 | 14.44 | 14.00 |
| 0770 | 619-G5001 | Free Standing Plastic Drums | 120.000 | EA | 38.50 | 42.78 | 35.00 |

| Bridge Replacement on SR 4 Bridge Nos. 59.0, & 59.2, known as Federal Aid Project No. BR-0060-03(021) / 102207302 in Marshall County. | | | | | Joe McGee Construction Company, Inc. | Century Construction Group, Inc. | Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV |
|---|--------------|--|-----------|-------|--------------------------------------|----------------------------------|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,131,052.09 | | | | | \$4,766,354.15 | \$5,079,426.52 | \$5,199,753.41 |
| Ref# | Item | Item Description | Item Qty | Units | 1 | 2 | 3 |
| 0780 | 619-G7001 | Warning Lights, Type "B" | 2.000 | EA | 135.00 | 150.01 | 100.00 |
| 0790 | 620-A001 | Mobilization | 1.000 | LS | 200,000.00 | 485,479.46 | 458,880.00 |
| 0800 | 626-C002 | 6" Thermoplastic Double Drop Edge Stripe, Continuous White | 2.000 | MI | 3,300.00 | 3,666.68 | 3,300.00 |
| 0810 | 626-E001 | 6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow | 2.000 | MI | 3,300.00 | 3,666.68 | 3,300.00 |
| 0820 | 626-G004 | Thermoplastic Double Drop Detail Stripe, White | 712.000 | LF | 1.50 | 1.67 | 1.50 |
| 0830 | 626-H002 | Thermoplastic Double Drop Legend, White | 260.000 | LF | 3.00 | 3.33 | 3.00 |
| 0840 | 627-L001 | Two-Way Yellow Reflective High Performance Raised Markers | 87.000 | EA | 10.00 | 11.11 | 10.00 |
| 0850 | 630-A001 | Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness | 19.000 | SF | 19.00 | 21.11 | 19.00 |
| 0860 | 630-A003 | Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness | 56.000 | SF | 20.00 | 22.22 | 20.00 |
| 0870 | 630-C003 | Steel U-Section Posts, 3.0 lb/ft | 120.000 | LF | 10.00 | 11.11 | 10.00 |
| 0880 | 630-E004 | Structural Steel Angles & Bars, 7/16" x 2 1/2" Flat Bar | 20.000 | LBS | 2.50 | 2.78 | 2.50 |
| 0890 | 630-F006 | Delineators, Guard Rail, White | 22.000 | EA | 18.00 | 20.00 | 18.00 |
| 0900 | 630-K002 | Welded & Seamless Steel Pipe Posts, 3" | 28.000 | LF | 55.00 | 61.11 | 55.00 |
| 0910 | 699-A001 | Roadway Construction Stakes | 1.000 | LS | 65,000.00 | 73,123.69 | 80,000.00 |
| 0920 | 815-A007 | Loose Riprap, Size 300 | 3,020.000 | TON | 55.00 | 48.72 | 48.51 |
| 0930 | 815-E001 | Geotextile under Riprap | 3,336.000 | SY | 3.75 | 2.22 | 3.00 |
| 0940 | 815-F002 | Sediment Control Stone | 250.000 | TON | 46.00 | 55.56 | 75.00 |
| 0950 | 907-253-A001 | Coir Fiber Baffle | 200.000 | LF | 11.00 | 9.16 | 8.50 |
| 0960 | 304-F001 | 3/4" and Down Crushed Stone Base | 7,131.000 | TON | | | 45.58 |
| 0970 | 304-F002 | Size 610 Crushed Stone Base | 7,131.000 | TON | 37.50 | 39.27 | |
| 0980 | 304-F003 | Size 825B Crushed Stone Base | 7,131.000 | TON | | | |
| 0990 | 605-W002 | Filter Material for Combination Storm Drain and/or Underdrains, Type B, FM | 70.000 | CY | 75.00 | | |
| 1000 | 605-W003 | Filter Material for Combination Storm Drain and/or Underdrains, Type C, FM | 70.000 | CY | | 27.79 | 75.00 |
| 1010 | 501-K001 | Transverse Grooving | 2,222.000 | SY | 2.20 | 5.56 | 2.20 |
| 1020 | 803-B001 | Conventional Static Pile Load Test | 1.000 | EA | 5,000.00 | 5,000.00 | 5,000.00 |
| 1030 | 803-D005 | HP 14 x 117 Steel Piling | 1,960.000 | LF | 65.00 | 69.75 | 70.00 |

| Bridge Replacement on SR 4 Bridge Nos. 59.0, & 59.2, known as Federal Aid Project No. BR-0060-03(021) / 102207302 in Marshall County. | | | | | Joe McGee Construction Company, Inc. | Century Construction Group, Inc. | Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV |
|---|----------|--|-------------|-------|--------------------------------------|----------------------------------|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,131,052.09 | | | | | \$4,766,354.15 | \$5,079,426.52 | \$5,199,753.41 |
| Ref# | Item | Item Description | Item Qty | Units | 1 | 2 | 3 |
| 1040 | 803-I003 | PDA Test Pile, HP Steel Pile | 2.000 | EA | 10,000.00 | 10,661.18 | 15,500.00 |
| 1050 | 803-I004 | PDA Test Pile, Steel Pipe Pile | 2.000 | EA | 20,000.00 | 28,198.02 | 26,500.00 |
| 1060 | 803-J001 | Pile Restrike | 2.000 | EA | 800.00 | 563.51 | 750.00 |
| 1070 | 803-P003 | 30" Steel Pipe Piling, Wall Thickness 0.500" | 2,070.000 | LF | 128.50 | 164.47 | 150.00 |
| 1080 | 804-A001 | Bridge Concrete, Class AA | 164.000 | CY | 950.00 | 740.63 | 729.00 |
| 1090 | 804-A004 | Bridge Concrete, Class BD | 708.000 | CY | 750.00 | 795.54 | 729.00 |
| 1100 | 804-C024 | 110' Prestressed Concrete Beam, Type BT-54 | 546.000 | LF | 160.00 | 184.81 | 166.91 |
| 1110 | 804-C055 | 135' Prestressed Concrete Beam, Type BT-72 | 674.000 | LF | 185.00 | 200.91 | 189.25 |
| 1120 | 804-C149 | 95' Prestressed Concrete Beam, Type BT-54 | 1,892.000 | LF | 160.00 | 184.04 | 152.04 |
| 1130 | 805-A001 | Reinforcement | 168,136.000 | LBS | 0.95 | 0.89 | 0.86 |
| 1140 | 813-A002 | Concrete Railing, 32" | 1,254.000 | LF | 40.00 | 45.78 | 50.00 |
| 1150 | 815-A007 | Loose Riprap, Size 300 | 992.000 | TON | 55.00 | 42.14 | 48.51 |
| 1160 | 815-E001 | Geotextile under Riprap | 1,005.000 | SY | 3.75 | 2.34 | 3.00 |

| Bridge Replacement on SR 4 Bridge Nos. 59.0, & 59.2, known as Federal Aid Project No. BR-0060-03(021) / 102207302 in Marshall County. | | | | | N. L. Carson Construction Company, Inc. | Dement Construction Company, LLC | Tanner Construction Company, Inc. |
|---|-----------|--|------------|-------|---|----------------------------------|-----------------------------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,131,052.09 | | | | | \$5,248,022.45 | \$5,451,737.34 | \$5,574,501.05 |
| Ref# | Item | Item Description | Item Qty | Units | 4 | 5 | 6 |
| 0010 | 201-A001 | Clearing and Grubbing | 1.000 | LS | 376,850.00 | 171,500.00 | 345,000.00 |
| 0020 | 201-B001 | Clearing and Grubbing | 13.000 | ACRE | 2,500.00 | 2,500.00 | 1.00 |
| 0030 | 202-A001 | Removal of Obstructions | 1.000 | LS | 61,000.00 | 80,000.00 | 100,000.00 |
| 0040 | 202-B007 | Removal of Asphalt Pavement, All Depths | 8,818.000 | SY | 7.50 | 5.00 | 4.45 |
| 0050 | 202-B018 | Removal of Box Culvert | 1.000 | EA | 6,250.00 | 4,000.00 | 7,500.00 |
| 0060 | 202-B150 | Removal of Guard Rail Including Post, Blockouts & Hardware | 522.000 | LF | 4.00 | 4.00 | 3.75 |
| 0070 | 202-B191 | Removal of Pipe, 8" And Above | 166.000 | LF | 10.00 | 10.00 | 11.00 |
| 0080 | 202-B240 | Removal of Traffic Stripe | 2,280.000 | LF | 1.25 | 1.25 | 1.25 |
| 0090 | 203-A001 | Unclassified Excavation, FM, AH | 14,666.000 | CY | 4.25 | 5.25 | 5.55 |
| 0100 | 203-EX020 | Borrow Excavation, AH, FME, Class B9 | 62,117.000 | CY | 7.25 | 8.25 | 7.25 |
| 0110 | 203-G001 | Excess Excavation, FM, AH | 14,826.000 | CY | 6.00 | 5.00 | 5.00 |
| 0120 | 206-A001 | Structure Excavation | 383.000 | CY | 12.00 | 12.00 | 12.75 |
| 0130 | 209-A005 | Geotextile Stabilization, Type V, Non-Woven | 15,847.000 | SY | 2.00 | 2.00 | 1.85 |
| 0140 | 213-C001 | Superphosphate | 7.000 | TON | 750.00 | 750.00 | 750.00 |
| 0150 | 216-A001 | Solid Sodding | 557.000 | SY | 5.00 | 5.00 | 5.00 |
| 0160 | 217-A001 | Ditch Liner | 500.000 | SY | 2.50 | 2.50 | 4.00 |
| 0170 | 219-A001 | Watering | 20.000 | KGAL | 20.00 | 20.00 | 20.00 |
| 0180 | 220-A001 | Insect Pest Control | 7.000 | ACRE | 30.00 | 30.00 | 30.00 |
| 0190 | 221-A001 | Concrete Paved Ditch | 2.000 | CY | 990.00 | 1,000.00 | 1,600.00 |
| 0200 | 223-A001 | Mowing | 13.000 | ACRE | 50.00 | 50.00 | 50.00 |
| 0210 | 225-A001 | Grassing | 13.000 | ACRE | 1,150.00 | 1,150.00 | 1,150.00 |
| 0220 | 225-B001 | Agricultural Limestone | 7.000 | TON | 50.00 | 50.00 | 50.00 |
| 0230 | 225-C001 | Mulch, Vegetative Mulch | 26.000 | TON | 250.00 | 250.00 | 250.00 |
| 0240 | 226-A001 | Temporary Grassing | 13.000 | ACRE | 950.00 | 900.00 | 950.00 |
| 0250 | 234-A001 | Temporary Silt Fence | 5,250.000 | LF | 3.50 | 3.50 | 3.50 |
| 0260 | 236-A008 | Silt Basin, Type D | 1.000 | EA | 2,250.00 | 2,500.00 | 1,800.00 |

| Bridge Replacement on SR 4 Bridge Nos. 59.0, & 59.2, known as Federal Aid Project No. BR-0060-03(021) / 102207302 in Marshall County. | | | | | N. L. Carson Construction Company, Inc. | Dement Construction Company, LLC | Tanner Construction Company, Inc. |
|---|------------|--|-----------|-------|---|----------------------------------|-----------------------------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,131,052.09 | | | | | \$5,248,022.45 | \$5,451,737.34 | \$5,574,501.05 |
| Ref# | Item | Item Description | Item Qty | Units | 4 | 5 | 6 |
| 0270 | 237-A002 | Wattles, 20" | 150.000 | LF | 8.00 | 8.00 | 8.00 |
| 0280 | 249-A001 | Riprap for Erosion Control | 100.000 | TON | 50.00 | 50.00 | 48.25 |
| 0290 | 304-B002 | Granular Material, Class 3, Group D | 5,130.000 | TON | 28.00 | 23.40 | 33.65 |
| 0300 | 403-A003 | 12.5-mm, ST, Asphalt Pavement | 1,532.000 | TON | 98.00 | 93.32 | 110.80 |
| 0310 | 403-A006 | 19-mm, ST, Asphalt Pavement | 1,800.000 | TON | 97.00 | 92.65 | 103.40 |
| 0320 | 403-A015 | 9.5-mm, ST, Asphalt Pavement | 1,391.000 | TON | 107.00 | 102.00 | 116.00 |
| 0330 | 403-C003 | 19-mm, ST, Asphalt Pavement, Trench Widening | 17.000 | TON | 575.00 | 535.00 | 125.00 |
| 0340 | 406-A002 | Cold Milling of Bituminous Pavement, All Depths | 2,933.000 | SY | 4.70 | 4.40 | 6.95 |
| 0342 | 407-A001 | Asphalt for Tack Coat | 1,973.000 | GAL | 3.25 | 3.00 | 3.50 |
| 0350 | 413-E001 | Sawing and Sealing Transverse Joints in Asphalt Pavement | 94.000 | LF | 10.00 | 10.00 | 10.00 |
| 0360 | 423-A001 | Rumble Strips, Ground In | 2.000 | MI | 275.00 | 275.00 | 275.00 |
| 0370 | 502-A001 | Reinforced Cement Concrete Bridge End Pavement | 202.000 | SY | 175.00 | 160.00 | 215.00 |
| 0380 | 503-C010 | Saw Cut, Full Depth | 640.000 | LF | 22.00 | 20.00 | 10.00 |
| 0390 | 601-B001 | Class "B" Structural Concrete, Minor Structures | 16.000 | CY | 1,934.00 | 1,500.00 | 1,785.00 |
| 0400 | 602-A001 | Reinforcing Steel | 589.000 | LBS | 3.12 | 2.00 | 1.75 |
| 0410 | 603-ALT003 | 18" Type A Alternate Pipe | 224.000 | LF | 28.80 | 28.80 | 33.00 |
| 0420 | 603-ALT006 | 24" Type A Alternate Pipe | 544.000 | LF | 30.80 | 30.80 | 41.00 |
| 0430 | 603-ALT008 | 29" x 18" Type A Alternate Pipe | 96.000 | LF | 57.00 | 57.00 | 67.00 |
| 0440 | 603-CA011 | 18" Reinforced Concrete Pipe, Class III | 32.000 | LF | 34.00 | 34.00 | 40.00 |
| 0450 | 603-CA026 | 24" Reinforced Concrete Pipe, Class III | 96.000 | LF | 53.20 | 53.20 | 50.00 |
| 0460 | 603-CA040 | 30" Reinforced Concrete Pipe, Class III | 112.000 | LF | 55.00 | 52.20 | 60.00 |
| 0470 | 603-CA099 | 60" Reinforced Concrete Pipe, Class III | 88.000 | LF | 160.00 | 160.20 | 155.00 |
| 0480 | 603-CB004 | 24" Reinforced Concrete End Section | 2.000 | EA | 870.00 | 870.00 | 1,000.00 |
| 0490 | 603-CB005 | 30" Reinforced Concrete End Section | 2.000 | EA | 960.00 | 960.00 | 1,020.00 |
| 0500 | 603-CB010 | 60" Reinforced Concrete End Section | 2.000 | EA | 2,500.00 | 2,500.00 | 2,600.00 |
| 0510 | 603-CF003 | 29" x 18" Concrete Arch Pipe End Section | 2.000 | EA | 1,025.00 | 1,025.00 | 1,120.00 |

| Bridge Replacement on SR 4 Bridge Nos. 59.0, & 59.2, known as Federal Aid Project No. BR-0060-03(021) / 102207302 in Marshall County. | | | | | N. L. Carson Construction Company, Inc. | Dement Construction Company, LLC | Tanner Construction Company, Inc. |
|---|-----------|--|------------|-------|---|----------------------------------|-----------------------------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,131,052.09 | | | | | \$5,248,022.45 | \$5,451,737.34 | \$5,574,501.05 |
| Ref# | Item | Item Description | Item Qty | Units | 4 | 5 | 6 |
| 0520 | 604-A001 | Castings | 244.000 | LBS | 4.85 | 6.00 | 3.40 |
| 0530 | 604-B001 | Gratings | 200.000 | LBS | 4.65 | 6.00 | 3.15 |
| 0540 | 605-AA001 | Geotextile for Subsurface Drainage, Type III | 845.000 | SY | 3.50 | 2.50 | 2.00 |
| 0550 | 605-O002 | 4" Perforated Sewer Pipe for Underdrains, SDR 23.5 | 104.000 | LF | 25.00 | 25.00 | 25.00 |
| 0560 | 605-P002 | 4" Non-perforated Sewer Pipe for Underdrains, SDR 23.5 | 8.000 | LF | 100.00 | 50.00 | 25.00 |
| 0570 | 605-W001 | Filter Material for Combination Storm Drain and/or Underdrains, Type A, FM | 73.000 | CY | 75.00 | 44.00 | 52.00 |
| 0580 | 606-B001 | Guard Rail, Class A, Type 1 | 475.000 | LF | 18.00 | 18.00 | 18.00 |
| 0590 | 606-D022 | Guard Rail, Bridge End Section, Type 1 | 4.000 | EA | 2,100.00 | 2,100.00 | 2,100.00 |
| 0600 | 606-E005 | Guard Rail, Terminal End Section, Flared | 4.000 | EA | 2,250.00 | 2,250.00 | 2,250.00 |
| 0610 | 609-B002 | Concrete Curb, Header | 289.000 | LF | 38.00 | 37.50 | 35.00 |
| 0620 | 609-D012 | Combination Concrete Curb and Gutter Type 3A Modified | 540.000 | LF | 31.00 | 31.31 | 35.00 |
| 0630 | 615-A002 | Concrete Bridge End Barrier, 33.5" | 40.000 | LF | 46.00 | 75.00 | 40.00 |
| 0640 | 616-A001 | Concrete Median and/or Island Pavement, 10-inch | 146.000 | SY | 88.00 | 87.42 | 105.00 |
| 0650 | 616-A004 | Concrete Median and/or Island Pavement, 4-inch | 528.000 | SY | 37.00 | 36.15 | 35.00 |
| 0660 | 617-A001 | Right-of-Way Marker | 19.000 | EA | 225.00 | 150.00 | 260.00 |
| 0670 | 618-A001 | Maintenance of Traffic | 1.000 | LS | 28,000.00 | 150,000.00 | 75,000.00 |
| 0680 | 619-A1003 | Temporary Traffic Stripe, Continuous White, Paint | 9,772.000 | LF | 0.60 | 0.60 | 0.60 |
| 0690 | 619-A2003 | Temporary Traffic Stripe, Continuous Yellow, Paint | 10,098.000 | LF | 0.60 | 0.60 | 0.60 |
| 0700 | 619-A5001 | Temporary Traffic Stripe, Detail | 320.000 | LF | 1.00 | 1.00 | 1.00 |
| 0710 | 619-A6004 | Temporary Traffic Stripe, Legend, Paint | 308.000 | LF | 2.00 | 2.00 | 2.00 |
| 0720 | 619-C7001 | Two-Way Yellow Reflective High Performance Raised Marker | 87.000 | EA | 10.00 | 10.00 | 10.00 |
| 0730 | 619-D1001 | Standard Roadside Construction Signs, Less than 10 Square Feet | 26.000 | SF | 6.00 | 7.30 | 7.30 |
| 0740 | 619-D2001 | Standard Roadside Construction Signs, 10 Square Feet or More | 519.000 | SF | 6.00 | 7.30 | 7.30 |
| 0750 | 619-G4001 | Barricades, Type III, Double Faced | 24.000 | LF | 16.00 | 14.50 | 14.50 |
| 0760 | 619-G4005 | Barricades, Type III, Single Faced | 216.000 | LF | 14.00 | 13.00 | 13.00 |
| 0770 | 619-G5001 | Free Standing Plastic Drums | 120.000 | EA | 35.00 | 38.50 | 38.50 |

| Bridge Replacement on SR 4 Bridge Nos. 59.0, & 59.2, known as Federal Aid Project No. BR-0060-03(021) / 102207302 in Marshall County. | | | | | N. L. Carson Construction Company, Inc. | Dement Construction Company, LLC | Tanner Construction Company, Inc. |
|---|--------------|--|-----------|-------|---|----------------------------------|-----------------------------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,131,052.09 | | | | | \$5,248,022.45 | \$5,451,737.34 | \$5,574,501.05 |
| Ref# | Item | Item Description | Item Qty | Units | 4 | 5 | 6 |
| 0780 | 619-G7001 | Warning Lights, Type "B" | 2.000 | EA | 100.00 | 135.00 | 135.00 |
| 0790 | 620-A001 | Mobilization | 1.000 | LS | 255,700.00 | 540,000.00 | 550,000.00 |
| 0800 | 626-C002 | 6" Thermoplastic Double Drop Edge Stripe, Continuous White | 2.000 | MI | 3,300.00 | 3,300.00 | 3,300.00 |
| 0810 | 626-E001 | 6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow | 2.000 | MI | 3,300.00 | 3,300.00 | 3,300.00 |
| 0820 | 626-G004 | Thermoplastic Double Drop Detail Stripe, White | 712.000 | LF | 1.50 | 1.50 | 1.50 |
| 0830 | 626-H002 | Thermoplastic Double Drop Legend, White | 260.000 | LF | 3.00 | 3.00 | 3.00 |
| 0840 | 627-L001 | Two-Way Yellow Reflective High Performance Raised Markers | 87.000 | EA | 10.00 | 10.00 | 10.00 |
| 0850 | 630-A001 | Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness | 19.000 | SF | 19.00 | 19.00 | 19.00 |
| 0860 | 630-A003 | Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness | 56.000 | SF | 20.00 | 20.00 | 20.00 |
| 0870 | 630-C003 | Steel U-Section Posts, 3.0 lb/ft | 120.000 | LF | 10.00 | 10.00 | 10.00 |
| 0880 | 630-E004 | Structural Steel Angles & Bars, 7/16" x 2 1/2" Flat Bar | 20.000 | LBS | 2.50 | 2.50 | 2.50 |
| 0890 | 630-F006 | Delineators, Guard Rail, White | 22.000 | EA | 18.00 | 18.00 | 18.00 |
| 0900 | 630-K002 | Welded & Seamless Steel Pipe Posts, 3" | 28.000 | LF | 55.00 | 55.00 | 55.00 |
| 0910 | 699-A001 | Roadway Construction Stakes | 1.000 | LS | 65,000.00 | 90,000.00 | 90,000.00 |
| 0920 | 815-A007 | Loose Riprap, Size 300 | 3,020.000 | TON | 43.85 | 43.85 | 45.50 |
| 0930 | 815-E001 | Geotextile under Riprap | 3,336.000 | SY | 2.00 | 2.00 | 2.00 |
| 0940 | 815-F002 | Sediment Control Stone | 250.000 | TON | 50.00 | 50.00 | 46.10 |
| 0950 | 907-253-A001 | Coir Fiber Baffle | 200.000 | LF | 10.00 | 10.00 | 6.00 |
| 0960 | 304-F001 | 3/4" and Down Crushed Stone Base | 7,131.000 | TON | | | 44.50 |
| 0970 | 304-F002 | Size 610 Crushed Stone Base | 7,131.000 | TON | 35.35 | 35.35 | |
| 0980 | 304-F003 | Size 825B Crushed Stone Base | 7,131.000 | TON | | | |
| 0990 | 605-W002 | Filter Material for Combination Storm Drain and/or Underdrains, Type B, FM | 70.000 | CY | | | |
| 1000 | 605-W003 | Filter Material for Combination Storm Drain and/or Underdrains, Type C, FM | 70.000 | CY | 45.00 | 25.00 | 52.00 |
| 1010 | 501-K001 | Transverse Grooving | 2,222.000 | SY | 2.20 | 2.20 | 2.20 |
| 1020 | 803-B001 | Conventional Static Pile Load Test | 1.000 | EA | 5,000.00 | 5,000.00 | 5,000.00 |
| 1030 | 803-D005 | HP 14 x 117 Steel Piling | 1,960.000 | LF | 78.00 | 67.50 | 70.00 |

| Bridge Replacement on SR 4 Bridge Nos. 59.0, & 59.2, known as Federal Aid Project No. BR-0060-03(021) / 102207302 in Marshall County. | | | | | N. L. Carson Construction Company, Inc. | Dement Construction Company, LLC | Tanner Construction Company, Inc. |
|---|----------|--|-------------|-------|---|----------------------------------|-----------------------------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,131,052.09 | | | | | \$5,248,022.45 | \$5,451,737.34 | \$5,574,501.05 |
| Ref# | Item | Item Description | Item Qty | Units | 4 | 5 | 6 |
| 1040 | 803-I003 | PDA Test Pile, HP Steel Pile | 2.000 | EA | 10,400.00 | 10,000.00 | 18,000.00 |
| 1050 | 803-I004 | PDA Test Pile, Steel Pipe Pile | 2.000 | EA | 22,904.20 | 20,000.00 | 25,000.00 |
| 1060 | 803-J001 | Pile Restrike | 2.000 | EA | 1,500.00 | 500.00 | 2,000.00 |
| 1070 | 803-P003 | 30" Steel Pipe Piling, Wall Thickness 0.500" | 2,070.000 | LF | 208.00 | 150.00 | 150.00 |
| 1080 | 804-A001 | Bridge Concrete, Class AA | 164.000 | CY | 796.00 | 850.00 | 800.00 |
| 1090 | 804-A004 | Bridge Concrete, Class BD | 708.000 | CY | 835.00 | 950.00 | 850.00 |
| 1100 | 804-C024 | 110' Prestressed Concrete Beam, Type BT-54 | 546.000 | LF | 209.00 | 200.00 | 200.00 |
| 1110 | 804-C055 | 135' Prestressed Concrete Beam, Type BT-72 | 674.000 | LF | 263.00 | 250.00 | 230.00 |
| 1120 | 804-C149 | 95' Prestressed Concrete Beam, Type BT-54 | 1,892.000 | LF | 190.00 | 200.00 | 180.00 |
| 1130 | 805-A001 | Reinforcement | 168,136.000 | LBS | 0.87 | 0.83 | 0.95 |
| 1140 | 813-A002 | Concrete Railing, 32" | 1,254.000 | LF | 46.00 | 75.00 | 40.00 |
| 1150 | 815-A007 | Loose Riprap, Size 300 | 992.000 | TON | 40.35 | 50.00 | 45.90 |
| 1160 | 815-E001 | Geotextile under Riprap | 1,005.000 | SY | 2.00 | 2.00 | 2.00 |

| Bridge Replacement on SR 4 Bridge Nos. 59.0, & 59.2, known as Federal Aid Project No. BR-0060-03(021) / 102207302 in Marshall County. | | | | | Eutaw Construction Company, Inc. | | |
|---|-----------|--|------------|-------|----------------------------------|--|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,131,052.09 | | | | | \$6,132,213.95 | | |
| Ref# | Item | Item Description | Item Qty | Units | 7 | | |
| 0010 | 201-A001 | Clearing and Grubbing | 1.000 | LS | 175,000.00 | | |
| 0020 | 201-B001 | Clearing and Grubbing | 13.000 | ACRE | 5,000.00 | | |
| 0030 | 202-A001 | Removal of Obstructions | 1.000 | LS | 100,000.00 | | |
| 0040 | 202-B007 | Removal of Asphalt Pavement, All Depths | 8,818.000 | SY | 3.30 | | |
| 0050 | 202-B018 | Removal of Box Culvert | 1.000 | EA | 13,000.00 | | |
| 0060 | 202-B150 | Removal of Guard Rail Including Post, Blockouts & Hardware | 522.000 | LF | 4.30 | | |
| 0070 | 202-B191 | Removal of Pipe, 8" And Above | 166.000 | LF | 29.00 | | |
| 0080 | 202-B240 | Removal of Traffic Stripe | 2,280.000 | LF | 1.35 | | |
| 0090 | 203-A001 | Unclassified Excavation, FM, AH | 14,666.000 | CY | 9.00 | | |
| 0100 | 203-EX020 | Borrow Excavation, AH, FME, Class B9 | 62,117.000 | CY | 12.00 | | |
| 0110 | 203-G001 | Excess Excavation, FM, AH | 14,826.000 | CY | 9.00 | | |
| 0120 | 206-A001 | Structure Excavation | 383.000 | CY | 12.00 | | |
| 0130 | 209-A005 | Geotextile Stabilization, Type V, Non-Woven | 15,847.000 | SY | 1.40 | | |
| 0140 | 213-C001 | Superphosphate | 7.000 | TON | 860.00 | | |
| 0150 | 216-A001 | Solid Sodding | 557.000 | SY | 5.70 | | |
| 0160 | 217-A001 | Ditch Liner | 500.000 | SY | 2.70 | | |
| 0170 | 219-A001 | Watering | 20.000 | KGAL | 20.00 | | |
| 0180 | 220-A001 | Insect Pest Control | 7.000 | ACRE | 30.00 | | |
| 0190 | 221-A001 | Concrete Paved Ditch | 2.000 | CY | 770.00 | | |
| 0200 | 223-A001 | Mowing | 13.000 | ACRE | 50.00 | | |
| 0210 | 225-A001 | Grassing | 13.000 | ACRE | 1,080.00 | | |
| 0220 | 225-B001 | Agricultural Limestone | 7.000 | TON | 108.00 | | |
| 0230 | 225-C001 | Mulch, Vegetative Mulch | 26.000 | TON | 216.00 | | |
| 0240 | 226-A001 | Temporary Grassing | 13.000 | ACRE | 1,080.00 | | |
| 0250 | 234-A001 | Temporary Silt Fence | 5,250.000 | LF | 4.90 | | |
| 0260 | 236-A008 | Silt Basin, Type D | 1.000 | EA | 3,780.00 | | |

| Bridge Replacement on SR 4 Bridge Nos. 59.0, & 59.2, known as Federal Aid Project No. BR-0060-03(021) / 102207302 in Marshall County. | | | | | Eutaw Construction Company, Inc. | | |
|---|------------|--|-----------|-------|----------------------------------|----------------|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,131,052.09 | | | | | | \$6,132,213.95 | |
| Ref# | Item | Item Description | Item Qty | Units | | 7 | |
| 0270 | 237-A002 | Wattles, 20" | 150.000 | LF | | 5.40 | |
| 0280 | 249-A001 | Riprap for Erosion Control | 100.000 | TON | | 61.00 | |
| 0290 | 304-B002 | Granular Material, Class 3, Group D | 5,130.000 | TON | | 30.00 | |
| 0300 | 403-A003 | 12.5-mm, ST, Asphalt Pavement | 1,532.000 | TON | | 105.00 | |
| 0310 | 403-A006 | 19-mm, ST, Asphalt Pavement | 1,800.000 | TON | | 105.00 | |
| 0320 | 403-A015 | 9.5-mm, ST, Asphalt Pavement | 1,391.000 | TON | | 115.00 | |
| 0330 | 403-C003 | 19-mm, ST, Asphalt Pavement, Trench Widening | 17.000 | TON | | 600.00 | |
| 0340 | 406-A002 | Cold Milling of Bituminous Pavement, All Depths | 2,933.000 | SY | | 4.20 | |
| 0342 | 407-A001 | Asphalt for Tack Coat | 1,973.000 | GAL | | 3.40 | |
| 0350 | 413-E001 | Sawing and Sealing Transverse Joints in Asphalt Pavement | 94.000 | LF | | 11.00 | |
| 0360 | 423-A001 | Rumble Strips, Ground In | 2.000 | MI | | 294.00 | |
| 0370 | 502-A001 | Reinforced Cement Concrete Bridge End Pavement | 202.000 | SY | | 204.00 | |
| 0380 | 503-C010 | Saw Cut, Full Depth | 640.000 | LF | | 5.60 | |
| 0390 | 601-B001 | Class "B" Structural Concrete, Minor Structures | 16.000 | CY | | 3,760.00 | |
| 0400 | 602-A001 | Reinforcing Steel | 589.000 | LBS | | 0.45 | |
| 0410 | 603-ALT003 | 18" Type A Alternate Pipe | 224.000 | LF | | 40.00 | |
| 0420 | 603-ALT006 | 24" Type A Alternate Pipe | 544.000 | LF | | 51.00 | |
| 0430 | 603-ALT008 | 29" x 18" Type A Alternate Pipe | 96.000 | LF | | 72.00 | |
| 0440 | 603-CA011 | 18" Reinforced Concrete Pipe, Class III | 32.000 | LF | | 46.00 | |
| 0450 | 603-CA026 | 24" Reinforced Concrete Pipe, Class III | 96.000 | LF | | 59.00 | |
| 0460 | 603-CA040 | 30" Reinforced Concrete Pipe, Class III | 112.000 | LF | | 69.00 | |
| 0470 | 603-CA099 | 60" Reinforced Concrete Pipe, Class III | 88.000 | LF | | 208.00 | |
| 0480 | 603-CB004 | 24" Reinforced Concrete End Section | 2.000 | EA | | 3,590.00 | |
| 0490 | 603-CB005 | 30" Reinforced Concrete End Section | 2.000 | EA | | 1,850.00 | |
| 0500 | 603-CB010 | 60" Reinforced Concrete End Section | 2.000 | EA | | 4,490.00 | |
| 0510 | 603-CF003 | 29" x 18" Concrete Arch Pipe End Section | 2.000 | EA | | 3,690.00 | |

| Bridge Replacement on SR 4 Bridge Nos. 59.0, & 59.2, known as Federal Aid Project No. BR-0060-03(021) / 102207302 in Marshall County. | | | | | Eutaw Construction Company, Inc. | | |
|---|-----------|--|------------|-------|----------------------------------|------------|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,131,052.09 | | | | | \$6,132,213.95 | | |
| Ref# | Item | Item Description | Item Qty | Units | 7 | | |
| 0520 | 604-A001 | Castings | 244.000 | LBS | | 7.10 | |
| 0530 | 604-B001 | Gratings | 200.000 | LBS | | 2.85 | |
| 0540 | 605-AA001 | Geotextile for Subsurface Drainage, Type III | 845.000 | SY | | 5.20 | |
| 0550 | 605-O002 | 4" Perforated Sewer Pipe for Underdrains, SDR 23.5 | 104.000 | LF | | 12.00 | |
| 0560 | 605-P002 | 4" Non-perforated Sewer Pipe for Underdrains, SDR 23.5 | 8.000 | LF | | 15.00 | |
| 0570 | 605-W001 | Filter Material for Combination Storm Drain and/or Underdrains, Type A, FM | 73.000 | CY | | 63.00 | |
| 0580 | 606-B001 | Guard Rail, Class A, Type 1 | 475.000 | LF | | 19.00 | |
| 0590 | 606-D022 | Guard Rail, Bridge End Section, Type 1 | 4.000 | EA | | 2,270.00 | |
| 0600 | 606-E005 | Guard Rail, Terminal End Section, Flared | 4.000 | EA | | 2,430.00 | |
| 0610 | 609-B002 | Concrete Curb, Header | 289.000 | LF | | 45.00 | |
| 0620 | 609-D012 | Combination Concrete Curb and Gutter Type 3A Modified | 540.000 | LF | | 37.00 | |
| 0630 | 615-A002 | Concrete Bridge End Barrier, 33.5" | 40.000 | LF | | 49.00 | |
| 0640 | 616-A001 | Concrete Median and/or Island Pavement, 10-inch | 146.000 | SY | | 99.00 | |
| 0650 | 616-A004 | Concrete Median and/or Island Pavement, 4-inch | 528.000 | SY | | 44.00 | |
| 0660 | 617-A001 | Right-of-Way Marker | 19.000 | EA | | 112.00 | |
| 0670 | 618-A001 | Maintenance of Traffic | 1.000 | LS | | 125,000.00 | |
| 0680 | 619-A1003 | Temporary Traffic Stripe, Continuous White, Paint | 9,772.000 | LF | | 0.65 | |
| 0690 | 619-A2003 | Temporary Traffic Stripe, Continuous Yellow, Paint | 10,098.000 | LF | | 0.65 | |
| 0700 | 619-A5001 | Temporary Traffic Stripe, Detail | 320.000 | LF | | 1.10 | |
| 0710 | 619-A6004 | Temporary Traffic Stripe, Legend, Paint | 308.000 | LF | | 2.15 | |
| 0720 | 619-C7001 | Two-Way Yellow Reflective High Performance Raised Marker | 87.000 | EA | | 11.00 | |
| 0730 | 619-D1001 | Standard Roadside Construction Signs, Less than 10 Square Feet | 26.000 | SF | | 7.90 | |
| 0740 | 619-D2001 | Standard Roadside Construction Signs, 10 Square Feet or More | 519.000 | SF | | 7.90 | |
| 0750 | 619-G4001 | Barricades, Type III, Double Faced | 24.000 | LF | | 16.00 | |
| 0760 | 619-G4005 | Barricades, Type III, Single Faced | 216.000 | LF | | 14.00 | |
| 0770 | 619-G5001 | Free Standing Plastic Drums | 120.000 | EA | | 42.00 | |

| Bridge Replacement on SR 4 Bridge Nos. 59.0, & 59.2, known as Federal Aid Project No. BR-0060-03(021) / 102207302 in Marshall County. | | | | | Eutaw Construction Company, Inc. | | |
|---|--------------|--|-----------|-------|----------------------------------|----------------|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,131,052.09 | | | | | | \$6,132,213.95 | |
| Ref# | Item | Item Description | Item Qty | Units | | 7 | |
| 0780 | 619-G7001 | Warning Lights, Type "B" | 2.000 | EA | | 146.00 | |
| 0790 | 620-A001 | Mobilization | 1.000 | LS | | 610,000.00 | |
| 0800 | 626-C002 | 6" Thermoplastic Double Drop Edge Stripe, Continuous White | 2.000 | MI | | 3,560.00 | |
| 0810 | 626-E001 | 6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow | 2.000 | MI | | 3,560.00 | |
| 0820 | 626-G004 | Thermoplastic Double Drop Detail Stripe, White | 712.000 | LF | | 1.60 | |
| 0830 | 626-H002 | Thermoplastic Double Drop Legend, White | 260.000 | LF | | 3.20 | |
| 0840 | 627-L001 | Two-Way Yellow Reflective High Performance Raised Markers | 87.000 | EA | | 11.00 | |
| 0850 | 630-A001 | Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness | 19.000 | SF | | 21.00 | |
| 0860 | 630-A003 | Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness | 56.000 | SF | | 22.00 | |
| 0870 | 630-C003 | Steel U-Section Posts, 3.0 lb/ft | 120.000 | LF | | 11.00 | |
| 0880 | 630-E004 | Structural Steel Angles & Bars, 7/16" x 2 1/2" Flat Bar | 20.000 | LBS | | 2.70 | |
| 0890 | 630-F006 | Delineators, Guard Rail, White | 22.000 | EA | | 19.00 | |
| 0900 | 630-K002 | Welded & Seamless Steel Pipe Posts, 3" | 28.000 | LF | | 59.00 | |
| 0910 | 699-A001 | Roadway Construction Stakes | 1.000 | LS | | 65,000.00 | |
| 0920 | 815-A007 | Loose Riprap, Size 300 | 3,020.000 | TON | | 47.00 | |
| 0930 | 815-E001 | Geotextile under Riprap | 3,336.000 | SY | | 2.05 | |
| 0940 | 815-F002 | Sediment Control Stone | 250.000 | TON | | 46.00 | |
| 0950 | 907-253-A001 | Coir Fiber Baffle | 200.000 | LF | | 9.20 | |
| 0960 | 304-F001 | 3/4" and Down Crushed Stone Base | 7,131.000 | TON | | | |
| 0970 | 304-F002 | Size 610 Crushed Stone Base | 7,131.000 | TON | | 43.00 | |
| 0980 | 304-F003 | Size 825B Crushed Stone Base | 7,131.000 | TON | | | |
| 0990 | 605-W002 | Filter Material for Combination Storm Drain and/or Underdrains, Type B, FM | 70.000 | CY | | 54.00 | |
| 1000 | 605-W003 | Filter Material for Combination Storm Drain and/or Underdrains, Type C, FM | 70.000 | CY | | | |
| 1010 | 501-K001 | Transverse Grooving | 2,222.000 | SY | | 2.40 | |
| 1020 | 803-B001 | Conventional Static Pile Load Test | 1.000 | EA | | 5,000.00 | |
| 1030 | 803-D005 | HP 14 x 117 Steel Piling | 1,960.000 | LF | | 80.00 | |

| Bridge Replacement on SR 4 Bridge Nos. 59.0, & 59.2, known as Federal Aid Project No. BR-0060-03(021) / 102207302 in Marshall County. | | | | | Eutaw Construction Company, Inc. | | |
|---|----------|--|-------------|-------|----------------------------------|--|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,131,052.09 | | | | | \$6,132,213.95 | | |
| Ref# | Item | Item Description | Item Qty | Units | 7 | | |
| 1040 | 803-I003 | PDA Test Pile, HP Steel Pile | 2.000 | EA | 9,000.00 | | |
| 1050 | 803-I004 | PDA Test Pile, Steel Pipe Pile | 2.000 | EA | 21,000.00 | | |
| 1060 | 803-J001 | Pile Restrike | 2.000 | EA | 1,300.00 | | |
| 1070 | 803-P003 | 30" Steel Pipe Piling, Wall Thickness 0.500" | 2,070.000 | LF | 165.00 | | |
| 1080 | 804-A001 | Bridge Concrete, Class AA | 164.000 | CY | 1,000.00 | | |
| 1090 | 804-A004 | Bridge Concrete, Class BD | 708.000 | CY | 910.00 | | |
| 1100 | 804-C024 | 110' Prestressed Concrete Beam, Type BT-54 | 546.000 | LF | 190.00 | | |
| 1110 | 804-C055 | 135' Prestressed Concrete Beam, Type BT-72 | 674.000 | LF | 210.00 | | |
| 1120 | 804-C149 | 95' Prestressed Concrete Beam, Type BT-54 | 1,892.000 | LF | 186.00 | | |
| 1130 | 805-A001 | Reinforcement | 168,136.000 | LBS | 1.00 | | |
| 1140 | 813-A002 | Concrete Railing, 32" | 1,254.000 | LF | 55.00 | | |
| 1150 | 815-A007 | Loose Riprap, Size 300 | 992.000 | TON | 61.00 | | |
| 1160 | 815-E001 | Geotextile under Riprap | 1,005.000 | SY | 2.00 | | |