
21

$4,546,221.20$3,759,906.81

APAC - Mississippi, Inc.Dickerson & Bowen, Inc.

    Item Qnty     UnitsItem DescriptionItemRef#

Mill & Overlay approximately 15 miles of SR 19 from SR 15 to the Winston County Line, known as State Project No. MP-5019-50(013) /
306368301 in Neshoba County.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $3,523,140.80

16.0036.00SY4,098.000Removal of Asphalt Pavement, All Depths202-B0070010

1.001.00EA180.000Removal of Delineator, All Types202-B1170020

225.00225.00EA16.000Removal of Guard Rail Bridge End Section202-B1380030

4.004.00LF3,450.000Removal of Guard Rail, Including Rails, Posts and Terminal Ends202-B1580040

1.001.00LF3,100.000Removal of Traffic Stripe202-B2400050

26.1335.54CY100.000Excess Excavation, FM, AH203-G0010060

135.00115.79TON709.00012.5-mm, MT, Asphalt Pavement403-A0020070

112.0088.20TON22,050.0009.5-mm, MT, Asphalt Pavement403-A0140080

2.732.21SY262,700.000Fine Milling of Bituminous Pavement, All Depths406-D0010090

3.002.70GAL26,270.000Asphalt for Tack Coat407-A0010100

30.0036.57LF50.000Saw Cut, Full Depth503-C0100110

21.0021.00LF2,100.000Guard Rail, Class A, Type 1, 'W' Beam, Metal Post606-B0030120

1,150.001,150.00EA4.000Guard Rail, Bridge End Section, Special Design606-D0030130

1,650.001,650.00EA4.000Guard Rail, Bridge End Section, Type A606-D0050140

1,350.001,350.00EA12.000Guard Rail, Bridge End Section, Type H, Metal Post606-D0200150

2,300.002,300.00EA24.000Guard Rail, Terminal End Section, Flared606-E0050160

60.0068.75LF44.000Bituminous Curb609-E0010170

500.00351.00SY8.000Bituminous Median and/or Island Pavement,616-B0020180

105,500.00100,000.00LS1.000Maintenance of Traffic618-A0010190

500.00500.00MI58.000Temporary Traffic Stripe, Continuous White619-A10010200

500.00500.00MI38.000Temporary Traffic Stripe, Continuous Yellow619-A20010210

500.00500.00MI2.000Temporary Traffic Stripe, Skip White619-A30010220

500.00500.00MI14.000Temporary Traffic Stripe, Skip Yellow619-A40020230

0.030.03LF41,940.000Temporary Traffic Stripe, Detail619-A50010240

1.001.00SF2,000.000Temporary Traffic Stripe, Legend619-A60010250

8.008.00SF1,005.000Standard Roadside Construction Signs, Less than 10 Square Feet619-D10010260
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8.008.00SF380.000Standard Roadside Construction Signs, 10 Square Feet or More619-D20010270

16.0016.00LF30.000Barricades, Type III, Double Faced619-G40010280

277,000.00160,000.00LS1.000Mobilization620-A0010290

1,000.001,000.00MI1.0006" Thermoplastic Double Drop Traffic Stripe, Skip White626-A0010300

2,400.002,400.00MI29.0006" Thermoplastic Double Drop Traffic Stripe, Continuous White626-B0020310

1,000.001,000.00MI7.0006" Thermoplastic Double Drop Traffic Stripe, Skip Yellow626-D0010320

2,300.002,300.00MI19.0006" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow626-E0010330

0.700.70LF9,400.000Thermoplastic Double Drop Detail Stripe, White626-G0040340

0.600.60LF11,570.000Thermoplastic Double Drop Detail Stripe, Yellow626-G0050350

6.006.00SF1,000.000Thermoplastic Double Drop Legend, White626-H0010360

4.004.00EA700.000Two-Way Clear Reflective High Performance Raised Markers627-J0010370

4.004.00EA130.000Red-Clear Reflective High Performance Raised Markers627-K0010380

4.004.00EA1,600.000Two-Way Yellow Reflective High Performance Raised Markers627-L0010390

20.0020.00EA10.000Delineators, Flexible Post Mounted, Crossover, Type I, Yellow630-F0020400

18.0018.00EA180.000Delineators, Guard Rail, White630-F0060410

164.0075.00EA8.000Type 3 Object Markers, OM-3L,  Post Mounted630-G0030420

164.0075.00EA8.000Type 3 Object Markers, OM-3R,  Post Mounted630-G0070430

150.00325.00LF66.000Temporary Portable Rumble Strips907-619-B0010440

120.00163.60SF95.000Bridge Repair, Epoxy Repair Epoxy Repair907-824-PP0030441

84.13CY3,000.0003/4" and Down Crushed Stone Base, LVM304-H0010450

110.00CY3,000.000Size 610 Crushed Stone Base, LVM304-H0020460

CY3,000.000Size 825B Crushed Stone Base, LVM304-H0030470
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