$S \ E \ C \ T \ I \ O \ N \quad 9 \ 0 \ 5 \ -- \ P \ R \ O \ P \ O \ S \ A \ L \quad (CONTINUED)$

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

	ADDENDUM NO.	1	DATED	11/14/2018	ADDENDUM NO.	DATED		
	ADDENDUM NO	2	DATED	11/15/2018	ADDENDUM NO.	DATED		
	ADDENDUM NO		DATED		ADDENDUM NO.	DATED		
Num	iber	Des	scription		TOTAL ADDENDA:	2		
1	Revised NTB No. Required.	1092;	Amendment E	BS Download	(Must agree with total adder	nda issued prior to oper	ning of bids)	
2	Revised NTB. 1091; I EBS Download Requi		Progress Schedu	lle; Amendment	Respectfully Submitted,			
					DATE			
						Contractor		
					BY	Signature		
					TITLE			
					ADDRESS			
					CITY, STATE, ZIP			
					PHONE			
					FAX			
					E-MAIL			
(T	To be filled in if a corpor	ation)						
	ur corporation is charter						_and the	names,
t1t	tles and business address	ses of the	e executives are a	s follows:				
	Pre	esident				Address		
	S a	cretary				Address		
	30	lietaly				Address		
	Tre	easurer				Address		
TI	h - f - 11	·	J I					
11	he following is my (our) STP-0037-01(063							
	Marion County(ie	,	07301000					
		~)						
Re	evised 01/26/2016							

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1091

CODE: (SP)

DATE: 10/03/2018

SUBJECT: Contract Time

PROJECT: STP-0037-01(063) / 107807301 – Marion County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than **December 11, 2018** and the date for Notice to Proceed / Beginning of Contract Time will be **April 11, 2019**.

Should the Contractor request a Notice to Proceed earlier than <u>April 11, 2019</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date.

<u>81</u> Working Days have been allowed for the completion of work on this project.

Rev. 1 / 2015													COUNT	COUNTY		Marion				
WORK PHASE DESCRIPTION	LINE NUMBERS	JAN FEB	MAR	APRIL	MAY	JUNE	70LY ₽		SEPTEMBER OCTO	OCTOBER NOV	DEC JAN FEB	MAR	APRIL	UL YAM	JUNE			SEPTEMBER OCTOBER	NOV	DEC
	10-20; 110-200; 340; 360		•					55												
Paving	30-90; 350			Ľ				- 78												
Pavement Marking	100; 210-330; 370-420						Ľ	78 🖬 81												
LET:	11/27/2018																			
NOA:	12/11/2018																			
NTP/BCT:	4/11/2019																			
W.D.:	81																			
	MONTH	JAN FEB	MAR	APRIL	MAY	JUNE	JULY	AUGUST	SEPTEMBER OCTO	OCTOBER NOV	DEC JAN FEB	MAR	APRIL	UL MAY	TUNE	JULY AUG	AUGUST SEPT	SEPTEMBER OCTOBER	NON	DEC WORKIN
ANTICIPATED WC	ANTICIPATED WORKING DAYS PER MONTH	6 7	11	15	19	20	21			11	5 6 7	11						20 16	1	5 DAYS

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.