

| Construction of Brookhaven Project Office Building, Equipment Shed & Site Improvements, known as State Project Nos. BWO-7145-43 (001), BWO-7146-43(001), & LWO-7067-43(002) / 503007301, 302, & 303 in Lincoln County. | | | | | Owen Holland and Sons, LLC | Paul Jackson & Son, Inc. | Jay-Van Company |
|--|-----------|--|-----------|-------|----------------------------|--------------------------|-----------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$4,120,626.10 | | | | | \$2,830,080.84 | \$3,228,228.00 | \$3,329,507.00 |
| Ref# | Item | Item Description | Item Qty | Units | 1 | 2 | 3 |
| 0010 | 201-B001 | Clearing and Grubbing | 1.000 | ACRE | 11,000.00 | 4,095.00 | 5,000.00 |
| 0020 | 202-B007 | Removal of Asphalt Pavement, All Depths | 2,128.000 | SY | 8.00 | 5.00 | 10.00 |
| 0030 | 202-B038 | Removal of Building | 1.000 | EA | 10,000.00 | 43,823.00 | 25,000.00 |
| 0040 | 202-B053 | Removal of Concrete Foundation | 1.000 | EA | 2,750.00 | 2,165.00 | 10,000.00 |
| 0050 | 202-B080 | Removal of Concrete Sidewalk | 69.000 | SY | 16.50 | 8.00 | 10.00 |
| 0060 | 202-B088 | Removal of Curb & Gutter, All Types | 242.000 | LF | 11.00 | 6.00 | 5.00 |
| 0070 | 202-B125 | Removal of Fence Gate, All Types, All Sizes | 8.000 | EA | 57.50 | 12.00 | 60.00 |
| 0080 | 202-B126 | Removal of Fence, All Types | 1,940.000 | LF | 3.00 | 2.00 | 2.50 |
| 0090 | 202-B191 | Removal of Pipe, 8" And Above | 120.000 | LF | 16.50 | 10.00 | 5.00 |
| 0100 | 202-B211 | Removal of Septic Tank, All Sizes | 1.000 | EA | 1,000.00 | 1,170.00 | 3,500.00 |
| 0110 | 203-A001 | Unclassified Excavation, FM, AH | 1,509.000 | CY | 13.20 | 7.00 | 16.00 |
| 0120 | 203-EX042 | Borrow Excavation, AH, FME, Class B9-10 | 5,174.000 | CY | 10.00 | 12.00 | 16.00 |
| 0130 | 203-G001 | Excess Excavation, FM, AH | 100.000 | CY | 10.00 | 11.00 | 14.00 |
| 0140 | 209-A005 | Geotextile Stabilization, Type V, Non-Woven | 9,552.000 | SY | 1.65 | 5.00 | 2.00 |
| 0150 | 211-C001 | Topsoil for Plant Holes, Contractor Furnished | 1.000 | CY | 115.00 | 59.00 | 120.00 |
| 0160 | 211-D001 | Topsoil for Plant Pits, Contractor Furnished | 7.000 | CY | 74.75 | 59.00 | 80.00 |
| 0170 | 213-C001 | Superphosphate | 1.000 | TON | 1,150.00 | 866.00 | 1,150.00 |
| 0180 | 216-B002 | Solid Sodding, Centipede | 4,849.000 | SY | 5.20 | 6.00 | 5.00 |
| 0190 | 221-A001 | Concrete Paved Ditch | 3.000 | CY | 300.00 | 941.00 | 800.00 |
| 0200 | 223-A001 | Mowing | 4.000 | ACRE | 50.00 | 50.00 | 50.00 |
| 0210 | 226-A001 | Temporary Grassing | 4.000 | ACRE | 1,380.00 | 1,112.00 | 1,320.00 |
| 0220 | 230-A138 | Shrub Planting, Loropetalum Chinense 'Peack' | 8.000 | EA | 37.00 | 36.00 | 40.00 |
| 0230 | 230-A139 | Shrub Planting, Juniperus Squamata 'Blue Star' | 10.000 | EA | 37.00 | 36.00 | 40.00 |
| 0240 | 230-B032 | Tree Planting, Drake Chinese Elm | 5.000 | EA | 600.00 | 293.00 | 600.00 |
| 0250 | 230-D001 | Bed Preparation | 120.000 | SF | 2.53 | 2.00 | 2.50 |
| 0260 | 233-A003 | Tree Bark Mulch, Type III | 1.000 | CY | 69.00 | 47.00 | 70.00 |

| Construction of Brookhaven Project Office Building, Equipment Shed & Site Improvements, known as State Project Nos. BWO-7145-43 (001), BWO-7146-43(001), & LWO-7067-43(002) / 503007301, 302, & 303 in Lincoln County. | | | | | Owen Holland and Sons, LLC | Paul Jackson & Son, Inc. | Jay-Van Company |
|--|-----------|--|-----------|-------|----------------------------|--------------------------|-----------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$4,120,626.10 | | | | | \$2,830,080.84 | \$3,228,228.00 | \$3,329,507.00 |
| Ref# | Item | Item Description | Item Qty | Units | 1 | 2 | 3 |
| 0270 | 233-A005 | Tree Bark Mulch, Type V | 1.000 | CY | 69.00 | 47.00 | 70.00 |
| 0280 | 234-A001 | Temporary Silt Fence | 1,950.000 | LF | 5.00 | 5.00 | 3.50 |
| 0290 | 234-D001 | Inlet Siltation Guard | 5.000 | EA | 350.00 | 761.00 | 400.00 |
| 0300 | 235-A001 | Temporary Erosion Checks | 37.000 | EA | 300.00 | 12.00 | 12.00 |
| 0310 | 237-A002 | Wattles, 20" | 363.000 | LF | 5.00 | 11.00 | 5.00 |
| 0320 | 246-A002 | Sandbags | 686.000 | EA | 1.00 | 8.00 | 5.00 |
| 0330 | 249-A001 | Riprap for Erosion Control | 21.000 | TON | 93.50 | 96.00 | 70.00 |
| 0340 | 307-C004 | 6" Soil-Lime-Water Mixing, Class C | 5,122.000 | SY | 3.30 | 4.00 | 4.00 |
| 0350 | 307-D001 | Lime | 35.000 | TON | 440.00 | 525.00 | 460.00 |
| 0360 | 307-S001 | Bituminous Curing Seal | 1,417.000 | GAL | 11.00 | 14.00 | 12.00 |
| 0370 | 403-A006 | 19-mm, ST, Asphalt Pavement | 1,375.000 | TON | 96.80 | 103.00 | 100.00 |
| 0380 | 403-A015 | 9.5-mm, ST, Asphalt Pavement | 838.000 | TON | 105.60 | 113.00 | 110.00 |
| 0390 | 403-B012 | 9.5-mm, ST, Asphalt Pavement, Leveling | 260.000 | TON | 176.00 | 188.00 | 180.00 |
| 0400 | 406-A002 | Cold Milling of Bituminous Pavement, All Depths | 200.000 | SY | 52.25 | 56.00 | 55.00 |
| 0410 | 407-A001 | Asphalt for Tack Coat | 913.000 | GAL | 3.85 | 5.00 | 5.00 |
| 0420 | 503-C010 | Saw Cut, Full Depth | 617.000 | LF | 8.00 | 9.00 | 5.00 |
| 0430 | 601-B001 | Class "B" Structural Concrete, Minor Structures | 7.000 | CY | 1,320.00 | 1,375.00 | 1,800.00 |
| 0440 | 602-A001 | Reinforcing Steel | 402.000 | LBS | 1.10 | 2.00 | 1.00 |
| 0450 | 603-CA011 | 18" Reinforced Concrete Pipe, Class III | 408.000 | LF | 53.00 | 57.00 | 60.00 |
| 0460 | 603-CB003 | 18" Reinforced Concrete End Section | 1.000 | EA | 800.00 | 948.00 | 600.00 |
| 0470 | 603-PE008 | 6" Corrugated Polyethylene Pipe | 18.000 | LF | 30.00 | 18.00 | 40.00 |
| 0480 | 604-A001 | Castings | 488.000 | LBS | 5.50 | 7.00 | 5.00 |
| 0490 | 604-B001 | Gratings | 1,250.000 | LBS | 3.30 | 7.00 | 3.00 |
| 0500 | 607-B026 | 72" Type I Chain Link Fence, Class I, With Top Guard | 1,608.000 | LF | 11.00 | 12.00 | 14.00 |
| 0510 | 607-G058 | Gate, 12' x 6' Chain Link | 4.000 | EA | 230.00 | 12.00 | 230.00 |
| 0520 | 607-G098 | Gate, 16' x 6' Double Chain Link with Top Guard | 2.000 | EA | 1,232.65 | 1,255.00 | 1,200.00 |

| Construction of Brookhaven Project Office Building, Equipment Shed & Site Improvements, known as State Project Nos. BWO-7145-43 (001), BWO-7146-43(001), & LWO-7067-43(002) / 503007301, 302, & 303 in Lincoln County. | | | | | Owen Holland and Sons, LLC | Paul Jackson & Son, Inc. | Jay-Van Company |
|--|---------------|--|-----------|-------|----------------------------|--------------------------|-----------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$4,120,626.10 | | | | | \$2,830,080.84 | \$3,228,228.00 | \$3,329,507.00 |
| Ref# | Item | Item Description | Item Qty | Units | 1 | 2 | 3 |
| 0530 | 607-P1018 | Line Post, 9' x 2" Galvanized Steel | 165.000 | EA | 56.06 | 58.00 | 35.00 |
| 0540 | 607-P2011 | Brace Post, 9' 6" x 2 1/2" Galvanized Steel | 4.000 | EA | 224.12 | 229.00 | 120.00 |
| 0550 | 607-P3009 | Gate Post, 9' x 3 1/2" Galvanized Steel | 8.000 | EA | 224.12 | 229.00 | 140.00 |
| 0560 | 608-B001 | Concrete Sidewalk, With Reinforcement | 346.000 | SY | 52.00 | 76.00 | 58.00 |
| 0570 | 609-D008 | Combination Concrete Curb and Gutter Type 3A | 1,540.000 | LF | 25.50 | 30.00 | 30.00 |
| 0580 | 613-D007 | Adjustment of Manholes | 1.000 | LS | 2,500.00 | 468.00 | 2,000.00 |
| 0590 | 619-G5001 | Free Standing Plastic Drums | 25.000 | EA | 80.00 | 71.00 | 200.00 |
| 0600 | 620-A001 | Mobilization | 1.000 | LS | 60,000.00 | 269,966.00 | 5,000.00 |
| 0610 | 625-E001 | Detail Traffic Stripe | 1,680.000 | LF | 1.65 | 2.00 | 2.00 |
| 0620 | 625-F002 | Legend | 264.000 | SF | 4.95 | 6.00 | 6.00 |
| 0630 | 699-A001 | Roadway Construction Stakes | 1.000 | LS | 13,000.00 | 9,945.00 | 5,500.00 |
| 0640 | 907-258-PP004 | Bollard, Per Plans | 4.000 | EA | 400.00 | 679.00 | 400.00 |
| 0650 | 907-258-PP005 | Car Stop, Per Plans | 39.000 | EA | 100.00 | 93.00 | 70.00 |
| 0660 | 907-290-A001 | Flagpole | 1.000 | EA | 2,500.00 | 2,311.00 | 4,000.00 |
| 0670 | 907-607-PP003 | Fencing, Per Plans | 300.000 | LF | 3.73 | 4.00 | 7.00 |
| 0680 | 907-607-PP005 | Cantilever Gate, Per Plans | 1.000 | EA | 25,000.00 | 26,778.00 | 20,000.00 |
| 0690 | 907-622-A001 | Engineer's Field Office Building, Type 3 | 2.000 | EA | 18,000.00 | 25,106.00 | 12,000.00 |
| 0700 | 907-625-E002 | Detail Traffic Stripe, Blue-ADA | 209.000 | LF | 5.50 | 6.00 | 7.00 |
| 0710 | 907-626-H001 | Thermoplastic Legend, Blue-ADA Handicap Symbol | 4.000 | EA | 825.00 | 878.00 | 900.00 |
| 0720 | 907-630-PP003 | Handicap Parking Sign, With Post | 4.000 | EA | 2,200.00 | 1,170.00 | 150.00 |
| 0730 | 907-830-PP002 | Prefabricated Drain, Per Plans | 1.000 | EA | 500.00 | 1,755.00 | 2,000.00 |
| 0740 | 304-F001 | 3/4" and Down Crushed Stone Base | 4,994.000 | TON | | | |
| 0750 | 304-F002 | Size 610 Crushed Stone Base | 4,994.000 | TON | 66.00 | 59.00 | 60.00 |
| 0760 | 304-F003 | Size 825B Crushed Stone Base | 4,994.000 | TON | | | |
| 0770 | 907-242-A001 | Construction of Equipment Shed | 1.000 | LS | 102,891.00 | 173,000.00 | 2,058,000.00 |
| 0780 | 907-242-A001 | Construction of Project Office | 1.000 | LS | 1,561,216.00 | 1,600,000.00 | 140,000.00 |