
Checked Bid Results January 23, 2019 Letting

01 STP-0014-01(074) / 107802301  Wilkinson

Scrub Seal and Overlay approximately 13 miles of SR 24 from JCT US 61 (Woodville) East to JCT S. Cosby Street
(Centreville)

Dickerson & Bowen, Inc. - Brookhaven, MS $1 2,557,444.55

W. E. Blain & Sons, Inc. - Mount Olive, MS $2 2,588,921.60

STATE ESTIMATE
$ 2,857,967.14

UNDER STATE ESTIMATE 10.52%

02 NH-0014-02(080) / 107663301  Lamar

Overlay approximately 6 miles of US 98 from Old Highway 24 East to 0.4 miles West of SR 589

Warren Paving, Inc. - Hattiesburg, MS $1 3,043,796.50

Dunn Roadbuilders, LLC - Laurel, MS $2 3,475,331.00

STATE ESTIMATE
$ 3,848,377.15

UNDER STATE ESTIMATE 20.91%

03 STP-0022-03(047) / 107674301  Chickasaw

Mill and Overlay approximately 10 miles of SR 15 from Webster County Line to near Beginning of Four Lane South
of SR 8

WG Construction Company, Inc. - Ripley, MS $1 3,512,000.25

Falcon Contracting Company, Inc. - Columbus, MS $2 3,593,340.00

APAC - Mississippi, Inc. - Richland, MS $3 3,641,957.44

STATE ESTIMATE
$ 3,465,302.63

OVER STATE ESTIMATE 1.35%

04 STP-0037-01(062) / 107801301  Jefferson Davis

Scrub Seal and Overlay approximately 10 miles of SR 13 from JCT US 84 North to Simpson County Line

W. E. Blain & Sons, Inc. - Mount Olive, MS $1 2,379,485.55

Dickerson & Bowen, Inc. - Brookhaven, MS $2 2,450,771.82

Barriere Construction Company, LLC - Metairie, LA $3 2,939,256.25

STATE ESTIMATE
$ 2,805,629.28

UNDER STATE ESTIMATE 15.19%

05 IM-0055-03(089) / 107070301  Grenada

Mill and Overlay approximately 8 miles of I-55 from 0.5 miles South of SR 8 to Yalobusha County Line

Lehman-Roberts Company - Memphis, TN $1 16,043,321.10

APAC - Mississippi, Inc. - Richland, MS $2 16,861,558.36

STATE ESTIMATE
$ 15,319,288.83

OVER STATE ESTIMATE 4.73%
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06 NH-0059-01(075) / 102334301  Forrest

Interchange construction on I-59 at SR 42

Dunn Roadbuilders, LLC - Laurel, MS A+B = 26,616,880. $1 24,196,880.20

Joe McGee Construction Company, Inc. - Lake, MS A+B = 27,489,870. $2 24,489,870.90

T. L. Wallace Construction, Inc. - Columbia, MS A+B = 27,610,044. $3 24,050,044.25

Eutaw Construction Company, Inc. - Madison, MS A+B = 28,339,999. $4 25,999,999.64

STATE ESTIMATE
$ 26,713,938.29

UNDER STATE ESTIMATE 9.97%

07 IM-0059-01(120) / 107578301  Pearl River

Pavement Restoration on I-59 from Louisiana State Line to 0.521 miles North of the Louisiana State Line

Huey P Stockstill, LLC - Picayune, MS $1 1,316,163.65

Barriere Construction Company, LLC - Metairie, LA $2 1,558,667.14

STATE ESTIMATE
$ 1,446,326.87

UNDER STATE ESTIMATE 9.00%

08 IM-0059-03(095) / 107299301  Lauderdale

Mill and Overlay approximately 6 miles of I-59 from 65th Avenue bridge to US 45

APAC - Mississippi, Inc. - Richland, MS $1 13,402,224.42

Dunn Roadbuilders, LLC - Laurel, MS $2 14,286,855.00

STATE ESTIMATE
$ 11,603,392.06

OVER STATE ESTIMATE 15.50%

09 IM-0069-00(034) / 107576301  Desoto

Mill and Overlay approximately 3 miles of I-69 from 0.5 miles South of Church Road to beginning of concrete
section

Lehman-Roberts Company - Memphis, TN $1 3,999,632.00

STATE ESTIMATE
$ 3,538,542.95

OVER STATE ESTIMATE 13.03%

10 STP-0658-00(010) / 107625301  Noxubee

Mill and Overlay approximately 10 miles of SR 388 from US 45A to Cliftonville

Falcon Contracting Company, Inc. - Columbus, MS $1 2,498,009.00

APAC - Mississippi, Inc. - Richland, MS $2 3,026,731.00

STATE ESTIMATE
$ 2,927,815.00

UNDER STATE ESTIMATE 14.68%
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12 STP-9999-06(030) / 107715301 & 107716301  District 6 & District 7

Bridge Joint Repairs at various locations throughout the District

Sunbelt Sealing, Inc. - Jackson, MS $1 1,191,072.00

Extreme Sandblasting and Painting, Inc. - Tarpon Springs, FL $2 2,192,406.00

Bridge Masters Construction, LLC - Tarpon Springs, FL IRREGULAR $3 2,533,200.00

STATE ESTIMATE
$ 1,077,914.80

OVER STATE ESTIMATE 10.50%
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