SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

| | | - | | • | | · · | | | |
|-------|---|-------------|------------------|----------------|----------------------------|-------------------------|-------------|----------|--------|
| A | ADDENDUM NO. | 1 | DATED | 2/20/2019 | ADDENDUM NO. | DATED | | | |
| A | ADDENDUM NO | 2 | DATED | 2/21/2019 | ADDENDUM NO. | DATED | | 0. | |
| A | ADDENDUM NO | | DATED | | ADDENDUM NO. | DATED | | \ | |
| Numbe | er | Descri | iption | | TOTAL ADDENDA: | 2 | | | |
| | Desired West Dates | | | and Daniel and | (Must agree with total add | denda issued prior to o | pening of b | oids) | |
| 1 | Revised Wage Rates | | | • | | | | | |
| 2 | Revised Table of Con No. 1386; Revised | | | | Respectfully Submitted, | | | | |
| | Download Required. | | | | DATE | | | | |
| | | | | | | | | | |
| | | | | | | Contractor | | | |
| | | | | | DV. | Contractor | | | |
| | | | | | BY | Signature | | | |
| | | | | | | Signature | | | |
| | | | | | TITLE | | | | |
| | | | | | ADDRESS | | | | |
| | | | | | CITY, STATE, ZIP | | | | |
| | | | | | PHONE | | | | |
| | | | | | FAX | | | | |
| | | | | | E-MAIL | | | | |
| | | | | | E-MAIL | | | | |
| | | | | | | | | | |
| (To | be filled in if a corpor | ration) | | | | | | | |
| Our | r corporation is charter | ed under tl | he Laws of the S | State of | | | and | the | names, |
| | es and business address | | | | | | | | numes, |
| | | | | | | | | | |
| _ | Pro | esident | | | | Address | | | |
| | | | | | | | | | |
| | Se | cretary | <u> </u> | | | Address | | | |
| | | | | | | | | | |
| _ | Tre | easurer | | | | Address | | | |
| The | e following is my (our) | itemized i | proposal. | | | | | | |

The following is my (our) itemized proposal. STP-0037-04(060)/ 107490301000 Madison County(ies)

Revised 01/26/2016

MISSISSIPPI DEPARTMENT OF TRANSPORTATION TABLE OF CONTENTS

PROJECT: STP-0037-04(060)/107490301 - Madison

Section 901 - Advertisement

| Section 904 - Notice t | o Bidders |
|------------------------|---|
| #1 | Governing Specification |
| #2 | Status of ROW, w/ Attachments |
| #3 | Final Cleanup |
| #5 | Storm Water Discharge Associated with Construction Activities (≥1 and <5 |
| | Acres) |
| #7 | Disadvantaged Business Enterprise In Federal-Aid Highway Construction, w/ |
| | Supplement |
| #9 | Federal Bridge Formula |
| #113 | Tack Coat |
| #296 | Reduced Speed Limit Signs |
| #445 | Mississippi Agent and Qualified Nonresident Agent |
| #446 | Traffic on Milled Surface in Urban Areas |
| #516 | Errata and Modifications to the 2017 Standard Specifications |
| #757 | Additional Erosion Control Requirements |
| #977 | DUNS Requirement For Federal Funded Projects |
| #1206 | MASH Compliant Devices |
| #1225 | Early Notice to Proceed |
| #1226 | Material Storage Under Bridges |
| #1241 | Fuel and Material Adjustments |
| #1313 | Contract Time |
| #1314 | Specialty Items |
| #1315 | Temporary Construction Signs |
| #1316 | Erosion Control Plan Submittal |
| #1317 | Placement of Fill Material in Federally Regulated |
| #1318 | Additional Construction Requirements |
| #1386 | Lane Closure Restrictions |
| 906 | Required Federal Contract Provisions FHWA 1273, w/Supplements |
| 900 | Required rederal Contract Provisions Prival 1273, w/Supplements |
| Section 907 - Special | Provisions |
| 907-102-2 | Bidding Requirements and Conditions |
| 907-103-2 | Award and Execution of Contract |
| 907-107-2 | Contractor's Erosion Control Plan |
| 907-619-5 | Traffic Control for Construction Zones |
| 907-701-1 | Hydraulic Cement |
| 907-702-4 | Bituminous Materials |
| 907-703-1 | Gradation |
| 907-705-1 | Stone Riprap |
| 907-711-2 | Plain Steel Wire |
| 907-720-2 | Acceptance Procedure for Glass Beads |
| | |

PROJECT: STP-0037-04(060)/107490301 - Madison

Section 905 - Proposal, Proposal Bid Items, Combination Bid Proposal Certification of Performance - Prior Federal-Aid Contracts
Certification Regarding Non-Collusion, Debarment and Suspension
SAM.GOV Registration and DUNS Number
Section 902 - Contract Form
Section 903 - Contract Bond Forms
Form -- OCR-485

Progress Schedule

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET OF SECTION 905 AS ADDENDA)
02/21/2019 11:52 AM

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1313 CODE: (SP)

DATE: 1/23/2019

SUBJECT: Contract Time

PROJECT: STP-0037-04(060) / 107490301 – Madison County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than <u>March 12, 2019</u> and the date for Notice to Proceed / Beginning of Contract Time will be <u>April 11, 2019</u>.

Should the Contractor request a Notice to Proceed earlier than <u>April 11, 2019</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date.

<u>130</u> Working Days have been allowed for the completion of work on this project.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

CODE: (SP)

SECTION 904 - NOTICE TO BIDDERS NO. 1386

DATE: 02/21/2019

SUBJECT: Lane Closure Restrictions

PROJECT: STP-0037-04(060) / 107490301 – Madison County

Bidders are hereby advised that lane closure restrictions on the above captioned project shall be as follows:

<u>Monday through Friday:</u> -- Lane closures will NOT be allowed between the hours of 6:00 AM and 8:30 AM & 4:00 PM and 6:00 PM within the project limits.

No exceptions to the above requirements will be allowed unless specifically approved by the Project Engineer.

No lane closures will be permitted on the following holidays or the day preceding them: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day or Christmas Day. In the event that one the above mentioned holidays falls during the weekend or on a Monday, no lane closures will be allowed during that weekend or the Friday immediately preceding that holiday.

If the lane closure restriction listed above is violated, no excuses will be accepted by the Department and the Contractor will be charged a fee of \$500.00 for each full or partial five minute period until the roadway is back in compliance with the lane closure restriction requirement.

For the purposes of this contract, official time shall be the announced time available at the Jackson area telephone number (601) 355-9311.

| Rev. 1 / 2015 | | | | | | | | | | | | | | | | | | | |
|---------------------|--|-------------|---------|-----------|------|--------|--------|-------------------|---------|-----------------|--------|---------------|-------|-------|-------|--------|-------------------|---------|----------------|
| WORK PHASE | LINE NUMBERS J | JAN FEB N | MAR APF | APRIL MAY | JUNE | JULY | AUGUST | SEPTEMBER OCTOBER | | NOV DEC JAN FEB | EB MAR | APRIL | MAY | JUNE | JULY | AUGUST | SEPTEMBER OCTOBER | NOV DEC | |
| Miscellaneous | 10,40-50,110-180,320-420,460-510, | | 0 | | | | | | | 130 | | | | | | | | | |
| Removal | Bridge Removal 20,30,60-100,190-310,52 | | | 27 | | | 8.2 | | | | | | | | | | | | |
| Permanent Stripe | 430-450 | | | | | | 78 | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| LET | 02/26/2019 | | | | | | | | | | | | | | | | | | |
| NOA: | NOA: 03/12/2019 | | | | | | | | | | | | | | | | | | |
| NTP/BCT: | 4/11/2019 | | | | | | | | | | | | | | | | | | |
| W.D.: | 130 | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| | HINOW | JAN FFB MAR | - | APRII | J. | X IIII | AUGUST | SEPTEMBER | OCTOBER | NOV DEC.IAN F | FEB | APRII | MAY | IN I | X IDI | AUGUST | SEPTEMBER OCTOBER | NOV DEC | 172 WORKING |
| VICIDATED | HENOM GER SYA | 2 2 | + | 1 | + | 200 | 20000 | SET LEWIDER | _ | מברים בי | , MAN | ALIVIE ALIVIE | I VIA | JOINE | 170 | 2000 | OC LOBER | NO. | WORKING |

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.