

SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. <u>1</u>	DATED <u>2/14/2019</u>	ADDENDUM NO. _____	DATED _____
ADDENDUM NO. _____	DATED _____	ADDENDUM NO. _____	DATED _____
ADDENDUM NO. _____	DATED _____	ADDENDUM NO. _____	DATED _____

Number

Description

- 1 Revised Table of Contents; Revised NTB 1254; Added NTB No. 1257; Revised Bid Items; Revised Progress Schedule; Amendment EBS Download Required.

TOTAL ADDENDA: 1

(Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE _____

Contractor

BY _____

Signature

TITLE _____

ADDRESS _____

CITY, STATE, ZIP _____

PHONE _____

FAX _____

E-MAIL _____

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows:

President

Address

Secretary

Address

Treasurer

Address

The following is my (our) itemized proposal.

BR-0053-01(016)/ 107857301000

Monroe County(ies)

Revised 01/26/2016

MISSISSIPPI DEPARTMENT OF TRANSPORTATION
TABLE OF CONTENTS

PROJECT: BR-0053-01(016)/107857301 - Monroe

Section 901 - Advertisement

Section 904 - Notice to Bidders

#1	Governing Specification
#2	Status of ROW, w/ Attachments
#3	Final Cleanup
#7	Disadvantaged Business Enterprise In Federal-Aid Highway Construction, w/ Supplement
#9	Federal Bridge Formula
#296	Reduced Speed Limit Signs
#445	Mississippi Agent and Qualified Nonresident Agent
#480	Bridge Repair Permits (Nationwide Permit No. 3)
#516	Errata and Modifications to the 2017 Standard Specifications
#977	DUNS Requirement For Federal Funded Projects
#1206	MASH Compliant Devices
#1225	Early Notice to Proceed
#1226	Material Storage Under Bridges
#1241	Fuel and Material Adjustments
#1254	Contract Time
#1255	Specialty Items
#1256	Barn Swallows
#1257	Pay Item Correction
906	Required Federal Contract Provisions -- FHWA 1273, w/Supplements

Section 907 - Special Provisions

907-102-2	Bidding Requirements and Conditions
907-103-2	Award and Execution of Contract
907-624-1	Inverted Profile Thermoplastic Traffic Stripe
907-701-1	Hydraulic Cement
907-702-4	Bituminous Materials
907-703-1	Gradation
907-705-1	Stone Riprap
907-711-2	Plain Steel Wire
907-720-2	Acceptance Procedure for Glass Beads
907-808-1	Joint Repair
907-823-5	Preformed Joint Seal

Section 905 - Proposal, Proposal Bid Items, Combination Bid Proposal

Certification of Performance - Prior Federal-Aid Contracts

Certification Regarding Non-Collusion, Debarment and Suspension

SAM.GOV Registration and DUNS Number

Section 902 - Contract Form

Section 903 - Contract Bond Forms

PROJECT: BR-0053-01(016)/107857301 - Monroe

Form -- OCR-485

Progress Schedule

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET
OF SECTION 905 AS ADDENDA)

02/14/2019 03:43 PM

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1254

CODE: (SP)

DATE: 02/13/2019

SUBJECT: Contract Time

PROJECT: BR-0053-01(016) / 107857301 – Monroe County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than **March 12, 2019** and the date for Notice to Proceed / Beginning of Contract Time will be **September 3, 2019**.

Should the Contractor request a Notice to Proceed earlier than **September 3, 2019** and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date.

Bidders are further advised that the requirements set forth in Notice to Bidders No. 1256 will be considered when evaluating if an early Notice to Proceed will be granted.

126 Working Days have been allowed for the completion of work on this project.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1257

CODE: (SP)

DATE: 02/13/2019

SUBJECT: Pay Item Correction

PROJECT: BR-0053-01(016) / 107857301 – Monroe County

Bidders are advised that the Summary of Quantities sheets in the Plans include pay item no. 907-808-A002, Joint Repair. This is in error. The correct pay item no. is 907-808-A002, Joint Repair, Without Epoxy. The Bid Sheets are correct. Any reference in the Contract Plans to Joint Repair shall be understood to mean Joint Repair, Without Epoxy.

Bridge Preservation on SR 6 between SR 776 & SR 371, Bridge Nos. 148.2 & 146.8, known as Federal Aid Project No. BR-0053-01(016) / 107857301 in Monroe County.

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]
Roadway Items					
0010	234-A001		250	Linear Feet	Temporary Silt Fence
0020	403-A014	(BA1)	308	Ton	9.5-mm, MT, Asphalt Pavement
0030	406-A002		4,833	Square Yard	Cold Milling of Bituminous Pavement, All Depths
0040	407-A001	(A2)	187	Gallon	Asphalt for Tack Coat
0050	618-A001		1	Lump Sum	Maintenance of Traffic
0060	618-B001		1	Square Feet	Additional Construction Signs [\$10.00]
0070	619-A1003		2,400	Linear Feet	Temporary Traffic Stripe, Continuous White, Paint
0080	619-A1007		760	Linear Feet	Temporary Traffic Stripe, Continuous White, Type 1 or 2 Tape
0090	619-A4003		1,200	Linear Feet	Temporary Traffic Stripe, Skip Yellow, Paint
0100	619-A4007		380	Linear Feet	Temporary Traffic Stripe, Skip Yellow, Type 1 or 2 Tape
0110	620-A001		1	Lump Sum	Mobilization
0120	626-C003		2,400	Linear Feet	6" Thermoplastic Edge Stripe, Continuous White
0130	626-D004		1,200	Linear Feet	6" Thermoplastic Traffic Stripe, Skip Yellow
0140	627-L001		20	Each	Two-Way Yellow Reflective High Performance Raised Markers
ALTERNATE GROUP AA NUMBER 1					
0150	907-624-B002		760	Linear Feet	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White
0160	907-624-C001		380	Linear Feet	6" Inverted Profile Thermoplastic Traffic Stripe, Skip Yellow
ALTERNATE GROUP AA NUMBER 2					
0170	628-H001		760	Linear Feet	6" High Performance Cold Plastic Traffic Stripe, Continuous White
0180	628-I002		380	Linear Feet	6" High Performance Cold Plastic Traffic Stripe, Skip Yellow
Bridge Items					
0190	815-A007	(S)	656	Ton	Loose Riprap, Size 300
0200	815-E001	(S)	390	Square Yard	Geotextile under Riprap
0210	907-808-A002	(S)	770	Linear Feet	Joint Repair ,Without Epoxy
0220	907-823-A001		385	Linear Feet	Preformed Joint Seal, Type I
0230	907-823-B001		770	Linear Feet	Saw Cut, Type I
0240	907-824-PP003		9,880	Square Feet	Bridge Repair, Deck Crack Sealing
0250	907-824-PP003		128	Square Feet	Bridge Repair, Epoxy Repair
0260	907-824-PP006		14	Each	Bridge Repair, Clean Caps
0270	907-824-PP006		40	Each	Bridge Repair, Install Saddles

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.