

Interchange Improvements on I-10 at County Farm Road, known as Federal Aid Project No. NHPP-0010-01(162) / 107876301 in Harrison County.					Simmons Erosion Control, Inc.	JLB Contractors, LLC	Kort's Construction Services, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$1,580,830.32					\$1,525,667.14	\$1,568,152.90	\$1,638,357.25
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0010	202-B059	Removal of Concrete Median & Island Pavement, All Depths	189.000	SY	15.00	5.00	10.00
0020	202-B088	Removal of Curb & Gutter, All Types	802.000	LF	13.00	4.00	10.00
0030	202-B129	Removal of Flared End Section, All Sizes	3.000	EA	500.00	250.00	650.00
0040	202-B188	Removal of Pavement, All Types and Depths	2,539.000	SY	11.00	4.00	12.00
0050	202-B213	Removal of Sign	4.000	EA	390.00	350.00	260.00
0060	202-B240	Removal of Traffic Stripe	650.000	LF	2.60	2.75	3.25
0070	203-A001	Unclassified Excavation, FM, AH	5,643.000	CY	5.00	6.00	19.00
0080	203-EX037	Borrow Excavation, AH, LVM, Class B7	100.000	CY	30.00	15.00	25.00
0090	206-A001	Structure Excavation	8.000	CY	55.00	20.00	20.00
0100	206-B001	Select Material for Undercuts, Contractor Furnished, FM	8.000	CY	55.00	20.00	30.00
0110	209-A005	Geotextile Stabilization, Type V, Non-Woven	8,012.000	SY	3.00	3.50	1.25
0120	221-A001	Concrete Paved Ditch	20.000	CY	650.00	800.00	340.00
0130	223-A001	Mowing	1.000	ACRE	50.00	50.00	50.00
0140	225-A001	Grassing	2.000	ACRE	1,400.00	2,500.00	4,250.00
0150	234-A001	Temporary Silt Fence	1,500.000	LF	3.25	3.00	3.25
0160	237-A002	Wattles, 20"	800.000	LF	6.00	5.00	7.50
0170	403-A001	12.5-mm, HT, Asphalt Pavement	97.000	TON	205.00	190.00	185.00
0180	403-A002	12.5-mm, MT, Asphalt Pavement	998.000	TON	137.00	130.00	122.00
0190	403-A005	19-mm, MT, Asphalt Pavement	1,075.000	TON	125.50	120.00	111.00
0200	403-A006	19-mm, ST, Asphalt Pavement	1,173.000	TON	125.50	120.00	111.00
0210	403-A013	9.5-mm, HT, Asphalt Pavement	77.000	TON	205.00	190.00	185.00
0220	403-A014	9.5-mm, MT, Asphalt Pavement	1,038.000	TON	131.75	120.00	117.00
0230	406-D001	Fine Milling of Bituminous Pavement, All Depths	2,255.000	SY	13.70	13.50	12.00
0240	407-A001	Asphalt for Tack Coat	1,315.000	GAL	5.30	5.00	4.75
0250	503-C010	Saw Cut, Full Depth	685.000	LF	12.00	5.00	10.00
0260	601-B001	Class "B" Structural Concrete, Minor Structures	2.000	CY	1,500.00	1,500.00	1,400.00

Interchange Improvements on I-10 at County Farm Road, known as Federal Aid Project No. NHPP-0010-01(162) / 107876301 in Harrison County.					Simmons Erosion Control, Inc.	JLB Contractors, LLC	Kort's Construction Services, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$1,580,830.32					\$1,525,667.14	\$1,568,152.90	\$1,638,357.25
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0270	603-CA027	24" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	24.000	LF	66.00	75.00	105.00
0280	603-CB004	24" Reinforced Concrete End Section	2.000	EA	850.00	1,500.00	1,200.00
0290	603-CE014	36" x 23" Concrete Arch Pipe, Class A III, Flexible Plastic Gaskets	16.000	LF	95.00	100.00	150.00
0300	603-CF004	36" x 23" Concrete Arch Pipe End Section	1.000	EA	1,400.00	2,500.00	1,600.00
0310	606-B003	Guard Rail, Class A, Type 1, 'W' Beam, Metal Post	775.000	LF	30.00	28.50	24.00
0320	606-C001	Guard Rail, Cable Anchor Type 1, Metal Post	2.000	EA	1,070.00	1,200.00	850.00
0330	606-E007	Guard Rail, Terminal End Section, Non-Flared	2.000	EA	3,700.00	3,500.00	3,000.00
0340	609-D003	Combination Concrete Curb and Gutter Type 2	513.000	LF	33.75	30.00	35.00
0350	609-D014	Combination Concrete Curb and Gutter Type 3B Modified	1,121.000	LF	21.00	25.00	35.00
0360	616-A001	Concrete Median and/or Island Pavement, 10-inch	36.000	SY	103.00	180.00	110.00
0370	616-A004	Concrete Median and/or Island Pavement, 4-inch	297.000	SY	56.00	78.00	50.00
0380	618-A001	Maintenance of Traffic	1.000	LS	60,000.00	135,000.00	80,000.00
0390	619-A1002	Temporary Traffic Stripe, Continuous White	7,329.000	LF	0.32	0.35	0.20
0400	619-A2002	Temporary Traffic Stripe, Continuous Yellow	3,991.000	LF	0.32	0.35	0.20
0410	619-A5001	Temporary Traffic Stripe, Detail	3,837.000	LF	0.32	0.35	0.20
0420	619-A6002	Temporary Traffic Stripe, Legend	463.000	LF	0.65	0.65	0.20
0430	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	32.000	SF	10.50	23.00	10.00
0440	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	240.000	SF	10.50	23.00	10.00
0450	619-F1001	Concrete Median Barrier, Precast	1,304.000	LF	33.00	75.00	85.00
0460	619-F2001	Remove and Reset Concrete Median Barrier, Precast	1,293.000	LF	3.00	20.00	10.00
0470	619-G4001	Barricades, Type III, Double Faced	24.000	LF	21.00	50.00	17.00
0480	619-G5001	Free Standing Plastic Drums	177.000	EA	58.00	56.00	60.00
0490	619-J1001	Impact Attenuator, 40 MPH	4.000	EA	5,810.00	5,500.00	4,750.00
0500	619-J2001	Impact Attenuator, 40 MPH, Replacement Package	2.000	EA	2,580.00	2,600.00	2,200.00
0510	619-J3001	Remove and Reset Impact Attenuator	4.000	EA	3,230.00	3,200.00	2,600.00
0520	620-A001	Mobilization	1.000	LS	112,430.00	125,000.00	100,000.00

Interchange Improvements on I-10 at County Farm Road, known as Federal Aid Project No. NHPP-0010-01(162) / 107876301 in Harrison County.					Simmons Erosion Control, Inc.	JLB Contractors, LLC	Kort's Construction Services, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$1,580,830.32					\$1,525,667.14	\$1,568,152.90	\$1,638,357.25
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0530	626-B003	6" Thermoplastic Traffic Stripe, Continuous White	1,198.000	LF	1.30	1.50	1.25
0540	626-C001	6" Thermoplastic Double Drop Edge Stripe, Continuous White	3,142.000	LF	1.30	1.50	1.25
0550	626-E003	6" Thermoplastic Traffic Stripe, Continuous Yellow	1,420.000	LF	1.30	1.50	1.25
0560	626-F002	6" Thermoplastic Double Drop Edge Stripe, Continuous Yellow	646.000	LF	1.30	1.50	1.25
0570	626-G002	Thermoplastic Detail Stripe, White	3,495.000	LF	1.95	2.00	1.75
0580	626-G003	Thermoplastic Detail Stripe, Yellow	4,996.000	LF	1.95	2.00	1.00
0590	626-H004	Thermoplastic Legend, White	484.000	SF	7.75	7.50	3.50
0600	626-H005	Thermoplastic Legend, White	463.000	LF	2.60	3.00	3.50
0610	627-K001	Red-Clear Reflective High Performance Raised Markers	163.000	EA	6.45	6.50	4.25
0620	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	234.000	EA	6.45	6.50	4.25
0630	630-F006	Delineators, Guard Rail, White	30.000	EA	25.85	30.00	22.00
0632	699-A001	Roadway Construction Stakes	1.000	LS	36,200.00	25,000.00	16,000.00
0640	907-240-A001	Interlocking Flexible Block Erosion Control System	1,857.000	SY	70.50	53.00	100.00
0650	907-630-O004	Remove and Reset Sign, All Sizes	14.000	EA	1,035.00	1,300.00	1,150.00
0660	304-F001	3/4" and Down Crushed Stone Base	2,840.000	TON			
0670	304-F002	Size 610 Crushed Stone Base	2,840.000	TON			60.00
0680	304-F003	Size 825B Crushed Stone Base	2,840.000	TON	57.50	42.00	

Interchange Improvements on I-10 at County Farm Road, known as Federal Aid Project No. NHPP-0010-01(162) / 107876301 in Harrison County.					Huey P Stockstill, LLC		
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$1,580,830.32					\$1,699,116.75		
Ref#	Item	Item Description	Item Qty	Units	4		
0010	202-B059	Removal of Concrete Median & Island Pavement, All Depths	189.000	SY	18.50		
0020	202-B088	Removal of Curb & Gutter, All Types	802.000	LF	18.50		
0030	202-B129	Removal of Flared End Section, All Sizes	3.000	EA	18.50		
0040	202-B188	Removal of Pavement, All Types and Depths	2,539.000	SY	18.50		
0050	202-B213	Removal of Sign	4.000	EA	18.50		
0060	202-B240	Removal of Traffic Stripe	650.000	LF	2.00		
0070	203-A001	Unclassified Excavation, FM, AH	5,643.000	CY	11.00		
0080	203-EX037	Borrow Excavation, AH, LVM, Class B7	100.000	CY	35.00		
0090	206-A001	Structure Excavation	8.000	CY	35.00		
0100	206-B001	Select Material for Undercuts, Contractor Furnished, FM	8.000	CY	35.00		
0110	209-A005	Geotextile Stabilization, Type V, Non-Woven	8,012.000	SY	2.00		
0120	221-A001	Concrete Paved Ditch	20.000	CY	725.00		
0130	223-A001	Mowing	1.000	ACRE	50.00		
0140	225-A001	Grassing	2.000	ACRE	1,600.00		
0150	234-A001	Temporary Silt Fence	1,500.000	LF	5.00		
0160	237-A002	Wattles, 20"	800.000	LF	15.00		
0170	403-A001	12.5-mm, HT, Asphalt Pavement	97.000	TON	150.00		
0180	403-A002	12.5-mm, MT, Asphalt Pavement	998.000	TON	130.00		
0190	403-A005	19-mm, MT, Asphalt Pavement	1,075.000	TON	110.00		
0200	403-A006	19-mm, ST, Asphalt Pavement	1,173.000	TON	110.00		
0210	403-A013	9.5-mm, HT, Asphalt Pavement	77.000	TON	150.00		
0220	403-A014	9.5-mm, MT, Asphalt Pavement	1,038.000	TON	105.00		
0230	406-D001	Fine Milling of Bituminous Pavement, All Depths	2,255.000	SY	7.00		
0240	407-A001	Asphalt for Tack Coat	1,315.000	GAL	3.20		
0250	503-C010	Saw Cut, Full Depth	685.000	LF	10.00		
0260	601-B001	Class "B" Structural Concrete, Minor Structures	2.000	CY	1,000.00		

Interchange Improvements on I-10 at County Farm Road, known as Federal Aid Project No. NHPP-0010-01(162) / 107876301 in Harrison County.					Huey P Stockstill, LLC		
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$1,580,830.32					\$1,699,116.75		
Ref#	Item	Item Description	Item Qty	Units	4		
0270	603-CA027	24" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	24.000	LF	250.00		
0280	603-CB004	24" Reinforced Concrete End Section	2.000	EA	500.00		
0290	603-CE014	36" x 23" Concrete Arch Pipe, Class A III, Flexible Plastic Gaskets	16.000	LF	400.00		
0300	603-CF004	36" x 23" Concrete Arch Pipe End Section	1.000	EA	800.00		
0310	606-B003	Guard Rail, Class A, Type 1, 'W' Beam, Metal Post	775.000	LF	25.00		
0320	606-C001	Guard Rail, Cable Anchor Type 1, Metal Post	2.000	EA	900.00		
0330	606-E007	Guard Rail, Terminal End Section, Non-Flared	2.000	EA	3,100.00		
0340	609-D003	Combination Concrete Curb and Gutter Type 2	513.000	LF	26.00		
0350	609-D014	Combination Concrete Curb and Gutter Type 3B Modified	1,121.000	LF	26.00		
0360	616-A001	Concrete Median and/or Island Pavement, 10-inch	36.000	SY	150.00		
0370	616-A004	Concrete Median and/or Island Pavement, 4-inch	297.000	SY	50.00		
0380	618-A001	Maintenance of Traffic	1.000	LS	158,000.00		
0390	619-A1002	Temporary Traffic Stripe, Continuous White	7,329.000	LF	0.25		
0400	619-A2002	Temporary Traffic Stripe, Continuous Yellow	3,991.000	LF	0.25		
0410	619-A5001	Temporary Traffic Stripe, Detail	3,837.000	LF	0.25		
0420	619-A6002	Temporary Traffic Stripe, Legend	463.000	LF	0.50		
0430	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	32.000	SF	15.00		
0440	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	240.000	SF	15.00		
0450	619-F1001	Concrete Median Barrier, Precast	1,304.000	LF	20.00		
0460	619-F2001	Remove and Reset Concrete Median Barrier, Precast	1,293.000	LF	10.00		
0470	619-G4001	Barricades, Type III, Double Faced	24.000	LF	30.00		
0480	619-G5001	Free Standing Plastic Drums	177.000	EA	75.00		
0490	619-J1001	Impact Attenuator, 40 MPH	4.000	EA	6,000.00		
0500	619-J2001	Impact Attenuator, 40 MPH, Replacement Package	2.000	EA	3,000.00		
0510	619-J3001	Remove and Reset Impact Attenuator	4.000	EA	3,000.00		
0520	620-A001	Mobilization	1.000	LS	158,000.00		

Interchange Improvements on I-10 at County Farm Road, known as Federal Aid Project No. NHPP-0010-01(162) / 107876301 in Harrison County.					Huey P Stockstill, LLC		
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$1,580,830.32					\$1,699,116.75		
Ref#	Item	Item Description	Item Qty	Units	4		
0530	626-B003	6" Thermoplastic Traffic Stripe, Continuous White	1,198.000	LF	1.00		
0540	626-C001	6" Thermoplastic Double Drop Edge Stripe, Continuous White	3,142.000	LF	1.00		
0550	626-E003	6" Thermoplastic Traffic Stripe, Continuous Yellow	1,420.000	LF	1.00		
0560	626-F002	6" Thermoplastic Double Drop Edge Stripe, Continuous Yellow	646.000	LF	1.00		
0570	626-G002	Thermoplastic Detail Stripe, White	3,495.000	LF	1.50		
0580	626-G003	Thermoplastic Detail Stripe, Yellow	4,996.000	LF	1.50		
0590	626-H004	Thermoplastic Legend, White	484.000	SF	6.00		
0600	626-H005	Thermoplastic Legend, White	463.000	LF	2.00		
0610	627-K001	Red-Clear Reflective High Performance Raised Markers	163.000	EA	5.00		
0620	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	234.000	EA	5.00		
0630	630-F006	Delineators, Guard Rail, White	30.000	EA	5.00		
0632	699-A001	Roadway Construction Stakes	1.000	LS	25,000.00		
0640	907-240-A001	Interlocking Flexible Block Erosion Control System	1,857.000	SY	100.00		
0650	907-630-O004	Remove and Reset Sign, All Sizes	14.000	EA	1,000.00		
0660	304-F001	3/4" and Down Crushed Stone Base	2,840.000	TON			
0670	304-F002	Size 610 Crushed Stone Base	2,840.000	TON			
0680	304-F003	Size 825B Crushed Stone Base	2,840.000	TON	70.00		