SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda): ADDENDUM NO. 4/12/2019 ADDENDUM NO. DATED DATED ADDENDUM NO DATED ADDENDUM NO. DATED DATED ADDENDUM NO. DATED ADDENDUM NO Number Description TOTAL ADDENDA: (Must agree with total addenda issued prior to opening of bids) Revised Table of Contents: Added NTB No. 2 with attachments: Amendment EBS Download Required. Respectfully Submitted, DATE Contractor Signature TITLE **ADDRESS** CITY, STATE, ZIP FAX ____ E-MAIL (To be filled in if a corporation) Our corporation is chartered under the Laws of the State of and the names, titles and business addresses of the executives are as follows: President Address

Address

Address

The following is my (our) itemized proposal.

MP-2000-00(094)/ 306709301000

District 2 County(ies)

Secretary

Treasurer

Revised 01/26/2016

MISSISSIPPI DEPARTMENT OF TRANSPORTATION **TABLE OF CONTENTS**

PROJECT: MP-2000-00(094)/306709301 - District 2

Section 901 - Advertisement

Section 904 - Notice to	o Bidders
#1	Governing Specification
#2	Status of ROW, w/ Attachments
#7	Disadvantaged Business Enterprise In Federal-Aid Highway Construction, w/ Supplement
#9	Federal Bridge Formula
#296	Reduced Speed Limit Signs
#401	Standard Drawings
#445	Mississippi Agent and Qualified Nonresident Agent
#516	Errata and Modifications to the 2017 Standard Specifications
#977	DUNS Requirement For Federal Funded Projects
#1206	MASH Compliant Devices
#1226	Material Storage Under Bridges
#1241	Fuel and Material Adjustments
#1398	Contract Time
#1399	Cooperation Between Contractors
#1400	Extension of Contract Time
#1401	Specification Changes
#1403	Scope of Work
906	Required Federal Contract Provisions FHWA 1273, w/Supplements

Castian	007	Cmanial	Provisions
Section	911/ _	Special	Provisions

Section 907 - Special Provisions			
907-102-2	Bidding Requirements and Conditions		
907-103-2	Award and Execution of Contract		
907-104-1	Significant Changes		
907-108-3	Extension of Contract Time		
907-610-1	Repair of High Tension Cable Barrier		
907-701-1	Hydraulic Cement		
907-702-4	Bituminous Materials		
907-703-1	Gradation		
907-705-1	Stone Riprap		
907-711-2	Plain Steel Wire		
907-720-2	Acceptance Procedure for Glass Beads		

Section 905 - Proposal, Proposal Bid Items, Combination Bid Proposal

Certification of Performance - Prior Federal-Aid Contracts

Certification Regarding Non-Collusion, Debarment and Suspension

SAM.GOV Registration and DUNS Number

Section 902 - Contract Form

Section 903 - Contract Bond Forms

Form -- OCR-485

PROJECT: MP-2000-00(094)/306709301 - District 2

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET OF SECTION 905 AS ADDENDA)
04/12/2019 10:35 AM

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

CODE: (IS)

SECTION 904 - NOTICE TO BIDDERS NO. 2

DATE: 03/01/2017

SUBJECT: Status of Right-of-Way

Although it is desirable to have acquired all rights-of-way and completed all railroad agreements, utility adjustments and work to be performed by others prior to receiving bids, sometimes it is not considered to be in the public interest to wait until each and every such clearance has been obtained. The bidder is hereby advised of possible unacquired rights-of-way, relocates, railroad agreements and utilities adjustments which have not been completed.

The status of right-of-way acquisition, utility adjustments, encroachments, potentially contaminated sites, railroad facilities, improvements, and asbestos contamination are set forth in the following attachments.

In the event right of entry is not available to <u>ALL</u> parcels of right-of-way and/or all work that is to be accomplished by others on the date set forth in the contract for the Notice to Proceed is not complete, the Department will issue a restricted Notice to Proceed.

STATUS OF RIGHT-OF-WAY

HSIP-9999-01(370) 107992-301000; 306709-301000 District 2 Districtwide Cable Barrier 2019

All rights of way and legal rights of entry have been acquired except:

None.

ASBESTOS CONTAMINATION STATUS OF BUILDINGS TO BE REMOVED BY THE CONTRACTOR HSIP-9999-01(370) 107992, 306709-301000 Districtwide April 5, 2019

Reference is made to notices to bidders entitled "Asbestos National Emission Standards for Hazardous Air Pollutants (NESHAP)" and "Removal of Obstructions".

The following pertinent information is furnished concerning asbestos containing materials (ACMs), if any, found in buildings to be removed by the Contractor.

There is no Right of Way required for this project. There are no buildings to be removed by the contractor.

STATUS OF POTENTIALLY CONTAMINATED SITES
HSIP-9999-01(370)
107992, 306709-301000
Districtwide
April 5, 2019

THERE IS NO RIGHT OF WAY REQUIRED FOR THIS PROJECT. NO INITIAL SITE ASSESSMENT WILL BE PERFORMED. IF CONTAMINATION ON EXISTING RIGHT OF WAY IS DISCOVERED, IT WILL BE HANDLED BY THE DEPARTMENT.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

Inter-Departmental Memorandum

TO: ROW DIVISION DATE:April 4, 2019

Trudi Loflin

FROM:

Tony Sheffield District 2 Construction Engineer INFORMATION COPY TO: Subject or project no: HSIP-9999-01(370)

107992/301000 District Wide Cable

Barrier 2019

File Wooley (73-01) Shows (84-01)

- 1. STATUS OF RIGHT OF WAY: All work will be done within the existing
- 2. RIGHT OF WAY CLEARANCE: There are no encroachments on the ROW.
- 3. STATUS OF AFFECTED RAILROAD OPERATIN FACILITIES. None Affected.
- 4. STATUS OF REQUIRED UTILITU LOCATIONS: No utility conflicts.
- 5. STATUS OF CONSTRUCTION AGREEMENT: None required.

Improvements to be included in Notice to Bidders to be removed by the Construction Contractor FMS Construction Project No: 107992, 306709-301000 External ROW No: HSIP-9999-01(370)

Parcel No: Station No: Property Owner: Description/Pictures:

NA