## SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO DATED ADDENDUM NO DATED ADDENDUM NO DATED ADDENDUM NO DATED Number Description TOTAL ADDENDA: (Must agree with total addenda issued prior to opening of bids) Respectfully Submitted, Download Required OATE Contractor BY Signature Signature Signature Signature FAX PHONE FAX FAX FAX FAX FAMAIL	JM NO. <b>1</b>	DATED <b>5/21/2019</b>	ADDENDUM NO.	DATED		
Number       Description         1       Revised NTB No.1535; Progress Schedule; Amendment EBS Download Required.       TOTAL ADDENDA:	JM NO	DATED	ADDENDUM NO.	DATED		
1       Revised NTB No.1535; Progress Schedule; Amendment EBS Download Required.       (Must agree with total addenda issued prior to opening of bids)         1       Respectfully Submitted,         DATE	JM NO	DATED	ADDENDUM NO.	DATED		
1       Revised NIB No.1535; Progress Schedule; Amendment EBS Download Required.         Respectfully Submitted,         DATE	Descriptior					
FAX		chedule; Amendment EBS	Respectfully Submitted, DATE BY TITLE ADDRESS CITY, STATE, ZIP	Contractor Signature		
E-MAIL						
(To be filled in if a corporation)	in if a cornoration)	<u> (0</u> )				
	-					
Our corporation is chartered under the Laws of the State of and the name titles and business addresses of the executives are as follows:					and the	names,
President Address	President		Ad	ddress		
Secretary Address	Secretary		Ac	ddress		
Treasurer Address	Treasurer		Ad	ddress		
The following is my (our) itemized proposal. MP-3027-15(008)/ 306701301000 Copiah County(ies)	027-15(008)/ 30670130 n County(ies)					
Revised 01/26/2016	2010					

# MISSISSIPPI DEPARTMENT OF TRANSPORTATION

## **SECTION 904 - NOTICE TO BIDDERS NO. 1535**

CODE: (SP)

DATE: 5/20/2019

### SUBJECT: Contract Time

### **PROJECT:** MP-3027-15(008) / 306701301 – Copiah County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than be **June 11, 2019** and the effective date of the Notice to Proceed / Beginning of Contract Time will be **August 8, 2019**.

### <u>A NOTICE TO PROCEED / BEGINNING OF CONTRACT TIME EARLIER THAN</u> JULY 1, 2019 WILL NOT BE ALLOWED ON THIS PROJECT.

Should the Contractor request an early Notice to Proceed between the dates of <u>July 1, 2019 and</u> <u>August 8, 2019</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date. Regardless of whether or not an early Notice to Proceed is granted, contract time will start at the original Notice to Proceed date.

All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward it to the Contract Administration Division.

**<u>50</u>** Working Days have been allowed for the completion of work on this project.

# NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.

YEAR 2013							10			1 5		Former		
JAN FEB	MAR	APRIL	MAY JUNE		SEPTEMBER OCTOBER	OCTOBER	NOV DECJAN FEB	3 MAK APRIL	IL MAY	JUNE	nury	AUGUSI	SEPTEMBER OCTOBER	NOV
				s		47								
						47	20							
JAN FEB MAR		APRIL	MAY JUNE	AUGUST	SEPTEMBER OCTOBER	OCTOBER	NOV DEC JAN FEB MAR	B MAR APRIL	IL MAY	JUNE	JULY	AUGUST	SEPTEMBER OCTOBER	OCTOBER NOV DEC WORKING
r 0	⊢	ļ				,	1 0	Ļ			;			