SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

7/15/2019 ADDENDUM NO. DATED ADDENDUM NO. DATED ADDENDUM NO DATED DATED ADDENDUM NO. ADDENDUM NO. DATED ADDENDUM NO DATED Number Description TOTAL ADDENDA: (Must agree with total addenda issued prior to opening of bids) Revised Table of Contents: Revised Notice to Bidder No. 1418; Amendment EBS Download Required. Respectfully Submitted, DATE Contractor Signature TITLE **ADDRESS** CITY, STATE, ZIP FAX E-MAIL

and the names,

Address

Address

Address

Treasurer
The following is my (our) itemized proposal.

Our corporation is chartered under the Laws of the State of

President

Secretary

titles and business addresses of the executives are as follows:

(To be filled in if a corporation)

MP-7035-65(013)/ 306411301000 Smith County(ies)

Revised 01/26/2016

MISSISSIPPI DEPARTMENT OF TRANSPORTATION TABLE OF CONTENTS

PROJECT: MP-7035-65(013)/306411301 - Smith

RE-ADVERTISEMENT NOTICE TO BIDDERS NO. 1711

Section 901 - Advertisement

Section 904 - Notice to Bidders	
#1	Governing Specification
#3	Final Cleanup
#9	Federal Bridge Formula
#113	Tack Coat
#296	Reduced Speed Limit Signs
#445	Mississippi Agent and Qualified Nonresident Agent
#516	Errata and Modifications to the 2017 Standard Specifications
#1206	MASH Compliant Devices
#1225	Early Notice to Proceed
#1226	Material Storage Under Bridges
#1241	Fuel and Material Adjustments
#1418	Contract Time
#1736	Traffic on Milled Surface
Section 907 - Special Provisions	
907-102-2	Bidding Requirements and Conditions
907-103-2	Award and Execution of Contract
907-109-1	Measurement and Payment
907-619-6	Temporary Portable Rumble Strips
907-626-4	Thermoplastic Blue ADA Markings
907-701-1	Hydraulic Cement
907-702-4	Bituminous Materials
JUI 102-4	Ditalilious Matorials

Section 905 - Proposal, Proposal Bid Items, Combination Bid Proposal

Gradation

Stone Riprap

Plain Steel Wire

State Board of Contractors Requirement

State Certification Regarding Non-Collusion, Debarment and Suspensions

Acceptance Procedure for Glass Beads

Section 902 - Contract Form

907-703-1

907-705-1

907-711-2

907-720-2

Section 903 - Contract Bond Forms

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET OF SECTION 905 AS ADDENDA)

07/15/2019 04:15 PM

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1418 CODE: (SP)

DATE: 7/11/2019

SUBJECT: Contract Time

PROJECT: MP-7035-65(013) / 306411301 – Smith County

The calendar date for completion of work to be performed by the Contractor for this project shall be <u>March 27, 2020</u> which date or extended date as provided in Subsection 108.06 shall be the end of contract time. It is anticipated that the Notice of Award will be issued no later than <u>August 13, 2019</u> and the effective date of the Notice to Proceed / Beginning of Contract Time will be **September 12, 2019**.

Should the Contractor request a Notice to Proceed earlier than <u>September 12, 2019</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date.

All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward it to the Contract Administration Division.