

| Bridge Endwall Repairs on SR 7, Bridge Nos. 100.4A, 100.4B, 100.6A, 100.6B, 100.7A and 100.7B, known as Federal Aid Project No. BR-9999-02(264) / 107019302 in Yalobusha County. | | | | | Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV | Century Construction Group, Inc. | Key, LLC |
|--|----------|--|------------|-------|--|----------------------------------|----------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,909,381.10 | | | | | \$3,398,313.50 | \$3,506,197.47 | \$3,920,589.50 |
| Ref# | Item | Item Description | Item Qty | Units | 1 | 2 | 3 |
| 0010 | 202-B006 | Removal of Asphalt Paved Shoulders, All Depths | 926.000 | SY | 15.00 | 20.00 | 10.00 |
| 0020 | 202-B029 | Removal of Bridge End Pavement | 1,078.000 | SY | 75.00 | 55.00 | 51.50 |
| 0030 | 202-B073 | Removal of Concrete Pavement, All Depths | 110.000 | SY | 75.00 | 45.00 | 80.00 |
| 0040 | 202-B150 | Removal of Guard Rail Including Post, Blockouts & Hardware | 2,400.000 | LF | 5.00 | 4.59 | 6.00 |
| 0050 | 202-B240 | Removal of Traffic Stripe | 18,960.000 | LF | 4.00 | 4.71 | 4.00 |
| 0060 | 203-G001 | Excess Excavation, FM, AH | 1,000.000 | CY | 25.00 | 20.00 | 30.00 |
| 0070 | 209-A005 | Geotextile Stabilization, Type V, Non-Woven | 10,766.000 | SY | 3.50 | 3.20 | 5.00 |
| 0080 | 213-C001 | Superphosphate | 2.000 | TON | 850.00 | 1,000.09 | 850.00 |
| 0090 | 216-A001 | Solid Sodding | 150.000 | SY | 10.00 | 11.76 | 10.00 |
| 0100 | 219-A001 | Watering | 3.000 | KGAL | 20.00 | 20.00 | 20.00 |
| 0110 | 220-A001 | Insect Pest Control | 4.000 | ACRE | 30.00 | 30.00 | 30.00 |
| 0120 | 221-A001 | Concrete Paved Ditch | 9.000 | CY | 950.00 | 900.00 | 850.00 |
| 0130 | 225-A001 | Grassing | 2.000 | ACRE | 2,250.00 | 2,647.28 | 2,250.00 |
| 0140 | 225-C001 | Mulch, Vegetative Mulch | 4.000 | TON | 250.00 | 294.14 | 250.00 |
| 0150 | 226-A001 | Temporary Grassing | 2.000 | ACRE | 1,500.00 | 1,764.86 | 1,500.00 |
| 0160 | 234-A001 | Temporary Silt Fence | 625.000 | LF | 5.00 | 5.88 | 8.50 |
| 0170 | 237-A002 | Wattles, 20" | 500.000 | LF | 8.00 | 9.41 | 8.00 |
| 0180 | 304-B002 | Granular Material, Class 3, Group D | 500.000 | TON | 32.00 | 43.00 | 65.00 |
| 0190 | 403-A003 | 12.5-mm, ST, Asphalt Pavement | 750.000 | TON | 136.33 | 153.18 | 130.50 |
| 0200 | 403-A006 | 19-mm, ST, Asphalt Pavement | 900.000 | TON | 127.41 | 143.17 | 121.75 |
| 0210 | 407-A001 | Asphalt for Tack Coat | 975.000 | GAL | 3.66 | 4.12 | 3.50 |
| 0220 | 501-D001 | Expansion Joints, With Dowels | 128.000 | LF | 20.00 | 15.00 | 25.00 |
| 0230 | 501-K001 | Transverse Grooving | 1,041.000 | SY | 2.50 | 2.95 | 2.50 |
| 0240 | 502-A001 | Reinforced Cement Concrete Bridge End Pavement | 1,078.000 | SY | 275.00 | 260.00 | 360.00 |
| 0250 | 503-A003 | 9" and Variable Reinforced Concrete Pavement, Broom Finish | 110.000 | SY | 275.00 | 225.00 | 335.00 |
| 0260 | 503-C010 | Saw Cut, Full Depth | 128.000 | LF | 50.00 | 12.00 | 25.00 |

| Bridge Endwall Repairs on SR 7, Bridge Nos. 100.4A, 100.4B, 100.6A, 100.6B, 100.7A and 100.7B, known as Federal Aid Project No. BR-9999-02(264) / 107019302 in Yalobusha County. | | | | | Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV | Century Construction Group, Inc. | Key, LLC |
|--|---------------|--|------------|-------|--|----------------------------------|----------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,909,381.10 | | | | | \$3,398,313.50 | \$3,506,197.47 | \$3,920,589.50 |
| Ref# | Item | Item Description | Item Qty | Units | 1 | 2 | 3 |
| 0270 | 606-B001 | Guard Rail, Class A, Type 1 | 1,650.000 | LF | 23.00 | 23.31 | 23.00 |
| 0280 | 606-D001 | Guard Rail, Bridge End Section | 12.000 | EA | 1,550.00 | 2,706.11 | 1,550.00 |
| 0290 | 606-E005 | Guard Rail, Terminal End Section, Flared | 12.000 | EA | 2,750.00 | 2,835.53 | 2,750.00 |
| 0300 | 612-A001 | Flowable Fill, Excavatable | 900.000 | CY | 218.00 | 224.00 | 285.00 |
| 0310 | 615-A001 | Concrete Bridge End Barrier, 32" | 240.000 | LF | 260.00 | 185.90 | 158.00 |
| 0320 | 618-A001 | Maintenance of Traffic | 1.000 | LS | 75,000.00 | 77,500.00 | 45,000.00 |
| 0330 | 619-A1001 | Temporary Traffic Stripe, Continuous White | 2.000 | MI | 1,500.00 | 1,764.86 | 1,500.00 |
| 0340 | 619-A1006 | Temporary Traffic Stripe, Continuous White, Type 1 Tape | 2.000 | MI | 10,600.00 | 12,471.63 | 10,600.00 |
| 0350 | 619-A2001 | Temporary Traffic Stripe, Continuous Yellow | 2.000 | MI | 1,500.00 | 1,764.86 | 1,500.00 |
| 0360 | 619-D1001 | Standard Roadside Construction Signs, Less than 10 Square Feet | 32.000 | SF | 5.00 | 5.88 | 5.00 |
| 0370 | 619-D2001 | Standard Roadside Construction Signs, 10 Square Feet or More | 352.000 | SF | 5.00 | 5.88 | 5.00 |
| 0380 | 619-F1001 | Concrete Median Barrier, Precast | 4,260.000 | LF | 40.00 | 50.25 | 60.00 |
| 0390 | 619-F2001 | Remove and Reset Concrete Median Barrier, Precast | 4,200.000 | LF | 15.00 | 35.50 | 20.00 |
| 0400 | 619-G4005 | Barricades, Type III, Single Faced | 48.000 | LF | 24.00 | 28.24 | 25.00 |
| 0410 | 620-A001 | Mobilization | 1.000 | LS | 180,000.00 | 350,000.00 | 390,000.00 |
| 0420 | 626-A001 | 6" Thermoplastic Double Drop Traffic Stripe, Skip White | 2.000 | MI | 2,500.00 | 2,941.42 | 2,500.00 |
| 0430 | 626-B002 | 6" Thermoplastic Double Drop Traffic Stripe, Continuous White | 2.000 | MI | 3,900.00 | 4,588.62 | 3,900.00 |
| 0440 | 626-E001 | 6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow | 2.000 | MI | 3,900.00 | 4,588.62 | 3,900.00 |
| 0450 | 627-C001 | Red-Clear Reflective Raised Markers | 46.000 | EA | 15.00 | 17.65 | 15.00 |
| 0460 | 630-F006 | Delineators, Guard Rail, White | 42.000 | EA | 18.00 | 21.18 | 18.00 |
| 0470 | 630-F007 | Delineators, Guard Rail, Yellow | 42.000 | EA | 18.00 | 21.18 | 18.00 |
| 0480 | 630-G003 | Type 3 Object Markers, OM-3L, Post Mounted | 6.000 | EA | 75.00 | 88.24 | 75.00 |
| 0490 | 630-G007 | Type 3 Object Markers, OM-3R, Post Mounted | 6.000 | EA | 75.00 | 88.24 | 75.00 |
| 0500 | 699-A001 | Roadway Construction Stakes | 1.000 | LS | 17,500.00 | 20,000.00 | 55,000.00 |
| 0510 | 907-420-A002 | Undersealing Concrete Pavement | 19,500.000 | LBS | 5.05 | 5.88 | 4.00 |
| 0520 | 907-619-E3001 | Changeable Message Sign | 2.000 | EA | 7,000.00 | 8,235.98 | 7,000.00 |

| Bridge Endwall Repairs on SR 7, Bridge Nos. 100.4A, 100.4B, 100.6A, 100.6B, 100.7A and 100.7B, known as Federal Aid Project No. BR-9999-02(264) / 107019302 in Yalobusha County. | | | | | Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV | Century Construction Group, Inc. | Key, LLC |
|--|---------------|---|------------|-------|--|----------------------------------|----------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,909,381.10 | | | | | \$3,398,313.50 | \$3,506,197.47 | \$3,920,589.50 |
| Ref# | Item | Item Description | Item Qty | Units | 1 | 2 | 3 |
| 0530 | 304-F001 | 3/4" and Down Crushed Stone Base | 4,900.000 | TON | 62.15 | | |
| 0540 | 304-F002 | Size 610 Crushed Stone Base | 4,900.000 | TON | | 57.00 | 90.00 |
| 0550 | 304-F003 | Size 825B Crushed Stone Base | 4,900.000 | TON | | | |
| 0560 | 503-C001 | Saw Cut, 1-inch | 1,523.000 | LF | 8.00 | 6.40 | 2.00 |
| 0561 | 802-A001 | Permanent Steel Sheet Piling | 7,020.000 | SF | 45.00 | 30.00 | 40.00 |
| 0570 | 805-A001 | Reinforcement | 3,720.000 | LBS | 2.50 | 2.15 | 3.00 |
| 0580 | 813-A002 | Concrete Railing, 32" | 520.000 | LF | 260.00 | 185.90 | 158.00 |
| 0590 | 907-420-A001 | Undersealing | 10,000.000 | LBS | 6.06 | 5.30 | 4.00 |
| 0600 | 907-808-A002 | Joint Repair Without Epoxy | 770.000 | LF | 3.00 | 6.05 | 5.00 |
| 0610 | 907-823-A001 | Preformed Joint Seal, Type I | 290.000 | LF | 20.00 | 34.00 | 20.00 |
| 0620 | 907-823-A002 | Preformed Joint Seal, Type II | 480.000 | LF | 27.00 | 40.00 | 25.00 |
| 0630 | 907-823-B001 | Saw Cut, Type I | 580.000 | LF | 9.00 | 10.50 | 8.00 |
| 0640 | 907-823-B002 | Saw Cut, Type II | 960.000 | LF | 9.00 | 10.50 | 9.00 |
| 0650 | 907-824-PP003 | Bridge Repair, Class 2, Spray Finish, Per Plans | 8,217.000 | SF | 6.00 | 2.50 | 1.00 |
| 0660 | 907-824-PP003 | Bridge Repair, Epoxy Repair, Per Plans | 12.000 | SF | 450.00 | 1,445.00 | 1,350.00 |
| 0670 | 907-824-PP006 | Bridge Repair, Bearing Replacement | 60.000 | EA | 3,000.00 | 3,025.00 | 3,250.00 |
| 0680 | 907-824-PP006 | Bridge Repair, Cleaning of Bent Caps, Per Plans | 30.000 | EA | 750.00 | 880.00 | 800.00 |
| 0690 | 907-824-PP008 | Bridge Repair, Removal of Bridge Railing | 520.000 | LF | 110.00 | 182.00 | 150.00 |
| 0700 | 907-824-PP008 | Bridge Repair, Removal of End Bent Endwall, Per Plans | 770.000 | LF | 135.00 | 188.00 | 105.00 |
| 0710 | 907-824-PP008 | Bridge Repair, Replace End Bent Endwall, Per Plans | 770.000 | LF | 300.00 | 141.00 | 405.00 |