#### SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda): ADDENDUM NO. 11/6/2019 DATED ADDENDUM NO. DATED ADDENDUM NO DATED ADDENDUM NO. DATED ADDENDUM NO. DATED ADDENDUM NO DATED Number Description TOTAL ADDENDA: (Must agree with total addenda issued prior to opening of bids) Revised NTB No. 1987: Revised Bid Items: Revised Progress Schedule; Amendment EBSx Download Required. Respectfully Submitted, DATE Contractor Signature TITLE **ADDRESS** CITY, STATE, ZIP FAX \_\_\_ E-MAIL (To be filled in if a corporation) Our corporation is chartered under the Laws of the State of the names, titles and business addresses of the executives are as follows: President Address Secretary Address Treasurer Address

The following is my (our) itemized proposal.

NH-0003-01(196)/ 107687301000

Jackson County(ies)

Revised 01/26/2016

## MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1987

DATE: 11/06/2019

SUBJECT: Specialty Items

PROJECT: NH-0003-01(196)/107687301 - JACKSON

Pursuant to the provisions of Section 108, the following work items are hereby designated as "Specialty Items" for this contract.

Bidders are reminded that these items must be subcontracted in order to be considered as specialty items.

## CATEGORY: DISPOSAL OF BUILDINGS, RIGHT OF WAY CLEARING & GRUBBING

Line No	Pay Item	Description
0040	202-B240	Removal of Traffic Stripe

## CATEGORY: GUARDRAIL, GUIDERAIL

Line No	Pay Item	Description
0130	606-B001	Guard Rail, Class A, Type 1
0140	606-D012	Guard Rail, Bridge End Section, Type D Modified
0150	606-D013	Guard Rail, Bridge End Section, Type E
0160	606-E001	Guard Rail, Terminal End Section

#### CATEGORY: MISCELLANEOUS/ SPECIALTY WORK ITEMS

Line No	Pay Item	Description
0110	423-A001	Rumble Strips, Ground In

#### CATEGORY: PAVEMENT STRIPING AND MARKING

Line No	Pay Item	Description
0280	626-A001	6" Thermoplastic Double Drop Traffic Stripe, Skip White
0290	626-C002	6" Thermoplastic Double Drop Edge Stripe, Continuous White
0300	626-E001	6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow
0310	626-F001	6" Thermoplastic Double Drop Edge Stripe, Continuous Yellow
0320	626-G002	Thermoplastic Detail Stripe, White
0330	626-G003	Thermoplastic Detail Stripe, Yellow
0340	626-H004	Thermoplastic Legend, White
0350	626-H005	Thermoplastic Legend, White
0360	627-J001	Two-Way Clear Reflective High Performance Raised Markers
0370	627-K001	Red-Clear Reflective High Performance Raised Markers
0380	627-L001	Two-Way Yellow Reflective High Performance Raised Markers
0440	907-624-A002	6" Inverted Profile Thermoplastic Traffic Stripe, Skip White
0450	907-624-B002	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White
0460	907-624-D002	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous Yellow
0470	628-G001	6" High Performance Cold Plastic Traffic Stripe, Skip White
0480	628-H001	6" High Performance Cold Plastic Traffic Stripe, Continuous White

## CATEGORY: PAVEMENT STRIPING AND MARKING

Line No	Pay Item	Description
0490	628-J001	6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow

# CATEGORY: TRAFFIC CONTROL - PERMANENT

Line No	Pay Item	Description
0382	630-F006	Delineators, Guard Rail, White
0384	630-F007	Delineators, Guard Rail, Yellow
0390	630-G005	Type 3 Object Markers, OM-3R or OM-3L, Post Mounted

## CATEGORY: TRAFFIC CONTROL - TEMPORARY

Line No	Pay Item	Description
0190	619-A1001	Temporary Traffic Stripe, Continuous White
0200	619-A2001	Temporary Traffic Stripe, Continuous Yellow
0210	619-A3001	Temporary Traffic Stripe, Skip White
0220	619-A5001	Temporary Traffic Stripe, Detail
0230	619-A6001	Temporary Traffic Stripe, Legend
0240	619-A6002	Temporary Traffic Stripe, Legend

Proposal (Sheet 2 - 1)

Overlay approximately 5 miles of US 90 from 3 miles east of SR 63 to the Alabama State Line, known as Federal Aid Project No. NH-0003-01(196) / 107687301 in Jackson County.

Line No.	Item Code	Adj Code	Quantity	Units vay Items	Description [Fixed Unit Price]
0010	202 B007				Pamayal of Aarhalt Payament All Depths
0010	202-B007		75	Square Yard	Removal of Asphalt Pavement, All Depths
0020	202-B051		1,800	Linear Feet	Removal of Concrete Curb
0030	202-B136		800	Linear Feet	Removal of Guard Rail
0040	202-B240	<b>(F)</b>	1,220	Linear Feet	Removal of Traffic Stripe
0050	203-G002	(E)	400	Cubic Yard	Excess Excavation, LVM, AH
0060	403-A014	(BA1)	15,210	Ton 	9.5-mm, MT, Asphalt Pavement
0070	403-A015	(BA1)	6,714	Ton	9.5-mm, ST, Asphalt Pavement
0800	406-A002		11,462	Square Yard	Cold Milling of Bituminous Pavement, All Depths
0090	407-A001	(A2)	24,094	Gallon	Asphalt for Tack Coat
0100	412-A001		250	Square Feet	Pre-Grinding [\$3.25]
0110	423-A001		20	Mile	Rumble Strips, Ground In
0120	503-C010		78	Linear Feet	Saw Cut, Full Depth
0130	606-B001		575	Linear Feet	Guard Rail, Class A, Type 1
0140	606-D012		2	Each	Guard Rail, Bridge End Section, Type D Modified
0150	606-D013		2	Each	Guard Rail, Bridge End Section, Type E
0160	606-E001		4	Each	Guard Rail, Terminal End Section
0170	618-A001		1	Lump Sum	Maintenance of Traffic
0180	618-B001		1	Square Feet	Additional Construction Signs [\$10.00]
0190	619-A1001		23	Mile	Temporary Traffic Stripe, Continuous White
0200	619-A2001		22	Mile	Temporary Traffic Stripe, Continuous Yellow
0210	619-A3001		21	Mile	Temporary Traffic Stripe, Skip White
0220	619-A5001		21,888	Linear Feet	Temporary Traffic Stripe, Detail
0230	619-A6001		461	Square Feet	Temporary Traffic Stripe, Legend
0240	619-A6002		504	Linear Feet	Temporary Traffic Stripe, Legend
0270	620-A001		1	Lump Sum	Mobilization
0280	626-A001		10	Mile	6" Thermoplastic Double Drop Traffic Stripe, Skip White
0290	626-C002		12	Mile	6" Thermoplastic Double Drop Edge Stripe, Continuous White
0300	626-E001		1	Mile	6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow
0310	626-F001		11	Mile	6" Thermoplastic Double Drop Edge Stripe, Continuous Yellow
0320	626-G002		24,248	Linear Feet	Thermoplastic Detail Stripe, White
0330	626-G003		4,116	Linear Feet	Thermoplastic Detail Stripe, Yellow
0340	626-H004		1,265	Square Feet	Thermoplastic Legend, White
			,	- <del>1</del>	,3,

Proposal (Sheet 2 - 2)

Line No.	Item Code	Adi Code	Quantity	Units	Description [Fixed Unit Price]
0350	626-H005	riaj codo	252	Linear Feet	Thermoplastic Legend, White
0360	627-J001		130	Each	Two-Way Clear Reflective High Performance Raised Markers
0370	627-K001		3,263	Each	Red-Clear Reflective High Performance Raised Markers
0380	627-L001		505	Each	Two-Way Yellow Reflective High Performance Raised Markers
0382	630-F006		14	Each	Delineators, Guard Rail, White
0384	630-F007		14	Each	Delineators, Guard Rail, Yellow
0390	630-G005		4	Each	Type 3 Object Markers, OM-3R or OM-3L, Post Mounted
0400	907-411-A001	(BA1)	8,168	Ton	Ultra Thin Asphalt Pavement
			ALTERNATE GR	OUP AA NUMBER	1
0410	304-F001	(GT)	4,826	Ton	3/4" and Down Crushed Stone Base
			ALTERNATE GR	OUP AA NUMBER	2
0420	304-F002	(GT)	4,826	Ton	Size 610 Crushed Stone Base
			ALTERNATE GR	OUP AA NUMBER	3
0430	304-F003	(GT)	4,826	Ton	Size 825B Crushed Stone Base
			ALTERNATE GR	OUP BB NUMBER	.1
0440	907-624-A002		545	Linear Feet	6" Inverted Profile Thermoplastic Traffic Stripe, Skip White
0450	907-624-B002		545	Linear Feet	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White
0460	907-624-D002		545	Linear Feet	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous Yellow
			ALTERNATE GR	OUP BB NUMBER	2
0470	628-G001		545	Linear Feet	6" High Performance Cold Plastic Traffic Stripe, Skip White
0480	628-H001		545	Linear Feet	6" High Performance Cold Plastic Traffic Stripe, Continuous White
0490	628-J001		545	Linear Feet	6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow

WORK PHASE																				
TOWN TOWN														-						
DESCRIPTION	LINE NUMBERS	JAN FEB	EB MAR	APRIL	MAY	JUNE	JULY	AUGUST	SEPTEMBER OCTOBER		NOV DEC 7	DEC JAN FEB MAR	AAR APRIL	SIL MAY	JUNE	JULY	AUGUST	SEPTEMBER OCTOBER	NOV DEC	
Miscellaneous	10-50, 100, 120-270, 382-390						0													
Granular Mat. & Pavement	60-90, 400-430						<b>50</b>			<i>L</i> 9										
Permanent Stripe	110, 280-380, 440-490								<u> </u>	63										
LET:	November 26, 2019																			
NOA:	December 10, 2019																			
NTP/BCT:	July 9, 2020																			
W.D.:	63																			
	MONTH	JAN	MAR	APRIL	MAY	JONE	YINI'A	AUGUST	SEPTEMBER	OCTOBER	NOV DECJAN FEB MAR	N. FEB	AAR APRIL	SIL MAY	SUNE	, JULY	AUGUST	SEPTEMBER OCTOBER	NOV DEC	172 WORKING
ANTICIPATED W	ANTICIPATED WORKING DAYS PER MONTH	2 9	1	15	19	20	21	T		16	11	7	╀	ļ	00	2	24	20	4	DAYS

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.