

**SECTION 905 -- PROPOSAL (CONTINUED)**

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO.	<u>  1  </u>	DATED	<u>  11/5/2019  </u>	ADDENDUM NO.	<u>          </u>	DATED	<u>          </u>
ADDENDUM NO.	<u>          </u>	DATED	<u>          </u>	ADDENDUM NO.	<u>          </u>	DATED	<u>          </u>
ADDENDUM NO.	<u>          </u>	DATED	<u>          </u>	ADDENDUM NO.	<u>          </u>	DATED	<u>          </u>

Number	Description
1	Revised Bid Items; Amendment EBSx Download Required.

TOTAL ADDENDA:   1    
(Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE \_\_\_\_\_

\_\_\_\_\_  
Contractor

BY \_\_\_\_\_  
Signature

TITLE \_\_\_\_\_

ADDRESS \_\_\_\_\_

CITY, STATE, ZIP \_\_\_\_\_

PHONE \_\_\_\_\_

FAX \_\_\_\_\_

E-MAIL \_\_\_\_\_

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of \_\_\_\_\_ and the names, titles and business addresses of the executives are as follows:

_____ President	_____ Address
--------------------	------------------

_____ Secretary	_____ Address
--------------------	------------------

_____ Treasurer	_____ Address
--------------------	------------------

The following is my (our) itemized proposal.

NH-0009-04(036)/ 107702301000 & NH-0070-02(016)/ 107703301000  
Coahoma & Quitman County(ies)

Revised 01/26/2016

Mill & Overlay approximately 20 miles on US 278 from the Coahoma County Line to Quitman/Panola Ditch Bridge, & from SR 161 to the Quitman County Line, known as Federal Aid Project Nos. NH-0070-02(016) / 107703301 & NH-0009-04(036) / 107702301 in Quitman & Coahoma Counties.

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]
<b>Roadway Items</b>					
0010	202-B007		1,562	Square Yard	Removal of Asphalt Pavement, All Depths
0030	202-B069		3,272	Square Yard	Removal of Concrete Pavement w/ Variable Depth Overlay
0040	202-B148		8	Each	Removal of Guard Rail End Section, All Types
0050	202-B240		4,908	Linear Feet	Removal of Traffic Stripe
0060	203-G001	(E)	1,975	Cubic Yard	Excess Excavation, FM, AH
0070	304-B002	(GT)	12,795	Ton	Granular Material, Class 3, Group D
0080	403-A005	(BA1)	680	Ton	19-mm, MT, Asphalt Pavement
0090	403-A006	(BA1)	1,630	Ton	19-mm, ST, Asphalt Pavement
0100	403-A014	(BA1)	26,867	Ton	9.5-mm, MT, Asphalt Pavement
0110	403-B011	(BA1)	15,050	Ton	9.5-mm, MT, Asphalt Pavement, Leveling
0120	406-D001		325,490	Square Yard	Fine Milling of Bituminous Pavement, All Depths
0130	407-A001	(A2)	42,387	Gallon	Asphalt for Tack Coat
0140	413-E001		62,000	Linear Feet	Sawing and Sealing Transverse Joints in Asphalt Pavement
0150	423-A001		31	Mile	Rumble Strips, Ground In
0160	503-C010		12,125	Linear Feet	Saw Cut, Full Depth
0170	606-E001		8	Each	Guard Rail, Terminal End Section
0180	618-A001		1	Lump Sum	Maintenance of Traffic
0190	618-B001		11	Square Feet	Additional Construction Signs [\$10.00]
0200	619-A1001		91	Mile	Temporary Traffic Stripe, Continuous White
0210	619-A2001		3	Mile	Temporary Traffic Stripe, Continuous Yellow
0220	619-A2002		10	Linear Feet	Temporary Traffic Stripe, Continuous Yellow
0230	619-A3001		3	Mile	Temporary Traffic Stripe, Skip White
0240	619-A4002		44	Mile	Temporary Traffic Stripe, Skip Yellow
0250	619-A5001		37,963	Linear Feet	Temporary Traffic Stripe, Detail
0260	619-A6002		6,973	Linear Feet	Temporary Traffic Stripe, Legend
0270	620-A001		1	Lump Sum	Mobilization
0280	626-A004		2	Mile	6" Thermoplastic Traffic Stripe, Skip White
0290	626-C001		880	Linear Feet	6" Thermoplastic Double Drop Edge Stripe, Continuous White
0300	626-C004		33	Mile	6" Thermoplastic Edge Stripe, Continuous White
0310	626-D002		440	Linear Feet	6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow
0320	626-D003		16	Mile	6" Thermoplastic Traffic Stripe, Skip Yellow
0330	626-E004		4	Mile	6" Thermoplastic Traffic Stripe, Continuous Yellow

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]
0340	626-G002		9,537	Linear Feet	Thermoplastic Detail Stripe, White
0350	626-G003		12,654	Linear Feet	Thermoplastic Detail Stripe, Yellow
0360	626-H005		2,827	Linear Feet	Thermoplastic Legend, White
0370	627-B001		431	Each	Two-Way Clear Reflective Raised Markers
0380	627-J001		265	Each	Two-Way Clear Reflective High Performance Raised Markers
0390	627-K001		134	Each	Red-Clear Reflective High Performance Raised Markers
0400	627-L001		2,110	Each	Two-Way Yellow Reflective High Performance Raised Markers
0410	907-619-B001		132	Linear Feet	Temporary Portable Rumble Strips
<b>ALTERNATE GROUP AA NUMBER 1</b>					
0420	304-F001	(GT)	1,105	Ton	3/4" and Down Crushed Stone Base
<b>ALTERNATE GROUP AA NUMBER 2</b>					
0430	304-F002	(GT)	1,105	Ton	Size 610 Crushed Stone Base
<b>ALTERNATE GROUP AA NUMBER 3</b>					
0440	304-F003	(GT)	1,105	Ton	Size 825B Crushed Stone Base