

MISSISSIPPI DEPARTMENT OF TRANSPORTATION
JACKSON, MISSISSIPPI
December 10, 2019

THE COMMISSION ON **NOVEMBER 26, 2019**, RECEIVED BIDS ON THE PROJECTS BELOW. ON **DECEMBER 10, 2019**, THE COMMISSION TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW. GRAND TOTAL FOR FISCAL YEAR **2020** BROUGHT FORWARD:

\$175,202,758.00

AWARDED

NH-0002-05(088) / 107679301

MONROE COUNTY - Mill & Overlay approximately 4 miles of US 45 from North of SR 25 Interchange to End of 5 Lane

W. G. CONSTRUCTION COMPANY, INC.
12051 HWY 4 E
RIPLEY, MS 38663

\$2,397,100.00

HSIP-0008-00(005) / 107464301

FORREST COUNTY - Safety Improvements on US 49 from the Stone County Line to South Gate Road

T. L. WALLACE CONSTRUCTION, INC.
808 HIGHWAY 98 BYPASS
COLUMBIA, MS 39429

\$40,974,061.56

NH-0003-01(196) / 107687301

JACKSON COUNTY - Overlay approximately 5 miles of US 90 from 3 miles east of SR 63 to the Alabama State Line

HUEY P. STOCKSTILL, LLC.
130 HUEY STOCKSTILL RD
PICAYUNE, MS 39466

\$3,263,488.15

NH-0008-01(138) / 107667301

STONE COUNTY - Overlay approximately 5 miles of US 49 Wiggins Bypass from SR 149 to the Forrest County Line

HUEY P. STOCKSTILL, LLC.
130 HUEY STOCKSTILL RD
PICAYUNE, MS 39466

\$3,929,911.00

NH-0009-03(064) / 107719301

BOLIVAR COUNTY - Overlay approximately 12 miles of US 61 from Shelby to the Coahoma County Line

LEHMAN-ROBERTS COMPANY
1111 WILSON STREET
MEMPHIS, TN 38106

\$4,460,108.70

STP-0018-03(027) / 107673301

CHOCTAW COUNTY - Mill & Overlay approximately 9 miles of SR 12 from the Attala County Line to SR 15

APAC - MISSISSIPPI, INC.
101 RIVERVIEW DRIVE
RICHLAND, MS 39218

\$2,224,301.34

BR-0024-02(031) / 107867301

MADISON COUNTY - Bridge Preservation on I-55 at SR 22, Bridge Nos. 117.8 A & B

CENTURY CONSTRUCTION GROUP, INC.
705 ROBERT E LEE DRIVE
TUPELO, MS 38801

\$870,116.67

HSIP-0050-01(033) / 106858301	
PONTOTOC COUNTY - Intersection Improvements on SR 9 at SR 341	
COOK & SON, LLC	
60146 SEMINOLE RD.	
SMITHVILLE, MS 38870	\$1,148,932.64
NH-0056-01(101) / 107964301	
LEAKE COUNTY - Seal & Overlay approximately 7 miles of SR 25 from SR 35 to Renfroe	
APAC - MISSISSIPPI, INC.	
101 RIVERVIEW DRIVE	
RICHLAND, MS 39218	\$4,414,297.50
HSIP-0099-01(010) / 107573301	
WASHINGTON COUNTY - Traffic Signal Improvements on US 82 & SR 1 in Greenville	
WEBSTER ELECTRIC CO., LLC	
8300 HIGHWAY 19 N	
COLLINSVILLE, MS 39325-9395	\$5,512,851.19
BR-0526-00(006) / 102403301	
LEAKE COUNTY -Bridge Replacements on SR 487 from Tuscola to SR 35, Bridge Nos. 6.7, 7.1 and 7.6	
L & A CONTRACTING COMPANY	
100 SIMS ROAD	
HATTIESBURG, MS 39401	\$9,155,083.59
MP-1008-48(005) / 306777301	
MONROE COUNTY - Mill & Overlay approximately 10 miles of SR 8 from SR 25 to US 278	
FALCON CONTRACTING COMPANY, INC.	
1500 MOSS STREET	
COLUMBUS, MS 39701	\$2,353,622.50
NHPP-6947-00(008) / 108157301	
MADISON COUNTY - Bridge Maintenance on SR 463 over I-55	
GIBSON & ASSOCIATES, INC.	
11210 RYLIECREST	
BALCH SPRINGS, TX 75180-3730	\$63,650.80
STP-6962-00(007) / 108109301	
RANKIN COUNTY - Tree Removal on SR 468 near the State Hospital	
LOOKS GREAT SERVICES OF MS, INC.	
1501 HIGHWAY 13 NORTH	
COLUMBIA, MS 39429	\$326,664.00
NH-9396-00(014) / 107946301	
JONES COUNTY - Overlay approximately 8 miles of US 11 from SR 590 to the end of state maintenance	
W. E. BLAIN & SONS, INC	
98 PEARCE ROAD	
MOUNT OLIVE, MS 39119	\$2,830,282.85
STP-9401-00(001) / 107190301	
JACKSON COUNTY - Mill & Overlay approximately 2 miles of SR 617 (Ingalls Access) from North End of US 90 to EOSM	
WARREN PAVING, INC.	
562 ELKS LAKE ROAD	
HATTIESBURG, MS 39403	\$1,278,234.70
TOTAL AWARDED	\$85,202,707.19
TOTAL AWARDED TO DATE	\$260,405,465.19

POSTPONED, WITHDRAWN, REJECTED &/OR TO BE READVERTISED

BR-0020-01(216)/105858302, BR-0020-01(216)/105858303

HINDS & RANKIN COUNTIES - Bridge Replacement on I-20, Bridge No. 44.9B

NH-0070-02(016) / 107702301 & NH-0009-04(036) / 107703301

COAHOMA & QUITMAN COUNTIES - Mill & Overlay approximately 20 miles on US 278 from the Coahoma County Line to Quitman/Panola Ditch Bridge, & from SR 161 to the Quitman County Line

NHPP-0029-02(022) / 107114301

DESOTO COUNTY Interchange Construction on SR 304 at McIngvale Road

MP-3000-00(126) / 306831301

DISTRICT 3 - Installation of Raised Pavement Markers on Various Routes throughout the District

**BY: MISSISSIPPI DEPARTMENT OF TRANSPORTATION
CONTRACT ADMINISTRATION DIVISION**

*Original Signed by Neal Dougherty
Contract Administration Director*

**NEAL DOUGHERTY
CONTRACT ADMINISTRATION DIRECTOR**