SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Ridder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

Dic	idei aekilowiedges iee	cipt of and	nas added to an	d made a part or t	ne proposar and contract doc	difficites the following as	idendum (ad	delida).
A	ADDENDUM NO.	1	DATED	11/19/2019	ADDENDUM NO.	DATED		
A	ADDENDUM NO	2	DATED	11/20/2019	ADDENDUM NO.	DATED		
A	ADDENDUM NO	3	DATED	11/25/2019	ADDENDUM NO.	DATED		
lumber Description					TOTAL ADDENDA:	3		
1	Revised Table of Contents; Revised NTB No. 1991; Added NTB Nos. 2055, 2056, 2057, 2058, & 2059; Deleted Progress Schedule; Amendment EBS Download Required.				(Must agree with total add Respectfully Submitted,	lenda issued prior to ope	ening of bids)
2	Postponed til December 5, 2019; Amendment EBSx Download Required.				DATE			
3	Revised NTB No.	2058; Aı	mendment EE	Sx Download				
	Required.					Contractor		
				BY	Signature			
					TITLE_	Signature		
					ADDRESS			
					CITY, STATE, ZIP			
					PHONE			
					FAX			
					E-MAIL			
				10 .	D WALL			
(To	be filled in if a corpo	ration)						
1							_ and the	names,
title	es and business addres	ses of the e	xecutives are a	s follows:				
	Pr	esident				Address		
	Se	ecretary				Address		
	Tr	easurer				Address		
The	e following is my (our		•	2000 04/040				
	BR-0020-01/216	1/ 1058583	いっいいい メ・HR-(10つ0-01(216)/ 1	15858303000			

BR-0020-01(216)/ 105858302000 & BR-0020-01(216)/ 105858303000

Hinds & Rankin County(ies)

Revised 01/26/2016

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 2058

CODE: (SP)

DATE: 11/25/2019

SUBJECT: I-20 Westbound On-Ramp Closure

PROJECT: BR-0020-01(216) / 105858302 & 303 – Hinds & Rankin Counties

The Bidders attention is hereby called to the following ramp closure restrictions:

- Phase 2B Traffic Control sheets in the plans in which the State Street/US 51 Southbound/Gallatin Street to I-20 Westbound on ramp is to be closed. Bidders are advised that this closure shall be limited to a single thirty (30) Calendar Day maximum closure.
- Phase 2C Traffic Control sheets in the plans in which the State Street/US 51 Southbound/Gallatin Street to I-20 Westbound on ramp is to be closed. Bidders are advised that this closure of shall be limited to a single thirty (30) Calendar Day maximum closure
- Phase 2D Traffic Control sheets in the plans in which the State Street/US 51 Southbound/Gallatin Street to I-20 Westbound on ramp is to be closed. Bidders are advised that this closure shall be limited to a single twenty-one (21) Calendar Day maximum closure.

The Contractor shall notify the Project Engineer at least 7 days in advance of the scheduled closures.

Sunday work will be allowed for construction associated with this ramp closure.

Failure to adhere to the above listed restrictions will result in the Contractor being assessed a fee of \$4,300.00 for each full or partial day until the road is re-opened to traffic.