

Bridge Preservation on US 84 at Okatoma Creek, Bridge Nos. 122.8A and 122.8B, known as Federal Aid Project No. BR-0015-02(116) / 107177301 in Covington County.					Midway Construction, Inc.	Wilco, Inc.	T. L. Wallace Construction, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$2,642,937.30					\$1,753,364.25	\$2,028,556.20	\$2,042,461.59
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0010	203-EX041	Borrow Excavation, AH, LVM, Class B9-6	6,165.000	CY	1.00	8.75	10.00
0020	203-G001	Excess Excavation, FM, AH	15,226.000	CY	2.00	9.00	0.32
0030	217-A001	Ditch Liner	902.000	SY	1.50	2.00	2.40
0040	225-A001	Grassing	1.000	ACRE	800.00	1,750.00	3,300.00
0050	225-B001	Agricultural Limestone	1.000	TON	200.00	250.00	112.00
0060	226-A001	Temporary Grassing	1.000	ACRE	100.00	1,200.00	1,350.00
0070	234-A001	Temporary Silt Fence	2,405.000	LF	4.00	3.00	2.75
0080	234-F001	Turbidity Barrier	650.000	LF	5.00	15.00	14.78
0090	237-A002	Wattles, 20"	812.000	LF	4.00	4.50	5.15
0100	603-ALT006	24" Type A Alternate Pipe	30.000	LF	35.00	52.00	44.50
0110	603-ALT009	30" Type A Alternate Pipe	36.000	LF	35.00	66.00	64.00
0120	607-G089	Gate, 12' x 52" Galvanized Metal	1.000	EA	300.00	950.00	1,500.00
0130	607-Z001	Concrete Anchors	2.000	EA	25.00	200.00	150.00
0140	618-A001	Maintenance of Traffic	1.000	LS	18,000.00	31,330.00	25,000.00
0150	618-B001	Additional Construction Signs	1.000	SF	10.00	10.00	10.00
0160	620-A001	Mobilization	1.000	LS	30,000.00	28,500.00	86,000.00
0170	699-A001	Roadway Construction Stakes	1.000	LS	5,000.00	10,850.00	19,000.00
0180	907-619-E3001	Changeable Message Sign	3.000	EA	500.00	5,100.00	4,500.00
0190	304-F001	3/4" and Down Crushed Stone Base	902.000	TON			
0200	304-F002	Size 610 Crushed Stone Base	902.000	TON	65.00	57.75	59.71
0210	304-F003	Size 825B Crushed Stone Base	902.000	TON			
0220	815-A009	Loose Riprap, Size 500	22,700.000	TON	69.00	72.50	75.50
0230	815-E001	Geotextile under Riprap	9,661.000	SY	1.25	1.95	2.50
0240	907-824-PP008	Bridge Repair, FRP Wrap	8.000	LF	500.00	500.00	975.00

Bridge Preservation on US 84 at Okatoma Creek, Bridge Nos. 122.8A and 122.8B, known as Federal Aid Project No. BR-0015-02(116) / 107177301 in Covington County.					Riverside Construction Company, Inc.	Looks Great Services of MS, Inc.	Tanner Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$2,642,937.30					\$2,379,429.25	\$2,451,999.90	\$2,698,742.00
Ref#	Item	Item Description	Item Qty	Units	4	5	6
0010	203-EX041	Borrow Excavation, AH, LVM, Class B9-6	6,165.000	CY	5.00	10.85	11.00
0020	203-G001	Excess Excavation, FM, AH	15,226.000	CY	10.00	10.85	14.00
0030	217-A001	Ditch Liner	902.000	SY	2.50	5.00	3.00
0040	225-A001	Grassing	1.000	ACRE	1,500.00	2,000.00	2,000.00
0050	225-B001	Agricultural Limestone	1.000	TON	200.00	500.00	500.00
0060	226-A001	Temporary Grassing	1.000	ACRE	1,200.00	1,500.00	1,500.00
0070	234-A001	Temporary Silt Fence	2,405.000	LF	3.50	4.50	3.50
0080	234-F001	Turbidity Barrier	650.000	LF	20.00	19.00	15.00
0090	237-A002	Wattles, 20"	812.000	LF	5.00	8.00	6.00
0100	603-ALT006	24" Type A Alternate Pipe	30.000	LF	65.00	54.00	60.00
0110	603-ALT009	30" Type A Alternate Pipe	36.000	LF	70.00	66.00	75.00
0120	607-G089	Gate, 12' x 52" Galvanized Metal	1.000	EA	3,500.00	1,000.00	4,150.00
0130	607-Z001	Concrete Anchors	2.000	EA	125.00	500.00	105.00
0140	618-A001	Maintenance of Traffic	1.000	LS	10,000.00	95,000.00	48,000.00
0150	618-B001	Additional Construction Signs	1.000	SF	10.00	10.00	10.00
0160	620-A001	Mobilization	1.000	LS	50,000.00	289,000.00	260,000.00
0170	699-A001	Roadway Construction Stakes	1.000	LS	20,000.00	120,000.00	25,000.00
0180	907-619-E3001	Changeable Message Sign	3.000	EA	7,500.00	3,750.00	3,750.00
0190	304-F001	3/4" and Down Crushed Stone Base	902.000	TON			
0200	304-F002	Size 610 Crushed Stone Base	902.000	TON	63.00	50.75	63.00
0210	304-F003	Size 825B Crushed Stone Base	902.000	TON			
0220	815-A009	Loose Riprap, Size 500	22,700.000	TON	85.87	68.00	85.00
0230	815-E001	Geotextile under Riprap	9,661.000	SY	1.75	3.55	1.50
0240	907-824-PP008	Bridge Repair, FRP Wrap	8.000	LF	4,000.00	4,600.00	4,260.00

Bridge Preservation on US 84 at Okatoma Creek, Bridge Nos. 122.8A and 122.8B, known as Federal Aid Project No. BR-0015-02(116) / 107177301 in Covington County.					Dozer, LLC		
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$2,642,937.30					\$3,295,672.50		
Ref#	Item	Item Description	Item Qty	Units	7		
0010	203-EX041	Borrow Excavation, AH, LVM, Class B9-6	6,165.000	CY	15.00		
0020	203-G001	Excess Excavation, FM, AH	15,226.000	CY	5.00		
0030	217-A001	Ditch Liner	902.000	SY	100.00		
0040	225-A001	Grassing	1.000	ACRE	2,500.00		
0050	225-B001	Agricultural Limestone	1.000	TON	750.00		
0060	226-A001	Temporary Grassing	1.000	ACRE	2,000.00		
0070	234-A001	Temporary Silt Fence	2,405.000	LF	6.00		
0080	234-F001	Turbidity Barrier	650.000	LF	20.00		
0090	237-A002	Wattles, 20"	812.000	LF	9.00		
0100	603-ALT006	24" Type A Alternate Pipe	30.000	LF	50.00		
0110	603-ALT009	30" Type A Alternate Pipe	36.000	LF	80.00		
0120	607-G089	Gate, 12' x 52" Galvanized Metal	1.000	EA	4,150.00		
0130	607-Z001	Concrete Anchors	2.000	EA	105.00		
0140	618-A001	Maintenance of Traffic	1.000	LS	31,050.00		
0150	618-B001	Additional Construction Signs	1.000	SF	10.00		
0160	620-A001	Mobilization	1.000	LS	300,800.00		
0170	699-A001	Roadway Construction Stakes	1.000	LS	25,000.00		
0180	907-619-E3001	Changeable Message Sign	3.000	EA	3,750.00		
0190	304-F001	3/4" and Down Crushed Stone Base	902.000	TON			
0200	304-F002	Size 610 Crushed Stone Base	902.000	TON	63.50		
0210	304-F003	Size 825B Crushed Stone Base	902.000	TON			
0220	815-A009	Loose Riprap, Size 500	22,700.000	TON	110.00		
0230	815-E001	Geotextile under Riprap	9,661.000	SY	2.50		
0240	907-824-PP008	Bridge Repair, FRP Wrap	8.000	LF	5,200.00		