SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications,
disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of
the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately
executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits.
I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in
the proposal at the Commission’s election upon award. Failure to so execute at the Commission’s request within the time allowed in the Standard
Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. 1 DATED 5/13/2020
ADDENDUM NO DATED
ADDENDUM NO DATED

Number Description

1 Revised Table of Contents; Added NTB No. 14 w/ Supplement;
Added NTB No. 2532; Revised Bid ltems; Revised or Added

ADDENDUM NO. DATED

ADDENDUM NO. DATED

ADDENDUM NO. DATED
TOTAL ADDENDA: 1

(Must agree with total addenda issued prior to opening of bids)

Plan Sheets Nos.1, 2, 5, 6 & 7; Amendment EBSx Download Respectfully Submitted,
Required.
DATE
Contractor
BY
Signature
TITLE
ADDRESS
CITY, STATE, ZIP
PHONE
FAX
E-MAIL
(To be filled in if a corporation)
Our corporation is chartered under the Laws of the State of and the names,
titles and business addresses of the executives are as follows:
President Address
Secretary Address
Treasurer Address

The following is my (our) itemized proposal.
MP-1278-48(015)/ 306970301000
Monroe County(ies)

Revised 01/26/2016
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO NOTICE TO BIDDERS NO. 14
DATE: 5/13/2020
PROJECT: MP-1278-48(015) / 306970301 — Monroe County
Prior to bidding, the Contractor shall contact the Itawamba Mississippian Railway, LLC
concerning insurance coverage required for this project. In case the railroad requires coverage

above and beyond that required by the Standard Specifications, the railroad requirements shall be
met.

The name insured, description of the work and designation of the job site to be shown on the
policy are as follows:

Name Insured:  Itawamba Mississippian Railway, LLC

Description
And Designation: Mill & Overlay on US 278 from SR 25 to SR 8

Mile Post: Approximately 370 feet NW of the US 278 & Glenn Dr. Intersection
Latitude: 33.97907222
Longitude: -88.47403056

Notice of starting to work and correspondence pertaining to railroad liability insurance shall be
directed to:

Charles Holloway

(662)256-3544

Itawamba Mississippian Railway LLC
Mississippian Railway

935 Main St. S.

Amory, MS 38821-5704



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 14 CODE: (SP)
DATE: 01/17/2017
SUBJECT: Railway-Highway Provisions
Prior to bidding, the Contractor shall contact the Railroad concerning insurance coverage required
for this project. In case the railroad requires coverage over and above that required by the Standard

Specifications, the railroad requirements shall be met.

The name insured, description of the work and designation of the job site to be shown on the Policy
are as follows:

Notice of starting to work, completion of any required forms, and correspondence pertaining to
railroad liability insurance shall be directed to the person below.

The Contractor shall not commence, or carry on, any work for installation, maintenance, repair,
changing or renewal of any FACILITY, under, over or on RAILROAD property at any location
without giving at least ten (10) working days prior notice to the RAILROAD authorized
representative at the RAILROAD's office(s) below.

If in the opinion of the RAILROAD, the presence of an authorized representative of the
RAILROAD is required to supervise the same, the RAILROAD shall render bills to the Contractor
for all expenses incurred by it for such supervision. This includes all labor costs for flagmen or
cable locate supplied by the RAILROAD to protect RAILROAD operation, and for the full cost
of furnishing, installation and later removal of any temporary supports for said tracks, as the
RAILROAD's Chief Engineer's Office may deem necessary.

It will be the Contractor’s responsibility to pay all bills associated with railroad flagging and
cable locating. Generally, the flagging rate is $700.00 per day (1 to 8 hours) plus overtime at
$125.00 per hour, however, the Contractor shall contact the RAILROAD to verify all rates.

A flagman is required anytime a Contractor does any work on or near RAILROAD property within
twenty-five (25) feet horizontally of the centerline or any work over any railroad track. The
RAILROAD, however, also reserves the right to require a flagman for work on RAILROAD
property, which is more than twenty-five (25) feet from the centerline of a railroad track when
there are other conditions or considerations that would dictate the need for a flagman to safeguard
the RAILROAD's operations, property and safety of working personnel.

A cable locate of RAILROAD owned facilities may be required to identify and protect Signal &
Communication cables that have been installed to provide power, signal control, wayside
communications. These cables are vital to a safe and reliable railway operation. The cable locate
will be performed by a qualified RAILROAD employee.

Outside Contractors are prohibited from driving on, along, or across any track that does not have
a RAILROAD installed crossing. They may utilize an existing public crossing. The practice of
allowing rubber tired equipment to operate over track with no crossing has been banned.

Exceptions to this rule will require the express approval from the RAILROAD Engineers.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 2532 CODE: (SP)
DATE: 5/13/2020
SUBJECT: Cooperation Between Contractors
PROJECT: MP-1278-48(015) / 306970301 — Monroe County

The Bidder's attention is hereby called to Subsection 105.07, Cooperation between Contractors,
of the 2017 Edition of the Mississippi Standard Specifications for Road and Bridge Construction.

The Bidder is advised that this project adjoins the following project that will be under
construction:

MP-1278-48(014) / 306954301 (Mill & Overlay approximately 6 miles of US 278 from SR 8 to
the Alabama State Line)

The Contractor shall cooperate in all respects and shall coordinate construction of all phases of
work with the Contractor of the adjoining project.



Section 905 MP-1278-48(015)/306970301
Proposal (Sheet 2 - 1) MONROE

Mill & Overlay on US 278 from SR 25 to SR 8, known as State Project No. MP-1278-48(015) / 306970301 in Monroe County.

Line No. Item Code Adj Code Quantity Units Description [Fixed Unit Price]
Roadway Items

0010 202-B007 3,800 Square Yard Removal of Asphalt Pavement, All Depths

0020 202-B050 625 Linear Feet Removal of Concrete Combination Curb & Gutter
0030 202-B240 2,100 Linear Feet Removal of Traffic Stripe

0040 203-G001 (E) 300 Cubic Yard Excess Excavation, FM, AH

0050 209-A005 300 Square Yard Geotextile Stabilization, Type V, Non-Woven
0060 304-A003 (GY) 2,600 Cubic Yard Granular Material, LVM, Class 3, Group D

0070 403-A006 (BA1) 200 Ton 19-mm, ST, Asphalt Pavement

0080 403-A015 (BA1) 18,925 Ton 9.5-mm, ST, Asphalt Pavement

0090 406-D001 224,185 Square Yard Fine Milling of Bituminous Pavement, All Depths
0100 407-A001 (A2) 13,000 Gallon Asphalt for Tack Coat

0110 423-A001 18 Mile Rumble Strips, Ground In

0120 618-A001 1 Lump Sum Maintenance of Traffic

0130 618-B001 1 Square Feet Additional Construction Signs [$10.00]

0140 619-A1001 22 Mile Temporary Traffic Stripe, Continuous White

0150 619-A2001 26 Mile Temporary Traffic Stripe, Continuous Yellow
0160 619-A4002 19 Mile Temporary Traffic Stripe, Skip Yellow

0170 619-A5001 2,100 Linear Feet Temporary Traffic Stripe, Detail

0180 619-A6002 4,200 Linear Feet Temporary Traffic Stripe, Legend

0190 620-A001 1 Lump Sum Mobilization

0200 626-C004 22 Mile 6" Thermoplastic Edge Stripe, Continuous White
0210 626-D003 13 Mile 6" Thermoplastic Traffic Stripe, Skip Yellow

0220 626-F003 10 Mile 6" Thermoplastic Edge Stripe, Continuous Yellow
0230 626-G002 7,200 Linear Feet Thermoplastic Detail Stripe, White

0240 626-G003 9,285 Linear Feet Thermoplastic Detail Stripe, Yellow

0250 626-H004 2,000 Square Feet Thermoplastic Legend, White

0260 626-H005 4,200 Linear Feet Thermoplastic Legend, White

0270 627-J001 750 Each Two-Way Clear Reflective High Performance Raised Markers
0280 627-L001 1,300 Each Two-Way Yellow Reflective High Performance Raised Markers
0290 630-FO06 60 Each Delineators, Guard Rail, White

0300 907-619-B001 66 Linear Feet Temporary Portable Rumble Strips

0310 907-899-A001 1 Lump Sum Railway-Highway Provisions

ALTERNATE GROUP AA NUMBER 1
0320 304-H001 (GY) 300 Cubic Yard 3/4" and Down Crushed Stone Base, LVM

(Date Printed 05/13/20) (Addendum No. 1)



Section 905

Proposal (Sheet 2 - 2)

Line No.

0330

0340

0350
0360

0370

0380
0390
0400

Item Code

304-H002

304-H003

907-624-B002
907-624-C001

907-624-D002

628-H001
628-1002

628-J001

Adj Code

(GY)

(GY)

MP-1278-48(015)/306970301

MONROE
Quantity Units Description [Fixed Unit Price]
ALTERNATE GROUP AA NUMBER 2
300 Cubic Yard Size 610 Crushed Stone Base, LVM
ALTERNATE GROUP AA NUMBER 3
300 Cubic Yard Size 825B Crushed Stone Base, LVM
ALTERNATE GROUP BB NUMBER 1
1,500 Linear Feet 6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White
505 Linear Feet 6" Inverted Profile Thermoplastic Traffic Stripe, Skip Yellow
490 Linear Feet 6" Inverted Profile Thermoplastic Traffic Stripe, Continuous Yellow
ALTERNATE GROUP BB NUMBER 2
1,500 Linear Feet 6" High Performance Cold Plastic Traffic Stripe, Continuous White
505 Linear Feet 6" High Performance Cold Plastic Traffic Stripe, Skip Yellow
490 Linear Feet 6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow

(Date Printed 05/13/20) (Addendum No. 1)
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