

| Bridge Repairs on County Road 39 over I-59 and 0.2 miles North of Clarke County Line at Chunky River, known as State Project Nos. MRP-6059-31(019) / 307159301 & MRP-5059-38(230) / 307163301 in Jasper & Lauderdale Counties. | | | | | Century Construction Group, Inc. | Southern Road & Bridge, LLC | |
|--|---------------|---|-----------|-------|----------------------------------|-----------------------------|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$1,616,042.30 | | | | | \$1,598,222.00 | \$2,470,689.00 | |
| Ref# | Item | Item Description | Item Qty | Units | 1 | 2 | |
| 0010 | 202-B240 | Removal of Traffic Stripe | 2,412.000 | LF | 6.25 | 4.00 | |
| 0020 | 403-D007 | 9.5-mm, HT, Asphalt Pavement, Polymer Modified | 18.000 | TON | 812.51 | 2,500.00 | |
| 0030 | 406-A002 | Cold Milling of Bituminous Pavement, All Depths | 312.000 | SY | 40.11 | 85.00 | |
| 0040 | 618-A001 | Maintenance of Traffic | 1.000 | LS | 205,000.00 | 250,000.00 | |
| 0050 | 619-A1002 | Temporary Traffic Stripe, Continuous White | 1,362.000 | LF | 1.25 | 4.00 | |
| 0060 | 619-A2002 | Temporary Traffic Stripe, Continuous Yellow | 1,362.000 | LF | 1.25 | 4.00 | |
| 0070 | 619-A3002 | Temporary Traffic Stripe, Skip White | 1,362.000 | LF | 1.25 | 4.00 | |
| 0080 | 619-D1001 | Standard Roadside Construction Signs, Less than 10 Square Feet | 64.000 | SF | 10.00 | 12.00 | |
| 0090 | 619-D2001 | Standard Roadside Construction Signs, 10 Square Feet or More | 983.000 | SF | 10.00 | 12.00 | |
| 0100 | 619-F1001 | Concrete Median Barrier, Precast | 812.000 | LF | 50.00 | 75.00 | |
| 0110 | 619-F2001 | Remove and Reset Concrete Median Barrier, Precast | 442.000 | LF | 25.00 | 15.00 | |
| 0120 | 619-G4005 | Barricades, Type III, Single Faced | 144.000 | LF | 20.00 | 35.00 | |
| 0130 | 619-G7001 | Warning Lights, Type "B" | 12.000 | EA | 160.00 | 225.00 | |
| 0140 | 620-A001 | Mobilization | 1.000 | LS | 159,000.00 | 250,000.00 | |
| 0150 | 627-K001 | Red-Clear Reflective High Performance Raised Markers | 7.000 | EA | 130.00 | 33.00 | |
| 0154 | 907-619-E3001 | Changeable Message Sign | 5.000 | EA | 5,500.00 | 6,500.00 | |
| 0160 | 907-624-A002 | 6" Inverted Profile Thermoplastic Traffic Stripe, Skip White | 620.000 | LF | | 10.00 | |
| 0170 | 907-624-B002 | 6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White | 760.000 | LF | | 10.00 | |
| 0180 | 907-624-D002 | 6" Inverted Profile Thermoplastic Traffic Stripe, Continuous Yellow | 760.000 | LF | | 10.00 | |
| 0190 | 628-G001 | 6" High Performance Cold Plastic Traffic Stripe, Skip White | 620.000 | LF | 7.50 | | |
| 0200 | 628-H001 | 6" High Performance Cold Plastic Traffic Stripe, Continuous White | 760.000 | LF | 7.50 | | |
| 0210 | 628-J001 | 6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow | 760.000 | LF | 7.50 | | |
| 0220 | 907-202-B001 | Removal of Bridge Deck, Hydrodemolition | 45.000 | SY | 475.00 | 1,500.00 | |
| 0230 | 907-202-B003 | Removal of Approach Slab, Hydrodemolition | 24.000 | SY | 665.00 | 1,250.00 | |
| 0240 | 907-804-O001 | Bridge Deck Overlay Concrete | 5.000 | CY | 6,000.00 | 10,000.00 | |
| 0250 | 907-808-A002 | Joint Repair | 174.000 | LF | 50.00 | 25.00 | |

| Bridge Repairs on County Road 39 over I-59 and 0.2 miles North of Clarke County Line at Chunky River, known as State Project Nos. MRP-6059-31(019) / 307159301 & MRP-5059-38(230) / 307163301 in Jasper & Lauderdale Counties. | | | | | Century Construction Group, Inc. | Southern Road & Bridge, LLC | |
|--|---------------|---|----------|-------|----------------------------------|-----------------------------|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$1,616,042.30 | | | | | \$1,598,222.00 | \$2,470,689.00 | |
| Ref# | Item | Item Description | Item Qty | Units | 1 | 2 | |
| 0260 | 907-823-A001 | Preformed Joint Seal, Type I | 58.000 | LF | 35.00 | 100.00 | |
| 0270 | 907-823-A002 | Preformed Joint Seal, Type II | 29.000 | LF | 50.00 | 100.00 | |
| 0280 | 907-823-B001 | Saw Cut, Type I | 116.000 | LF | 20.00 | 25.00 | |
| 0290 | 907-823-B002 | Saw Cut, Type II | 58.000 | LF | 25.00 | 25.00 | |
| 0300 | 907-824-PP003 | Bridge Repair, Epoxy Repair | 529.000 | SF | 250.00 | 728.00 | |
| 0310 | 907-824-PP003 | Bridge Repair, FRP Wrap | 687.000 | SF | 95.00 | 200.00 | |
| 0320 | 907-824-PP003 | Bridge Repair, FRP Wrap, Per Plans | 44.000 | SF | 130.00 | 200.00 | |
| 0330 | 907-824-PP003 | Bridge Repair, Removal of Bridge Deck and Approach Slab | 32.000 | SF | 1,500.00 | 2,500.00 | |
| 0340 | 907-824-PP004 | Bridge Repair, Cleaning | 1.000 | LS | 50,000.00 | 88,000.00 | |
| 0350 | 907-824-PP004 | Bridge Repair, Remove and Replace Span No. 3 | 1.000 | LS | 495,000.00 | 650,000.00 | |
| 0360 | 907-824-PP008 | Bridge Repair, New Construction of Bridge Railing and Overhang, Per Plans | 70.000 | LF | 1,850.00 | 2,650.00 | |
| 0370 | 907-824-PP008 | Bridge Repair, Removal of Bridge Railing and Overhang, Per Plans | 70.000 | LF | 950.00 | 450.00 | |