## SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. ADDENDUM NO	1	DATED DATED	8/18/2020	ADDENDUM NO ADDENDUM NO.	DATED DATED		
ADDENDUM NO		DATED		ADDENDUM NO ADDENDUM NO.	DATED DATED		
<sup>Number</sup> 1 Revised NTB No. 25 Download Required.	Descript	ion	ndment EBSx	TOTAL ADDENDA: (Must agree with total addend Respectfully Submitted, DATE	1	ening of bids)	)
					Contractor		
				BY	Signature		
				TITLEADDRESS			
				CITY, STATE, ZIP			
				PHONE			
				FAX			
		Ċ.	0)	E-MAIL			
(To be filled in if a corpor	-						
Our corporation is charter titles and business address						and the	names,
Pro	esident			A	ddress		
Se	cretary			A	ddress		
Tre	easurer			A	ddress		
The following is my (our) SP-1004-59(012) Prentiss County(	/ 10856630	-					
Revised 01/26/2016	-						

# MISSISSIPPI DEPARTMENT OF TRANSPORTATION

### **SECTION 904 - NOTICE TO BIDDERS NO. 2502**

CODE: (SP)

DATE: 08/18/2020

#### **SUBJECT:** Pay Item Correction

#### **PROJECT:** SP-1004-59(012) / 108566301 – Prentiss County

Bidders are hereby advised that the Summary of Quantities sheets in the Plans do not include pay item no. 907-619-B001, Temporary Portable Rumble Strips. This is in error. A quantity of <u>**66**</u> <u>**LF**</u> for this pay item has been added to the bid items.

Bidders are further advised that the Summary of Quantities sheets in the Contract Plans do not include pay item no. 503-C010, Saw Cut, Full Depth. This is in error. A quantity of <u>476 Linear</u> <u>Feet</u> for this pay item has been added to the bid items. Any references in the Contract Plans to saw cuts being absorbed in other bid items when needed for removal of failed areas should be disregarded.

Mill & Overlay approximately 10 miles of SR 4 from SR 371 to the Tishomingo County Line, known as State Project No. SP-1004-59(012) / 108566301 in Prentiss County.

Line No.	Item Code	Adj Code	Quantity Road	Units way Items	Description [Fixed Unit Price]
0010	202-B009		511	Square Yard	Removal of Asphalt Pavement, Failed Areas
0020	202-B240		1,222	Linear Feet	Removal of Traffic Stripe
0030	203-G001	(E)	341	Cubic Yard	Excess Excavation, FM, AH
0040	204-A003	(-)	511	Square Yard	Geogrid, Type II, Biaxial
0050	209-A009		511	Square Yard	Geotextile Stabilization, Type VII, Non-Woven
0060	216-A001		167	Square Yard	Solid Sodding
0070	219-A001		1	' Thousand Gallon	-
0080	304-A002	(GY)	1,944	Cubic Yard	Granular Material, LVM, Class 3, Group C
0090	403-A005	(BA1)	355	Ton	19-mm, MT, Asphalt Pavement
0100	403-A014	(BA1)	13,915	Ton	9.5-mm, MT, Asphalt Pavement
0110	406-D001	, , ,	168,648	Square Yard	Fine Milling of Bituminous Pavement, All Depths
0120	407-A001	(A2)	12,649	Gallon	Asphalt for Tack Coat
0130	618-A001		1	Lump Sum	Maintenance of Traffic
0132	503-C010		476	Linear Feet	Saw Cut, Full Depth
0140	618-B001		1	Square Feet	Additional Construction Signs [\$10.00]
0150	619-A1001		37	Mile	Temporary Traffic Stripe, Continuous White
0160	619-A2001		28	Mile	Temporary Traffic Stripe, Continuous Yellow
0170	619-A4002		7	Mile	Temporary Traffic Stripe, Skip Yellow
0180	619-A5001		6,768	Linear Feet	Temporary Traffic Stripe, Detail
0190	619-A6002		2,452	Linear Feet	Temporary Traffic Stripe, Legend
0200	620-A001		1	Lump Sum	Mobilization
0210	626-B004		19	Mile	6" Thermoplastic Traffic Stripe, Continuous White
0220	626-D003		7	Mile	6" Thermoplastic Traffic Stripe, Skip Yellow
0230	626-E004		10	Mile	6" Thermoplastic Traffic Stripe, Continuous Yellow
0240	626-G002		4,498	Linear Feet	Thermoplastic Detail Stripe, White
0250	626-G003		2,270	Linear Feet	Thermoplastic Detail Stripe, Yellow
0260	626-H005		2,452	Linear Feet	Thermoplastic Legend, White
0270	627-J001		618	Each	Two-Way Clear Reflective High Performance Raised Markers
0280	627-L001		1,355	Each	Two-Way Yellow Reflective High Performance Raised Markers
0290	907-619-B001		66	Linear Feet	Temporary Portable Rumble Strips
ALTERNATE GROUP AA NUMBER 1					
0300	304-H001	(GY)	511	Cubic Yard	3/4" and Down Crushed Stone Base, LVM
ALTERNATE GROUP AA NUMBER 2					

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]	
0310	304-H002	(GY)	511	Cubic Yard	Size 610 Crushed Stone Base, LVM	
ALTERNATE GROUP AA NUMBER 3						
0320	304-H003	(GY)	511	Cubic Yard	Size 825B Crushed Stone Base, LVM	
ALTERNATE GROUP BB NUMBER 1						
0330	907-624-B002		1,222	Linear Feet	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White	
0340	907-624-C001		611	Linear Feet	6" Inverted Profile Thermoplastic Traffic Stripe, Skip Yellow	
ALTERNATE GROUP BB NUMBER 2						
0350	628-H001		1,222	Linear Feet	6" High Performance Cold Plastic Traffic Stripe, Continuous White	
0360	628-1002		611	Linear Feet	6" High Performance Cold Plastic Traffic Stripe, Skip Yellow	