
Ref# Item Item Description     Item Qnty     Units

Mill & Overlay approximately 11 miles of SR 21 from Dixon to SR 15, known as State Project No. SP-5021-50(020) / 108569301 in
Neshoba County.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $3,710,125.60

Dickerson & Bowen, Inc. Walters Construction Co., Inc. W. E. Blain & Sons, Inc.

$3,334,232.31 $3,498,883.07 $3,627,967.36

1 2 3

0010 202-B007 Removal of Asphalt Pavement, All Depths 483.000 SY 17.45 8.75 4.00

0020 202-B009 Removal of Asphalt Pavement, Failed Areas 1,383.000 SY 41.80 6.35 16.00

0030 202-B158 Removal of Guard Rail, Including Rails, Posts and Terminal Ends 454.000 LF 6.25 9.00 6.25

0040 202-B240 Removal of Traffic Stripe 526.000 LF 2.00 2.00 2.00

0050 203-G002 Excess Excavation, LVM, AH 100.000 CY 21.07 31.00 8.00

0060 304-E003 Granular Material, LVM, Crushed Stone 4,000.000 CY 101.07 83.00 107.00

0070 403-A002 12.5-mm, MT, Asphalt Pavement 20,050.000 TON 86.17 93.00 98.00

0080 403-B002 12.5-mm, MT, Asphalt Pavement, Leveling 700.000 TON 135.21 130.00 195.00

0090 406-D001 Fine Milling of Bituminous Pavement, All Depths 16,718.000 SY 6.66 1.60 5.00

0100 407-A001 Asphalt for Tack Coat 16,000.000 GAL 2.37 2.20 1.70

0110 503-C010 Saw Cut, Full Depth 2,083.000 LF 4.60 5.75 5.50

0120 606-B003 Guard Rail, Class A, Type 1, 'W' Beam, Metal Post 229.000 LF 19.00 21.00 19.00

0130 606-D019 Guard Rail, Bridge End Section, Type H 4.000 EA 1,850.00 2,000.00 1,850.00

0140 606-E005 Guard Rail, Terminal End Section, Flared 4.000 EA 2,650.00 3,000.00 2,650.00

0150 618-A001 Maintenance of Traffic 1.000 LS 75,000.00 77,000.00 70,000.00

0160 619-A1001 Temporary Traffic Stripe, Continuous White 42.000 MI 980.00 980.00 980.00

0170 619-A2001 Temporary Traffic Stripe, Continuous Yellow 84.000 MI 980.00 980.00 980.00

0180 619-A4002 Temporary Traffic Stripe, Skip Yellow 5.000 MI 980.00 980.00 980.00

0190 619-A5001 Temporary Traffic Stripe, Detail 13,912.000 LF 0.03 0.03 0.03

0200 619-A6001 Temporary Traffic Stripe, Legend 2,480.000 SF 2.00 2.00 2.00

0210 619-D1001 Standard Roadside Construction Signs, Less than 10 Square Feet 801.000 SF 8.50 10.00 7.00

0220 619-D2001 Standard Roadside Construction Signs, 10 Square Feet or More 404.000 SF 8.50 10.00 7.00

0230 619-G4001 Barricades, Type III, Double Faced 24.000 LF 16.00 37.00 17.00

0240 620-A001 Mobilization 1.000 LS 95,000.00 320,000.00 193,000.00

0250 626-B002 6" Thermoplastic Double Drop Traffic Stripe, Continuous White 21.000 MI 3,900.00 3,900.00 3,900.00

0260 626-D001 6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow 2.000 MI 1,900.00 1,900.00 1,900.00
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1 2 3

0270 626-E001 6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow 21.000 MI 3,800.00 3,800.00 3,800.00

0280 626-G004 Thermoplastic Double Drop Detail Stripe, White 4,546.000 LF 1.50 1.50 1.50

0290 626-G005 Thermoplastic Double Drop Detail Stripe, Yellow 2,410.000 LF 1.50 1.50 1.50

0300 626-H001 Thermoplastic Double Drop Legend, White 1,240.000 SF 8.00 8.00 8.00

0310 627-J001 Two-Way Clear Reflective High Performance Raised Markers 695.000 EA 6.00 6.00 6.00

0320 627-L001 Two-Way Yellow Reflective High Performance Raised Markers 1,534.000 EA 6.00 6.00 6.00

0330 630-F006 Delineators, Guard Rail, White 16.000 EA 18.00 19.85 18.00

0340 630-G003 Type 3 Object Markers, OM-3L,  Post Mounted 2.000 EA 75.00 82.00 75.00

0350 630-G007 Type 3 Object Markers, OM-3R,  Post Mounted 2.000 EA 75.00 82.00 75.00

0360 907-414-A001 Scrub Seal 145,000.000 SY 2.16 2.21 2.00

0370 907-414-B001 Asphalt for Fog Seal 1,484.000 GAL 3.83 6.07 5.50

0380 907-619-B001 Temporary Portable Rumble Strips 66.000 LF 218.55 165.00 227.00

0390 907-808-A002 Joint Repair 296.000 LF 3.00 3.31 3.00

0400 907-823-A002 Preformed Joint Seal, Type II 148.000 LF 25.00 27.50 25.00

0410 907-823-B002 Saw Cut, Type II 296.000 LF 7.00 7.72 7.00
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APAC - Mississippi, Inc.
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4

0010 202-B007 Removal of Asphalt Pavement, All Depths 483.000 SY 16.00

0020 202-B009 Removal of Asphalt Pavement, Failed Areas 1,383.000 SY 39.75

0030 202-B158 Removal of Guard Rail, Including Rails, Posts and Terminal Ends 454.000 LF 8.00

0040 202-B240 Removal of Traffic Stripe 526.000 LF 2.00

0050 203-G002 Excess Excavation, LVM, AH 100.000 CY 5.00

0060 304-E003 Granular Material, LVM, Crushed Stone 4,000.000 CY 126.00

0070 403-A002 12.5-mm, MT, Asphalt Pavement 20,050.000 TON 115.00

0080 403-B002 12.5-mm, MT, Asphalt Pavement, Leveling 700.000 TON 168.00

0090 406-D001 Fine Milling of Bituminous Pavement, All Depths 16,718.000 SY 4.94

0100 407-A001 Asphalt for Tack Coat 16,000.000 GAL 3.75

0110 503-C010 Saw Cut, Full Depth 2,083.000 LF 5.00

0120 606-B003 Guard Rail, Class A, Type 1, 'W' Beam, Metal Post 229.000 LF 19.00

0130 606-D019 Guard Rail, Bridge End Section, Type H 4.000 EA 1,850.00

0140 606-E005 Guard Rail, Terminal End Section, Flared 4.000 EA 2,650.00

0150 618-A001 Maintenance of Traffic 1.000 LS 160,000.00

0160 619-A1001 Temporary Traffic Stripe, Continuous White 42.000 MI 980.00

0170 619-A2001 Temporary Traffic Stripe, Continuous Yellow 84.000 MI 980.00

0180 619-A4002 Temporary Traffic Stripe, Skip Yellow 5.000 MI 980.00

0190 619-A5001 Temporary Traffic Stripe, Detail 13,912.000 LF 0.03

0200 619-A6001 Temporary Traffic Stripe, Legend 2,480.000 SF 2.00

0210 619-D1001 Standard Roadside Construction Signs, Less than 10 Square Feet 801.000 SF 7.00

0220 619-D2001 Standard Roadside Construction Signs, 10 Square Feet or More 404.000 SF 7.00

0230 619-G4001 Barricades, Type III, Double Faced 24.000 LF 17.00

0240 620-A001 Mobilization 1.000 LS 365,000.00

0250 626-B002 6" Thermoplastic Double Drop Traffic Stripe, Continuous White 21.000 MI 3,900.00

0260 626-D001 6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow 2.000 MI 1,900.00
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0270 626-E001 6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow 21.000 MI 3,800.00

0280 626-G004 Thermoplastic Double Drop Detail Stripe, White 4,546.000 LF 1.50

0290 626-G005 Thermoplastic Double Drop Detail Stripe, Yellow 2,410.000 LF 1.50

0300 626-H001 Thermoplastic Double Drop Legend, White 1,240.000 SF 8.00

0310 627-J001 Two-Way Clear Reflective High Performance Raised Markers 695.000 EA 6.00

0320 627-L001 Two-Way Yellow Reflective High Performance Raised Markers 1,534.000 EA 6.00

0330 630-F006 Delineators, Guard Rail, White 16.000 EA 18.00

0340 630-G003 Type 3 Object Markers, OM-3L,  Post Mounted 2.000 EA 75.00

0350 630-G007 Type 3 Object Markers, OM-3R,  Post Mounted 2.000 EA 75.00

0360 907-414-A001 Scrub Seal 145,000.000 SY 2.35

0370 907-414-B001 Asphalt for Fog Seal 1,484.000 GAL 5.79

0380 907-619-B001 Temporary Portable Rumble Strips 66.000 LF 217.00

0390 907-808-A002 Joint Repair 296.000 LF 3.00

0400 907-823-A002 Preformed Joint Seal, Type II 148.000 LF 25.00

0410 907-823-B002 Saw Cut, Type II 296.000 LF 7.00
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