SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. ADDENDUM NO ADDENDUM NO	DATE DATE DATE)	ADDENDUM NO. ADDENDUM NO. ADDENDUM NO.	DATED DATED DATED		
Description 1 Revised NTB Nos. 2799 & 2802; Revised Progress Schedule; Amendment EBSx Download Required.			TOTAL ADDENDA: (Must agree with total ad Respectfully Submitted, DATE	1 denda issued prior to op	pening of bids	s)
			CITY, STATE, ZIP PHONE			
(To be filled in if a corpor	ation)		FAX			
Our corporation is chartered titles and business address					and the	names,
Pre	sident			Address		
Sec	eretary			Address		
Tre	asurer			Address		

The following is my (our) itemized proposal.

STP-0019-02(059) / 102168306000

Lafayette County(ies)

Revised 01/26/2016

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 2799 CODE: (SP)

DATE: 10/22/2020

SUBJECT: Contract Time

PROJECT: STP-0019-02(059) / 102168306 – Lafayette County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than <u>November 10, 2020</u> and the date for Notice to Proceed / Beginning of Contract Time will be <u>March 11, 2021</u>.

Should the Contractor request a Notice to Proceed earlier than <u>March 11, 2021</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date. Regardless of whether or not an early Notice to Proceed is granted, contract time will start at the original Notice to Proceed date.

All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward it to the Contract Administration Division.

<u>101</u> Working Days have been allowed for the completion of work on this project.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 2802 CODE: (SP)

DATE: 10/22/2020

SUBJECT: Lane Closure Restrictions

PROJECT: STP-0019-02(059) / 102168306

Bidders are hereby advised that lane closures for construction operations will not be allowed during the hours of 6:30 AM to 8:30 AM and 4:00 PM to 6:00 PM Monday through Friday.

No lane closures will be allowed on days when Football games are played at The University of Mississippi. If these games occur on a Saturday, no work will be allowed the Friday proceeding the game. Otherwise, if the game is on any day other than Saturday, the work restrictions will only apply to the day of the game.

No exceptions to the above requirements will be allowed without written approval by the Engineer. Also, construction activities will be conducted as per section 108.04 of the 2017 Standard Specifications. If any of the work restrictions listed above are violated, the Contractor will be charged a fee of \$125.00 for each full or partial five minute period until the roadway is back in compliance with the work restrictions listed above.

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.