
$98,981,748.35
AWARDED

STP-0026-01(080) / 101649302 
NESHOBA COUNTY - Grade, Pave 2 Lanes of SR 19 from Tucker to Philadelphia
W. G. YATES & SONS CONSTRUCTION COMPANY
5990 I-55 SOUTH
JACKSON, MS  39272 $35,586,173.47

STP-0019-02(059)  / 102168306   
LAFAYETTE COUNTY - Intersection Improvements on SR 7 at South Lamar
TALBOT BROS CONTR CO, INC & TALBOT BROS GRADING CO, INC, AJV
1210 DEAN RD.
NESBIT, MS  38651 $2,673,173.39

ER-0041-02(025) / 108518301  
CARROLL COUNTY - Slide Repair on SR 17 approximately 12 miles South of US 82
WILCO, INC.
1994-A HWY 51
MADISON, MS  39110 $388,230.00

NH-0072-03(024) / 107767301   
YAZOO COUNTY - Mill & Overlay approximately 4.5 miles of US 49W from US 49 to Carter Road
APAC - MISSISSIPPI, INC.
101 RIVERVIEW DRIVE
RICHLAND, MS  39218 $3,190,688.90

SP-5021-35(002) / 108577301   
KEMPER COUNTY - Scrub Seal and Overlay approximately 5.6 miles of SR 21 from the 
Neshoba County Line to SR 397
DICKERSON & BOWEN, INC.
0669 INDUSTRIAL PARK ROAD N E
BROOKHAVEN, MS  39601 $2,079,215.30

SP-7589-16(002) / 108572301   
COVINGTON COUNTY - Overlay approximately 11 miles of SR 589 from the Lamar County Line to US 49
DUNN ROADBUILDERS, LLC
411 WEST OAK STREET
LAUREL, MS  39441 $1,681,979.00

TOTAL AWARDED $45,599,460.06
TOTAL AWARDED TO DATE $144,581,208.41

MISSISSIPPI DEPARTMENT OF TRANSPORTATION
JACKSON, MISSISSIPPI

November 10, 2020

THE COMMISSION ON OCTOBER 27, 2020, RECEIVED BIDS ON THE PROJECTS BELOW.  ON NOVEMBER 
10, 2020, THE COMMISSION TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW.  GRAND 
TOTAL FOR  FISCAL YEAR 2021 BROUGHT FORWARD:



POSTPONED, WITHDRAWN, REJECTED &/OR TO BE READVERTISED

***NONE***

BYMISSISSIPPI DEPARTMENT OF TRANSPORTATION
CONTRACT ADMINISTRATION DIVISION

Original Signed by Neal Dougherty
Contract Administration Director
NEAL DOUGHERTY
CONTRACT ADMINISTRATION DIRECTOR






