

MISSISSIPPI DEPARTMENT OF TRANSPORTATION
JACKSON, MISSISSIPPI
December 8, 2020

THE COMMISSION ON **NOVEMBER 24, 2020**, RECEIVED BIDS ON THE PROJECTS BELOW. ON **DECEMBER 8, 2020**, THE COMMISSION TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW. GRAND TOTAL FOR FISCAL YEAR **2021** BROUGHT FORWARD:

\$144,581,208.41

AWARDED

NHPP-0020-01(259) / 108397302

WARREN COUNTY - Bridge Repair on I-20 over Clear Creek (Bridge Nos. 12.0A and 12.0B)

KEY, LLC

219 KEY DRIVE

MADISON, MS 39110

\$735,451.25

STP-0023-03(011) / 108250301

CARROLL COUNTY - Mill & Overlay approximately 7 miles on SR 35 from Attala County Line to I-55

LEHMAN-ROBERTS COMPANY

1111 WILSON STREET

MEMPHIS, TN 38106

\$2,416,926.00

HSIP-0059-01(129) / 108599301

PEARL RIVER COUNTY - Cross Slope Improvements along I-59 from Nicholson to McNeil

HUEY P. STOCKSTILL, LLC.

130 HUEY STOCKSTILL RD

PICAYUNE, MS 39466

\$509,410.00

STP-9999-03(373) / 108401301 & STP-9999-03(374) / 108401302

COPIAH & SUNFLOWER COUNTIES - Bridge Repairs on SR 28 (Bridge Nos. 40.9 & 43.0) & on US 49 W (Bridge Nos. 255.2 & 255.2B)

OLYMPUS PAINTING CONTRACTORS, INC.

556 ANCLOTE ROAD

TARPON SPRINGS, FL 34689

\$479,860.00

SP-0009-01(144) / 107953301

CLAIBORNE COUNTY - Overlay approximately 3 miles of US 61 from SR 547 to Glensade Subdivision Road

W. E. BLAIN & SONS, INC

98 PEARCE ROAD

MOUNT OLIVE, MS 39119

\$915,633.00

SP-0224-00(052) / 108606301 & 108606302

PERRY & STONE COUNTIES - Overlay approximately 3 miles on SR 29 from
Stone County Line North & on SR 29 from SR 149 to the Perry County Line

WARREN PAVING, INC.

562 ELKS LAKE ROAD

HATTIESBURG, MS 39403

\$1,578,101.70

SP-0600-00(006) / 108601301

BOLIVAR COUNTY - Overlay approximately 7 miles of SR 444 from SR 1 to US 61

APAC - MISSISSIPPI, INC.

101 RIVERVIEW DRIVE

RICHLAND, MS 39218

\$1,787,237.67

TOTAL AWARDED

\$8,422,619.62

TOTAL AWARDED TO DATE

\$153,003,828.03

POSTPONED, WITHDRAWN, REJECTED &/OR TO BE READVERTISED

NHPP-0472-00(019) / 108283301

NEWTON COUNTY - Bridge Preservation on US 80 over KCS Railroad (Bridge No. 107.8)

**BY: MISSISSIPPI DEPARTMENT OF TRANSPORTATION
CONTRACT ADMINISTRATION DIVISION**

Original Signed by Neal Dougherty

Contract Administration Director

NEAL DOUGHERTY

CONTRACT ADMINISTRATION DIRECTOR