

Bridge Repair on I-20 over Clear Creek (Bridge Nos. 12.0A and 12.0B), known as Federal Aid Project No. NHPP-0020-01(259) / 108397302 in Warren County.					Key, LLC	Theobald Construction Services, LLC	T. L. Wallace Construction, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$852,284.25					\$735,451.25	\$822,890.00	\$894,906.75
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0010	202-B039	Removal of Cable Barrier	1,000.000	LF	1.00	5.00	5.60
0020	202-B040	Removal of Cable Barrier Terminal Section	2.000	EA	2.00	1,500.00	1,200.00
0030	203-G002	Excess Excavation, LVM, AH	500.000	CY	10.00	5.00	1.00
0040	225-A001	Grassing	1.000	ACRE	1,580.00	1,200.00	2,200.00
0050	225-B001	Agricultural Limestone	2.000	TON	370.00	200.00	550.00
0060	225-C001	Mulch, Vegetative Mulch	2.000	TON	370.00	350.00	800.00
0070	234-C001	Super Silt Fence	1,100.000	LF	12.00	8.00	11.00
0080	234-F001	Turbidity Barrier	550.000	LF	26.00	25.00	20.00
0090	237-A002	Wattles, 20"	1,100.000	LF	4.75	4.50	9.35
0100	610-A001	Cable Barrier	1,000.000	LF	1.00	10.00	9.50
0110	610-B001	Cable Barrier Terminal Section	2.000	EA	1.00	100.00	2,850.00
0120	618-A001	Maintenance of Traffic	1.000	LS	25,000.00	25,000.00	59,000.00
0130	618-B001	Additional Construction Signs	1.000	SF	10.00	10.00	10.00
0140	620-A001	Mobilization	1.000	LS	35,000.00	80,000.00	85,000.00
0150	699-B001	Bridge Construction Stakes	1.000	LS	10,000.00	35,000.00	16,700.00
0160	907-610-H1001	Re-tensioning	2.000	EA	5.00	100.00	3,600.00
0170	201-B001	Clearing and Grubbing	1.000	ACRE	18,000.00	1,500.00	5,000.00
0180	815-A007	Loose Riprap, Size 300	10,343.000	TON	56.75	60.00	62.25
0190	815-E001	Geotextile under Riprap	5,050.000	SY	3.50	2.00	3.20

Bridge Repair on I-20 over Clear Creek (Bridge Nos. 12.0A and 12.0B), known as Federal Aid Project No. NHPP-0020-01(259) / 108397302 in Warren County.					Joe McGee Construction Company, Inc.	Dozer, LLC	Olympus Painting Contractors, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$852,284.25					\$917,225.00	\$922,423.00	\$1,050,335.00
Ref#	Item	Item Description	Item Qty	Units	4	5	6
0010	202-B039	Removal of Cable Barrier	1,000.000	LF	8.00	7.50	12.00
0020	202-B040	Removal of Cable Barrier Terminal Section	2.000	EA	565.00	500.00	1,000.00
0030	203-G002	Excess Excavation, LVM, AH	500.000	CY	14.00	6.00	45.00
0040	225-A001	Grassing	1.000	ACRE	825.00	2,000.00	3,500.00
0050	225-B001	Agricultural Limestone	2.000	TON	350.00	500.00	1,500.00
0060	225-C001	Mulch, Vegetative Mulch	2.000	TON	575.00	750.00	1,200.00
0070	234-C001	Super Silt Fence	1,100.000	LF	10.00	12.00	12.00
0080	234-F001	Turbidity Barrier	550.000	LF	20.00	25.00	10.00
0090	237-A002	Wattles, 20"	1,100.000	LF	7.00	7.00	6.50
0100	610-A001	Cable Barrier	1,000.000	LF	16.85	15.00	68.00
0110	610-B001	Cable Barrier Terminal Section	2.000	EA	565.00	500.00	3,500.00
0120	618-A001	Maintenance of Traffic	1.000	LS	100,000.00	30,000.00	30,000.00
0130	618-B001	Additional Construction Signs	1.000	SF	10.00	10.00	10.00
0140	620-A001	Mobilization	1.000	LS	90,000.00	91,500.00	20,000.00
0150	699-B001	Bridge Construction Stakes	1.000	LS	10,500.00	10,000.00	25,000.00
0160	907-610-H1001	Re-tensioning	2.000	EA	2,250.00	2,000.00	5,000.00
0170	201-B001	Clearing and Grubbing	1.000	ACRE	10,000.00	25,000.00	8,000.00
0180	815-A007	Loose Riprap, Size 300	10,343.000	TON	60.00	66.00	75.00
0190	815-E001	Geotextile under Riprap	5,050.000	SY	3.00	2.50	7.00

Bridge Repair on I-20 over Clear Creek (Bridge Nos. 12.0A and 12.0B), known as Federal Aid Project No. NHPP-0020-01(259) / 108397302 in Warren County.					Hemphill Construction Company, Inc.		
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$852,284.25					\$1,116,718.75		
Ref#	Item	Item Description	Item Qty	Units			
					7		
0010	202-B039	Removal of Cable Barrier	1,000.000	LF	7.50		
0020	202-B040	Removal of Cable Barrier Terminal Section	2.000	EA	500.00		
0030	203-G002	Excess Excavation, LVM, AH	500.000	CY	15.75		
0040	225-A001	Grassing	1.000	ACRE	1,570.00		
0050	225-B001	Agricultural Limestone	2.000	TON	200.00		
0060	225-C001	Mulch, Vegetative Mulch	2.000	TON	350.00		
0070	234-C001	Super Silt Fence	1,100.000	LF	8.00		
0080	234-F001	Turbidity Barrier	550.000	LF	23.50		
0090	237-A002	Wattles, 20"	1,100.000	LF	6.00		
0100	610-A001	Cable Barrier	1,000.000	LF	15.00		
0110	610-B001	Cable Barrier Terminal Section	2.000	EA	500.00		
0120	618-A001	Maintenance of Traffic	1.000	LS	195,000.00		
0130	618-B001	Additional Construction Signs	1.000	SF	10.00		
0140	620-A001	Mobilization	1.000	LS	100,000.00		
0150	699-B001	Bridge Construction Stakes	1.000	LS	27,500.00		
0160	907-610-H1001	Re-tensioning	2.000	EA	2,000.00		
0170	201-B001	Clearing and Grubbing	1.000	ACRE	30,000.00		
0180	815-A007	Loose Riprap, Size 300	10,343.000	TON	66.25		
0190	815-E001	Geotextile under Riprap	5,050.000	SY	2.30		