Mill & Overlay approximately 20 miles on SR 15 from SR 18 to the Newton County Line, known as Federal Aid Project No. STP-0022-
01(086) / 108226301 in Jasper County.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $6,316,130.65

Dunn Roadbuilders, LLC

W. E. Blain & Sons, Inc.

$7,545,722.00

$7,555,778.81

Ref# [tem [tem Description Item Qnty  Units 1 2

0010 201-D001 Random Clearing 163.000 STA 400.00 1,000.00
0020 202-B007 Removal of Asphalt Pavement, All Depths 24.000 SY 46.00 20.00
0030 202-B059 Removal of Concrete Median & Island Pavement, All Depths 33.000 SY 65.00 45.00
0040 202-B063 Removal of Concrete Paved Ditch 27.000 SY 65.00 45.00
0050 202-B158 Removal of Guard Rail, Including Rails, Posts and Terminal Ends 1,525.000 LF 9.00 9.00
0060 202-B240 Removal of Traffic Stripe 1,384.000 LF 2.00 2.00
0070 203-G001 [Excess Excavation, FM, AH 1,100.000 CY 40.00 40.00
0080 209-A005 Geotextile Stabilization, Type V, Non-Woven 1,650.000 SY 3.00 3.00
0090 403-A005 19-mm, MT, Asphalt Pavement 24.000 TON 300.00 300.00
0100 403-A014 9.5-mm, MT, Asphalt Pavement 34,960.000 TON 105.00 105.00
0110 406-D001 Fine Milling of Bituminous Pavement, All Depths 354,235.000 SY 3.00 2.95
0120 407-A001 Asphalt for Tack Coat 62,760.000 GAL 3.50 1.00
0130 413-E001 Sawing and Sealing Transverse Joints in Asphalt Pavement 11,750.000 LF 2.70 2.70
0140 423-A001 Rumble Strips, Ground In 40.000 MI 260.00 500.00
0150 501-A002 8" Reinforced Cement Concrete Pavement, Broom Finish 70.000 SY 225.00 105.00
0160 503-C008 Saw Cut, 8-inch 150.000 LF 20.90 12.50
0170 606-B003 Guard Rail, Class A, Type 1, "W' Beam, Metal Post 975.000 LF 33.00 33.00
0180 606-D001 Guard Rail, Bridge End Section 4.000 EA 2,500.00 2,500.00
0190 606-E005 Guard Rail, Terminal End Section, Flared 12.000 EA 2,950.00 2,950.00
0200 609-D008 (Combination Concrete Curb and Gutter Type 3A 150.000 LF 55.00 35.50
0210 616-A001 Concrete Median and/or Island Pavement, 10-inch 22.000 SY 145.00 111.50
0220 616-A004 Concrete Median and/or Island Pavement, 4-inch 45.000 SY 90.00 74.50
0230 618-A001 [Maintenance of Traffic 1.000 LS 400,000.00 425,000.00
0240 619-A1001 Temporary Traffic Stripe, Continuous White 78.000 MI 500.00 500.00
0250 619-A2001 Temporary Traffic Stripe, Continuous Yellow 54.000 MI 1,000.00 1,000.00
0260 619-A4002 Temporary Traffic Stripe, Skip Yellow 22.000 MI 1,000.00 1,000.00
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0270 619-A5001 Temporary Traffic Stripe, Detail 14,098.000 LF 0.50 0.05
0280 619-A6002 Temporary Traffic Stripe, Legend 7,852.000 LF 0.50 0.05
0290 620-A001 [Mobilization 1.000 LS 650,000.00 725,000.00
0300 626-C002 6" Thermoplastic Double Drop Edge Stripe, Continuous White 40.000 MI 3,500.00 3,500.00
0310 626-D001 6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow 11.000 MI 2,000.00 2,000.00
0320 626-E001 6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow 27.000 MI 3,500.00 3,500.00
0330 626-G002 Thermoplastic Detail Stripe, White 9,236.000 LF 1.50 1.50
0340 626-G003 Thermoplastic Detail Stripe, Yellow 4,770.000 LF 1.50 1.50
0350 626-H004 Thermoplastic Legend, White 242.000 SF 7.00 7.00
0360 626-H005 Thermoplastic Legend, White 7,796.000 LF 2.00 2.00
0370 627-J001 Two-Way Clear Reflective High Performance Raised Markers 1,296.000 EA 5.00 5.00
0380 627-K001 Red-Clear Reflective High Performance Raised Markers 35.000 EA 5.00 5.00
0390 627-L.001 [Two-Way Yellow Reflective High Performance Raised Markers 2,116.000 EA 5.00 5.00
0400 630-F006 Delineators, Guard Rail, White 56.000 EA 18.00 18.00
0410 630-G005 Type 3 Object Markers, OM-3R or OM-3L, Post Mounted 48.000 EA 125.00 125.00
0420 907-608-C001 |Detectable Warning Panels 40.000 SF 140.00 25.00
0430 907-619-B001 [Temporary Portable Rumble Strips 66.000 LF 82.00 250.00
0440 907-632-D001 [Solid State Traffic Actuated Controller, Type 1 1.000 EA 4,542.00 4,320.00
0450 907-632-G001 |[Malfunction Management Unit 1.000 EA 1,486.00 1,545.00
0460 007-634-A545 [Traffic Signal Equipment Pole, Type VI, 8' Shaft 1.000 EA 1,198.00 2,613.00
0470 007-636-B014  |Electric Cable, Underground in Conduit, IMSA 20-1, AWG 14, 5 Conductor 404.000 LF 4.00 2.62
0480 907-639-J001 [Type 3 Intersection Device 1.000 EA 6,280.00 6,309.00
0490 007-643-A004 |Video Vehicle Detection Sensor, Type 1A 4.000 EA 6,761.00 6,519.00
0500 007-643-B001  [Video Vehicle Detection Cable 568.000 LF 3.00 1.05
0510 007-643-C001 |Video Vehicle Detection Power Cable 568.000 LF 1.00 0.01
0520 007-645-B001 |Accessible Pedestrian Detection Assembly 4.000 EA 1,737.00 1,341.00
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0530 628-H001 6" High Performance Cold Plastic Traffic Stripe, Continuous White 740.000 LF 6.00 6.00
0540 628-1002 6" High Performance Cold Plastic Traffic Stripe, Skip Yellow 30.000 LF 5.00 5.00
0550 628-J001 6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow 614.000 LF 6.00 6.00
0560 907-624-B002 |6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White 740.000 LF

0570 007-624-C001 |6" Inverted Profile Thermoplastic Traffic Stripe, Skip Yellow 30.000 LF

0580 007-624-D002 |6" Inverted Profile Thermoplastic Traffic Stripe, Continuous Yellow 614.000 LF

0590 304-F001 3/4" and Down Crushed Stone Base 11,230.000 TON

0600 304-F002 Size 610 Crushed Stone Base 11,230.000 TON

0610 304-F003 Size 825B Crushed Stone Base 11,230.000 TON 65.00 65.00
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