

SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO.	<u>1</u>	DATED	<u>2/16/2021</u>	ADDENDUM NO.	_____	DATED	_____
ADDENDUM NO.	_____	DATED	_____	ADDENDUM NO.	_____	DATED	_____
ADDENDUM NO.	_____	DATED	_____	ADDENDUM NO.	_____	DATED	_____

Number

Description

- 1 Revised Table of Contents; Added Notice To Bidders 3113 and 3114; Special Provision 907-109-2 Replaces 907-109-1; Amendment EBSx Download Required.

TOTAL ADDENDA: 1

(Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE _____

Contractor

BY _____

Signature

TITLE _____

ADDRESS _____

CITY, STATE, ZIP _____

PHONE _____

FAX _____

E-MAIL _____

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows:

President

Address

Secretary

Address

Treasurer

Address

The following is my (our) itemized proposal.

STP-0008-02(116) / 107731301000

HSIP-0008-02(120) / 107731301100

Covington County(ies)

Revised 01/26/2016

MISSISSIPPI DEPARTMENT OF TRANSPORTATION
TABLE OF CONTENTS

PROJECT: STP-0008-02(116)/107731301 - Covington
HSIP-0008-02(120)/1077313011 - Covington

Section 901 - Advertisement

Section 904 - Notice to Bidders

#1	Governing Specification
#2	Status of ROW, w/ Attachments
#3	Final Cleanup
#9	Federal Bridge Formula
#113	Tack Coat
#296	Reduced Speed Limit Signs
#445	Mississippi Agent or Qualified Nonresident Agent
#516	Errata and Modifications to the 2017 Standard Specifications
#977	DUNS Requirement For Federal Funded Projects
#1225	Early Notice to Proceed
#1226	Material Storage Under Bridges
#1241	Fuel and Material Adjustments
#2206	MASH Compliant Devices
#2273	Mississippi Special Fuel Tax Law
#2611	Disadvantaged Business Enterprise In Federal-Aid Highway Construction, w/ Supplement
#2782	DBE Pre-Bid Meeting
#2812	Traffic Signal and ITS Components
#2954	Reflective Sheeting for Signs
#3028	Contract Time
#3030	Specialty Items
#3031	Lane Closure Restrictions
#3032	Additional Construction Requirements
#3113	Temporary Lane Closure Restrictions
#3114	Additional Construction Requirements - Intersection Improvements
906	Required Federal Contract Provisions -- FHWA 1273, w/Supplements

Section 907 - Special Provisions

907-102-2	Bidding Requirements and Conditions
907-108-4	Subletting of Contract
907-109-2	Measurement and Payment
907-410-1	Asphalt for Fog Seal
907-631-1	Traffic Signal Systems - General
907-632-1	Traffic Signal Cabinet Assemblies
907-634-3	Traffic Signal and ITS Equipment Poles
907-640-1	Inductive Loop Vehicle Detection Systems
907-662-1	Radio Interconnect System
907-663-3	Networking Equipment
907-701-2	Hydraulic Cement

PROJECT: STP-0008-02(116)/107731301 - Covington
HSIP-0008-02(120)/1077313011 - Covington

907-702-4	Bituminous Materials
907-703-1	Gradation
907-705-1	Stone Riprap
907-707-2	Joint Material
907-708-3	Reinforced Concrete Pipe
907-711-2	Plain Steel Wire
907-720-2	Acceptance Procedure for Glass Beads
907-721-2	Materials for Signs
907-722-1	Materials for Traffic Signal Installation

Section 905 - Proposal, Proposal Bid Items, Combination Bid Proposal

Certification of Performance - Prior Federal-Aid Contracts

Certification Regarding Non-Collusion, Debarment and Suspension

SAM.GOV Registration and DUNS Number

Section 902 - Contract Form

Section 903 - Contract Bond Forms

Form -- OCR-485

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET
OF SECTION 905 AS ADDENDA)

02/16/2021 01:48 PM

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 3113

CODE: (SP)

DATE: 2/16/2021

SUBJECT: Temporary Lane Closure Restrictions

**PROJECT: STP-0008-02(116) / 107731301000 – Covington County
HSIP-0008-02(120) / 107731301100 – Covington County**

Bidders are hereby advised of the following restrictions on the above captioned project.

The minimum distance between lane closures shall be a minimum of two (2) miles for closures within the same lane, and a minimum distance of three (3) miles for closures in opposite lanes. The maximum length of any lane closure is three (3) miles, including tapers.

There shall be no temporary lane closures allowed from 12:00 PM (noon) on Fridays to 12:00 AM (midnight). Contractor's operations requiring a lane closure may resume at midnight.

No temporary lane closures will be permitted on the following holidays or the day preceding them: New Year's Day, Easter, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day.

In the event that one of the above mentioned holidays falls on a Friday, no temporary lane closures will be allowed during the weekend following the holiday.

In the event that one of the above mentioned holidays falls during the weekend or a Monday, no temporary lane closures will be allowed during that weekend or the Friday immediately preceding that holiday.

Furthermore, no temporary lane closures will be allowed the Friday, Saturday, and Sunday following Thanksgiving Day.

If any of the above restrictions are violated, the Contractor will be charged a fee of **\$2,500** for each full or partial five minute period until the roadway is back in compliance with the restriction requirements stated above.

Work requiring a temporary lane closure shall begin within one (1) hour of the completion of the lane closure setup. Lane closures will be allowed only at times when work requiring a lane closure is underway. Failure to begin work within this one (1) hour period will result in the Contractor being charged a fee of **\$2,500** for each full or partial five minute period until work has begun.

No work will be allowed within the clear/safety zone of an open travel lane.

Any changes to the above restrictions must be approved in writing by the District Engineer.

For the purposes of this contract, official time shall be the announced time available at the Jackson area telephone number (601) 355-9311.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 3114

CODE: (SP)

DATE: 2/16/2021

SUBJECT: Additional Construction Requirements – Intersection Improvements

**PROJECT: STP-0008-02(116) / 107731301000 – Covington County
HSIP-0008-02(120) / 107731301100 – Covington County**

Bidders are hereby advised that work on the intersection improvements involving signal work shall begin immediately upon the Notice to Proceed as practically possible. Arrangements have been made with the City of Collins to allow for minimal downtime of signals. The Contractor shall produce the necessary signal submittals to the Department including but not limited to submittals, and a signal installation plan prior to the Preconstruction Conference. Once installation of signals has begun, it will be required to be continuously prosecuted in a manner that is as practical as possible to limit the amount of time the existing lights are not in operation. As mentioned above, a signal installation plan shall be submitted and approved by the Department prior to signal work proceeding and must be received including submittals prior to the preconstruction conference. See below contact information for the City of Collins for coordination and scheduling of when the signals need to be powered off.

Mr. Bob Shoemake, Director Collins Public Works
Office: 601-765-4491
Cell: 601-517-0076

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

| SPECIAL PROVISION NO. 907-109-2

CODE: (SP)

| DATE: 01/20/2021

SUBJECT: Measurement and Payment

Section 109, Measurement and Payment, of the 2017 Edition of the Mississippi Standard Specifications for Road and Bridge Construction is hereby amended as follows.

907-109.01--Measurement of Quantities. Delete the sixth full paragraph of Subsection 109.01 on page 88, and substitute the following.

If appropriate based on the specific circumstances of the project, the Contractor may request that material specified to be measured by the cubic yard or ton be converted to the other measure. The Contractor must submit this request to the Engineer. The Engineer will provide an approval or denial in writing. The decision is in the sole discretion of the Engineer. If approved, factors for this conversion will be determined by the District Materials Engineer and agreed to by the Contractor. The conversion of the materials along with the conversion factor will be incorporated into the Contract by supplemental agreement. The supplemental agreement must be executed before such method of measurement is used.

907-109.06--Partial Payment.

907-109.06.2--Advancement on Materials. Delete the next to last paragraph of Subsection 109.06.2 on page 95, and substitute the following.

Materials for which an advanced payment has been allowed must be paid for by the Contractor within 30 days of the estimate on which the advanced payment was first allowed and proof of said payment must be verified by the supplier. If proof of payment is not furnished within the allowable 30 days, the advanced payment will be deducted on subsequent current estimates until such time that proof of payment is furnished.