SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO.

1 DATED

ADDENDUM NO.

DATED

ADDENDUM NO.

DATED

ADDENDUM NO. DATED

Number Description TOTAL ADDENDA: 1

Revised NTB Nos. 3108 & 3109; Revised Progress Schedule; (Must agree with total addenda issued prior to opening of bids)

1 Revised NTB Nos. 3108 & 3109; Revised Progress Schedule; Amendment EBSx Download Required.

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of _______ and the names, titles and business addresses of the executives are as follows:

President
Address

Secretary
Address

Treasurer
Address

The following is my (our) itemized proposal.

NHPP-0008-01(143)/ 107863301000

Harrison County(ies)

Revised 01/26/2016

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 3108 CODE: (SP)

DATE: 3/17/2021

SUBJECT: Contract Time

PROJECT: NHPP-0008-01(143) / 107863301 – Harrison County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than <u>April 13, 2021</u> and the date for Notice to Proceed / Beginning of Contract Time will be <u>June 14, 2021</u>.

Should the Contractor request a Notice to Proceed earlier than <u>June 14, 2021</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date. Regardless of whether or not an early Notice to Proceed is granted, contract time will start at the original Notice to Proceed date.

All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward it to the Contract Administration Division.

100 Working Days have been allowed for the completion of work on this project.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 3109

DATE: 03/17/2021

SUBJECT: Specialty Items

PROJECT: NHPP-0008-01(143)/107863301 - HARRISON

Pursuant to the provisions of Section 108, the following work items are hereby designated as "Specialty Items" for this contract.

Bidders are reminded that these items must be subcontracted in order to be considered as specialty items.

CATEGORY: EROSION CONTROL

Line No	Pay Item	Description
0070	213-C001	Superphosphate
0800	220-A001	Insect Pest Control
0090	223-A001	Mowing
0100	225-A001	Grassing
0110	225-B001	Agricultural Limestone
0120	225-C001	Mulch, Vegetative Mulch
0130	226-A001	Temporary Grassing
0140	234-A001	Temporary Silt Fence
0150	237-A002	Wattles, 20"
0300	907-240-A001	Interlocking Flexible Block Erosion Control System

CATEGORY: STRUCTURES

Line No	Pay Item	Description
---------	----------	-------------

0480 907-845-A001 Coating Existing Structural Steel

CATEGORY: SURVEY AND STAKING

Line No	Pay Item	Description
0270	699-A001	Roadway Construction Stakes

CATEGORY: TRAFFIC CONTROL - PERMANENT

Line No	Pay Item	Description
0250	638-A006	Flasher Assembly, Prepare To Stop
0260	647-A001	Removal of Existing Traffic Signal Equipment
0320	907-636-B006	Electric Cable, Underground in Conduit, IMSA 20-1, AWG 12, 4 Conductor
0330	907-637-A001	Pullbox Enclosure, Type 1
0340	907-637-C028	Traffic Signal Conduit, Underground, Type 4, 2"

CATEGORY: TRAFFIC CONTROL - TEMPORARY

Line No	Pay Item	Description
0210	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet
0220	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More

CATEGORY: TRAFFIC CONTROL - TEMPORARY

Line No	Pay Item	Description
0230	619-G4005	Barricades, Type III, Single Faced
0310	907-619-E3001	Changeable Message Sign

													172	DAYS
	R OCTOBER NOV DEC												NO.	16 11 5
863301	SEPTEMBER												CEDTEMBED	20 20
01(143) 107	AUGUST												Fallotte	21
NHPP-0008-01(143) 107863301 Harrison	JULY												2	21
	JUNE												1	20
PROJECT NUMBER COUNTY	MAY												À.	\mathbb{H}
ı	MAR APRIL												O V	+
YEAR 2022	DEC JAN FEB	100	06										000 000 000 000 000 000 000 000 000 00	5 6 7
	OCTOBER NOV	100	100										and of the	
	SEPTEMBER OC												OTOM	
	AUGUST												Failolik	П
	JULY												2	21
SCHEDULE	JUNE	0	w										ų.	20
PROGRESS SCHEDULE	MAY												>42	19
YEAR 2021 F	MAR APRIL												OVN	
YEAR 2	JAN FEB												2000	6 7
	LINE NUMBERS	10-370	380-480						03/23/2021	04/13/2021	06/14/2021	100	THOM	ANTICIPATED WORKING DAYS PER MONTH
FORM CSD-612 Rev. 1/2015	WORK PHASE NO. DESCRIPTION	1 Miscellaneous	2 Bridge Repair						EEL	NOA:	NTP/BCT:	W.D.:	-	ANTICIPATED

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.