SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. 3/16/2021 DATED ADDENDUM NO. DATED ADDENDUM NO DATED ADDENDUM NO. DATED ADDENDUM NO. DATED ADDENDUM NO DATED Numbe Description TOTAL ADDENDA: (Must agree with total addenda issued prior to opening of bids) Revised Bid Items: Revised Progress Schedule: Amendment EBSx Download Required. Respectfully Submitted, DATE Contractor Signature TITLE **ADDRESS** CITY, STATE, ZIP FAX E-MAIL (To be filled in if a corporation) Our corporation is chartered under the Laws of the State of the names,

Address

Address

Address

The following is my (our) itemized proposal. STP-0048-01(039)/ 108196301000 Chickasaw County(ies)

titles and business addresses of the executives are as follows:

President

Secretary

Treasurer

Revised 01/26/2016

Line No.	Line No. Item Code 0010 206-A001		Quantity Roady	Units vay Items	Description [Fixed Unit Price]						
0010	206-A001	(S)	5	Cubic Yard	Structure Excavation						
0020	216-A001	()	278	Square Yard	Solid Sodding						
0030	219-A001		1	Thousand Gallon	Watering [\$20.00]						
0040	304-A002	(GY)	2,375	Cubic Yard	Granular Material, LVM, Class 3, Group C						
0050	403-A015	(BA1)	18,742	Ton	9.5-mm, ST, Asphalt Pavement						
0060	406-D001		950	Square Yard	Fine Milling of Bituminous Pavement, All Depths						
0070	407-A001	(A2)	13,028	Gallon	Asphalt for Tack Coat						
0080	423-A001		16	Mile	Rumble Strips, Ground In						
0090	601-B001	(S)	3	Cubic Yard	Class "B" Structural Concrete, Minor Structures						
0100	603-CA011	(S)	24	Linear Feet	18" Reinforced Concrete Pipe, Class III						
0110	603-CA055	(S)	8	Linear Feet	36" Reinforced Concrete Pipe, Class III						
0120	603-CB003	(S)	2	Each	18" Reinforced Concrete End Section						
0130	603-CB006	(S)	1	Each	36" Reinforced Concrete End Section						
0140	618-A001		1	Lump Sum	Maintenance of Traffic						
0150	618-B001		1	Square Feet	Additional Construction Signs [\$10.00]						
0160	619-A1001		31	Mile	Temporary Traffic Stripe, Continuous White						
0170	619-A2001		13	Mile	Temporary Traffic Stripe, Continuous Yellow						
0180	619-A4002		9	Mile	Temporary Traffic Stripe, Skip Yellow						
0190	619-A5001		1,396	Linear Feet	Temporary Traffic Stripe, Detail						
0200	619-A6002		1,060	Linear Feet	Temporary Traffic Stripe, Legend						
0210	620-A001		1	Lump Sum	Mobilization						
0212	626-B004		16	Mile	6" Thermoplastic Traffic Stripe, Continuous White						
0214	626-D003		10	Mile	6" Thermoplastic Traffic Stripe, Skip Yellow						
0216	626-E004		7	Mile	6" Thermoplastic Traffic Stripe, Continuous Yellow						
0250	626-G002		1,396	Linear Feet	Thermoplastic Detail Stripe, White						
0260	626-G003		759	Linear Feet	Thermoplastic Detail Stripe, Yellow						
0270	626-H005		1,060	Linear Feet	Thermoplastic Legend, White						
0280	627-J001		360	Each	Two-Way Clear Reflective High Performance Raised Markers						
0290	627-L001		1,319	Each	Two-Way Yellow Reflective High Performance Raised Markers						
0300	627-M001		1,073	Each	One-Way Clear Reflective High Performance Raised Markers						
0310	630-A001		91	Square Feet	Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness						
0320	630-A003		88	Square Feet	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness						

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]
0330	630-C001		176	Linear Feet	Square Tube Posts, 4.0 lb/ft
0340	630-C005		60	Linear Feet	Square Tube Posts, 2.0 lb/ft
0350	907-619-B001		66	Linear Feet	Temporary Portable Rumble Strips

													DEC WORKING	DED VEAD
STP-0048-01(039) / 108196301 Chickasaw	NOV DEC												NOV DEC	
	OCTOBER												OCTOBER N	-
	SEPTEMBER OC												SEPTEMBER OC	^7
	AUGUST SE												AUGUST SE	-
	JULY												JULY	
	JUNE												JUNE	3
PROJECT NUMBER COUNTY	MAY												MAY	ē
1	R APRIL												R APRIL	$\frac{1}{2}$
YEAR 2022	DEC JAN FEB MAR												DEC JAN FEB MAR	,
	NOV												OBER NOV	1
PROGRESS SCHEDULE	SEPTEMBER OCTOBER	25	£ £	43 52									SEPTEMBER OCTOBER	
	AUGUST												AUGUST	17
	JULY	o	10										JULY	17
	JUNE												JUNE	3
PROGRES	IL MAY												IL MAY	$\frac{1}{1}$
YEAR 2021	MAR APRIL												MAR APRIL	$\frac{1}{2}$
YEAR	JAN FEB												JAN FEB	4
	LINE NUMBERS	10-30, 90-210, 310-350	40-70	80, 212-300					March 23, 2021	April 13, 2021	July 8, 2021	52	MONTH ANTICIDATED WODGING DAYS BED MONTH	ORNING DATE TEN WORK.
FORM CSD-612 Rev. 1 / 2015	WORK PHASE DESCRIPTION	Miscellaneous	Pavement	Pavement Markings					LET:	NOA:	NTP/BCT:	W.D.:	- ANTICIDATED W	יי ייייייייייייייייייייייייייייייייייי

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.