

Mill & Overlay approximately 5.4 miles of SR 25 from 2 miles South of Calvery Road to the SR 15 Interchange and approximately 0.5 miles of SR 15 from approximately 0.25 miles South of the SR 25/SR 15 Interchange to just North of the Interchange, known as Federal Aid Project Nos. NH-0056-01(100) / 107930301 & 302 in Winston County.					APAC - Mississippi, Inc.	Falcon Contracting Company, Inc.	Dickerson & Bowen, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,706,876.00					\$5,735,346.25	\$6,204,340.60	\$6,475,789.88
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0010	202-B007	Removal of Asphalt Pavement, All Depths	2,100.000	SY	25.00	20.00	55.65
0020	202-B138	Removal of Guard Rail Bridge End Section	12.000	EA	325.00	325.00	325.00
0030	202-B150	Removal of Guard Rail Including Post, Blockouts & Hardware	1,800.000	LF	7.00	7.00	7.00
0040	202-B152	Removal of Guard Rail Terminal End Section	13.000	EA	350.00	350.00	350.00
0050	202-B215	Removal of Sign Including Post & Footing	16.000	EA	225.00	225.00	225.00
0060	202-B240	Removal of Traffic Stripe	4,400.000	LF	2.00	2.00	2.00
0070	203-G001	Excess Excavation, FM, AH	25.000	CY	50.00	25.00	70.31
0080	203-G002	Excess Excavation, LVM, AH	275.000	CY	50.00	25.00	10.50
0090	304-A003	Granular Material, LVM, Class 3, Group D	10,000.000	CY	40.00	40.00	57.10
0100	403-A002	12.5-mm, MT, Asphalt Pavement	30,560.000	TON	100.73	106.00	97.27
0110	403-A014	9.5-mm, MT, Asphalt Pavement	5,975.000	TON	106.79	106.00	101.85
0120	406-D001	Fine Milling of Bituminous Pavement, All Depths	62,000.000	SY	2.44	4.00	3.54
0130	407-A001	Asphalt for Tack Coat	17,000.000	GAL	4.18	4.00	2.62
0140	423-A001	Rumble Strips, Ground In	24.000	MI	448.19	500.00	743.82
0150	606-B002	Guard Rail, Class A, Type 1, 'W' Beam	1,800.000	LF	23.00	23.00	23.00
0160	606-C001	Guard Rail, Cable Anchor Type 1, Metal Post	1.000	EA	850.00	850.00	850.00
0170	606-D020	Guard Rail, Bridge End Section, Type H, Metal Post	4.000	EA	1,500.00	1,500.00	1,500.00
0180	606-D023	Guard Rail, Bridge End Section, Type I, Metal Post	8.000	EA	2,650.00	2,650.00	2,650.00
0190	606-E005	Guard Rail, Terminal End Section, Flared	12.000	EA	2,850.00	2,850.00	2,850.00
0200	618-A001	Maintenance of Traffic	1.000	LS	117,520.09	225,000.00	350,000.00
0210	618-B001	Additional Construction Signs	2.000	SF	10.00	10.00	10.00
0220	619-A1001	Temporary Traffic Stripe, Continuous White	28.000	MI	1,350.00	1,350.00	1,350.00
0230	619-A2001	Temporary Traffic Stripe, Continuous Yellow	20.000	MI	1,350.00	1,350.00	1,350.00
0240	619-A3001	Temporary Traffic Stripe, Skip White	26.000	MI	1,350.00	1,350.00	1,350.00
0250	619-A5001	Temporary Traffic Stripe, Detail	122,000.000	LF	0.30	0.30	0.30
0260	619-A6002	Temporary Traffic Stripe, Legend	1,200.000	LF	1.00	1.00	1.00

Mill & Overlay approximately 5.4 miles of SR 25 from 2 miles South of Calvery Road to the SR 15 Interchange and approximately 0.5 miles of SR 15 from approximately 0.25 miles South of the SR 25/SR 15 Interchange to just North of the Interchange, known as Federal Aid Project Nos. NH-0056-01(100) / 107930301 & 302 in Winston County.					APAC - Mississippi, Inc.	Falcon Contracting Company, Inc.	Dickerson & Bowen, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,706,876.00					\$5,735,346.25	\$6,204,340.60	\$6,475,789.88
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0270	619-F3001	Delineators, Guard Rail, White	84.000	EA	18.00	18.00	18.00
0280	619-F3002	Delineators, Guard Rail, Yellow	84.000	EA	18.00	18.00	18.00
0290	620-A001	Mobilization	1.000	LS	103,365.00	230,000.00	415,000.00
0300	626-A004	6" Thermoplastic Traffic Stripe, Skip White	13.000	MI	1,900.00	1,900.00	1,900.00
0310	626-C004	6" Thermoplastic Edge Stripe, Continuous White	14.000	MI	4,400.00	4,400.00	4,400.00
0320	626-F003	6" Thermoplastic Edge Stripe, Continuous Yellow	10.000	MI	4,300.00	4,300.00	4,300.00
0330	626-G002	Thermoplastic Detail Stripe, White	33,000.000	LF	2.00	2.00	2.00
0340	626-G003	Thermoplastic Detail Stripe, Yellow	28,000.000	LF	2.00	2.00	2.00
0350	626-H004	Thermoplastic Legend, White	200.000	SF	8.00	8.00	8.00
0360	626-H005	Thermoplastic Legend, White	600.000	LF	3.00	3.00	3.00
0370	627-J001	Two-Way Clear Reflective High Performance Raised Markers	670.000	EA	8.00	8.00	8.00
0380	627-K001	Red-Clear Reflective High Performance Raised Markers	2,100.000	EA	8.00	8.00	8.00
0390	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	120.000	EA	8.00	8.00	8.00
0400	630-A001	Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness	36.000	SF	20.00	20.00	20.00
0410	630-A003	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness	48.000	SF	21.95	21.95	22.00
0420	630-A005	Standard Roadside Signs, Sheet Aluminum, 0.1" Thickness	9.000	SF	21.00	21.00	21.00
0430	630-C001	Square Tube Posts, 4.0 lb/ft	30.000	LF	38.75	26.00	26.00
0440	630-C005	Square Tube Posts, 2.0 lb/ft	61.000	LF	9.45	14.00	14.00
0450	907-414-A001	Scrub Seal	190,000.000	SY	2.15	2.25	2.50
0460	907-424-A001	Roadbed Reclamation with Cement	5,000.000	SY	13.45	10.00	11.73
0470	907-424-B001	Cement	90.000	TON	245.00	245.00	245.00
0480	628-G001	6" High Performance Cold Plastic Traffic Stripe, Skip White	1,600.000	LF	7.00	7.00	7.00
0490	628-H001	6" High Performance Cold Plastic Traffic Stripe, Continuous White	2,080.000	LF	7.00	7.00	7.00
0500	628-J001	6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow	2,080.000	LF	7.00	7.00	7.00
0510	907-624-A002	6" Inverted Profile Thermoplastic Traffic Stripe, Skip White	1,600.000	LF			
0520	907-624-B002	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White	2,080.000	LF			

Mill & Overlay approximately 5.4 miles of SR 25 from 2 miles South of Calvery Road to the SR 15 Interchange and approximately 0.5 miles of SR 15 from approximately 0.25 miles South of the SR 25/SR 15 Interchange to just North of the Interchange, known as Federal Aid Project Nos. NH-0056-01(100) / 107930301 & 302 in Winston County.					APAC - Mississippi, Inc.	Falcon Contracting Company, Inc.	Dickerson & Bowen, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,706,876.00					\$5,735,346.25	\$6,204,340.60	\$6,475,789.88
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0530	907-624-D002	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous Yellow	2,080.000	LF			

Letting Date: 3/23/2021

Call Number: 09

Page 3 of 3