## SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. ADDENDUM NO ADDENDUM NO		DATED DATED DATED	6/15/2021	ADDENDUM NO. ADDENDUM NO. ADDENDUM NO.	DATED DATED DATED		
Number  1 Revised Notice to Schedule; Amendmne		. 3384; Revi		TOTAL ADDENDA: (Must agree with total ad Respectfully Submitted, DATE	1 denda issued prior to op	ening of bids	)
				BY	Contractor Signature		
				ADDRESS CITY, STATE, ZIP PHONE			
		À	Oll	FAXE-MAIL			
(To be filled in if a corpor Our corporation is charter titles and business address	ed under the					and the	names,
Pre	sident				Address		
Sec	retary				Address		
Tre	asurer				Address		

The following is my (our) itemized proposal.

MP-7051-57(019)/ 307442301000

Pike County(ies)

Revised 01/26/2016

## MISSISSIPPI DEPARTMENT OF TRANSPORTATION

CODE: (SP)

SECTION 904 - NOTICE TO BIDDERS NO. 3384

**DATE:** 6/14/2021

**SUBJECT:** Contract Time

**PROJECT:** MP-7051-57(019) / 307442301 – Pike County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than <u>July 13, 2021</u>.

The Contractor shall request a Notice to Proceed/Beginning of Contract Time date between the dates of the <u>August 12, 2021 and September 9, 2021</u>.

Should the Contractor request a Notice to Proceed earlier than <u>August 12, 2021</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed and Beginning of Contract Time date.

Should the Contractor not request a Notice to Proceed by <u>September 9, 2021</u>, the date for the Notice to Proceed and Beginning of Contract Time will be <u>September 9, 2021</u>.

All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward it to the Contract Administration Division.

29 Working Days have been allowed for the completion of work on this project.

The progress schedule for this project shows the Notice to Proceed and Beginning of Contract Time starting at the latest possible date. If the Contractor requests a Notice to Proceed earlier than this date, the Contractor shall submit a revised progress schedule showing the work beginning at the new Notice to Proceed and Beginning of Contract Time date.

_								ļ			- 1				·
	LINE NUMBERS	JAN FEB	MAR AF	APRIL MAY	Y JUNE	JULY	AUGUST	SEPTEMBER OCTOBER NOV DEC JA	DEC JAN FEB MAR	APRIL MAY	JUNE	JULY	AUGUST	SEPTEMBER OCTOBER	NOV DEC
	10, 70-90,150, 230							0 <b>1</b> 23							
	20-60							5 115							
=	100-140, 160-220							15 1 29							
1	6/22/2021														
	7/13/2021														
l	Flexible														
	29														
	MONTH	JAN FEB MAR			,	JULY	AUGUST	IBER OCTOBER NOV	DEC JAN FEB MAR	APRIL N	ſ	JULY	AUGUST	IBER OCTOBER	NOV DEC WORKING
	ANTICIPATED WORKING DAYS PER MONTH	6 7	=	15 19	9 20	21	21	20 16 11 5 6	6 7 11	15 19	20	21	21	20 16	11 5 DAYS

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.