# SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. ADDENDUM NO	1 DATED DATED	7/20/2021	ADDENDUM NO ADDENDUM NO.	DATED DATED							
ADDENDUM NO	DATED		ADDENDUM NO.	DATED							
	Description Bidders No. 3476; Revi ent EBSx Download Require		TOTAL ADDENDA: <u>1</u> (Must agree with total addenda issued prior to opening of bids) Respectfully Submitted, DATE								
		6	PHONE								
			FAX								
		0)	E-MAIL								
(To be filled in if a corpo	ration)										
	red under the Laws of the S ses of the executives are as				_ and the r	names,					
Pı	resident		Ad	dress							
Se	cretary		Ad	dress							
Ti	easurer		Ad	dress							
The following is my (our STP-0179-00(02 Walthall County( Revised 01/26/2016	1)/ 108382302000										
Revised 01/20/2010											

# MISSISSIPPI DEPARTMENT OF TRANSPORTATION

# SECTION 904 - NOTICE TO BIDDERS NO. 3476

CODE: (SP)

DATE: 7/20/2021

## **SUBJECT:** Contract Time

#### **PROJECT:** STP-0179-00(021) / 108382302 - Walthall County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than <u>August 10, 2021</u> and the date for Notice to Proceed / Beginning of Contract Time will be <u>September 9, 2021</u>.

Should the Contractor request a Notice to Proceed earlier than <u>September 9, 2021</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date. Regardless of whether or not an early Notice to Proceed is granted, contract time will start at the original Notice to Proceed date.

All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward it to the Contract Administration Division.

<u>82</u> Working Days have been allowed for the completion of work on this project.

	DEC				 				 				 172	3 4
	RNOV												NON	,
PROJECT NUMBER STP-0179-00(021) / 108382302000 COUNTY Waithail	SEPTEMBER OCTOBER												SEPTEMBER OCTOBER	
	AUGUST												ALICLIST	10000
sTP-0179-00( Valthall	JULY												}	24
	JUNE												IN I	
ROJECT NU OUNTY	МАҮ	82		82									\ ₩	
	MAR APRIL		¥	ų										
YEAR 2022	DEC JAN FEB													
	OCTOBER NOV												OCTORER NOV	
	SEPTEMBER OC		2										SEDTEMBED	
YEAR 2021 PROGRESS SCHEDULE YEAR 2021	AUGUST	0												t
	JULY												>	20
	JUNE												LINI I	100
ROGRESS S	МАУ												MAV	
	APRIL													4
к 202 <sup>.</sup>	B MAR													
YE/	JAN FEB													
	LINE NUMBERS	60-80, 140, 240	10-50, 230	90-130, 150-220					7/27/2021	8/10/2021	9/9/2021	82	HINOM	ANTICIDATED MODULUC DAVE DED MONTH
FORM CSD-612 Rev. 1 / 2015	WORK PHASE DESCRIPTION	Miscellaneous	Paving / Shoulder	Pavement Marking					LET:	NOA:	NTP/BCT:	W.D.:		ALTIOIDATES A

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.