SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO.	1	DATED	7/20/2021	ADDENDUM NO DATED
ADDENDUM NO		DATED		ADDENDUM NO DATED
ADDENDUM NO		DATED		ADDENDUM NO DATED
Number	Descri	ption		TOTAL ADDENDA: <u>1</u> (Must agree with total addenda issued prior to opening of bids)
1 Revised NTB No.			s Schedule;	(Must agree with total addenda issued prior to opening of bids)
Amendment EBSx Do	ownload Re	equired.		Respectfully Submitted,
				DATE
				Contractor
				Signature
				TITLE
				ADDRESS
				CITY, STATE, ZIP
				PHONE
				FAX
				E-MAIL
(To be filled in if a corpor	ation)			
Our corporation is charter	ed under th	ne Laws of the St	ate of	and the names
titles and business address	ses of the e	xecutives are as	follows:	
Pre	esident			Address
Sec	cretary			Address
Tre	easurer			Address
The following is my (our)	itemized p	oroposal.		
		01000, SP-018	2-00(040)/ 10	8676302000 & SP-0182-00(040)/ 108676303000
Walthall County(i	es)			

Revised 01/26/2016

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 3439

CODE: (SP)

DATE: 7/20/2021

SUBJECT: Contract Time

PROJECT: SP-0182-00(040) / 108676301, 302, & 303 – Walthall County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than <u>August 10, 2021</u> and the date for Notice to Proceed / Beginning of Contract Time will be <u>September 09, 2021</u>.

Should the Contractor request a Notice to Proceed earlier than <u>September 09, 2021</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date. Regardless of whether or not an early Notice to Proceed is granted, contract time will start at the original Notice to Proceed date.

All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward it to the Contract Administration Division.

<u>96</u> Working Days have been allowed for the completion of work on this project.

YEAR 2021	1								,			waimaii				
MAR	APRIL	MAY	JUNE		AUGUST SE	SEPTEMBER OCTOBER	OBER NOV	DEC JAN FEB	MAR APRIL	IL MAY	JUNE	JULY	AUGUST	SEPTEMBER	OCTOBER NOV	DEC
					0					98						
						S				86						
									*	96						
AR	APRIL	MAY	JUNE		AUGUST SE	SEPTEMBER OCTOBER	OBER NOV	NOV DECJAN FEB	MAR APRIL	L MAY	JUNE	JULY	AUGUST	SEPTEMBER OCTOBER	OCTOBER NOV	DEC WORKING
÷	15	19	20	21	24		40	۲ س	L 7	ţ	ç	24	2		10	

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.