
Ref# Item Item Description     Item Qnty     Units

Mill & Overlay approximately 4 miles on SR 198 from west of Lumberton Rd. to US 98, known as State Project No. SP-8627-00(001) /
108886301 in Marion County.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $1,504,067.50

Warren Paving, Inc. Dunn Roadbuilders, LLC Barriere Construction
Company, LLC

$1,229,269.50 $1,266,246.25 $1,700,658.40

1 2 3

0010 304-A011 Granular Material, LVM, Class 9, Group C 181.000 CY 41.20 50.00 315.00

0020 403-A015 9.5-mm, ST, Asphalt Pavement 5,870.000 TON 99.00 128.00 114.50

0030 403-B012 9.5-mm, ST, Asphalt Pavement, Leveling 100.000 TON 130.00 128.00 268.75

0040 406-D001 Fine Milling of Bituminous Pavement, All Depths 71,207.000 SY 2.70 1.70 2.85

0050 407-A001 Asphalt for Tack Coat 5,337.000 GAL 2.60 4.40 3.75

0060 413-E001 Sawing and Sealing Transverse Joints in Asphalt Pavement 5,918.000 LF 3.30 3.10 3.50

0070 423-A001 Rumble Strips, Ground In 3.000 MI 345.00 318.00 399.00

0080 618-A001 Maintenance of Traffic 1.000 LS 70,000.00 38,000.00 120,000.00

0090 618-B001 Additional Construction Signs 1.000 SF 10.00 10.00 10.00

0100 619-A1001 Temporary Traffic Stripe, Continuous White 14.000 MI 1,160.00 1,060.00 1,995.00

0110 619-A2001 Temporary Traffic Stripe, Continuous Yellow 14.000 MI 1,160.00 1,060.00 1,995.00

0120 619-A5001 Temporary Traffic Stripe, Detail 8,627.000 LF 0.10 0.05 0.35

0130 619-A6001 Temporary Traffic Stripe, Legend 801.000 SF 1.20 1.10 1.25

0140 619-A6002 Temporary Traffic Stripe, Legend 2,686.000 LF 0.60 0.60 0.75

0150 620-A001 Mobilization 1.000 LS 79,000.00 50,000.00 142,000.00

0160 626-C002 6" Thermoplastic Double Drop Edge Stripe, Continuous White 7.000 MI 4,585.00 4,240.00 10,500.00

0170 626-E001 6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow 7.000 MI 4,585.00 4,240.00 10,500.00

0180 626-G002 Thermoplastic Detail Stripe, White 6,797.000 LF 2.30 2.10 5.00

0190 626-G003 Thermoplastic Detail Stripe, Yellow 1,830.000 LF 2.30 2.10 2.50

0200 626-H004 Thermoplastic Legend, White 801.000 SF 8.00 7.40 26.50

0210 626-H005 Thermoplastic Legend, White 2,686.000 LF 2.85 2.60 6.75

0220 627-K001 Red-Clear Reflective High Performance Raised Markers 35.000 EA 8.00 7.40 26.50

0230 627-L001 Two-Way Yellow Reflective High Performance Raised Markers 760.000 EA 8.00 7.40 18.50

0240 627-P001 Two-Way Blue Reflective High Performance Raised Markers 21.000 EA 17.20 16.00 40.00

0250 630-F006 Delineators, Guard Rail, White 36.000 EA 97.00 90.00 115.00

0260 635-A059 Traffic Signal Head, Type 1 14.000 EA 920.00 881.00 1,300.00
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0270 635-A065 Traffic Signal Head, Type 2 FYA 4.000 EA 1,530.00 1,468.00 2,000.00

0280 647-A001 Removal of Existing Traffic Signal Equipment 1.000 LS 2,895.00 2,770.00 3,100.00

0290 907-619-B001 Temporary Portable Rumble Strips 66.000 LF 35.50 118.00 115.00

0300 907-632-C001 Modify Existing Traffic Signal Cabinet Assembly 2.000 EA 1,735.00 1,662.00 2,000.00

0310 907-632-D001 Solid State Traffic Actuated Controller, Type 1 2.000 EA 4,920.00 4,710.00 5,650.00

0320 907-632-G001 Malfunction Management Unit 1.000 EA 1,735.00 1,662.00 2,000.00

0330 907-636-C007 Electric Cable, Aerial Supported, IMSA 20-1, AWG 14, 5 Conductor 800.000 LF 4.55 4.40 4.00

0340 907-637-C028 Traffic Signal Conduit, Underground, Type 4, 2" 50.000 LF 0.01 0.10 1.00

0350 907-637-D002 Traffic Signal Conduit, Underground Drilled or Jacked, Rolled Pipe, 2" 540.000 LF 0.01 0.10 4.00

0360 907-641-A002 Signal Stop Bar Radar Vehicle Detection Sensor, Type 2 8.000 EA 7,635.00 7,309.00 8,650.00

0370 907-641-D001 Radar Vehicle Detection Cable 1,100.000 LF 3.40 3.20 2.00
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