

Bridge Preservation on SR 302, SR 302 Ramp, SR 305 & SR 305 Ramp, (Bridge Nos. 18.1A, 18.1B, 18.1, 23.8 & Ramp), known as Federal Aid Project No. STP-0021-01(067) / 108288301 in Desoto County.					Louis-Company, LLC	Key, LLC	Dement Construction Company, LLC
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$6,944,596.55					IRREGULAR		
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0010	202-B240	Removal of Traffic Stripe	894.000	LF	4.00	6.50	4.00
0020	618-A001	Maintenance of Traffic	1.000	LS	5,000.00	220,000.00	50,000.00
0030	619-A1003	Temporary Traffic Stripe, Continuous White, Paint	6,889.000	LF	1.50	1.60	1.50
0040	619-A1007	Temporary Traffic Stripe, Continuous White, Type 1 or 2 Tape	1,123.000	LF	3.50	3.70	3.50
0050	619-A2003	Temporary Traffic Stripe, Continuous Yellow, Paint	4,466.000	LF	1.50	1.60	1.50
0060	619-A2008	Temporary Traffic Stripe, Continuous Yellow, Type 1 or 2 Tape	1,103.000	LF	3.50	3.70	3.50
0070	619-A3004	Temporary Traffic Stripe, Skip White, Paint	6,881.000	LF	1.50	1.60	1.50
0080	619-A5002	Temporary Traffic Stripe, Detail, Paint	7,413.000	LF	1.50	1.60	1.50
0090	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	48.000	SF	6.00	7.40	6.00
0100	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	659.000	SF	6.00	7.40	6.00
0110	619-E1001	Flashing Arrow Panel, Type C	2.000	EA	2,500.00	2,630.00	2,500.00
0120	619-F1001	Concrete Median Barrier, Precast	520.000	LF	55.00	65.00	60.00
0130	619-F2001	Remove and Reset Concrete Median Barrier, Precast	1,220.000	LF	25.00	34.00	10.00
0140	619-G4001	Barricades, Type III, Double Faced	24.000	LF	12.00	13.00	12.00
0150	619-G4005	Barricades, Type III, Single Faced	72.000	LF	12.00	13.00	12.00
0160	619-G5001	Free Standing Plastic Drums	172.000	EA	40.00	43.00	40.00
0170	619-G7001	Warning Lights, Type "B"	4.000	EA	125.00	170.00	125.00
0180	620-A001	Mobilization	1.000	LS	125,000.00	385,000.00	114,250.00
0190	626-A002	6" Thermoplastic Double Drop Traffic Stripe, Skip White	6,881.000	LF	1.50	1.60	1.50
0200	626-B001	6" Thermoplastic Double Drop Traffic Stripe, Continuous White	811.000	LF	2.00	2.10	2.00
0210	626-C001	6" Thermoplastic Double Drop Edge Stripe, Continuous White	4,943.000	LF	2.00	2.10	2.00
0220	626-F002	6" Thermoplastic Double Drop Edge Stripe, Continuous Yellow	2,163.000	LF	2.00	2.10	2.00
0230	626-G004	Thermoplastic Double Drop Detail Stripe, White	932.000	LF	3.00	3.20	3.00
0240	626-G005	Thermoplastic Double Drop Detail Stripe, Yellow	5,952.000	LF	3.00	3.20	3.00
0250	627-K001	Red-Clear Reflective High Performance Raised Markers	242.000	EA	15.00	16.00	15.00
0260	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	188.000	EA	15.00	16.00	15.00

Bridge Preservation on SR 302, SR 302 Ramp, SR 305 & SR 305 Ramp, (Bridge Nos. 18.1A, 18.1B, 18.1, 23.8 & Ramp), known as Federal Aid Project No. STP-0021-01(067) / 108288301 in Desoto County.					Louis-Company, LLC	Key, LLC	Dement Construction Company, LLC
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$6,944,596.55					IRREGULAR		
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0270	907-420-A001	Undersealing	5,000.000	LBS	6.50	6.75	4.75
0280	907-619-E3001	Changeable Message Sign	5.000	EA	6,000.00	6,305.00	6,000.00
0290	907-899-A001	Railway-Highway Provisions	1.000	LS	5,000.00	11,600.00	10,000.00
0300	304-F001	3/4" and Down Crushed Stone Base	1,030.000	TON	35.00		40.00
0310	304-F002	Size 610 Crushed Stone Base	1,030.000	TON		46.00	
0320	304-F003	Size 825B Crushed Stone Base	1,030.000	TON			
0330	202-B083	Removal of Concrete Slope Paving	305.000	SY	30.00	30.00	50.00
0340	815-D001	Concrete Slope Paving	35.000	CY	1,000.00	2,500.00	2,000.00
0350	907-202-B001	Removal of Bridge Deck, Hydrodemolition	1,016.000	SY	95.00	120.00	100.00
0360	907-804-O001	Bridge Deck Overlay Concrete	121.000	CY	752.00	1,000.00	4,000.00
0370	907-824-PP003	Bridge Repair, Hybrid Polymer Overlay	256,032.000	SF	9.00	7.25	11.50
0380	907-824-PP003	Bridge Repair, Removal of Bridge Deck, Per Plans	4,634.000	SF	35.00	25.00	59.50
0390	907-824-PP004	Bridge Repair, Remove and Replace Concrete Bridge Deck, Per Plans	1.000	LS	175,000.00	200,000.00	200,000.00
0400	907-824-PP005	Bridge Repair, Epoxy Repair, Per Plans	10.000	CF	835.00	2,357.00	1,000.00
0410	907-824-PP006	Bridge Repair, Cap Cleaning, Per Plans	19.000	EA	500.00	2,100.00	500.00
0420	907-824-PP006	Bridge Repair, Finger Joint Cleaning, Per Plans	18.000	EA	750.00	235.00	500.00
0430	907-824-PP008	Bridge Repair, Class 2, Spray Finish, Per Plans	10,634.000	LF	12.00	10.70	20.00
0440	907-824-PP008	Bridge Repair, Temporary Joint Support Plate, Per Plans	50.000	LF	388.00	685.00	500.00
0450	907-827-A001	11" Modular Bridge Joint System	55.000	LF	3,500.00	3,315.00	3,500.00

Bridge Preservation on SR 302, SR 302 Ramp, SR 305 & SR 305 Ramp, (Bridge Nos. 18.1A, 18.1B, 18.1, 23.8 & Ramp), known as Federal Aid Project No. STP-0021-01(067) / 108288301 in Desoto County.					Century Construction Group, Inc.	Gibson & Associates, Inc.	Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$6,944,596.55					\$4,990,773.58	\$5,258,826.20	\$6,960,426.20
Ref#	Item	Item Description	Item Qty	Units	4	5	6
0010	202-B240	Removal of Traffic Stripe	894.000	LF	5.00	4.40	4.00
0020	618-A001	Maintenance of Traffic	1.000	LS	200,000.00	95,500.00	487,000.00
0030	619-A1003	Temporary Traffic Stripe, Continuous White, Paint	6,889.000	LF	1.87	1.65	1.50
0040	619-A1007	Temporary Traffic Stripe, Continuous White, Type 1 or 2 Tape	1,123.000	LF	4.38	3.85	3.50
0050	619-A2003	Temporary Traffic Stripe, Continuous Yellow, Paint	4,466.000	LF	1.87	1.65	1.50
0060	619-A2008	Temporary Traffic Stripe, Continuous Yellow, Type 1 or 2 Tape	1,103.000	LF	4.38	3.85	3.50
0070	619-A3004	Temporary Traffic Stripe, Skip White, Paint	6,881.000	LF	1.87	1.65	1.50
0080	619-A5002	Temporary Traffic Stripe, Detail, Paint	7,413.000	LF	1.87	1.65	1.50
0090	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	48.000	SF	7.50	6.60	6.00
0100	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	659.000	SF	7.50	6.60	6.00
0110	619-E1001	Flashing Arrow Panel, Type C	2.000	EA	3,124.76	2,750.00	2,500.00
0120	619-F1001	Concrete Median Barrier, Precast	520.000	LF	49.62	46.00	65.00
0130	619-F2001	Remove and Reset Concrete Median Barrier, Precast	1,220.000	LF	18.63	11.50	30.00
0140	619-G4001	Barricades, Type III, Double Faced	24.000	LF	15.00	13.20	12.00
0150	619-G4005	Barricades, Type III, Single Faced	72.000	LF	15.00	13.20	12.00
0160	619-G5001	Free Standing Plastic Drums	172.000	EA	50.00	44.00	40.00
0170	619-G7001	Warning Lights, Type "B"	4.000	EA	156.24	137.50	125.00
0180	620-A001	Mobilization	1.000	LS	490,000.00	525,000.00	556,000.00
0190	626-A002	6" Thermoplastic Double Drop Traffic Stripe, Skip White	6,881.000	LF	1.87	1.65	1.50
0200	626-B001	6" Thermoplastic Double Drop Traffic Stripe, Continuous White	811.000	LF	2.50	2.20	2.00
0210	626-C001	6" Thermoplastic Double Drop Edge Stripe, Continuous White	4,943.000	LF	2.50	2.20	2.00
0220	626-F002	6" Thermoplastic Double Drop Edge Stripe, Continuous Yellow	2,163.000	LF	2.50	2.20	2.00
0230	626-G004	Thermoplastic Double Drop Detail Stripe, White	932.000	LF	3.75	3.30	3.00
0240	626-G005	Thermoplastic Double Drop Detail Stripe, Yellow	5,952.000	LF	3.75	3.30	3.00
0250	627-K001	Red-Clear Reflective High Performance Raised Markers	242.000	EA	18.75	16.50	15.00
0260	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	188.000	EA	18.75	16.50	15.00

Bridge Preservation on SR 302, SR 302 Ramp, SR 305 & SR 305 Ramp, (Bridge Nos. 18.1A, 18.1B, 18.1, 23.8 & Ramp), known as Federal Aid Project No. STP-0021-01(067) / 108288301 in Desoto County.					Century Construction Group, Inc.	Gibson & Associates, Inc.	Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$6,944,596.55					\$4,990,773.58	\$5,258,826.20	\$6,960,426.20
Ref#	Item	Item Description	Item Qty	Units	4	5	6
0270	907-420-A001	Undersealing	5,000.000	LBS	4.68	5.23	5.00
0280	907-619-E3001	Changeable Message Sign	5.000	EA	7,499.41	6,600.00	6,000.00
0290	907-899-A001	Railway-Highway Provisions	1.000	LS	56,165.07	24,000.00	50,000.00
0300	304-F001	3/4" and Down Crushed Stone Base	1,030.000	TON			
0310	304-F002	Size 610 Crushed Stone Base	1,030.000	TON	60.51	50.00	75.00
0320	304-F003	Size 825B Crushed Stone Base	1,030.000	TON			
0330	202-B083	Removal of Concrete Slope Paving	305.000	SY	30.29	29.00	70.00
0340	815-D001	Concrete Slope Paving	35.000	CY	1,076.74	1,400.00	1,000.00
0350	907-202-B001	Removal of Bridge Deck, Hydrodemolition	1,016.000	SY	172.58	147.00	151.00
0360	907-804-O001	Bridge Deck Overlay Concrete	121.000	CY	2,280.00	1,400.00	1,800.00
0370	907-824-PP003	Bridge Repair, Hybrid Polymer Overlay	256,032.000	SF	9.68	11.25	16.60
0380	907-824-PP003	Bridge Repair, Removal of Bridge Deck, Per Plans	4,634.000	SF	38.50	10.00	78.00
0390	907-824-PP004	Bridge Repair, Remove and Replace Concrete Bridge Deck, Per Plans	1.000	LS	207,630.27	224,000.00	90,000.00
0400	907-824-PP005	Bridge Repair, Epoxy Repair, Per Plans	10.000	CF	1,443.18	1,500.00	500.00
0410	907-824-PP006	Bridge Repair, Cap Cleaning, Per Plans	19.000	EA	1,319.76	1,100.00	1,500.00
0420	907-824-PP006	Bridge Repair, Finger Joint Cleaning, Per Plans	18.000	EA	1,590.50	4,850.00	3,000.00
0430	907-824-PP008	Bridge Repair, Class 2, Spray Finish, Per Plans	10,634.000	LF	15.35	30.00	7.50
0440	907-824-PP008	Bridge Repair, Temporary Joint Support Plate, Per Plans	50.000	LF	869.65	1,050.00	1,100.00
0450	907-827-A001	11" Modular Bridge Joint System	55.000	LF	5,172.58	5,650.00	3,500.00