SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications,
disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of
the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately
executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits.
I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in
the proposal at the Commission’s election upon award. Failure to so execute at the Commission’s request within the time allowed in the Standard
Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. 1 DATED 11/2/2021 ADDENDUM NO. DATED

ADDENDUM NO 2 DATED 11/15/2021 ADDENDUM NO. DATED

ADDENDUM NO 3 DATED 11/18/2021 ADDENDUM NO. DATED
Number Description TOTAL ADDENDA: 3

) (Must agree with total addenda issued prior to opening of bids)
1 Revised Table of Contents; Added NTB No. 3710; Amendment

EBSx Download Required.

2 Revised Table of Contents; Added SP 907-405-1; Revised Bid
ltems; Revised or Added Plan Sheet Nos. 2-5, 8, 10-14, 18, 218
& 221; Amendment EBSx Download Required. DATE

3 Revised Table of Contents; Added NTB No. 3711; Amendment

Respectfully Submitted,

EBSx Download Required.

Contractor
BY
Signature
TITLE
ADDRESS
CITY, STATE, ZIP
PHONE
FAX
E-MAIL
(To be filled in if a corporation)
Our corporation is chartered under the Laws of the State of and the names,
titles and business addresses of the executives are as follows:
President Address
Secretary Address
Treasurer Address

The following is my (our) itemized proposal.
NH-0011-01(056)/ 102134302000
Washington County(ies)

Revised 01/26/2016
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3711 CODE: (SP)
DATE: 11/18/2021
SUBJECT: Access Requirements of Existing U.S. 82 Greenville Bypass
PROJECT: NH-0011-01(056) /102134302 -- Washington County

Bidders are hereby advised that certain requirements must be met in order to access this project
by the previously constructed portions of the U.S. 82 Greenville Bypass from the MS River
Bridge to S.R. 1. The Contractor shall be held responsible for any damage to bridges or any
other structure as a result of the Contractor’s activities within these limits. Weight limits within
the previously constructed portions of the U.S. Greenville Bypass will be treated as if this area
were a highway open to the public. Contractor operations will also be observed by MDOT to
ensure that the existing roadbed is not being damaged to a degree that repairs are required
exceeding the conditions set forth in Section 321, In-Grade Preparation, of the Mississippi
Standard Specifications, and damages of this type will be repaired by the Contractor at no
additional cost to the State. The Contractor will be required to monitor and maintain Erosion
Control in this area at their expense. MDOT reserves the right to restrict access to the area
by the Contractor.

Bidders are also advised that the Contractor will not be allowed to cross the S.R. 1 Bridge. The
Contractor will be allowed to use the ramps at the S.R. 1 Bridge but will be required to submit a
traffic control plan for approval prior to their use. The Contractor will also be required to submit
a traffic control plan in the event they elect to cross S.R. 454. Access to the areas described
herein will not be allowed until a traffic control plan has been approved.

Bidders are further advised that should construction begin on the next phase of the U.S. 82
Greenville Bypass from the MS River Bridge to S.R. 1 as described in Notice to Bidders No.
3613, Cooperation Between Contractors, and the winning bidder or MDOT does not wish to
allow access to the site, accessing this area could be denied. Denial of access to this area by a
different Contractor working on the next phase of U.S. 82 from the MS River Bridge to
S.R. 1 or by MDOT for_any reason shall not be the basis for additional time and/or
compensation.
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