

Mill & Overlay approximately 12.5 miles on SR 25 from the Monroe County Line to the beginning of the 4-Lane section south of Fulton and Scrub Seal & Overlay approximately 9.5 miles on SR 25 from SR 6 to the Itawamba County Line, known as Federal Aid Project No. NH-0040-02(037) / 107781301 and State Project No. SP-0803-00(005) / 108889301 in Itawamba & Monroe Counties.					WG Construction Company, Inc.	APAC - Mississippi, Inc.	Falcon Contracting Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,968,676.15					\$6,496,204.80	\$7,133,767.06	\$7,153,190.50
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0010	202-B007	Removal of Asphalt Pavement, All Depths	1,145.000	SY	25.00	36.58	35.00
0020	202-B240	Removal of Traffic Stripe	5,000.000	LF	2.50	2.50	2.50
0030	203-G001	Excess Excavation, FM, AH	475.000	CY	32.00	15.68	15.00
0040	304-A003	Granular Material, LVM, Class 3, Group D	7,800.000	CY	34.00	44.00	45.00
0050	403-A015	9.5-mm, ST, Asphalt Pavement	33,200.000	TON	115.00	120.00	116.00
0060	406-D001	Fine Milling of Bituminous Pavement, All Depths	301,065.000	SY	1.72	2.00	2.50
0070	406-E002	Fine Milling of Concrete Pavement, All Depths	50.000	SY	75.00	52.39	50.00
0080	407-A001	Asphalt for Tack Coat	31,610.000	GAL	3.50	3.38	4.00
0090	423-A001	Rumble Strips, Ground In	27.000	MI	450.00	359.83	500.00
0100	503-C010	Saw Cut, Full Depth	296.000	LF	25.00	10.45	50.00
0110	618-A001	Maintenance of Traffic	1.000	LS	250,000.00	400,000.00	350,000.00
0120	618-B001	Additional Construction Signs	2.000	SF	10.00	10.00	10.00
0130	619-A1001	Temporary Traffic Stripe, Continuous White	92.000	MI	1,400.00	1,400.00	1,400.00
0140	619-A2001	Temporary Traffic Stripe, Continuous Yellow	51.000	MI	1,400.00	1,400.00	1,400.00
0150	619-A4002	Temporary Traffic Stripe, Skip Yellow	31.000	MI	1,400.00	1,400.00	1,400.00
0160	619-A5001	Temporary Traffic Stripe, Detail	16,865.000	LF	0.20	0.20	0.20
0170	619-A6002	Temporary Traffic Stripe, Legend	8,680.000	LF	1.00	1.00	1.00
0180	620-A001	Mobilization	1.000	LS	250,000.00	450,000.00	450,000.00
0190	626-B004	6" Thermoplastic Traffic Stripe, Continuous White	27.000	MI	5,000.00	5,000.00	5,000.00
0200	626-C002	6" Thermoplastic Double Drop Edge Stripe, Continuous White	19.000	MI	5,300.00	5,300.00	5,300.00
0210	626-D001	6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow	7.000	MI	2,800.00	2,800.00	2,800.00
0220	626-D003	6" Thermoplastic Traffic Stripe, Skip Yellow	9.000	MI	2,500.00	2,500.00	2,500.00
0230	626-E001	6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow	8.000	MI	5,300.00	5,300.00	5,300.00
0240	626-E004	6" Thermoplastic Traffic Stripe, Continuous Yellow	18.000	MI	5,000.00	5,000.00	5,000.00
0250	626-G002	Thermoplastic Detail Stripe, White	3,600.000	LF	2.50	2.50	2.50
0260	626-G003	Thermoplastic Detail Stripe, Yellow	6,080.000	LF	2.50	2.50	2.50

Mill & Overlay approximately 12.5 miles on SR 25 from the Monroe County Line to the beginning of the 4-Lane section south of Fulton and Scrub Seal & Overlay approximately 9.5 miles on SR 25 from SR 6 to the Itawamba County Line, known as Federal Aid Project No. NH-0040-02(037) / 107781301 and State Project No. SP-0803-00(005) / 108889301 in Itawamba & Monroe Counties.					WG Construction Company, Inc.	APAC - Mississippi, Inc.	Falcon Contracting Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,968,676.15					\$6,496,204.80	\$7,133,767.06	\$7,153,190.50
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0270	626-G004	Thermoplastic Double Drop Detail Stripe, White	4,900.000	LF	3.00	3.00	3.00
0280	626-G005	Thermoplastic Double Drop Detail Stripe, Yellow	2,400.000	LF	3.00	3.00	3.00
0290	626-H001	Thermoplastic Double Drop Legend, White	150.000	SF	10.00	10.00	10.00
0300	626-H002	Thermoplastic Double Drop Legend, White	4,600.000	LF	4.50	4.50	4.50
0310	626-H004	Thermoplastic Legend, White	575.000	SF	10.00	10.00	10.00
0320	626-H005	Thermoplastic Legend, White	2,720.000	LF	4.00	4.00	4.00
0330	627-J001	Two-Way Clear Reflective High Performance Raised Markers	5,900.000	EA	8.00	8.00	8.00
0340	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	5,150.000	EA	8.00	8.00	8.00
0350	627-M001	One-Way Clear Reflective High Performance Raised Markers	700.000	EA	8.00	8.00	8.00
0360	630-F006	Delineators, Guard Rail, White	36.000	EA	40.00	40.00	40.00
0370	630-F012	Delineators, Post Mounted, Single White	40.000	EA	80.00	80.00	80.00
0380	907-414-A001	Scrub Seal	92,000.000	SY	2.90	2.61	3.00
0390	907-899-A001	Railway-Highway Provisions	1.000	LS	35,000.00	25,000.00	1,000.00
0400	304-H001	3/4" and Down Crushed Stone Base, LVM	85.000	CY	85.00		
0410	304-H002	Size 610 Crushed Stone Base, LVM	85.000	CY		109.73	100.00
0420	304-H003	Size 825B Crushed Stone Base, LVM	85.000	CY			
0430	907-624-A002	6" Inverted Profile Thermoplastic Traffic Stripe, Skip White	170.000	LF	8.50		
0440	907-624-B002	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White	2,600.000	LF	9.00		
0450	907-624-D002	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous Yellow	2,400.000	LF	9.00		
0460	628-G001	6" High Performance Cold Plastic Traffic Stripe, Skip White	170.000	LF		8.50	8.50
0470	628-H001	6" High Performance Cold Plastic Traffic Stripe, Continuous White	2,600.000	LF		9.00	9.00
0480	628-J001	6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow	2,400.000	LF		9.00	9.00