

MISSISSIPPI DEPARTMENT OF TRANSPORTATION
JACKSON, MISSISSIPPI
May 10, 2022

THE COMMISSION ON **APRIL 26, 2022**, RECEIVED BIDS ON THE PROJECTS BELOW. ON **MAY 12, 2022**, THE COMMISSION TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW. GRAND TOTAL FOR FISCAL YEAR **2022** BROUGHT FORWARD:

\$750,804,282.38

AWARDED

NH-0009-01(147) / 108375301 Adams

ADAMS COUNTY - Mill & Overlay approximately 8 miles on US 61 from Kingston to St. Catherine Creek

APAC - MISSISSIPPI, INC.

PO BOX 24508

JACKSON, MS 39225-4508

\$8,567,210.41

NH-0011-01(071) / 108206301 & NH-0011-01(072) / 108207301

WASHINGTON & SUNFLOWER COUNTIES - Overlay approximately 12 miles on US 82 from 0.5 miles east of US 61 to the 5-lane section at Indianola

APAC - MISSISSIPPI, INC.

PO BOX 24508

JACKSON, MS 39225-4508

\$8,866,042.72

NH-0015-01(139) / 107937301

FRANKLIN COUNTY - Overlay approximately 8 miles on US 84 from the Adams County Line east to Chambers Road

APAC - MISSISSIPPI, INC.

PO BOX 24508

JACKSON, MS 39225-4508

\$5,820,168.86

IM-0020-01(261) / 108584301

WARREN COUNTY - Interchange Improvements & Placement of Stripe on I-20 from 0.6 miles east of US 61N to the Hinds County Line

JOE MCGEE CONSTRUCTION COMPANY, INC.

PO BOX 340

LAKE, MS 39092-0340

\$3,292,274.25

STBG-0074-02(013) / 108846301

KEMPER COUNTY - Bridge Preservation on SR 39 over Strait Creek (Bridge No. 34.7)

KEY, LLC

PO BOX 590

MADISON, MS 39130-0590

\$445,241.50

STBG-0028-01(045) / 108683301

PEARL RIVER COUNTY - Thin Lift Overlay approximately 9 miles on SR 26 from I-59 to the Stone County Line

HUEY P STOCKSTILL, LLC

PO BOX 758

PICAYUNE, MS 39466-0758

\$2,553,931.00

NHPP-0037-04(068) / 108844301

MADISON COUNTY - Bridge Preservation on SR 43 over the Pearl River (Bridge No. 183.7)

KEY, LLC

PO BOX 590

MADISON, MS 39130-0590

\$716,958.50

STP-0054-01(057) / 108208301

COPIAH COUNTY - Mill & Overlay approximately 10 miles of SR 27 from SR 28 to 0.2 miles south of Old Hwy 27

DICKERSON & BOWEN, INC.

PO BOX 1008

BROOKHAVEN, MS 39602-1008

\$3,018,179.00

NHPP-6947-01(001) / 108244301

MADISON COUNTY - Mill & Overlay approximately 1.5 miles on SR 463 from the end of the 2-Lane section to east of Main Street

DICKERSON & BOWEN, INC.

PO BOX 1008

BROOKHAVEN, MS 39602-1008

\$5,116,244.10

HSIP-9999-02(394) / 109061301

DISTRICT 2 - Placement of Stripe on various routes throughout the District

RIVERSIDE TRAFFIC SYSTEMS, INC.

1283 STATE HIGHWAY 178 WEST

NEW ALBANY, MS 38652-8905

\$2,740,160.00

SP-0072-03(026) / 108935301

HUMPHREYS COUNTY - Mill & Overlay approximately 2 miles of US 49W from the 5-lane section south of Belzoni to north of SR 12W

APAC - MISSISSIPPI, INC.

PO BOX 24508

JACKSON, MS 39225-4508

\$3,150,711.53

MP-1015-58(005) / 307715301

PONTOTOC COUNTY - Mill & Overlay approximately 4.8 miles on SR 15 from SR 41 to US 278

PHILLIPS CONTRACTING CO., INC.

PO BOX 2069

COLUMBUS, MS 39704-2069

\$3,885,588.01

MP-6042-56(017) / 307888301

PERRY COUNTY - Overlay approximately 5.5 miles on SR 42 from the east bridge abutment at Bogue Homa Creek to SR 15

WALTERS CONSTRUCTION CO., INC.

2051 HWY 84 EAST

LAUREL, MS 39443-8310

\$2,248,315.00

MP-6063-20(017) / 307910301

GEORGE COUNTY - Overlay approximately 9 miles on SR 63 from Sally Parker Rd. to US 98

WARREN PAVING, INC.

PO BOX 572

HATTIESBURG, MS 39403-0572

\$7,615,789.00

MP-7043-39(015) / 307522301

LAWRENCE COUNTY - Thin Lift Overlay approximately 7 miles on SR 43 from the Jefferson Davis County Line to CR 43A

DICKERSON & BOWEN, INC.

PO BOX 1008

BROOKHAVEN, MS 39602-1008

\$2,267,761.57

TOTAL AWARDED

\$60,304,575.45

TOTAL AWARDED TO DATE

\$811,108,857.83

POSTPONED, WITHDRAWN, REJECTED &/OR TO BE READVERTISED

NH-0009-04(038) / 107958301 & NH-0009-04(039) / 107958302

COAHOMA COUNTY - Mill & Overlay approximately 12 miles on US 61/49 from 0.6 miles south of SR 161 to south of Eagles Nest Road.

STBG-0023-02(063) / 108677301

SCOTT COUNTY - Mill & Overlay approximately 8 miles on SR 35 from the Smith County Line to the pavement change south of I-20

SP-0307-00(011) / 108932301

CLAIBORNE COUNTY - Roadbed Reclamation & Overlay approximately 5 miles on SR 548 from the BOSM near Bruce Road to the Copiah County Line

**BY MISSISSIPPI DEPARTMENT OF TRANSPORTATION
CONTRACT ADMINISTRATION DIVISION**

Original Signed by Neal Dougherty

Contract Administration Director

NEAL DOUGHERTY

CONTRACT ADMINISTRATION DIRECTOR